

ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT No.C.T.C(Bhitsha) AB/48 Dated- 25.01.2018 issue dated. _____ opening dated. _____ . The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
1	M/S A.F & Co.	
2	M/S AARCE ENT.	
3	M/S Adil Ent.	
4	M/S AL-MUSTAFA. Co.	
5	M/S Ali Raza Bagiro	
6	M/S Buxial Khan chardas & Co.	Buxial Khan
7	M/S Ehasan Ali	
8	M/S Faiz M.	↙
9	M/S Ghulam Qadir	
10	M/S Gul Bahar	
11	M/S Hadi Bond	
12	M/S Hamad Ent.	
13	M/S HNK Ent. Const. Co.	

ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT No.C.T.C(Bhitsha) AB/48 Dated- 25.01.2018 issue dated. _____ opening dated. _____ The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
14	M/S Harif Rajput.	Harif Rajput
15	M/S Imtiaz Ali	Imtiaz Ali
16	IRshad Ali Daheri.	IRshad Daheri
19	M/S M. Yaseen kaka.	M. Yaseen
20	M/S Zamany Dancer-Uv-Zaman	Zamany Dancer
21	M/S M-MM Earth	M-MM Earth
22	M/S Rafique Constr Co.	Rafique
23	M/S Raja 9 Brothers.	Raja 9 Brothers
24	M/S Rameez Hussain Bughio	Rameez Hussain Bughio
25	M/S Rasheed Ali	Rasheed Ali
26	M/S Raza M	Raza M.
27	M/S. Zeshan Ent.	Zeshan Ent.
28	Wasan Enterprises.	Wasan Ent.

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

Method and procedure of Procurement: (Single Stage-One Envelop)**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 15.02.2018 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above-mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-

Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
1	M/S M Hanif Rajput	984306	20000	1804600287 / 15.02.18
	M/S Adil Enterprises	1003054	20000	00198158 / 13.02.18
	M/S Hammad Enterprises	1012429	20000	000181 / 13.02.18
2	M/S MMM Enterprises	992298	20000	00891378 / 14.02.18
	M/S Hammad Enterprises	1019679	20000	000191 / 13.02.18
	M/S Adil Enterprises	1038562	20000	00198202 / 15.02.18
3	M/S Adil Enterprises	996718	20000	00198178 / 14.02.18
	M/S Al Mustafa Const: Co.	1004298	20000	006597 / 13.02.18
	M/S Hammad Enterprises	1032722	20000	000188 / 13.02.18
4	M/S Hammad Enterprises	993981	20000	180400119 / 14.02.18
	M/S Mustafa Const: Co.	1013880	20000	006601 / 13.02.18
	M/S Adil Enterprises	1018617	20000	00198157 / 13.02.18
5	M/S Al Mustafa Const: Co.	997416	20000	1804500181 / 14.02.18
	M/S Hammad Enterprises	1023963	20000	000174 / 13.02.18
	M/S Adil Enterprises	1033444	20000	00198159 / 13.02.18
6	M/S MMM Enterprises	997217	20000	0790483 / 14.02.18
	M/S Adil Enterprises	1008582	20000	00198189 / 15.02.18
	M/S Hammad Enterprises	1013317	20000	000172 / 13.02.18
7	M/S Adil Enterprises	993087	20000	00198179 / 14.02.18
	M/S Hammad Enterprises	999720	20000	000179 / 13.02.18
	M/S Al Mustafa Const: Co.	1023410	20000	006596 / 13.02.18
8	M/S Hammad Enterprises	994980	20000	18045500120 / 14.02.18
	M/S Adil Enterprises	1002832	20000	00198154 / 13.02.18
	M/S Al Mustafa Const: Co.	1031214	20000	006600 / 13.02.18
9	M/S Al Mustafa Const: Co.	996661	20000	1804500188 / 14.02.18
	M/S Adil Enterprises	1012752	20000	00198166 / 13.02.18
	M/S Hammad Enterprises	1041147	20000	000187 / 13.02.18
10	M/S MMM Enterprises	994649	20000	0790484 / 14.02.18
	M/S Hammad Enterprises	1003166	20000	000190 / 13.02.18
	M/S Adil Enterprises	1012630	20000	00198201 / 15.02.18
11	M/S Adil Enterprises	996248	20000	00198180 / 14.02.18
	M/S Al Mustafa Const: Co.	1002406	20000	006598 / 13.02.18
	M/S Hammad Enterprises	1023250	20000	000192 / 13.02.18

12	M/S Al Mustafa Const: Co.	997206	20000	1804500125 / 14.02.18
	M/S Hammad Enterprises	1003359	20000	006610 / 13.02.18
	M/S Adil Enterprises	1012825	20000	00198169 / 13.02.18
13	M/S Al Mustafa Const: Co.	996718	20000	1804500190 / 14.02.18
	M/S Adil Enterprises	1001456	20000	00198170 / 13.02.18
	M/S Hammad Enterprises	1006193	20000	000186 / 13.02.18
14	M/S MMM Enterprises	994064	20000	0790485 / 14.02.18
	M/S Adil Enterprises	1003532	20000	00198200 / 15.02.18
	M/S Hammad Enterprises	1008265	20000	000185 / 13.02.18
15	M/S Adil Enterprises	998140	20000	00198181 / 14.02.18
	M/S Hammad Enterprises	1004298	20000	000170 / 13.02.18
	M/S Al Mustafa Const: Co.	1013773	20000	0006606 / 13.02.18
16	M/S Hammad Enterprises	993819	20000	1804500132 / 14.02.18
	M/S Adil Enterprises	997609	20000	00198168 / 13.02.18
	M/S Al Mustafa Const: Co.	1004241	20000	006590 / 13.02.18
17	M/S Al Mustafa Const: Co.	994649	20000	1804500198 / 14.02.18
	M/S Adil Enterprises	1003166	20000	000178 / 13.02.18
	M/S Hammad Enterprises	1005059	20000	0018171 / 13.02.18
18	M/S Raja Brothers	996718	20000	1804400318 / 13.02.18
	M/S Ehsan Ali	1004298	20000	10304575 / 15.02.18
	M/S Zeeshan Enterprises	1013773	20000	10304574 / 15.02.18
19	M/S Gul Bahar	996402	20000	00072118 /
	M/S Rasheed Ali	1013933	20000	10304578 / 15.02.18
	M/S Zeeshan Enterprises	1023409	20000	10304577 / 15.02.18
20	M/S Ishad Ali Dahri	994754	20000	10560440 / 15.02.18
	M/S Rasheed Ali	1013702	20000	10304573 / 13.02.18
	M/S Rafique Construction Co	1018439	20000	10304550 / 15.02.18
21	M/S MMM Enterprises	996718	20000	0790488 / 14.02.18
	M/S Adil Enterprises	1002403	20000	00198165 / 13.02.18
	M/S Hammad Enterprises	1007140	20000	00183 / 13.02.18
22	M/S Ishad Ali Dahri	994981	20000	10560436 / 15.02.18
	M/S Rasheed Ali	1013933	20000	10304571 / 13.02.18
	M/S Rafique Construction Co	1018671	20000	10304537 / 15.02.18
23	M/S Adil Enterprises	996630	20000	00198184 / 14.02.18
	M/S Al Mustafa Const: Co.	1003255	20000	006605 / 13.02.18
	M/S Hammad Enterprises	1022184	20000	000177 / 13.02.18
24	M/S Wassan Brothers	994092	20000	929671 / 12.02.18
	M/S M Hanif Rajput	1004037	20000	1804600290 / 15.02.18
	M/S Hammad Enterprises	1013509	20000	1804500110 / 14.02.18
25	M/S Hammad Enterprises	995520	20000	1804500129 / 14.02.18
	M/S Al Mustafa Const: Co.	1000260	20000	006602 / 13.02.18
	M/S Adil Enterprises	1005001	20000	00198163 / 13.02.18
26	M/S Al Mustafa Const: Co.	996985	20000	1804500193 / 14.02.18
	M/S MMM Enterprises	999353	20000	079049 / 14.02.18
	M/S Adil Enterprises	1004089	20000	00198196 / 15.02.18
27	M/S MMM Enterprises	997462	20000	0790487 / 14.02.18
	M/S Hammad Enterprises	1004092	20000	000184 / 13.02.18
	M/S Adil Enterprises	1023038	20000	00198167 / 13.02.18
28	M/S Wassan Brothers	994350	20000	929669 / 12.02.18
	M/S M Hanif Rajput	1004298	20000	180466289 / 15.02.18
	M/S Hammad Enterprises	1013773	20000	1804500111 / 14.02.18
29	M/S Adil Enterprises	996613	20000	00198183 / 14.02.18

	M/S Hammad Enterprises	1004192	20000	000175 / 13.02.18
	M/S Al Mustafa Const: Co.	1023139	20000	006608 / 13.02.18
30	M/S Wassan Brothers	993933	20000	929686 / 14.02.18
	M/S Buxial Khan Chandion & Co.	1003877	20000	1804600291 / 15.02.18
	M/S Hammad Enterprises	1013348	20000	1804500108 / 14.02.18
31	M/S Wassan Brothers	994530	20000	929687 / 14.02.18
	M/S Buxial Khan Chandion & Co.	1009218	20000	1804600292 / 15.02.18
	M/S Hammad Enterprises	1013957	20000	1804500106 / 14.02.18
32	M/S Hammad Enterprises	996588	20000	1804500127 / 14.02.18
	M/S Adil Enterprises	1004173	20000	00198155 / 13.02.18
	M/S Al Mustafa Const: Co.	1033569	20000	006603 / 13.02.18
33	M/S Al Mustafa Const: Co.	997192	20000	1804500191 / 14.02.18
	M/S Adil Enterprises	1001456	20000	00198195 / 15.02.18
	M/S MMM Enterprises	1013773	20000	0790493 / 14.02.18
34	M/S MMM Enterprises	998508	20000	0790486 / 14.02.18
	M/S Adil Enterprises	1001350	20000	00198198 / 15.02.18
	M/S Hammad Enterprises	1013666	20000	000171 / 13.02.18
35	M/S Wassan Brothers	995046	20000	929670 / 12.02.18
	M/S M Hanif Rajput	1000260	20000	1804600288 / 15.02.18
	M/S Hammad Enterprises	1007845	20000	1804500113 / 14.02.18
36	M/S Wassan Brothers	994530	20000	929688 / 14.02.18
	M/S Buxial Khan Chandion & Co.	1009218	20000	1804600293 / 15.02.18
	M/S Hammad Enterprises	1013957	20000	1804500105 / 14.02.18
37	M/S Adil Enterprises	997293	20000	00198182 / 14.02.18
	M/S Al Mustafa Const: Co.	1002033	20000	006607 / 13.02.18
	M/S Hammad Enterprises	1014357	20000	000173 / 13.02.18
38	M/S Hammad Enterprises	998958	20000	1804500126 / 14.02.18
	M/S Al Mustafa Const: Co.	1002277	20000	006604 / 13.02.18
	M/S Adil Enterprises	1014604	20000	00198156 / 13.02.18
39	M/S Al Mustafa Const: Co.	994737	20000	1804500195 / 14.02.18
	M/S MMM Enterprises	997107	20000	0790492 / 14.02.18
	M/S Adil Enterprises	1004689	20000	00198194 / 15.02.18
40	M/S MMM Enterprises	997364	20000	0790490 / 14.02.18
	M/S Hammad Enterprises	1004949	20000	000189 / 13.02.18
	M/S Adil Enterprises	1014430	20000	00198199 / 15.02.18
41	M/S A.F & Co	995004	20000	929681 / 14.02.18
	M/S Al Mustafa Const: Co.	1013957	20000	18004500201 / 14.02.18
	M/S Adil Enterprises	1018695	20000	00198192 / 15.02.18
42	M/S M Yaseen Kaka	997932	20000	929685 / 14.02.18
	M/S Rasheed Ali	1023520	20000	10304565 / 13.02.18
	M/S Ehsan Ali	1032997	20000	10304536 / 15.02.18
43	M/S AAQEE Enterprises	996718	20000	10070711 / 14.02.18
	M/S M Hanif Rajput	1023247	20000	1804600286 / 15.02.18
	M/S Hammad Enterprises	1032722	20000	18004500112 / 15.02.18
44	M/S Ghulam Qadir	996159	20000	929672 / 13.02.18
	M/S Ehsan Ali	1004689	20000	10304538 / 15.02.18
	M/S RAfique Construction Co	1014167	20000	10304539 / 13.02.18
45	M/S Rameez Hussain Bughio	995771	20000	1804300098 / 12.02.18
	M/S Ehsan Ali	1013773	20000	10304542 / 13.02.18


	M/S Rasheed Ali	1018510	20000	10304543 / 15.02.18
46	M/S Sarwech Ahmed Bughio	997062	20000	1804500020 / 14.02.18
	M/S Ehsan Ali	1005122	20000	10304553 / 13.02.18
	M/S Zeeshan Enterprises	1019345	20000	1034554 / 15.02.18
47	M/S Adil Enterprises	995771	20000	00198185 / 14.02.18
	M/S Hammad Enterprises	996718	20000	000176 / 13.02.18
	M/S Al Mustafa Const: Co.	1004298	20000	0006595 / 13.02.18
48	M/S Hammad Enterprises	998715	20000	18045001312 / 14.02.18
	M/S Al Mustafa Const: Co.	997293	20000	006609 / 13.02.18
	M/S Adil Enterprises	1004877	20000	00198162 / 13.02.18
49	M/S Al Mustafa Const: Co.	995639	20000	1804500197 / 14.02.18
	M/S Adil Enterprises	1014604	20000	00198197 / 15.02.18
	M/S MMM Enterprises	1019345	20000	0790491 / 14.02.18
50	M/S Ghulam Qadir	998565	20000	929673 / 13.02.18
	M/S Rafique Construction Co	1005203	20000	10304555 / 13.02.18
	M/S Zeeshan Enterprises	1014686	20000	10304556 / 15.02.18
51	M/S MMM Enterprises	997666	20000	0790489 / 14.02.18
	M/S Hammad Enterprises	1004298	20000	000180 / 13.02.18
	M/S Adil Enterprises	1023247	20000	00198164 / 13.02.18
52	M/S A.F & Co	995397	20000	929680 / 14.02.18
	M/S Hanif Rajput	1014357	20000	1804600284 / 15.02.18
	M/S Hammad Enterprises	1019097	20000	1804500114 / 14.02.18
53	M/S Adil Enterprises	995771	20000	00198186 / 14.02.18
	M/S Al Mustafa Const: Co.	1013773	20000	1804500204 / 14.02.18
	M/S Hammad Enterprises	1018510	20000	000182 / 13.02.18
54	M/S Hammad Enterprises	998613	20000	1804500130 / 14.02.18
	M/S Adil Enterprises	1013773	20000	00198160 / 13.02.18
	M/S Al Mustafa Const: Co.	1018510	20000	006611 / 13.02.18
55	M/S Gul Bahar	993388	20000	00072117 / 13.02.18
	M/S Al Mustafa Const: Co.	1007557	20000	1804500166 / 14.02.18
	M/S MMM Enterprises	1015429	20000	0790483 / 14.02.18
56	M/S M Yaseen Kaka	992925	20000	929682 / 14.02.18
	M/S Adil Enterprises	1015760	20000	00198173 / 14.02.18
	M/S Hammad Enterprises	1021272	20000	1804500123 / 14.02.18
57	M/S Al Mustafa Const: Co.	993820	20000	0790482 / 14.02.18
	M/S AAQEE Enterprises	1015870	20000	10070708 / 14.02.18
	M/S Wassan Enterprises	1021382	20000	929670 / 12.02.18
58	M/S MMM Enterprises	996780	20000	1804500175 / 14.02.18
	M/S AAQEE Enterprises	1001512	20000	10070711 / 14.02.18
	M/S Wassan Enterprises	1005455	20000	929669 / 12.02.18
59	M/S HNK Enterprises & Construction Co	994716	20000	10070712 / 14.02.18
	M/S MMM Enterprises	1008105	20000	0790481 / 14.02.18
	M/S Adil Enterprises	1012043	20000	00198172 / 14.02.18
60	M/S Adil Enterprises	997569	20000	00198173 / 14.02.18
	M/S AAQEE Enterprises	1009398	20000	10070709 / 14.02.18
	M/S Wassan Enterprises	1017284	20000	929671 / 14.02.18
61	M/S Hammad Enterprises	996291	20000	1804500118 / 14.02.18
	M/S Wassan Enterprises	100229	20000	929686 / 14.02.18
	M/S HNK Enterprises & Construction Co	1015981	20000	100780712 / 14.02.18
62	M/S Al Mustafa Const: Co.	993388	20000	1804500173 / 14.02.18

	M/S Wassan Enterprises	1023300	20000	929687 / 14.02.18
	M/S HNK Enterprises & Construction Co	1054786	20000	10070710 / 14.02.18
63	M/S MMM Enterprises	994963	20000	0790481 / 14.02.18
	M/S Wassan Enterprises	999686	20000	929688 / 14.02.18
	M/S Irshad Ali Dahri	1003621	20000	10560436 / 15.02.18
64	M/S Adil Enterprises	995933	20000	00198172 / 14.02.18
	M/S Irshad Ali Dahri	1007743	20000	10560440 / 15.02.18
	M/S Gul Bahar	1015616	20000	00072117 / 13.02.18
65	M/S Hammad Enterprises	996291	20000	1804500117 / 14.02.18
	M/S Gul Bahar	1008105	20000	00072118 / 13.02.18
	M/S M Zaman & Qamar-ur-Zaman Rajput	1015981	20000	499654 / 14.02.18
66	M/S Al Mustafa Const: Co.	993388	20000	1804500168 / 14.02.18
	M/S Gul Bahar	1015429	20000	00072119 / 13.02.18
	M/S M Zaman & Qamar-ur-Zaman Rajput	1039043	20000	499653 / 14.02.18
67	M/S MMM Enterprises	994963	20000	00891375 / 14.02.18
	M/S Gul Bahar	1003621	20000	00072120 / 13.02.18
	M/S M Zaman & Qamar-ur-Zaman Rajput	1007557	20000	499652 / 14.02.18
68	M/S Adil Enterprises	996075	20000	00798174 / 14.02.18
	M/S Gul Bahar	1007886	20000	00072121 / 13.02.18
	M/S M Zaman & Qamar-ur-Zaman Rajput	1015760	20000	499651 / 14.02.18
69	M/S Hammad Enterprises	996291	20000	1804500133 / 14.02.18
	M/S Gul Bahar	1008105	20000	00072122 / 13.02.18
	M/S Sarwach Ahmed Bughio	1023857	20000	1804500023 / 14.02.18
70	M/S Al Mustafa Const: Co.	993388	20000	1804500166 / 14.02.18
	M/S Sarwach Ahmed Bughio	1007557	20000	1804500020 / 14.02.18
	M/S Ali Raza Bughio	1015429	20000	1804400162 / 13.02.18
71	M/S A.F & Co	995540	20000	929678 / 14.02.18
	M/S Hammad Enterprises	999870	20000	1804500122 / 14.02.18
	M/S Al Mustafa Const: Co.	1003806	20000	1804500163 / 14.02.18
72	M/S MMM Enterprises	994963	20000	00891379 / 14.02.18
	M/S Ali Raza Bughio	999686	20000	1804400164 / 13.02.18
	M/S Rameez Hussain Bughio	1003621	20000	1804300098 / 12.02.18
73	M/S Adil Enterprises	995750	20000	00198175 / 14.02.18
	M/S Rameez Hussain Bughio	1007557	20000	1804500097 / 12.02.18
	M/S Raja & Brothers	1015429	20000	1804400137 / 13.02.18
74	M/S Hammad Enterprises	996075	20000	1804500122 / 14.02.18
	M/S Raja & Brothers	1007886	20000	1804400318 / 13.02.18
	M/S A.F & Co	1023634	20000	929678 / 14.02.14
75	M/S Al Mustafa Const: Co.	993928	20000	1804500165 / 14.02.18
	M/S A.F & Co	1023857	20000	929679 / 14.02.18
	M/S Raza M	1027795	20000	929676 / 13.02.18
76	M/S MMM Enterprises	994963	20000	00891377 / 14.02.18
	M/S A.F & Co	999686	20000	929680 / 14.02.18
	M/S Raza M	1003621	20000	929677 / 13.02.18
77	M/S Adil Enterprises	995933	20000	00198176 / 14.02.18
	M/S A.F & Co	1007743	20000	929681 / 14.02.18
	M/S Ghulam Qadir	1015616	20000	929672 / 13.02.18


78	M/S M Zaman & Qamar-ur-Zaman Rajput	994569	20000	499654 / 14.02.18
	M/S Al Mustafa Const: Co.	1003621	20000	1804500168 / 14.02.18
	M/S Hammad Enterprises	1015429	20000	1804500133 / 14.02.18
79	M/S M Zaman & Qamar-ur-Zaman Rajput	994176	20000	499653 / 124.02.18
	M/S MMM Enterprises	1007557	20000	00891375 / 14.02.18
	M/S Adil Enterprises	1015429	20000	00198174 / 14.02.18
80	M/S Ali Raza Bughio	995992	20000	1804400162 / 13.02.18
	M/S Adil Enterprises	1009398	20000	00198175 / 14.02.18
	M/S Al Mustafa Const: Co.	1017284	20000	1804500165 / 14.02.18
81	M/S Hammad Enterprises	996291	20000	1804500121 / 14.02.18
	M/S A.F & Co	1023857	20000	929682 / 14.02.18
	M/S Ghulam Qadir	1047484	20000	929673 / 13.02.18
82	M/S Al Mustafa Const: Co.	993388	20000	1804500163 / 14.02.18
	M/S A.F & Co	1023300	20000	929683 / 14.02.18
	M/S Faiz M	1031172	20000	929674 / 13.02.18
83	M/S MMM Enterprises	994963	20000	00891376 / 14.02.18
	M/S A.F & Co	999686	20000	929684 / 14.02.18
	M/S Faiz M	1003621	20000	929675 / 13.02.18
84	M/S Adil Enterprises	995933	20000	00198177 / 14.02.18
	M/S A.F & Co	1007743	20000	929685 / 14.02.18
	M/S Ghulam Qadir	1015616	20000	10560434 / 15.02.18
85	M/S Hammad Enterprises	995750	20000	1804500123 / 14.02.18
	M/S Imtiaz Ali	999686	20000	04748018 / 12.02.18
	M/S Hadi Bux	1003621	20000	10560435 / 15.02.18
86	M/S Raja & Brothers	996724	20000	1804400317 / 13.02.18
	M/S Hammad Enterprises	1000663	20000	1804500121 / 14.02.18
	M/S MMM Enterprises	1004603	20000	0790482 / 14.02.18

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

Name of Procuring Agency:

CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No:

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Method of Procurement:

Single Stage one envelope.

Tender Published:

Web-site of SPPRA (I.D.No. 36434)

Tender Issue date:


14.02.2018


Bid Opening date:


15.02.2018

S#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria				Qualified / Disqualified	
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter		Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44
1	M/S A.F & Co	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
2	M/S AAQEE Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
3	M/S Adil Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
4	M/S Al Mustafa Const. Co.	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
5	M/S Ali Raza Bughio	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
6	M/S Buxial Khan Chandion & Co.	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
7	M/S Ehsan Ali	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
8	M/S Faiz M	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
9	M/S Ghulam Qadir	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
10	M/S Gul Bahar	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
11	M/S Hadi Bux	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
12	M/S Hammad Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
13	M/S Hanif Rajput	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif
14	M/S HNK Construction Co	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Qualif

S#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
15	M/S Imtiaz Ali	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
16	M/S Irshad Ali Dahri	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
17	M/S Irshad Ali Dahri	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
18	M/S M Hanif Rajput	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
19	M/S M Yaseen Kaka	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
20	M/S M Zaman & Qamar-ur-Zaman Rajput	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
21	M/S MMM Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
22	M/S Rafique Construction Co	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
23	M/S Raja & Brothers	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
24	M/S Rameez Hussain Bughio	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
25	M/S Rasheed Ali	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
26	M/S Raza M	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
27	M/S Sarwach Ahmed Bughio	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
28	M/S Wassan Brothers	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
29	M/S Wassan Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali
30	M/S Zeeshan Enterprises	N/A	Yes	N/A	Yes	Yes	N/A	N/A	Yes	Yes	NIL	Quali


(FARID MAGSO)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRSI
 MEMBER


(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Muhammad Hassan House / Saddam Khoso / Ghulam Khaskheli to bachayo mallah Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S M Hanif Rajput	984,306	1st	-0.47% below	Lowest	Condidred
2	M/S Adil Enterprises	1,003,054	2nd	1.43% above	Higher	Rejected
3	M/S Hammad Enterprises	1,012,429	3rd	2.38% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Muhammad Hassan House / Saddam Khoso / Ghulam Khaskheli to Bachayo Mallah Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NJT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.


Date of Issue. 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S M Hanif Rajput <u>CIVIL WORK</u>	M/S Adil Enterprises <u>CIVIL WORK</u>	M/S Hammad Enterprises <u>CIVIL WORK</u>	
Cost of S.I Part-A	937,434	937,434	937,434	937,434	937,434
10% above on Part-A	9,231	5.00 % above	7.00 % above	8.00 % above	74,995
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	988,940	984,306	1,003,054	1,003,054	1,012,429
TOTAL ESTIMATED COST	988,940	Saving	Excess	Excess	23,489
		(4,634)	14,114	1,43%	2.38%
		-0.47%	1.43%		

The Rate Quoted by M/S M Hanif Rajput, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.


(FAWAZ MAGSO)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIKUR MIRAS
 MEMBER


(GHULAM YASEEN JAMAL)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Manzar Pathan / Bahadur Pathan House to Hazoor Bux brohi House Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No.)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	992,298	1st	-0.28% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,019,679	2nd	2.48% above	Higher	Rejected
3	M/S Adil Enterprises	1,038,562	3rd	4.37% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Manzar Pathan / Bahadur Pathan House to Harzoor Bux brohi House Town Bhutsha District Matfari.

Name of Work.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NIT No.C.T.C(Bhishha)TC/48, dated: 25.01.2018.


Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.				
	Description of items	Amount	M/S MMM Enterprises CIVIL WORK	M/S Hamad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK
Cost of S.I Part-A	944,147	944,147	944,147	944,147	944,147
10% above on Part-A	9,087	48,151	5.10 % above	8.00 % above	10.00 % above
Non-schedule items	-	-	Non-schedule Items	Non-schedule Items	Non-schedule Items
Cost of Carriage	41,815	-	Non-schedule Items	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	995,049	992,298	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A
TOTAL ESTIMATED COST	995,049	(2,751)	Saving	Excess	Excess
				24,630	43,513
				2.48%	4.37%

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.


(FARED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KUTAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ADIL)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Seedo Khoso / Sher Bhatti house Altaf Khoso house to Mohammad Hassan house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No.)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprise	996,718	1st	-0.22% below	Lowest	Condidred
2	Al Mustafa Construction Co	1,004,298	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,032,722	3rd	3.38% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Seedo Khoso / Sher Bhatti house Alraf Khoso house to Mohammad Hassan house Town Bhitsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.				
		M/S Adil Enterprise CIVIL WORK	AI Mustafia Construction Co CIVIL WORK	M/S Hammad Enterprises CIVIL WORK		
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451	
10% above on Part-A	9,231	5.20 % above	49,267	6.00 % above	56,847	9.00 % above
Non-schedule Items	-					
Cost of Carriage	42,275					
SUB-TOTAL PART-A	998,957	996,718	996,718	1,004,298	1,032,722	
TOTAL ESTIMATED COST	998,957	(2,239)	(2,239)	5,341	33,765	
		Saving	Excess	Excess	Excess	
			-0.22%	0.53%	3.38%	


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(ENG. MAGSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHIT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHIT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Rana Gulzar Rajput : Raheem Khoso house to Mohammad Hassan house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	993,981	1st	-0.51% below	Lowest	Condired
2	M/S Mustafa Const. Co.	1,013,880	2nd	1.48% above	Higher	Rejected
3	M/S Adil Enterprise	1,018,617	3rd	1.96% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Rana Gulzar Rajput / Raheem Khoso house to Mohammad Hassan house Town Bhitsha District Mattari.

Name of Work.


Estimate Sanctioned office letter No. MIT No.C.T.C(Bhitsha)11C/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.	
		M/S Hammad Enterprises CIVIL WORK	M/S Mustafa Const. Co. CIVIL WORK
Cost of S.I Part-A	947,551	947,551	947,551
10% above on Part-A	9,231	46,430	66,329
Non-schedule Items	-	-	-
Cost of Carriage	42,275	-	-
SUB-TOTAL PART-A	999,057	993,981	1,013,880
		Saving	Excess
	-	(5,076)	14,823
TOTAL ESTIMATED COST	999,057	-0.51%	1.48%
			Excess
			19,560
			1.96%
			CIVIL WORK
			Cost of S.I Part-A
			7.50 % above
			Non-schedule Items
			SUB-TOTAL PART-A
			1,018,617


The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 4.90% above, found lowest, is hereby approved.



ZAHID MAGSOOD
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Meghwar / Gull Muhammad mallah to mitho mallah house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const: Co.	997,416	1st	-0.16% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,023,963	2nd	2.50% above	Higher	Rejected
3	M/S Adil Enterprise	1,033,444	3rd	3.45% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

Name of Work.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Meghwar / Gull Muhammad mallah to mitho mallah house Town Bhifsha District Matfari.

Estimate Sanctioned office letter No.

NFT No.C.T.C(Bhifsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Mustafa Const. Co.	M/S Hammad Enterprises	M/S Adil Enterprise	
Cost of S.I Part-A	948,114	CIVIL WORK Cost of S.I Part-A	CIVIL WORK Cost of S.I Part-A	CIVIL WORK Cost of S.I Part-A	948,114
10% above on Part-A	9,087	5.20 % above	8.00 % above	9.00 % above	948,114
Non-schedule Items	-				85,330
Cost of Carriage	41,815	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,016	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,033,444
TOTAL ESTIMATED COST	999,016	Saving	Excess	Excess	31,428
		(1,600)	24,947	2,509%	3.45%
		-0.16%	2.50%		

The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASIN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAI
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAI
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Hazoor bux brohi / Haji Khan Rind to Hussain Bux Jaskani Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	997,217	1st	-0.13% below	Lowest	Condidred
2	M/S Adil Enterprise	1,008,582	2nd	1.01% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,317	3rd	1.48% above	Higher	Rejected


(FAREED MAGSI)

ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)

ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Ilazoor bus brohi / Haji Khan Rind to Hussain Bux Jaskani Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S MMM Enterprises CIVIL WORK	M/S Adif Enterprise CIVIL WORK	M/S Hamnad Enterprises CIVIL WORK	
Cost of S.I Part-A	947,025	947,025	947,025	947,025	947,025
10% above on Part-A	9,231	5.30 % above	6.50 % above	7.00 % above	66,292
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	998,531	997,217	1,008,582	1,008,582	1,013,317
TOTAL ESTIMATED COST	998,531	Saving (1,314) -0.13%	Excess 10,051 1.01%	Excess 14,786 1.48%	

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FAREED MAGSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SUALI
MEMBER



(MUHAMMAD ADIL)
TOWN OFFICER
TOWN COMMITTEE
BHITT SUALI
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Hafiz Abdul Rehman house / Haji Qurban house / Sabago odd house to Seedo Khoso house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprise	993,087	1st	-0.60% below	Lowest	Condidred
2	M/S Hammad Enterprises	999,720	2nd	0.06% above	Higher	Rejected
3	M/S Al Mustafa Const: Co.	1,023,410	3rd	2.43% above	Higher	Rejected




(FAREED MAGSI)
ENGINEER

MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT

TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. **Providing & Fixing Paver Road at Hafiz Abdul Rehman house / Haji Qurban house / Sabago odd house to Seedo Khoso house Town Bhitsha District Matiani.**

Estimate Sanctioned office letter No.

Tender invited vide letter No. **NIJ No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.**


Date of Issue. **14.02.2018**


Date Opening **15.02.2018**

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Adil Enterprise	M/S Hammad Enterprises	M/S Al Mustafá Const. Co.	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.I Part-A	947,602	947,602	947,602	947,602	947,602
10% above on Part-A	9,231				
Non-schedule Items	-	45,485	52,118	8.00 % above	75,808
Cost of Carriage	42,275	-	-	Non-schedule Items	-
SUB-TOTAL PART-A	999,108	993,087	999,720	SUB-TOTAL PART-A	1,023,410
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	999,108	(6,021)	612	24,302	2,43%
		-0.60%	0.06%		

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 4.80% above, found lowest, is hereby approved.


(FARID MAGSO)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIKPUR MIRAS
 MEMBER


(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUGHAM ADALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Hussain Bux Jaskani / Qurban Khoso house to Hafiz Abdul Rehman Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	994,980	1st	-0.20% below	Lowest	Condidred
2	M/S Adil Enterprises	1,002,832	2nd	0.59% above	Higher	Rejected
3	M/S Al Mustafa Const. Co.	1,031,214	3rd	3.44% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Mitho Mallah / Bashir Sehto to Shahnwaz Mallah house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	996,661	1st	-0.13% below	Lowest	Condidred
2	M/S Adil Enterprises	1,012,752	2nd	1.48% above	Higher	Rejected
3	M/S Hammad Enterprises	1,041,147	3rd	4.32% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Mitho Mallah / Bashir Sehto to Shahwaz Mallah house Town Bhittsha District Matfari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.


Tender invited vide letter No.

Date Opening 15.02.2018

14.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Al Mustafá Const. Co.	M/S Adil Enterprises	M/S Hamad Enterprises	
Cost of S.I Part-A	946,497	946,497	946,497	946,497	946,497
10% above on Part-A	9,231	5,30 % above	7,00 % above	10,00 % above	94,650
Non-schedule items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	998,003	996,661	1,012,752	1,012,752	1,041,147
TOTAL ESTIMATED COST	-	(1,342)	Excess	Excess	43,144
		-0.13%	1.48%	4.32%	


The Rate Quoted by M/S Al Mustafá Construction Co, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASSEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Shahnwaz Mallah / Jamo Girgilo / Ali Bux Mach to Hakeem Girgilo house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,649	1st	-0.32% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,003,166	2nd	0.53% above	Higher	Rejected
3	M/S Adil Enterprises	1,012,630	3rd	1.48% above	Higher	Rejected


(FAREED MAGSI)

ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAMYASEEN JAMALI)

ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Shahmwarz Mallah / Jamo Girgilo / Ali Bux Mach to Hakeem Girgilo house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

NIT No.C.T.(Bhitsha)1C/48, dated, 25.01.2018.

Tender invited vide letter No.


14.02.2018

Date Opening 15.02.2018

Date of Issue.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S MMM Enterprises	M/S Hammad Enterprises	M/S Adil Enterprises	
		CIVIL WORK			
Cost of S.I Part-A	946,383	946,383	946,383	946,383	946,383
10% above on Part-A	9,231	5.10 % above	6.00 % above	7.00 % above	66,247
Non-schedule Items	42,275	-	-	-	-
Cost of Carriage	997,889	994,649	1,003,166	1,003,166	1,012,630
SUB-TOTAL PART-A					
		Saving	Excess	Excess	
	-	(3,240)	5,277	14,741	
TOTAL ESTIMATED COST	997,889	-0.32%	0.53%	1.48%	

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



(FAHEED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUBHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Abdul Razzaq Khaskheli house / Mirza Bargah to Sher Rajput house house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	996,248	1st	-0.27% below	Lowest	Condidred
2	M/S Al Mustafa Const. Co.	1,002,406	2nd	0.34% above	Higher	Rejected
3	M/S Hammad Enterprises	1,023,250	3rd	2.43% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Abdul Razzaq Khaskheli house / Mirza Bargah to Sher Rajput house house Town Bhitsha District Matiani.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018


Date of Issue. Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	Description of items	M/S Adil Enterprises	M/S Al Mustafa Const. Co.
Amount	M/S Adil Enterprises	M/S Al Mustafa Const. Co.	M/S Hamad Enterprises
Cost of S.I Part-A	947,454	947,454	947,454
10% above on Part-A	9,231		
Non-schedule Items	-		
Cost of Carriage	42,275	48,794	54,952
		5.15 % above	5.80 % above
		Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	998,960	996,248	1,002,406
		Saving	Excess
TOTAL ESTIMATED COST	-	(2,712)	3,446
		-0.27%	0.34%
			Excess
			24,290
			2.43%


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.15% above, found lowest, is hereby approved.



(FARID MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKPUR MIRAS
MEMBER



(GHULAM YASEEN JAMIAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Ghulam Shabbir Khoso house / Thaheem house to Ali Bux Sammo house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	997,206	1st	-0.09% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,003,359	2nd	0.53% above	Higher	Rejected
3	M/S Adil Enterprises	1,012,825	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Ghulam Shabbir Khoso house / Thateen house to Ali Bux Sammo house / Town Bhitsha District Matfari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	M/S Al Mustafa Const: Co.	M/S Hammad Enterprises	M/S Adil Enterprises
Description of items	CIVIL WORK	CIVIL WORK	CIVIL WORK
Amount	946,565	946,565	946,565
Cost of S.I Part-A	946,565	946,565	946,565
10% above on Part-A	5.35 % above	6.00 % above	7.00 % above
Non-schedule items	-	-	-
Cost of Carriage	42,275	50,641	56,794
SUB-TOTAL PART-A	998,071	997,206	1,003,359
	Saving	Excess	Excess
	-	(865)	5,288
TOTAL ESTIMATED COST	998,071	-0.099%	0.53%
			1,4754
			1.48%


The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A @ 5.35% above, found lowest, is hereby approved.



(FAREED MAGSD)
ENGINEER
MUNICIPAL COMMITTEE
KIHAIRPUR MIRAS
MEMBER



(GITHAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI D)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Abdul Majeed Chutto house / Abdul Hameed / Abdul Hameed Sang Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	996,718	1st	-0.22% below	Lowest	Condidred
2	M/S Adil Enterprises	1,001,456	2nd	0.25% above	Higher	Rejected
3	M/S Hammad Enterprises	1,006.193	3rd	0.72% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Abdul Majeed Chutto house / Abdul Hameed / Abdul Hameed Sang Town Bhitsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018 Date Opening 15.02.2018

Date of Issue.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Mustafa Const: Co.	M/S Adil Enterprises	M/S Iammad Enterprises	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.20 % above	5.70 % above	6.20 % above	58,742
Non-schedule items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	998,957	996,718	1,001,456	1,001,456	1,006,193
		Saving	Excess	Excess	7,236
TOTAL ESTIMATED COST	998,957	(2,239)	0.22%	0.25%	0.72%


The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A (@ 5.20% above, found lowest, is hereby approved.



(MUNEER MIRAS)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MULLAHMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Abdul Sattar Rajput house / Imtiaz Khaskheli house / Piyaro Khoso house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,064	1st	-0.42% below	Lowest	Condidred
2	M/S Adil Enterprises	1,003,532	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,008,265	3rd	1.00% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Abdul Sattar Rajput house / Imtiaz Khaskheli house / Piyaro Khoso house / Town Bhitsha District Mafiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S MMM Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Hamid Enterprises CIVIL WORK	
Cost of S.I Part-A	946,728	946,728	946,728	946,728	946,728
10% above on Part-A	9,231	5.00 % above	6.00 % above	6.50 % above	6.50 % above
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	998,234	994,064	946,728	1,003,532	1,008,265
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	998,234	(4,170) -0.42%	5,298 0.53%	10,031 1.00%	


The Rate Quoted by M/S Al MMM Enterprises, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(FAREED MLAGSD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAI
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAI
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Abdullah Wasan house / Khan Masan house to Ghulam Shabbir Khosa house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	998,140	1st	-0.08% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,004,298	2nd	0.53% above	Higher	Rejected
3	M/S Al Mustafa Const. Co.	1,013,773	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Allah Warayo Sammo house / Sawan Khaskheli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	993,819	1st	-0.51% below	Lowest	Condidred
2	M/S Adil Enterprises	997,609	2nd	-0.13% above	Higher	Rejected
3	M/S Al Mustafa Const: Co.	1,004,241	3rd	0.53% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM ASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Allah Warayo Sammo house / Sawan Khaskhefi house Town Bhitsha District Matari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.

NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.		
		M/S Hammad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Al Mustafá Const. Co. CIVIL WORK
Cost of S.I Part-A	947,397	947,397	947,397	947,397
10% above on Part-A	9,231	4.90 % above	5.30 % above	6.00 % above
Non-schedule items	-	-	-	-
Cost of Carriage	42,275	-	-	-
SUB-TOTAL PART-A	998,903	993,819	997,609	1,004,241
		Saving	Excess	Excess
		(5,084)	(1,294)	5,338
TOTAL ESTIMATED COST	998,903	-0.51%	-0.13%	0.53%

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 4.90% above, found lowest, is hereby approved.



(FAAREED NIAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM AASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUBHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Disposal Souz Ali house Yaqoob Graveyard to Ghulam Qadir Rind house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const: Co.	994,649	1st	-0.32% below	Lowest	Condidred
2	M/S Adil Enterprises	1,003,166	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,005,059	3rd	0.72% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Disposal Souz Ali house / Yaqoob Graveyard to Ghulam Qadir Rind house Town Bhitsha District Matiani.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Amount	M/S Al Mustafa Const. Co.	M/S Adil Enterprises	M/S Hammad Enterprises
Description of items		CIVIL WORK	CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	946,383	946,383	946,383	946,383
10% above on Part-A	9,231	5.10 % above	48,266	6.00 % above
Non-schedule Items	-	-	-	6.20 % above
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	997,889	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A
		994,649	1,003,166	1,005,059
TOTAL ESTIMATED COST	997,889	Saving	Excess	Excess
		(3,240)	5,277	7,170
		-0.32%	0.53%	0.72%

The Rate Quoted by M/S Al Mustafa Construction Co, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



FAREED NAGASI
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM CASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Ameer Shaikh house / Shakeel Rajput house / Sher Rejput house / Zulifqar Khaskheli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Raja Brothers	996,718	1st	-0.22% below	Lowest	Condidred
2	M/S Ehsan Ali	1,004,298	2nd	0.53% above	Higher	Rejected
3	M/S Zeeshan Enterprises	1,013,773	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work: Providing & Fixing Paver Road at Ameer Shaikh house / Shakeel Rajput house / Sher Rejput house / Zutifqar Khaskhell house Town Bhitsha District Mattari.


Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Raja Brothers	M/S Ehsan Ali	M/S Zeeshan Enterprises	
		CIVIL WORK			
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.20 % above	6.00 % above	7.00 % above	66,322
Non-schedule Items	-				
Cost of Carriage	42,275				
SUB-TOTAL PART-A	998,957	996,718	1,004,298	1,004,298	1,013,773
TOTAL ESTIMATED COST	998,957	Saving (2,239) -0.22%	Excess 5,341 0.53%	Excess 14,816 1.48%	

The Rate Quoted by M/S Raja Brothers, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAREED MAGESI)
ENGINEER
MUNICIPAL COMMITTEE
KULAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated, 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Bachal Mallah house / Tharo Kohli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Gul Bahar	996,402	1st	-0.27% below	Lowest	Condidred
2	M/S Rasheed Ali	1,013,933	2nd	1.48% above	Higher	Rejected
3	M/S Zeeshan Enterprises	1,023,409	3rd	2.43% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT
 Providing & Fixing Paver Road at Bachat Mallah house / Tharo Kollhi house Town Bhitsha District Matiari.

Name of Work: **Estimate Sanctioned office letter No. NPT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.**
 Tender invited vide letter No. **14.02.2018**
 Date of Issue: **Date Opening 15.02.2018**

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Gul Bahar	M/S Rasheed Ali	M/S Zeeshan Enterprises	
		CIVIL WORK			
Cost of S.I Part-A	947,601	947,601	947,601	947,601	947,601
10% above on Part-A	9,231	5.15 % above	7.00 % above	8.00 % above	75,808
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	999,107	996,402	1,013,933	1,013,933	1,023,409
		CIVIL WORK			
		SUB-TOTAL PART-A			
		Non-schedule Items			
		SUB-TOTAL PART-A			
TOTAL ESTIMATED COST	999,107	Excess			
		(2,705)			
		-0.27%			
		Excess			
		14,826			
		1.48%			
		Excess			
		24,302			
		2.43%			

The Rate Quoted by M/S Gul Bahar, Government Contractor, Part-A @ 5.15% above, found lowest, is hereby approved.

(BAREED MIAQSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIKPUR MIRAS
 MEMBER

(GHULAM YASEEN JAMALD)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER

(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Baqie Sang / Rasool Bux Pinyaro to Aslam sang house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold. 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Irshad Ali Dahri	994,754	1st	-0.41% below	Lowest	Condidred
2	M/S Rasheed Ali	1,013,702	2nd	1.48% above	Higher	Rejected
3	M/S Rafique Const. Co.	1,018,439	3rd	1.96% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Baqie Sang / Rasool Bux Pinyaro to Aslam sang house Town Bhitsha District Matiani.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated, 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Irshad Ali Dahri	M/S Rasheed Ali	M/S Raufique Const. Co.	
Cost of S.I Part-A	947,385	CIVIL WORK	CIVIL WORK	CIVIL WORK	
10% above on Part-A	9,231	Cost of S.I Part-A	Cost of S.I Part-A	Cost of S.I Part-A	947,385
Non-schedule Items	-	5.00 % above	7.00 % above	7.50 % above	71,054
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,891	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,018,439
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	998,891	(4,137)	14,811	19,548	
		-0.41%	1.48%	1.96%	

The Rate Quoted by M/S Irshad Ali Dahri, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(FAREED MAGESI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHU-AM-YA-SEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHIT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHIT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Dad Wasan / Kamran was an house / Murtaza Wasan house / Inyat was an house / Saleem was an house to Saleem Muskan house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	996,718	1st	-0.22% below	Lowest	Condidred
2	M/S Adil Enterprises	1,002,403	2nd	0.34% above	Higher	Rejected
3	M/S Hammad Enterprises	1,007,140	3rd	0.82% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Dad Wasan / Kamran was an house / Murtaza Wasan house / Inayat was an house / Saleem was an house to Saleem Muskan house Town Bhitsha District Matiari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.		
		M/S MMM Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Hamad Enterprises CIVIL WORK
Cost of S.I Part-A	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.20 % above	5.80 % above	6.30 % above
Non-schedule Items	-	-	-	-
Cost of Carriage	42,275	-	-	-
SUB-TOTAL PART-A	998,957	996,718	1,002,403	1,007,140
TOTAL ESTIMATED COST	998,957	(2,239) Saving	3,446 Excess	8,183 Excess
		-0.22%	0.34%	0.82%


The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAHEED MAQSOOD)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER



(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER



(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Aslam house / Machi Imam bargah to Hanif Shaikh house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Irshad Ali Dahri	994,981	1st	-0.41% below	Lowest	Condidred
2	M/S Rasheed Ali	1,013,933	2nd	1.48% above	Higher	Rejected
3	M/S Rafique Const: Co.	1,018,671	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL TOWN COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Astam house / Machhi Inam bargah to Hanif Shaikh house Town Bhitsha District Matfiri.

Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.

NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of Items	Amount	M/S Irshad Ali Dahri	M/S Rasheed Ali	M/S Rafique Const. Co.	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.I Part-A	947,601	947,601	947,601	947,601	947,601
10% above on Part-A	9,231	5.00 % above	7.00 % above	7.50 % above	71,070
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,107	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,018,671
		Saving	Excess	Excess	19,564
TOTAL ESTIMATED COST	999,107	(4,126)	14,826	14,826	1,966%
		-0.41%	1.48%	1.48%	


The Rate Quoted by M/S Irshad Ali Dahri, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(PAKIR MAJSD)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER



(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER



(MULLAH AD)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Farah Rabeel house / habali medical / Ashok Das shop to Haji wali Muhammad Tahaheem house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	996,630	1st	-0.13% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co.	1,003,255	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,022,184	3rd	2.43% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT


Name of Work. Providing & Fixing Paver Road at Farah Raheel house / Rabait medical / Ashok Das shop to Hajji wali Muhammad Tahaheen house Town Bhitsha District Matiani.


Estimate Sanctioned office letter No. NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.
Tender invited vide letter No. 14.02.2018
Date of Issue.


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Adil Enterprises	M/S Al Mustafa Const: Co.	M/S Hammad Enterprises	
Cost of S.I Part-A	946,467	946,467	946,467	946,467	946,467
10% above on Part-A	9,231	5.30 % above	50,163	6.00 % above	56,788
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	8.00 % above
SUB-TOTAL PART-A	997,973	996,630	SUB-TOTAL PART-A	1,003,255	SUB-TOTAL PART-A
TOTAL ESTIMATED COST	997,973	(1,343)	Excess	5,282	Excess
		-0.13%		0.53%	

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.


(ENGINEER MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHUJAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Hanif Shaikh house / Zafar Khaskheli house - Lakhano Shaikh house to Ameer Shaikh house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	994,092	1st	-0.46% below	Lowest	Condidred
2	M/S M Hanif Rajput	1,004,037	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,509	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Hanif Shaikh house / Zafar Khaskhefi house / Lakhano Shaikh house to Ameer Shaikh house Town Bhitsha District Matfari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Wassan Brothers	M/S M Hanif Rajput	M/S Hammad Enterprises	
Cost of S.I Part-A	947,205	947,205	947,205	947,205	947,205
10% above on Part-A	9,231	46,887	6.00 % above	56,832	7.00 % above
Non-schedule items	-	-	Non-schedule items	-	Non-schedule items
Cost of Carriage	42,275	-	Non-schedule items	-	Non-schedule items
SUB-TOTAL PART-A	998,711	994,092	SUB-TOTAL PART-A	1,004,037	SUB-TOTAL PART-A
		Saving	Excess	Excess	
		(4,619)	Excess	5,326	14,798
		-0.46%	0.53%		1.48%
TOTAL ESTIMATED COST	998,711				


The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.



(FAEED MAGSO)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER



(GHULAMYASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER



(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Ghulam Mustafa Corner / Shah Laif Clinic / Shahnwaz medical to Al Abbas book Store Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	995,520	1st	-0.35% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co.	1,000,260	2nd	0.12% above	Higher	Rejected
3	M/S Adil Enterprises	1,005,001	3rd	0.60% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Ghulam Mustafa Corner / Shah Laif Clinic / Shahnwaz medical to Al-Abbas book Store Town Bhittsha District Mattari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.


NIT No.C.T.(Bhittsha)TC/48, dated. 25.01.2018.
 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Al Mustafa Const: Co. CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	948,114	948,114	948,114	948,114	948,114
10% above on Part-A	9,087	5.00 % above	5.50 % above	6.00 % above	56,887
Non-schedule Items	-	-	-	-	-
Cost of Carriage	41,815	-	-	-	-
SUB-TOTAL PART-A	999,016	995,520	995,520	1,000,260	1,005,001
TOTAL ESTIMATED COST	999,016	(3,496)	-0.35%	1,244	5,985
		Saving	Excess	Excess	0.60%

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.


 (FARIED MAGSHI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


 (GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


 (MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Azam Shah medical to Safer Mitho shop / Jiye Latif shop to Bhitsha General store Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	996,985	1st	-0.18% below	Lowest	Condidred
2	M/S MMM Enterprises	999,353	2nd	0.06% above	Higher	Rejected
3	M/S Adil Enterprises	1,004,089	3rd	0.53% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Azam Shah medical to Sateer Mittho shop / Jive Latiff shop to Bhitsha General store Town Bhitsha District Matiani.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.


NIT No. C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.	
		M/S Al Mustafa Const. Co. CIVIL WORK	M/S MMM Enterprises CIVIL WORK
Cost of S.I Part-A	947,254	947,254	947,254
10% above on Part-A	9,231	49,731	52,099
Non-schedule Items	-	-	-
Cost of Carriage	42,275	-	-
SUB-TOTAL PART-A	998,760	996,985	999,353
		Saving	Excess
		(1,775)	593
		-0.18%	0.06%
TOTAL ESTIMATED COST	998,760		
			Excess
			5,329
			0.53%
			SUB-TOTAL PART-A
			1,004,089
			Cost of S.I Part-A
			947,254
			6.00 % above
			56,835
			Non-schedule Items
			5.50 % above
			947,254
			Cost of S.I Part-A
			M/S Adil Enterprises
			CIVIL WORK

The Rate Quoted by M/S Al Mustafa Construction Co, Government Contractor, Part-A @ 5.25% above, found lowest, is hereby approved.


 (FAREED MAGSOOD)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER


 (GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITTI SUKAI
 MEMBER


 (MUHIYUDDIN)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITTI SUKAI
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Kamil Bhatti house / Walo Mallah house Allah Bachayo Bhatti house to Bachal mallah house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	997,462	1st	-0.10% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,004,092	2nd	0.56% above	Higher	Rejected
3	M/S Adil Enterprises	1,023,038	3rd	2.46% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Kamil Bhatti house / Walo Mallah house / Allah Bachayo Bhatti house to Bachal mallah house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

14.02.2018

Date Opening 15.02.2018

Date of Issue.

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S MMM Enterprises CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	947,257	947,257	947,257	947,257	947,257
10% above on Part-A	9,177	5.30 % above	6.00 % above	8.00 % above	75,781
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,025	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,459	997,462	1,004,092	1,023,038	1,023,038
		Saving	Excess	Excess	24,579
TOTAL ESTIMATED COST	998,459	(997)	0.10%	5,633	2.46%

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAW YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Muhammad Rafique house to Faqir sain house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	994,350	1st	-0.46% below	Lowest	Condidred
2	M/S M Hanif Rajput	1,004,298	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,773	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT
 Providing & Fixing Paver Road at Muhammad Rafique house to Faqir sain house Town Bhitsha District Matiari.

Name of Work. Date Opening 15.02.2018
 Estimate Sanctioned office letter No. NIT No.C.F.(Bhitsha)TC/48, dated. 25.01.2018.
 Tender invited vide letter No. 14.02.2018
 Date of Issue.

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	M/S Wassan Brothers	M/S M Hanif Rajput	M/S Hammad Enterprises
Description of items	Amount	CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	947,451	Cost of S.I Part-A	947,451
10% above on Part-A	9,231	4.95 % above	6.00 % above
Non-schedule Items	-	46,899	56,847
Cost of Carriage	42,275	-	-
SUB-TOTAL PART-A	998,957	994,350	1,004,298
		Saving	Excess
		(4,607)	5,341
		-0.46%	0.53%
TOTAL ESTIMATED COST	998,957		
		Cost of S.I Part-A	947,451
		7.00 % above	66,322
		Non-schedule Items	-
		SUB-TOTAL PART-A	1,013,773
		Excess	14,816
			1.48%

The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.



(KAREED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER



(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAIH
 MEMBER



(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAIH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Lahu Sand house / Ghulam Abbas Parhyar house / Imdad Chandio house to Ghulam Chandio house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	996,613	1st	-0.22% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,004,192	2nd	0.53% above	Higher	Rejected
3	M/S Al Mustafa Const: Co.	1,023,139	3rd	2.43% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Lahu Sand house / Ghulam Abbas Parlyar house / Imdad Chandio house to Ghulam Chandio house Town Bhitsha District Matiari.


Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.


NIT No.C.T.C.(Bhitsha)JC/48, dated. 25.01.2018.
14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Adil Enterprises	M/S Ihtamad Enterprises	M/S Al Mustafa Const. Co.	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.I Part-A	947,351	947,351	947,351	947,351	947,351
10% above on Part-A	9,231	5.20 % above	6.00 % above	8.00 % above	75,788
Non-schedule items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	998,857	996,613	1,004,192	1,004,192	1,023,139
		Saving	Excess	Excess	24,282
TOTAL ESTIMATED COST	998,857	(2,244)	5,335	0.53%	2.43%

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.


(FAREED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Wasayo Maghar Har / syed Khuda Dino Shah / Arbab Raho house / Dr. Yousif house to Muhammad Rafique house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	993,933	1st	-0.46% below	Lowest	Condidred
2	M/S Buxial Khan Chandio & Co	1,003,877	2nd	0.53% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,348	3rd	1.48% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN


FINANCIAL REVIEW / COMPARATIVE STATEMENT


Name of Work: Providing & Fixing Paver Road at Wasayo Maghar Har / syed Khuda Dino Shah / Arbab Rahto house / Dr. Yousif house to Muhammad Raifque house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No. NFI No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 Tender invited vide letter No. 14.02.2018
 Date of Issue. Date Opening 15.02.2018

As per Sanctioned Estimate Description of Items	Amount	Rate Quoted by the Bidders / Contractors.		
		M/S Wassan Brothers CIVIL WORK	M/S Buxial Khan Chandio & Co CIVIL WORK	M/S Hammad Enterprises CIVIL WORK
Cost of S.I Part-A	947,054	947,054	947,054	947,054
10% above on Part-A	9,231	46,879	6.00 % above	7.00 % above
Non-schedule Items	-	-	-	-
Cost of Carriage	42,275	-	-	-
SUB-TOTAL PART-A	998,560	993,933	SUB-TOTAL PART-A	SUB-TOTAL PART-A
		Saving	Excess	Excess
	-	(4,627)	5,317	14,788
TOTAL ESTIMATED COST	998,560	-0.46%	0.53%	1.48%

The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.


 (FAREED MAGESI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


 (GHULAM FASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHIT SHAH
 MEMBER


 (MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHIT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Shah Latif Pakora shop / Ustad Shabbir Ahmed Construction to Farooque Azam Chowk Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	994,530	1st	-0.46% below	Lowest	Condidred
2	M/S Buxial Khan Chandio & Co	1,009,218	2nd	1.01% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,957	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Shah Latif Pakora shop / Ustad Shabbir Ahmed Construction to Farooque Azam Chowk Town Bhittsha District Matiari.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.C.1.C(Bhittsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.				
	Description of items	Amount	M/S Wassan Brothers	M/S Buxial Khan Chandio & Co	M/S Hammad Enterprises
Cost of S.I Part-A	947,623	947,623	947,623	947,623	947,623
10% above on Part-A	9,231	4.95 % above	46,907	6.50 % above	7.40 % above
Non-schedule Items	-				
Cost of Carriage	42,275	Non-schedule Items	-	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	999,129	SUB-TOTAL PART-A	994,530	SUB-TOTAL PART-A	SUB-TOTAL PART-A
		Saving	(4,599)	Excess	Excess
TOTAL ESTIMATED COST	999,129		-0.46%	1.01%	1.48%


The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Shabbir Ahmed house / Ghulam Hassan house to Dr. Yousif house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,588	1st	-0.31% below	Lowest	Condidred
2	M/S Adil Enterpsieses	1,004,173	2nd	0.44% above	Higher	Rejected
3	M/S Al Mustafa Const: Co.	1,033,569	3rd	3.38% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Shabbir Ahmed house / Ghulam Hassan house to Dr. Yousif house Town Bhitsha District Matiani.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	Description of items	Amount	
			M/S Al Mustafá Const: Co.
			CIVIL WORK
Cost of S.I Part-A	948,228	948,228	Cost of S.I Part-A
10% above on Part-A	9,231	5,90 % above	55,945
Non-schedule Items	-	-	9,00 % above
Cost of Carriage	42,275	-	Non-schedule Items
SUB-TOTAL PART-A	999,734	996,588	SUB-TOTAL PART-A
			SUB-TOTAL PART-A
			1,004,173
			1,033,569
TOTAL ESTIMATED COST			
			33,855
			3.38%

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



(KAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Raja Bhari house / Yousif Bozdar house to Yar Muhammad Khoso house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	997,192	1st	-0.18% below	Lowest	Condidred
2	M/S Adil Enterpsieses	1,001,456	2nd	0.25% above	Higher	Rejected
3	M/S MMM Enterprises	1,013.773	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Raja Bhari house / Yousif Bozdar house to Yar Muhammad Khoso house Town Bhitsha District Alafiani.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Al Mustafá Const. Co. CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S MMM Enterprises CIVIL WORK	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.25 % above	5.70 % above	7.00 % above	66,322
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,957	997,192	1,001,456	1,013,773	1,013,773
TOTAL ESTIMATED COST	998,957	Saving (1,765) -0.18%	Excess 2,499 0.25%	Excess 14,816 1.48%	


The Rate Quoted by M/S Al Mustafá Construction Co, Government Contractor, Part-A @ 5.25% above, found lowest, is hereby approved.



(F. NAEED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Saleem Rajput house to Muhammad Rafique house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	998,508	1st	-0.03% below	Lowest	Condidred
2	M/S Adil Enterpsieses	1,001,350	2nd	0.25% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,666	3rd	1.48% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Saleem Rajput house to Muhammad Rafique house Town Bhittsha District Matiani.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


14.02.2018

NIFF No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.					
	Description of items	Amount	M/S MMIM Enterprises	M/S Adil Enterprises	M/S Hamnad Enterprises	
Cost of S.I Part-A	947,351	947,351	947,351	947,351	947,351	947,351
10% above on Part-A	9,231	5.40 % above	51,157	5.70 % above	53,999	7.00 % above
Non-schedule Items	-	-	-	-	-	-
Cost of Carriage	42,275	Non-schedule Items	998,508	Non-schedule Items	1,001,350	Non-schedule Items
SUB-TOTAL PART-A	998,857	SUB-TOTAL PART-A	998,508	SUB-TOTAL PART-A	1,001,350	SUB-TOTAL PART-A
TOTAL ESTIMATED COST	998,857	Saving	(349)	Excess	2,493	Excess
			-0.03%		0.25%	
						14,809
						1.48%

The Rate Quoted by M/S MMIM Enterprises, Government Contractor, Part-A @ 5.40% above, found lowest, is hereby approved.



(FAREED MAGESI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Arbab Raho house / Dodo Mallah / Ghulam Faqir Raho house / Sain Khuda Dino Utak to Mubarak Sheedi house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	995,046	1st	-0.40% below	Lowest	Condidred
2	M/S M Hanif Rajput	1,000,260	2nd	0.12% above	Higher	Rejected
3	M/S Hammad Enterprises	1,007,845	3rd	0.88% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Arbab Raho house / Dodo Mallah / Ghulam Faqir Raho house / Sain Khuda Dino Ufak to Mubarak Sheedi house
Town Bhitsha District Matfari.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Wassan Brothers CIVIL WORK	M/S M Hamif Rajput CIVIL WORK	M/S Hammat Enterprises CIVIL WORK	
Cost of S.I Part-A	948,114	948,114	948,114	948,114	948,114
10% above on Part-A	9,087	4,95 % above	5,50 % above	6,30 % above	59,731
Non-schedule items	-				
Cost of Carriage	41,815	-	-	-	-
SUB-TOTAL PART-A	999,016	995,046	1,000,260	1,007,845	
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	999,016	(3,970) -0.40%	1,244 0.12%	8,829 0.88%	


The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.



(**MIRAS**)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(**JAMAL**)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(**SHAIKH**)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Rajput Chowk / Karbala Coffee / Lala Kher Muhammad to Haji Kabrani house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Wassan Brothers	994,530	1st	-0.46% below	Lowest	Condidred
2	M/S Buxial Khan Chandio & Co	1,009,218	2nd	1.01% above	Higher	Rejected
3	M/S Hammad Enterprises	1,013,957	3rd	1.48% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Rajput Chowk / Karbala Coffee / Lala Kher Muhammad to Haji Kabrani house Town Bhithsha District Matliari.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NIT No.C.T.C(Bhithsha)TC/48, dated. 25.01.2018.


Date of Issue. 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Wassan Brothers CIVIL WORK	M/S Buxial Khan Chandio & Co CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	
Cost of S.I Part-A	947,623	947,623	947,623	947,623	947,623
10% above on Part-A	9,231	4,95 % above	6.50 % above	7.00 % above	66,334
Non-schedule Items	-				
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,129	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,013,957
TOTAL ESTIMATED COST	999,129	Saving (4,599) -0.46%	Excess 10,089 1.01%	Excess 14,828 1.48%	

The Rate Quoted by M/S Wassan Brothers, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.


(FAREED MAQSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUIHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Baksho Sehto house / Mithal machi / Haji Pakotai to Bali Bakery Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	997,293	1st	-0.22% below	Lowest	Condidred
2	M/S Al Mustafa Const. Co.	1,002,033	2nd	0.25% above	Higher	Rejected
3	M/S Hammad Enterprises	1,014,357	3rd	1.49% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Baksho Sehto house / Alithal machi / Haji Pakotai to Bali Bakery Town Bhitsha District Matiani.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.

NIT No. C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.				
	Description of items	Amount	M/S Adil Enterprises	M/S Al Mustafa Const: Co.	M/S Iammad Enterprises
Cost of S.I Part-A	947,997	947,997	947,997	947,997	947,997
10% above on Part-A	9,231	5.20 % above	49,296	5.70 % above	7.00 % above
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	999,503	997,293	997,293	1,002,033	1,014,357
		Saving	(2,210)	Excess	Excess
TOTAL ESTIMATED COST	999,503		-0.22%	0.25%	1.49%

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Bali ki Bakery / Ghafoor Khaskheli to Chandio House Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	998,958	1st	-0.08% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co.	1,002,277	2nd	0.25% above	Higher	Rejected
3	M/S Adil Enterpsieses	1,014.604	3rd	1.49% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Balli Bakery / Ghafoor Khaskheli to Chandio House Town Bhitsha District Matiari.

Name of Work.


Estimate Sanctioned office letter No. NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.


Tender invited vide letter No. 14.02.2018 Date Opening 15.02.2018


Date of Issue.

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Al Mustafa Const. Co. CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	948,228	948,228	948,228	948,228	948,228
10% above on Part-A	9,231	5.35 % above	5.70 % above	7.00 % above	66,376
Non-schedule Items	-				
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,734	998,958	1,002,277	1,014,604	1,014,604
TOTAL ESTIMATED COST	999,734	Saving (776) -0.08%	Excess 2,543 0.25%	Excess 14,870 1.49%	

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 5.35% above, found lowest, is hereby approved.


(FAREED MAGSOI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUIHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Ghafoor Khaskheli / Chandio house to Riaz Jutt house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const: Co.	994,737	1st	-0.46% below	Lowest	Condidred
2	M/S MMM Enterprises	997,107	2nd	-0.22% above	Higher	Rejected
3	M/S Adil Enterpsieses	1,004,689	3rd	0.54% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work: Providing & Fixing Paver Road at Ghafoor Khaskheli / Chandio house to Riaz Jutt house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

14.02.2018 NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.


Tender invited vide letter No.

Date of Issue: 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Mustafa Const: Co.	M/S MMM Enterprises	M/S Adil Enterprises	
Cost of S.I Part-A	947,820	947,820	947,820	947,820	947,820
10% above on Part-A	9,231	46,917	5.20 % above	49,287	6.00 % above
Non-schedule Items	-	-	Non-schedule Items	-	Non-schedule Items
Cost of Carriage	42,275	-	Non-schedule Items	-	-
SUB-TOTAL PART-A	999,326	994,737	SUB-TOTAL PART-A	997,107	SUB-TOTAL PART-A
		Saving	Excess	Excess	
		(4,589)	(2,219)	5,363	
TOTAL ESTIMATED COST	999,326	-0.46%	-0.22%	0.54%	

The Rate Quoted by M/S Al Mustafa Construction Co, Government Contractor, Part-A @ 4.95% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Haji Kamrani / Mohram shop / Goth shop to Haider Khaskheli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018


Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	997,364	1st	-0.22% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,004,949	2nd	0.54% above	Higher	Rejected
3	M/S Adil Enterpsieses	1,014,430	3rd	1.49% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER

MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Haji Kamrani / Mohram shop / Goth shop to Haider Khaskheli house Town Bhittsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NIT No.C.T.C(Bhittsha)IC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S MMM Enterprises CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	948,065	Cost of S.I Part-A 948,065	Cost of S.I Part-A 948,065	Cost of S.I Part-A 948,065	948,065
10% above on Part-A	9,231	5.20 % above	49,299	6.00 % above	56,884
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	999,571	SUB-TOTAL PART-A 997,364	SUB-TOTAL PART-A 1,004,949	SUB-TOTAL PART-A 1,014,430	1,014,430
TOTAL ESTIMATED COST	999,571	Saving (2,207)	Excess 5,378	Excess 14,859	14,859
		-0.22%	0.54%	1.49%	


The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Primary school Yaqoob Shaheed to Saleem Rajput house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S A.F & Co.	995,004	1st	-0.41% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co	1,013,957	2nd	1.48% above	Higher	Rejected
3	M/S Adil Enterprises	1,018,695	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Primary school Yaqoob Shaheed to Saleem Rajput house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

NFT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.


Tender invited vide letter No.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S A.F. & Co. CIVIL WORK	M/S Al Mustafa Const: Co CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	947,623	947,623	947,623	947,623	947,623
10% above on Part-A	9,231				
Non-schedule Items	-				
Cost of Carriage	42,275	5.00 % above	7.00 % above	7.50 % above	
SUB-TOTAL PART-A	999,129	995,004	1,013,957	1,018,695	1,018,695
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	999,129	(4,125)	14,828	19,566	1,96%
		-0.41%	1.48%		

The Rate Quoted by M/S A.F. & Co, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Master Mohan house - Preetun house to Lulu Meghwar house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S M Yaseen Kaka	997,932	1st	-0.13% below	Lowest	Condidred
2	M/S Rasheed Ali	1,023,520	2nd	2.43% above	Higher	Rejected
3	M/S Ehsan Ali	1,032,997	3rd	3.38% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Master Mohan house / Preetum house to Lahu Meghwar house Town Bhitsha District Matari.

Name of Work.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Amount	M/S M Yaseen Kaka CIVIL WORK	M/S Rasheed Ali CIVIL WORK	M/S Ehsan Ali CIVIL WORK
Cost of S.I Part-A	947,704	947,704	947,704	947,704
10% above on Part-A	9,231	50,228	8,00 % above	75,816
Non-schedule Items	-	-	-	-
Cost of Carriage	42,275	-	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	999,210	997,932	SUB-TOTAL PART-A	1,023,520
		Saving	Excess	Excess
		(1,278)	24,310	33,787
TOTAL ESTIMATED COST	999,210	-0.13%	2.43%	3.38%
				SUB-TOTAL PART-A
				1,032,997

The Rate Quoted by M/S M Yaseen Kaka, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FAREED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHARPUR MIRAS
MEMBER



(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Ghulam Muhammad Phanwer house / Ramzan Machi Bargah : Allan Sehto house to Baksho Sehto house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S AAQEE Enterprises	996,718	1st	-0.22% below	Lowest	Condidred
2	M/S M Hanif Rajput	1,023,247	2nd	2.43% above	Higher	Rejected
3	M/S Hammad Enterprises	1,032,722	3rd	3.38% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Ghulam Muhammad Planwer house / Ramzan Machi Bargah / Allan Sehto house to Baksho Sehto house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)IC/48, dated. 25.01.2018.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.	
		M/S AAQEE Enterprises CIVIL WORK	M/S M Hanif Rajput CIVIL WORK
Cost of S.I Part-A	947,451	947,451	947,451
10% above on Part-A	9,231	5.20 % above	8.00 % above
Non-schedule Items	-	-	-
Cost of Carriage	42,275	-	-
SUB-TOTAL PART-A	998,957	996,718	1,023,247
		Saving	Excess
		(2,239)	24,290
		-0.22%	2.43%
TOTAL ESTIMATED COST	998,957		
			Excess
			33,765
			3.38%


The Rate Quoted by M/S AAQEE Enterprises, Government Contractor, Part-A @ 5.20% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Primary school / Rajah Jutt house to Mirza house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ghulam Qadir	996,159	1st	-0.32% below	Lowest	Condidred
2	M/S Ehsan Ali	1,004,689	2nd	0.54% above	Higher	Rejected
3	M/S Rafique Const. Co.	1,014,167	3rd	1.49% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT
 Providing & Fixing Paver Road at Primary school / Rajab Jutt house to Mirza house Town Bhittsha District Matiari.

Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.

NIT No:C.T.C(Bhittsha)TC/48, dated. 25:01.2018.
 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Ghulam Qadir	M/S Ehsan Ali	M/S Rafique Const. Co.	
		CIVIL WORK			
Cost of S.I Part-A	947,820	947,820	947,820	947,820	947,820
10% above on Part-A	9,231	5.10 % above	6.00 % above	7.00 % above	66,347
Non-schedule Items	-				
Cost of Carriage	42,275	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,326	996,159	1,004,689	1,004,689	1,014,167
		Saving	Excess	Excess	14,841
TOTAL ESTIMATED COST	999,326	(3,167)	0.32%	5,363	1.49%


The Rate Quoted by M/S Ghulam Qadir, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



(FAREED MAGESI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER



(GHULAM YASHEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


 (MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Sher Rajput house / Jameel Abbasi house Raja Dewan house to Gadha Sain Pump Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Rameez Hussain Bughio	995,771	1st	-0.32% below	Lowest	Condidred
2	M/S Ehsan Ali	1,013,773	2nd	1.48% above	Higher	Rejected
3	M/S Rasheed Ali	1,018,510	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Sher Rajput house / Jameel Abbasi house Raja Dewan house to Gadha Sain Pump Town Bhittsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.C.T.C.(Bhittsha)TC/48, dated. 25.01.2018.


14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Rameez Hussain Bughio CIVIL WORK	M/S Ehsan Ali CIVIL WORK	M/S Rasheed Ali CIVIL WORK	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.10 % above	48,320	7.00 % above	7.50 % above
Non-schedule Items	-				
Cost of Carriage	42,275				
SUB-TOTAL PART-A	998,957	995,771	995,771	1,013,773	1,018,510
		Saving	(3,186)	Excess	19,553
TOTAL ESTIMATED COST	998,957		-0.32%	1.48%	1.96%

The Rate Quoted by M/S Rameez Hussain Bughio, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.


(FAREED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIKUR MIRAS
 MEMBER


(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Raja Dewan house / Badar Sang house to Moula Bux Parhyal house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Sarwech Ahmed Bughio	997,062	1st	-0.27% below	Lowest	Condidred
2	M/S Ehsan Ali	1,005,122	2nd	0.54% above	Higher	Rejected
3	M/S Zeeshan Enterprises	1,019,345	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Raja Dewan house / Badar Sang house to Moulia Bux Parhyal house Town Bhittsha District Matari.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Description of items	Amount	M/S Sarvech Ahmed Bughio	M/S Zeeshan Enterprises
Cost of S.I Part-A	948,228	948,228	948,228	948,228
10% above on Part-A	9,231	5.15 % above	48,834	6.00 % above
Non-schedule Items	-	-	-	7.50 % above
Cost of Carriage	42,275	-	-	-
SUB-TOTAL PART-A	999,734	997,062	1,005,122	1,019,345
TOTAL ESTIMATED COST	999,734	(2,672)	5,388	19,611
		-0.27%	0.54%	1.96%
		Saving	Excess	Excess


The Rate Quoted by M/S Sarvech Ahmed Bughio, Government Contractor, Part-A @ 5.15% above, found lowest, is hereby approved.



(FAREED MAGSD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Muhammad Bux Khaskheli house / Yar Muhammad Khaskheli house to Abdul Sattar Rajput house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995,771	1st	-0.32% below	Lowest	Condidred
2	M/S Hammad Enterprises	996,718	2nd	-0.22% above	Higher	Rejected
3	M/S Al Mustafa Const. Co.	1,004,298	3rd	0.53% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Muhammad Bux Khaskheli house / Yar Muhammad Khaskheli house to Abdul Sattar Rajput house Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated: 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Adil Enterprises CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	M/S Al Mustafa Const. Co. CIVIL WORK	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	48,320	5.20 % above	49,267	6.00 % above
Non-schedule Items	-	-	Non-schedule Items	-	Non-schedule Items
Cost of Carriage	42,275	-	Non-schedule Items	-	-
SUB-TOTAL PART-A	998,957	995,771	SUB-TOTAL PART-A	996,718	SUB-TOTAL PART-A
		Saving	Excess	Excess	
		(3,186)	(2,239)	(2,239)	5,341
		-0.32%	-0.22%	-0.22%	0.53%
TOTAL ESTIMATED COST	998,957				

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



(FARID MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MURAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Nadeem General Store / Dargah Chari to Primary school to Abdul Sattar Rajput house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36-434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	998,715	1st	-0.08% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co.	997,293	2nd	-0.22% above	Higher	Rejected
3	M/S Adil Enterprises	1.004,877	3rd	0.54% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN


FINANCIAL REVIEW / COMPARATIVE STATEMENT


Name of Work: Providing & Fixing Paver Road at Nadeem General Store / Dargah Chari to Primary school to Abdul Sattar Rajput house Town Bhittsha District Matiari.


Estimate Sanctioned office letter No. NIT No. C.T.(Bhittsha)TC/48, dated. 25.01.2018.
 Tender invited vide letter No. 14.02.2018
 Date of Issue. Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.	
		M/S Hammad Enterprises CIVIL WORK	M/S Al Mustafa Const. Co. CIVIL WORK
Cost of S.I Part-A	947,997	947,997	947,997
10% above on Part-A	9,231	5.35 % above	5.20 % above
Non-schedule Items	-	-	-
Cost of Carriage	42,275	-	-
SUB-TOTAL PART-A	999,503	998,715	997,293
		Non-schedule Items	Non-schedule Items
		Saving (788)	Excess (2,210)
TOTAL ESTIMATED COST	999,503	-0.08%	-0.22%
			Excess 5,374
			0.54%
			947,997
			56,880
			6.00 % above
			1,004,877

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 5.35% above, found lowest, is hereby approved.


(FAREED MAGSBI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


(GIRULAM YASSEN JAMALD)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Tharo Kohli house / Hanif Paryal house / Juman house to Sher Mallah bargah Kamil Bhatti house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	995,639	1st	-0.41% below	Lowest	Condidred
2	M/S Adil Enterprises	1,014,604	2nd	1.49% above	Higher	Rejected
3	M/S MMM Entepriees	1,019,345	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Providing & Fixing Paver Road at Tharo Kohli house / Hanif Paryal house / Juman house to Sher Mallah bargah Kamil Bhatti house Town Bhitsha District Matari.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue. 14.02.2018

NTT No.C.T.C(Bhitsha)IC/48, dated, 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.				
	Description of items	Amount	M/S Al Mustafa Const: Co. CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S MMM Enterprises CIVIL WORK
Cost of S.I Part-A	948,228	948,228	948,228	948,228	948,228
10% above on Part-A	9,231	47,411	7.00 % above	66,376	7.50 % above
Non-schedule items	-	-	Non-schedule Items	-	Non-schedule Items
Cost of Carriage	42,275	-	Non-schedule Items	-	Non-schedule Items
SUB-TOTAL PART-A	999,734	995,639	SUB-TOTAL PART-A	1,014,604	SUB-TOTAL PART-A
TOTAL ESTIMATED COST	999,734	(4,095)	Excess	14,870	Excess
		-0.41%		1.49%	1.96%

The Rate Quoted by M/S Al Mustafa Construction Co, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALD)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Mirza Jutt house / Peraiz sehto house to Masjid Ah Wali-ul-llah house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ghulam Qadir	998,565	1st	-0.12% below	Lowest	Condidred
2	M/S Rafique Const. Co.	1,005,203	2nd	0.54% above	Higher	Rejected
3	M/S Zeeshan Enterprises	1,014,686	3rd	1.49% above	Higher	Rejected


(FARIED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Mirza Jutt house / Peraiz sehto house to Masjid Ali Wali-ul-lah house Town Bhitsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

14.02.2018

Date Opening 15.02.2018

Date of Issue.

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Ghulam Qadir CIVIL WORK	M/S Rafique Const. Co. CIVIL WORK	M/S Zeeshan Enterprises CIVIL WORK	
Cost of S.I Part-A	948,305	948,305	948,305	948,305	948,305
10% above on Part-A	9,231	5.30 % above	6.00 % above	7.00 % above	66,381
Non-schedule Items	-	-	-	-	-
Cost of Carriage	42,275	-	-	-	-
SUB-TOTAL PART-A	999,811	998,565	1,005,203	1,005,203	1,014,686
TOTAL ESTIMATED COST	999,811	Saving (1,246) -0.12%	Excess 5,392 0.54%	Excess 14,875 1.49%	

The Rate Quoted by M/S Ghulam Qadir, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at VIP Road / Jaffar Khaskheli house / Muhammad Khan Wasan house to Muhammad Bux Khaskheli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	997,666	1st	-0.13% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,004,298	2nd	0.53% above	Higher	Rejected
3	M/S Adil Enterprises	1,023,247	3rd	2.43% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at VIP Road / Jaffar Khaskheli house / Muhammad Khan Wasan house to Muhammad Bux Khaskheli house Town Bhitsha District Matiari.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.


Tender invited vide letter No. 14.02.2018

Date of Issue. 15.02.2018

Date Opening

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S MMM Enterprises CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	50,215	6.00 % above	56,847	8.00 % above
Non-schedule Items	-	-	Non-schedule Items	-	Non-schedule Items
Cost of Carriage	42,275	-	Non-schedule Items	-	-
SUB-TOTAL PART-A	998,957	997,666	SUB-TOTAL PART-A	1,004,298	SUB-TOTAL PART-A
TOTAL ESTIMATED COST	998,957	(1,291)	Excess	5,341	Excess
		-0.13%		0.53%	


The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 5.30% above, found lowest, is hereby approved.



(FARID MAGSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHUTT SHAH
MEMBER



(MUHAMMAD ADIL)
TOWN OFFICER
TOWN COMMITTEE
BHUTT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Faqir Sain house to Farooque Azam Chowk Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S A.F & Co.	995,397	1st	-0.41% below	Lowest	Condidred
2	M/S Hanif Rajput	1,014,357	2nd	1.49% above	Higher	Rejected
3	M/S Hammad Entepriises	1,019,097	3rd	1.96% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Providing & Fixing Paver Road at Faqir Sain house to Farooque Azam Chowk Town Bhitsha District Matfari.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S A.F. & Co.	M/S Hanif Rajput	M/S Hamid Enterprises	
Cost of S.I Part-A	947,997	CIVIL WORK Cost of S.I Part-A	CIVIL WORK Cost of S.I Part-A	CIVIL WORK Cost of S.I Part-A	947,997
10% above on Part-A	9,231	5.00 % above	7.00 % above	7.50 % above	71,100
Non-schedule items	42,275	Non-schedule items	Non-schedule items	Non-schedule items	-
Cost of Carriage	999,503	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,014,357
TOTAL ESTIMATED COST	999,503	Saving (4,106) -0.41%	Excess 14,854 1.49%	Excess 19,594 1.96%	1,019,097

The Rate Quoted by M/S A.F. & Co, Government Contractor, Part-A @ 5.00% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated, 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Masjid Ali Wali-ul-llah : Dhani Bux Mallah house / Khan Khaskheli house to Abdul Razzaq Khaskheli house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995,771	1st	-0.32% below	Lowest	Condidred
2	M/S Al Mustafa Const: Co.	1,013,773	2nd	1.48% above	Higher	Rejected
3	M/S Hammad Enterprises	1,018,510	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work: Providing & Fixing Paver Road at Masjid Ali Wali-ul-Ilah / Dhani Bux Mallah house / Khan Khaskheli house / Town Bhitsha District Matiari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

Date Opening 15.02.2018

Date of Issue. 14.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Adil Enterprises	M/S Al Mustafa Const: Co.	M/S Hammad Enterprises	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	5.10 % above	7.00 % above	7.50 % above	71,059
Non-schedule Items	-				
Cost of Carriage	42,275				
SUB-TOTAL PART-A	998,957	995,771	995,771	1,013,773	1,018,510
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	998,957	(3,186)	14,816	19,553	
		-0.32%	1.48%	1.96%	


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 5.10% above, found lowest, is hereby approved.



(FARIED MIRAS)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAMYASEEN JAMMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Providing & Fixing Paver Road at Piyaro Khoso house / Ghulab Khaskheli house to Abdul Majeed Chutto house Town Bhitsha District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	998,613	1st	-0.03% below	Lowest	Condidred
2	M/S Adil Enterprises	1,013,773	2nd	1.48% above	Higher	Rejected
3	M/S Al Mustafa Const. Co.	1,018,510	3rd	1.96% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT


Providing & Fixing Paver Road at Piyaro Khoso house / Ghulam Khaskhefi house to Abdul Majeed Chutto house Town Bhitsha District Matfari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.


NIT No.C.T.(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018
 Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Al Mustafia Const. Co. CIVIL WORK	
Cost of S.I Part-A	947,451	947,451	947,451	947,451	947,451
10% above on Part-A	9,231	51,162	7.00 % above	7.50 % above	71,059
Non-schedule Items	-	-	Non-schedule Items	Non-schedule Items	-
Cost of Carriage	42,275	-	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,957	998,613	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,018,510
TOTAL ESTIMATED COST	998,957	(344) Saving	Excess	Excess	19,553 1.96%
		-0.03%	1.48%		

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 5.40% above, found lowest, is hereby approved.


(FAREED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHIT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHIT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT/No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Kamil Bhatti house / Walo Mallah house / Allah Bachayo Bhatti house / Lahu Sand house to Ghulam Abbas Parhyar house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Gul Bahar	993,388	1st	-0.51% below	Lowest	Condired
2	M/S Al Mustafa Const: Co	1,007,557	2nd	0.91% above	Higher	Rejected
3	M/S MMM Enterprises	1,015,429	3rd	1.70% above	Higher	Rejected


(FARIED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM VASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Kamil Bhatti house / Walo Mallah house / Allah Bachayo Bhatti house / Lallu Sand house to Ghulam Abbas Parhyar house Town Bhitt Shah District Matiani.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.


NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Gul Bahar		M/S MM Enterprises	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.20 % above	28.00 % above	29.00 % above	228,275
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,447	993,388	1,007,557	1,007,557	1,015,429
		Saving	Excess	Excess	
		-	(5,059)	9,110	16,982
			-0.51%	0.91%	1.70%
TOTAL ESTIMATED COST	998,447				

The Rate Quoted by M/S Gul Bahar, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.


(FARIED MAGSO)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


(GHULAM YASEEN JAMAL)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Piyaro Khoso house / Ghulab Khaskheli house / Abdul Majeed Bhatti house / Jam Phoro house to Abdul Hameed Saug house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S M Yaseen kaka	992,925	1st	-0.58% below	Lowest	Condidred
2	M/S Adil Enterprises	1,015,760	2nd	1.71% above	Higher	Rejected
3	M/S Hammad Enterprises	1,021,272	3rd	2.26% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work: Re-construction of C.C Drain / RCC Slab at Piyaro Khoso house / Ghulab Khaskheli house / Abdul Majeed Bhatti house / Jam Phoro house to Abdul Hameed Sang house Town Bhitshah District Mafiar.

Estimate Sanctioned office letter No. _____
 Tender invited vide letter No. _____
 Date of Issue: 14.02.2018

NHT No. C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S M Yaseen kaka CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	
Cost of S.I Part-A	787,411	787,411	787,411	787,411	787,411
10% above on Part-A	52,215	26.10 % above	29.00 % above	29.70 % above	233,861
Non-schedule items	-	-	-	-	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,704	992,925	992,925	1,015,760	1,021,272
TOTAL ESTIMATED COST	998,704	(5,779) Saving	Excess	17,056 Excess	22,568 2.26%


The Rate Quoted by M/S M Yaseen Kaka, Government Contractor, Part-A @ 26.10% above, found lowest, is hereby approved.



(FAREED MAGSIDI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER



(GHULAM YASEEN JAMAALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITTI SHAHI
 MEMBER



(GHULAM ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITTI SHAHI
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Gull Hassan Thahim house / Ali Bux Sammo house / Taro Kolhi house / Hanif Parhyar house / Sher Mullah Bargah house / Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Mustafa Const. Co.	993,820	1st	-0.50% below	Lowest	Condidred
2	M/S AAQEE Enterprises	1,015,870	2nd	1.71% above	Higher	Rejected
3	M/S Wasan Brothers	1,021,382	3rd	2.26% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Gull Hassan Thahim house / Ali Bux Sammo house / Taro Kofhi house / Hanif Parhyar house / Sher Mallah Bargah house Town Bhittshah District Matiari.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Mustafa Const. Co. CIVIL WORK	M/S AAQEE Enterprises CIVIL WORK	M/S Wasan Brothers CIVIL WORK	
Cost of S.I Part-A	787,496	787,496	787,496	787,496	787,496
10% above on Part-A	52,215	26.20 % above	29.00 % above	29.70 % above	233,886
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,789	993,820	1,015,870	1,015,870	1,021,382
		Saving	Excess	Excess	22,593
		(4,969)	17,081	17,081	2,269 ⁰⁰
TOTAL ESTIMATED COST	998,789	-0.50%	1.71%	1.71%	


The Rate Quoted by M/S Mustafa Construction Co, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.



(FARID MIRAS)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(GHULAM JAB ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Hab Ali medical / Ashok Das shop / Ghulam Mustafa Corner to Shah Latif clinic / Shahbaz Medical to Azam Shah Medical Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018


Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	MMM Enterprises	996,780	1st	-0.31% below	Lowest	Condidred
2	M/S AAQEE Enterprises	1,001,512	2nd	0.16% above	Higher	Rejected
3	M/S Wassan Brother	1,005,455	3rd	0.56% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER

MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT


Name of Work. Re-construction of C.C Drain / RCC Slab at Hab Ali medical / Ashok Das shop / Ghulam Mustafa Corner to Shah Latif clinic / Shahbaz Medical to Azam Shah Medical Town Bhittshah District Matari.


Estimate Sanctioned office letter No. NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.
 Tender invited vide letter No. 14.02.2018
 Date of Issue. 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		MMM Enterprises CIVIL WORK	M/S AAQEE Enterprises CIVIL WORK	M/S Wassan Brother CIVIL WORK	
Cost of S.I Part-A	788,592	788,592	788,592	788,592	788,592
10% above on Part-A	52,215	26.40 % above	27.00 % above	27.50 % above	216,863
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	999,885	996,780	1,001,512	1,001,512	1,005,455
TOTAL ESTIMATED COST	999,885	Saving (3,105) -0.31%	Excess 1,627 0.16%	Excess 1,627 0.16%	5,570 0.56%

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.


 (FAREED MIRAS)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


 (GHULAM YASEEN JAMAL)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


 (MUHAMMAD AFD)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Jaffar Khaskheli house / Muhammad Khan Wasan house / Muhammad Bux Khaskheli house to Yar Muhammad Khaskheli house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018


Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S HNK Enterprises & Const. Co.	994,716	1st	-0.42% below	Lowest	Condidred
2	M/S MMM Enterprises	1,008,105	2nd	0.92% above	Higher	Rejected
3	M/S Adil Enterprises	1,012,043	3rd	1.32% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER

MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Jaffar Khaskheli house / Muhammad Khan Wasan house / Muhammad Bux Khaskheli house to Yar Muhammad Khaskheli house Town Bhitshah District Matiari.


Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.


NIT No.C.I.(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.		
		M/S HINK Enterprises & Const. Co. CIVIL WORK	M/S MMM Enterprises CIVIL WORK	M/S Adil Enterprises CIVIL WORK
Cost of S.I Part-A	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.30 % above	28.00 % above	28.50 % above
Non-schedule Items	-	-	-	-
Cost of Carriage	159,078	-	-	-
SUB-TOTAL PART-A	998,875	994,716	1,008,105	1,012,043
		Saving	Excess	Excess
		(4,159)	9,230	13,168
TOTAL ESTIMATED COST	998,875	-0.42%	0.92%	1.32%

The Rate Quoted by M/S HINK Enterprises & Construction Co, Government Contractor, Part-A @ 26.30% above, found lowest, is hereby approved.


(FAIRED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUK MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Sher Rajput house Raja Dewan house to badar Sand house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	997,569	1st	-0.23% below	Lowest	Condidred
2	M/S AAQEE Enterprises	1,009,398	2nd	0.95% above	Higher	Rejected
3	M/S Wasan Brothers	1,017,284	3rd	1.74% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAMYASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Sher Rajput house Raja Devan house to badar Sand house Town Bhitshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.


NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Amount	M/S Adil Enterprises	M/S AAQEE Enterprises	M/S Wasan Brothers
DESCRIPTION OF ITEMS		CIVIL WORK	CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	788,592	788,592	788,592	788,592
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above
Non-schedule Items	-	208,977	220,806	228,692
Cost of Carriage	159,078	-	-	-
SUB-TOTAL PART-A	999,885	997,569	1,009,398	1,017,284
		Saving	Excess	Excess
		(2,316)	9,513	17,399
TOTAL ESTIMATED COST	999,885	-0.23%	0.95%	1.74%

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.


(FAREED MANSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(AHULAMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Shakeel Rajput house / Sher Rajput house / Tanveer Rajput house / VIP Road to Jaffar Khaskheli house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,291	1st	-0.26% below	Lowest	Condidred
2	M/S Wasan Brothers	1,000,229	2nd	0.14% above	Higher	Rejected
3	M/S HNK Enterprises & Const:	1.015,981	3rd	1.71% above	Higher	Rejected



(FARRED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Shakeel Rajput house / Sher Rajput house / Tanveer Rajput house / VIP Road to Jaffar Khaskheh house Town Bhitshah District Matiari.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
Tender invited vide letter No. 14.02.2018
Date of Issue. 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Hammad Enterprises	M/S Wasan Brothers	M/S LINK Enterprises & Const. Co.	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.J Part-A	787,582	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.50 % above	27.00 % above	29.00 % above	228,399
Non-schedule Items	159,078	-	-	-	-
Cost of Carriage	998,875	996,291	1,000,229	1,005,981	1,015,981
SUB-TOTAL PART-A					
		Saving	Excess	Excess	
	-	(2,584)	1,354	17,106	
TOTAL ESTIMATED COST	998,875	-0.26%	0.14%	1.71%	

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FARID MAGSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Aslam house to Machi Imam Bargah : Hanif Shaikh house to Zafar Khaskheli house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	993,388	1st	-0.51% below	Lowest	Condided
2	M/S Wasan Brothers	1,023,300	2nd	2.49% above	Higher	Rejected
3	M/S HNK Enterprises & Const:	1,054,786	3rd	5.64% above	Higher	Rejected



(FAREED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Aslam house to Machi Imam Bargah / Hanif Shaikh house to Zafar Khakheli house Town Bhitshah District Matliari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated, 25.01.2018.


Tender invited vide letter No.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of Items	Amount	M/S Al Mustafa Const. Co.	M/S Wasan Brothers	M/S LINK Enterprises & Const. Co.	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.20 % above	30.00 % above	34.00 % above	267,632
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,447	993,388	1,023,300	1,023,300	1,054,786
		Saving	Excess	Excess	
	-	(5,059)	24,853	24,853	56,339
TOTAL ESTIMATED COST	998,447	-0.51%	2.49%	2.49%	5.64%


The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.



(ABDUL MAGEED)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALD)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Azam Shah Medical / G.A Larif shop / Nadeem General store to Primary school to bargah Mohalla Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	MMM Enterprises	994,963	1st	-0.35% below	Lowest	Condidred
2	M/S Wassan Brother	999,686	2nd	0.12% above	Higher	Rejected
3	M/S Irshad Ali Dahri	1,003,621	3rd	0.52% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Azam Shah Medical / G.A Larif shop / Nadeem General store to bargah Mohalla Town Bhitshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		MMM Enterprises CIVIL WORK	M/S Wassan Brother CIVIL WORK	M/S Irshad Ali Dahri CIVIL WORK	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.40 % above	27.00 % above	27.50 % above	216.467
Non-schedule items	-	-	-	Non-schedule items	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,447	994,963	999,686	999,686	1,003,621
		Saving	Excess	Excess	
	-	(3,484)	1,239	5,174	
TOTAL ESTIMATED COST	998,447	-0.35%	0.12%	0.52%	

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.



(FAARED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALD)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUBAMMAD ALD)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Badar Sang house / Rasool Bux to Aslam house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995,933	1st	-0.27% below	Lowest	Condidred
2	M/S Irshad Ali Dahri	1,007,743	2nd	0.92% above	Higher	Rejected
3	M/S Gul Bahar	1,015,616	3rd	1.70% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C.Drain / RCC Slah at Badar Sang house / Rasool Bux to Aslam house Town Bhitshah District Matiani.

Name of Work.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Date of Issue. 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Amount	M/S Adil Enterprises	M/S Irshad Ali Dahri	M/S Gul Bahar
DESCRIPTION OF ITEMS		CIVIL WORK	CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	787,299	787,299	787,299	787,299
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above
Non-schedule Items	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items
SUB-TOTAL PART-A	998,592	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A
		995,933	1,007,743	1,015,616
TOTAL ESTIMATED COST	998,592	Saving	Excess	Excess
		(2,659)	9,151	17,024
		-0.27%	0.92%	1.70%


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FAREED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD AFD)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Haji Pakotai / Bali ki Bakery / Ghafoor Khaskheli Bargah / Chandio house to Riaz Jutt house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,291	1st	-0.26% below	Lowest	Condidred
2	M/S Gul Bahar	1,008,105	2nd	0.92% above	Higher	Rejected
3	M/S M.Zman & Qamar-ur-zaman Rajput	1,015,981	3rd	1.71% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Haji Pakotai / Bai ki Bakery / Ghafoor Khashkefi Bargah / Chandio house to Riaz Jutt house Town Bhitshah District Matiari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.


14.02.2018


Date of Issue.


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Hammad Enterprises	M/S Gul Bahar	M/S M.Ziman & Qamar-ur-zaman Rajput	
Cost of S.I Part-A	787,582	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above	228,399
Non-schedule Items	-				-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,875	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,015,981
TOTAL ESTIMATED COST	-	Saving	Excess	Excess	17,106
	998,875	(2,584)	9,230	0.92%	1.71%
		-0.26%	0.92%		

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.


(FAREED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Master Mohan house / Preetam house / Lala Menghwar / Rajar Chowk / Lala Kher Muhammad Raho to Haji Kabrani Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	993,388	1st	-0.51% below	Lowest	Condided
2	M/S Gul Bahar	1,015,429	2nd	1.70% above	Higher	Rejected
3	M/S Zaman & Qamar-ur-zaman Rajput	1,039,043	3rd	4.07% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Master Mohan house / Prectam house / Lala Menghwar / Rajar Chowk / Lala Kher Muhammad Rahho to Haji Kabrani Town Bhitshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No:

Tender invited vide letter No.

Date of Issue.


14.02.2018


14.02.2018


14.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	Description of items	Amount	Description of items
Cost of S.I Part-A	787,154	M/S Al Mustafa Const: Co.	M/S Zaman & Qamar-ur-zaman Rajput
10% above on Part-A	52,215	CIVIL WORK	CIVIL WORK
Non-schedule Items	-	Cost of S.I Part-A	Cost of S.I Part-A
Cost of Carriage	159,078	26.20 % above	787,154
SUB-TOTAL PART-A	998,447	Non-schedule Items	238,275
		SUB-TOTAL PART-A	-
		SUB-TOTAL PART-A	1,015,429
		Saving	Excess
		(5,059)	16,982
		-0.51%	1.70%
TOTAL ESTIMATED COST	998,447		Excess
			40,596
			4.07%

The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.


(FAREED MACSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER


(GHITAM YASSEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAI
 MEMBER


(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAI
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Ghulam Muhammad Phanwar house / Ramzan Machi house / Allan Sehto house / Baksho sehto house to Mithal Machi house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,963	1st	-0.35% below	Lowest	Condired
2	M/S Gul Bahar	1,003,621	2nd	0.52% above	Higher	Rejected
3	M/S M Zaman & Qamar-ur-zaman Rejput	1,007,557	3rd	0.91% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Ghulam Muhammad Phanwar house / Ramzan Machi house / Allan Secho house / Baksho secho house to Mithal Machi house Town Bhitshah District Matfari.

Name of Work.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitshah)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

Date of Issue.

Date Opening 15.02.2018

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.			
	Description of items	M/S MMM Enterprises	M/S Gul Bahar	M/S M.Zaman & Qamar-ur-zaman Rejput
	Amount			
Cost of S.I Part-A	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	207,809	27.50 % above	28.00 % above
Non-schedule Items	-	-	-	-
Cost of Carriage	159,078	-	-	-
SUB-TOTAL PART-A	998,447	994,963	SUB-TOTAL PART-A	SUB-TOTAL PART-A
		Saving	Excess	Excess
		(3,484)	5,174	9,110
TOTAL ESTIMATED COST	998,447	-0.35%	0.52%	0.91%

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.



(FAREED MAGESI)
ENGINEER
MUNICIPAL COMMITTEE
KUTAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALD)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated, 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Arbab Raho house / Dodo mallah house / Ghulam Faqir Raho house / Sain Khuda Dino Shah Utaq to Mubarak Sheedi house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	996,075	1st	-0.26% below	Lowest	Condidred
2	M/S Gul Bahar	1,007,886	2nd	0.92% above	Higher	Rejected
3	M/S M.Zaman & Qama-ur-zaman Rajput	1,015,760	3rd	1.71% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM FASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Arbab Raho house / Dodo mallah house / Ghulam Faqir Raho house / Sain Khuda Dino Shah Utaq to Mubarak Sheedi house Town Bhitshah District Matiari.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Adil Enterprises CIVIL WORK	M/S Gul Bahar CIVIL WORK	M/S M.Zaman & Qama-ur-zaman Rajput CIVIL WORK	
Cost of S.I Part-A	787,411	787,411	787,411	787,411	787,411
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above	228,349
Non-schedule Items	159,078	-	-	-	-
Cost of Carriage	998,704	996,075	996,075	1,007,886	1,015,760
SUB-TOTAL PART-A					
		Saving	Excess	Excess	
	-	(2,629)	9,182	17,056	
TOTAL ESTIMATED COST	998,704	-0.26%	0.92%	1.71%	

The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.

(PARVEZ NIAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER

(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHIT SHAH
MEMBER

(MULHAMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHIT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Shah Latif Pakora shop / ustad Shabbir Ahmed Construction / Gull Hassan house to Dr. Yousif house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,291	1st	-0.26% below	Lowest	Condidred
2	M/S Gul Bahar	1,008,105	2nd	0.92% above	Higher	Rejected
3	M/S Sarwach Ahmed Bhugio	1,023,857	3rd	2.50% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Shah Latif Pakora shop / ustaad Shaabbir Ahmed Construction / Gull Hassan house to Dr. Yousif house
Town Bhitshah District Matfari.

Estimate Sanctioned office letter No.


Tender invited vide letter No. NJT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date of Issue. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Gul Bahar CIVIL WORK	M/S Sarvach Ahmed Bhugio CIVIL WORK	
Cost of S.I Part-A	787,582	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.50 % above	28.00 % above	30.00 % above	236,275
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,875	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,023,857
		Saving	Excess	Excess	24,982
TOTAL ESTIMATED COST	998,875	(2,584) -0.26%	9,230 0.92%	Excess	2,509%

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(ENGINEER)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKUR MIRAS
MEMBER



(ACCOUNTANT)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(CHAIRMAN)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Faqir Sain house / Farooque Azam Chowk / Wasayo Manghar Har / Khuda Dino Shah house to Arbab house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	993,388	1st	-0.51% below	Lowest	Condidred
2	M/S Sarwach Ahmed Bhugio	1,007,557	2nd	0.91% above	Higher	Rejected
3	M/S Ali Raza Bhugio	1,015,429	3rd	1.70% above	Higher	Rejected



(FA REED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Faqir Sam house / Farooque Azam Chowk / Wasayo Manghar Bar / Khuda Dino Shah house to Arbah house Town Bhittshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.T.C(Bhittshah)TC/48, dated. 25.01.2018.

14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Mustafa Const. Co.	M/S Sarwadh Ahmed Bhugio	M/S Ali Raza Bhugio	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.20 % above	28.00 % above	29.00 % above	228,275
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,447	993,388	1,007,557	1,007,557	1,015,429
TOTAL ESTIMATED COST	998,447	(5,059)	9,110	16,982	1,70%
		Saving	Excess	Excess	
		-0.51%	0.91%		

The Rate Quoted by M/S Al Mustafa Constuction Co, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GIULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Dr. Yousif house / Primary school - Yaqoob Shaheed / Saleem Rajput house / Muhammad Rafique house to Faqir Sain House Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S A.F & Co.	995,540	1st	-0.31% below	Lowest	Condired
2	M/S Hammad Enterprises	999,870	2nd	0.13% above	Higher	Rejected
3	M/S Al Mustafa Const. Co.	1,003,806	3rd	0.52% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Dr. Yousif house / Primary school / Yaqoob Shaheed / Saleem Rajput house / Muhammad Rafique house to Faqir Sain House Town Bhitshah District Mafiari.

Estimate Sanctioned office letter No.

NIT No.C.T.C.(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S A.F. & Co.	M/S Hammad Enterprises	M/S Al Mustafai Const. Co.	
Cost of S.I Part-A	787,299	CIVIL WORK	CIVIL WORK	CIVIL WORK	787,299
10% above on Part-A	52,215	Cost of S.I Part-A	Cost of S.I Part-A	Cost of S.I Part-A	787,299
Non-schedule Items	-	26.45 % above	27.00 % above	27.50 % above	216,507
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,592	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	999,870
		Saving	Excess	Excess	5,214
TOTAL ESTIMATED COST	998,592	(3,052)	Excess	Excess	0,529%
		-0.31%	0.13%		


The Rate Quoted by M/S A.F. & Co, Government Contractor, Part-A @ 26.45% above, found lowest, is hereby approved.



(FAZEEED MAQSD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHIYUDDIN)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Haji kabrani / Mohram shop / Goth shop / Haider Khaskheli / Raja Bhargi House to Yousif Bozdar house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,963	1st	-0.35% below	Lowest	Condidred
2	M/S Ali Raza Bughio	999,686	2nd	0.12% above	Higher	Rejected
3	M/S Rameez Hussain Bughio	1,003,621	3rd	0.52% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Haji kabrani / Mohram shop / Goth shop / Haider Khastkeli / Raja Bhargi House to Yousif Bozdar house
Town Bhitshah District Mafiar.

Name of Work.

Estimate Sanctioned office letter No. NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. 14.02.2018

Date of Issue. Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S MMM Enterprises	M/S Ali Raza Bughio	M/S Rameez Hussain Bughio	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	CIVIL WORK
10% above on Part-A	52,215	26.40 % above	27.00 % above	27.50 % above	Cost of S.I Part-A
Non-schedule Items	-	-	-	-	Non-schedule Items
Cost of Carriage	159,078				
SUB-TOTAL PART-A	998,447	994,963	999,686	999,686	SUB-TOTAL PART-A
		Saving	Excess	Excess	
TOTAL ESTIMATED COST	998,447	(3,484) -0.35%	1,239 0.12%	5,174 0.52%	

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.



(FAREED MIRAS)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(GHULAM YASIN ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Yousif Bozdar house / Rana Gulzar Rajput house to Raheem khoso hosue Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995.750	1st	-0.27% below	Lowest	Condidred
2	M/S Rameez Hussain Bughio	1,007.557	2nd	0.91% above	Higher	Rejected
3	M/S Raja & Brothers	1,015.429	3rd	1.70% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Yousif Bozdar house / Rana Gulzar Rajput house to Raheem khoso hosue Town Bhittshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.C.T.C(Bhittsha)TC/48, dated, 25.01.2018.

Date of Issue. 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Adil Enterprises CIVIL WORK	M/S Rameez Hussain Bughio CIVIL WORK	M/S Raja & Brothers CIVIL WORK	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above	228,275
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,447	995,750	1,007,557	1,007,557	1,015,429
TOTAL ESTIMATED COST	998,447	(2,697)	9,110	16,982	1,709%
		Saving	Excess	Excess	
		-0.27%	0.91%		


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Raheem Khoso house / Manzar Pathan house / Bahadur Khan house Hazoor Bux Brohi house to Haji Khan Rind house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,075	1st	-0.26% below	Lowest	Condidred
2	M/S Raja & Brothers	1,007,886	2nd	0.92% above	Higher	Rejected
3	M/S A.F & Co.	1,023,634	3rd	2.50% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Raheem Khoso house / Manzar Pathan house / Bahadur Khan house Hazoor Bux Brohi house to Haji Khan Rind house Town Bhitshah District Mattari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.


NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Raja & Brothers CIVIL WORK	M/S A.F & Co. CIVIL WORK	
Cost of S.I Part-A	787,411	787,411	787,411	787,411	787,411
10% above on Part-A	52,215	26.50 % above	28.00 % above	30.00 % above	236,223
Non-schedule Items	159,078	-	-	-	-
Cost of Carriage	998,704	996,075	1,007,886	1,007,886	1,023,634
SUB-TOTAL PART-A					
		Saving	Excess	Excess	24,930
	-	(2,629)	9,182	Excess	2,50%
TOTAL ESTIMATED COST	998,704	-0.26%	0.92%		

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.


 (FARIED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIROPUR MIRAS
 MEMBER


 (GHULAM YASEEN JAMAL)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


 (MULLAH AHMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Bashir Sehto house - Rab Nawaz mallah house Janno Girrilo / Ali Bux machi to hakeem Girrilo house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const. Co.	993,928	1st	-0.50% below	Lowest	Condidred
2	M/S A.F & Co	1,023,857	2nd	2.50% above	Higher	Rejected
3	M/S Raza M	1,027,795	3rd	2.90% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Bashir Sehito house / Rab Nawaz mallah house / Jammu Gurrilo / Ali Bux machi to hakeem Girgilo house
Town Bhittshah District Matfari.


Name of Work,
Estimate Sanctioned office letter No.,
Tender invited vide letter No.,
Date of Issue.

NIT No.C.T.C(Bhittsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Al Mustafā Const. Co.	M/S A.F & Co	M/S Raza M	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.I Part-A	787,582	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.20 % above	30.00 % above	30.50 % above	240,213
Non-schedule items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule items	Non-schedule items	Non-schedule items	-
SUB-TOTAL PART-A	998,875	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,027,795
		Saving	Excess	Excess	28,920
TOTAL ESTIMATED COST	998,875	(4.947) -0.50%	Excess	Excess	2,900%

The Rate Quoted by M/S Al Mustafā Constuction Co, Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.



(FAREED MAQSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KITAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Abdul Razaq Phanwar house / Nomorio meghwar / Gull Muhammad Mallah / Mitho Mallah to Basheer Sehto house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,963	1st	-0.35% below	Lowest	Condidred
2	M/S A.F & Co	999,686	2nd	0.12% above	Higher	Rejected
3	M/S Raza M.	1,003,621	3rd	0.52% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN


FINANCIAL REVIEW / COMPARATIVE STATEMENT


Re-construction of C.C Drain / RCC Slab at Abdul Razaq Phanwar house / Nonorio meghwar / Gull Muhammad Mallah / Mitho Mallah to Basheer
Sehto house Town Bhitshah District Matiani.


Estimate Sanctioned office letter No. NFF No.C.T.C(Bhitsha)FC/48, dated. 25.01.2018.
Tender invited vide letter No. 14.02.2018
Date of Issue. Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S MMM Enterprises CIVIL WORK	M/S A.F. & Co CIVIL WORK	M/S Raza M. CIVIL WORK	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.40 % above	27.00 % above	27.50 % above	216,467
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,447	994,963	999,686	999,686	1,003,621
		Saving	Excess	Excess	5,174
		(3,484)	Excess	1,239	0,52%
TOTAL ESTIMATED COST	998,447	-0.35%	0.12%	0.12%	

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MULHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Altaf Khoso house / Muhammad Hassan house / Sadam Khoso house / Ghulam Khaskheli / Bachayo Mallah house to Abdul Razzaq Phanwar house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995,933	1st	-0.27% below	Lowest	Condidred
2	M/S A.F & Co	1,007,743	2nd	0.92% above	Higher	Rejected
3	M/S Ghulam Qadir	1,015,616	3rd	1.70% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Allaf Khoso house / Muhammad Hassan house / Sadam Khoso house / Ghulam Khaskheli / Bachayo Mallah house to Abdul Razzaq Phanwar house Town Bhitshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.


Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Adil Enterprises	M/S A.F & Co	M/S Ghulam Qadir	
Cost of S.I Part-A	787,299	787,299	787,299	787,299	787,299
10% above on Part-A	52,215	26.50 % above	28.00 % above	29.00 % above	228,317
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	-	-	-	-
SUB-TOTAL PART-A	998,592	995,933	1,007,743	1,007,743	1,015,616
		Saving	Excess	Excess	
		(2,659)	9,151	17,024	
TOTAL ESTIMATED COST	998,592	-0.27%	0.92%	1.70%	


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(MARED MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain , RCC Slab at Haji Khan Rind house / Hussain Bux Jaskani house / Qurbani Khoso house / Hafiz Abdul Rehman house to Haji Qurban House Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S M.Zaman & Qamar-ur-zaman Rajput	994,569	1st	-0.39% below	Lowest	Condidred
2	M/S Al Mustafa Const. Co.	1,003,621	2nd	0.52% above	Higher	Rejected
3	M/S Hammad Enterprises	1,015,429	3rd	1.70% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / R.C.C Slab at Haji Khan Rind house / Hussain Bux Jaskani house / Qurban Khoso house / Hafiz Abdul Rehman house to Haji Qurban House Town Bhitshah District Matiari.

Name of Work. :

Estimate Sanctioned office letter No. : NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No. : 14.02.2018

Date of Issue. :


Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S M.Zaman & Qamar-ur-zaman Rajput	M/S Al Mustafa Const. Co.	M/S Hammad Enterprises	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.35 % above	27.50 % above	29.00 % above	228,275
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,447	SUB-TOTAL PART-A	SUB-TOTAL PART-A	SUB-TOTAL PART-A	1,015,429
TOTAL ESTIMATED COST	998,447	Saving (3,878) -0.39%	Excess 5,174 0.52%	Excess 16,982 1.70%	

The Rate Quoted by M/S M.Zaman & Qamar-ur-zaman Rajput, Government Contractor, Part-A @ 26.35% above, found lowest, is hereby approved.



(FAHEED MAGSOOD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUBAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Haji Qurban House / Sabago Odd house Seedo Khoso house / Sher Bhatti house to Altaf Khoso house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (LD No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S M Zaman & Qamar-ur-zaman Rajput	994,176	1st	-0.43% below	Lowest	Condidred
2	M/S MMM Enterprises	1,007,557	2nd	0.91% above	Higher	Rejected
3	M/S Adil Enterprises	1,015,429	3rd	1.70% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. Re-construction of C.C Drain / RCC Slab at Hajji Qurban House / Sabago Odd house Secdo Khoso house / Sher Bhatti house to Altaf Khoso house
Town Bhitshah District Mattiari.

Estimate Sanctioned office letter No.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender invited vide letter No.

14.02.2018

Date Opening 15.02.2018

Date of Issue.

As per Sanctioned Estimate	Rate Quoted by the Bidders / Contractors.		
	Description of itemes	Amount	Amount
		M/S M Zaman & Qamar-ur-zaman Rajput	M/S M/M Enterprises
		CIVIL WORK	CIVIL WORK
Cost of S.I Part-A	787,154	787,154	787,154
10% above on Part-A	52,215	26.30 % above	28.00 % above
Non-schedule Items	-	207,022	220,403
Cost of Carriage	159,078	-	-
SUB-TOTAL PART-A	998,447	994,176	1,007,557
		Non-schedule Items	Non-schedule Items
		SUB-TOTAL PART-A	SUB-TOTAL PART-A
		Saving	Excess
TOTAL ESTIMATED COST	998,447	(4,271) -0.43%	9,110 0.91%
			Excess
			16,982
			1.70%


The Rate Quoted by M/S M Zaman & Qamar-ur-zaman Rajput, Government Contractor, Part-A @ 26.30% above, found lowest, is hereby approved.



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Zafar Khaskheli house / Lakhano Shaikh house / Ameer Bux Shikah house to Shakeel Rajput house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ali Raza Bughio	995,992	1st	-0.39% below	Lowest	Condidred
2	M/S Adil Enterprises	1,009,398	2nd	0.95% above	Higher	Rejected
3	M/S Al Mustafa Enterprises	1,017,284	3rd	1.74% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Zafar Khaskheli house / Lakhano Staikh house / Ameer Bux Shikah house to Shakeel Rajput house Town Bhitshah District Matiari.

Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.

NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
 14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Ali Raza Bughio CIVIL WORK	M/S Adil Enterprises CIVIL WORK	M/S Al Mustafa Enterprises CIVIL WORK	
Cost of S.I Part-A	788,592	788,592	788,592	788,592	788,592
10% above on Part-A	52,215	26.30 % above	28.00 % above	29.00 % above	228,692
Non-schedule items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule items	Non-schedule items	Non-schedule items	-
SUB-TOTAL PART-A	999,885	995,992	SUB-TOTAL PART-A	1,009,398	SUB-TOTAL PART-A
					1,017,284
TOTAL ESTIMATED COST	999,885	Saving (3,893) -0.39%	Excess 9,513 0.95%	Excess 17,399 1.74%	


The Rate Quoted by M/S Ali Raza Bughio. Government Contractor, Part-A @ 26.30% above, found lowest, is hereby approved.



(FAREED MAGSI)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER



(GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER



(MUHAMMAD ALI)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Pervaiz Sehto house / Masjid Ali Wali-ul-Ilah / Dhani Bux Mallah house to Khan Khaskheli house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	996,291	1st	-0.26% below	Lowest	Condidred
2	M/S A.F & Co.	1,023,857	2nd	2.50% above	Higher	Rejected
3	M/S Ghulam Qadir	1,047,484	3rd	4.87% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Pervaiz Sehito house / Masjid Ali Wali-ul-Hab / Dhani Bux Mallah house to Khan Khaskhefi house Town Bhitshah District Matiari.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.C.I.C(Bhitsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of Items	Amount	M/S Hamam Enterprises	M/S A.F & Co.	M/S Ghulam Qadir	
Cost of S.I Part-A	787,582	787,582	787,582	787,582	787,582
10% above on Part-A	52,215	26.50 % above	30.00 % above	33.00 % above	259,902
Non-schedule items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule items	Non-schedule items	Non-schedule items	-
SUB-TOTAL PART-A	998,875	996,291	1,023,857	1,023,857	1,047,484
TOTAL ESTIMATED COST	998,875	Saving (2,584) -0.26%	Excess 24,982 2.50%	Excess 48,609 4.87%	

The Rate Quoted by M/S Hamam Enterprises, Government Contractor, Part-A (i) 26.50% above, found lowest, is hereby approved.



(FARID MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIKUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Khan Khaskheli house / Abdul Razaq Khaskheli house / Mirza Bargah to Sher Rajput house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Mustafa Const: Co.	993,388	1st	-0.51% below	Lowest	Condidred
2	M/S A.F & Co	1,023,300	2nd	2.49% above	Higher	Rejected
3	M/S Faiz M	1,031,172	3rd	3.28% above	Higher	Rejected


(FARZED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Khan Khaskheili house / Abdul Razaq Khaskheili house / Mirza Bargah to Sher Rajput house Town Bhitshah District Matiari.

Name of Work. Estimate Sanctioned office letter No. Tender invited vide letter No. Date of Issue.

M/S Al Mustafia Const. Co. 787,154 25.01.2018.

M/S A.F & Co 787,154 15.02.2018

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Mustafia Const. Co.	M/S A.F & Co	M/S Faiz M	
		CIVIL WORK	CIVIL WORK	CIVIL WORK	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.20 % above	30.00 % above	31.00 % above	244,018
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	-
SUB-TOTAL PART-A	998,447	993,388	1,023,300	1,031,172	1,031,172
		Saving	Excess	Excess	32,725
TOTAL ESTIMATED COST	998,447	(5.059)	24,853	32,725	3.28%
		-0.51%	2.49%		


The Rate Quoted by M/S Al Mustafia Constuction Co. Government Contractor, Part-A @ 26.20% above, found lowest, is hereby approved.



(FARID MAGSO)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM AHSEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48. dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Yar Muhammad Khaskheli house . Abdul Sattar Rajput house / Imtiaz Khaskheli house to Piyaro Khoso house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MMM Enterprises	994,963	1st	-0.35% below	Lowest	Condidred
2	M/S A.F & Co	999,686	2nd	0.12% above	Higher	Rejected
3	M/S Faiz M	1,003,621	3rd	0.52% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Yar Muhammad Khaskheli house / Intiaz Khaskheli house to Piyaro Khoso house Town Bhitshah District Matiari.


Name of Work.
 Estimate Sanctioned office letter No.
 Tender invited vide letter No.
 Date of Issue.


NIT No.C.T.C(Bhitsha)JC/48, dated. 25.01.2018.
 14.02.2018


Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.	
		M/S MMM Enterprises	M/S A.F & Co
Cost of S.I Part-A	787,154	787,154	787,154
10% above on Part-A	52,215	26.40 % above	27.00 % above
Non-schedule Items	-	-	-
Cost of Carriage	159,078	-	-
SUB-TOTAL PART-A	998,447	994,963	999,686
		Saving	Excess
	-	(3,484)	1,239
TOTAL ESTIMATED COST	998,447	-0.35%	0.12%
			Excess
			5,174
			0.52%

The Rate Quoted by M/S MMM Enterprises, Government Contractor, Part-A @ 26.40% above, found lowest, is hereby approved.


 (SARFARAZ MIRAS)
 ENGINEER
 MUNICIPAL COMMITTEE
 KHAIRPUR MIRAS
 MEMBER


 (GHULAM YASEEN JAMALI)
 ACCOUNTANT
 TOWN COMMITTEE
 BHITT SHAH
 MEMBER


 (MUHAMMAD AILD)
 TOWN OFFICER
 TOWN COMMITTEE
 BHITT SHAH
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Dad Wasan house via Murtaza house Khokhar Muskan to Disposal soz Aali house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Adil Enterprises	995,933	1st	-0.27% below	Lowest	Condidred
2	M/S A.F & Co	1,007,743	2nd	0.92% above	Higher	Rejected
3	M/S Ghulam Qadir	1,015,616	3rd	1.70% above	Higher	Rejected


(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER


(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER


(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Dad Wasan house via Murtaza house / Khokhar Muskan to Disposal soz Aali house Town Bhittshah District Matiari.


Name of Work. Estimate Sanctioned office letter No. Tender invited vide letter No. Date of Issue.

NIT No.C.T.(Bhittsha)TC/48, dated. 25.01.2018.
14.02.2018

Date Opening 15.02.2018

Description of items	As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.		M/S Ghulam Qadir
	Amount	M/S Adil Enterprises	M/S A.F & Co	M/S Ghulam Qadir	
Cost of S.I Part-A	787,299	787,299	787,299	787,299	787,299
10% above on Part-A	52,215	26.50 % above	208,634	28.00 % above	228,317
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	998,592	SUB-TOTAL PART-A	995,933	SUB-TOTAL PART-A	1,015,616
TOTAL ESTIMATED COST	998,592	Saving	(2,659)	Excess	17,024
			-0.27%	0.92%	1.70%


The Rate Quoted by M/S Adil Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FARID MAGSI)
ENGINEER,
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT,
TOWN COMMITTEE
BHITT SHAH
MEMBER



(GHULAM QADIR)
TOWN OFFICER,
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Bhagia Mohallah - Rajab Jutt house to Mirza Jutt house Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hammad Enterprises	995,750	1st	-0.27% below	Lowest	Condidred
2	M/S Imtiaz Ali	999,686	2nd	0.12% above	Higher	Rejected
3	M/S Hadi Bux	1,003,621	3rd	0.52% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Bhagia Mohallah / Rajab Jutt house to Mirza Jutt house Town Bhitshah District Matiari.


Name of Work. Estimate Sanctioned office letter No. Tender invited vide letter No. Date of Issue.

NIT No. C.T.C(Bhitsha)TC/48, dated. 25.01.2018.
1-4.02.2018

Date Opening 15.02.2018

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Hammad Enterprises CIVIL WORK	M/S Intiaz Ali CIVIL WORK	M/S Hadi Bux CIVIL WORK	
Cost of S.I Part-A	787,154	787,154	787,154	787,154	787,154
10% above on Part-A	52,215	26.50 % above	27.00 % above	27.50 % above	216,467
Non-schedule Items	-	-	-	-	-
Cost of Carriage	159,078	Non-schedule Items	Non-schedule Items	Non-schedule Items	1,003,621
SUB-TOTAL PART-A	998,447	995,750	999,686	999,686	1,003,621
		Saving	Excess	Excess	
		(2,697)	1,239	1,239	5,174
		-0.27%	0.12%	0.12%	0.52%
TOTAL ESTIMATED COST	998,447				

The Rate Quoted by M/S Hammad Enterprises, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FAREED MAGESI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(GHULAM AHAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: CHAIRMAN TOWN COMMITTEE BHITSHA DISTRICT MATIARI

Tender Reference No: NIT No.C.T.C(Bhitsha)TC/48, dated. 25.01.2018.

Tender Description / Name of work item: Re-construction of C.C Drain / RCC Slab at Ghulam Abbas Parhyar house / Imdad Chandio house / Allah Warayo Sammo house / Sawan Khaskheli house / Farah Rabeel House to Hab Ali Medical Town Bhitshah District Matiari.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 36434)

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 15.02.2018

Bid Evaluation Report:


Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Raja & Brothers	996,724	1st	-0.25% below	Lowest	Condidred
2	M/S Hammad Enterprises	1,000,663	2nd	0.14% above	Higher	Rejected
3	M/S MMM Enterprises	1,004,603	3rd	0.54% above	Higher	Rejected



(FAREED MAGSI)
ENGINEER
MUNICIPAL COMMITTEE
KHAIRPUR MIRAS
MEMBER



(GHULAM YASEEN JAMALI)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Re-construction of C.C Drain / RCC Slab at Ghulam Abbas Parhyar house / Inladd Chandio house / Allah Warayo Sammo house / Sawan Khaskheli house / Farah Rabeel House to Hab. Ali Medical Town Bhittshah District Matiari.

Name of Work: **Re-construction of C.C Drain / RCC Slab at Ghulam Abbas Parhyar house / Inladd Chandio house / Allah Warayo Sammo house / Sawan Khaskheli house / Farah Rabeel House to Hab. Ali Medical Town Bhittshah District Matiari.**

Estimate Sanctioned office letter No. **NIT No.C.T.(Bhittsha)TC/48, dated, 25.01.2018.**

Tender invited vide letter No. **14.02.2018**

Date of Issue. **14.02.2018**

Date Opening **15.02.2018**

As per Sanctioned Estimate Description of items	Amount	Rate Quoted by the Bidders / Contractors.			
		M/S Raja & Brothers CIVIL WORK	M/S Hammad Enterprises CIVIL WORK	M/S MMM Enterprises CIVIL WORK	
Cost of S.I Part-A	787,924	787,924	787,924	787,924	787,924
10% above on Part-A	52,215	26.50 % above	27.00 % above	27.50 % above	216,679
Non-schedule Items	159,078	-	-	-	-
Cost of Carriage	999,217	996,724	996,724	1,000,663	1,004,603
SUB-TOTAL PART-A					
	-	Saving (2,493)	Excess	Excess	5,386
TOTAL ESTIMATED COST	999,217	-0.25%	0.14%	0.14%	0.54%

The Rate Quoted by M/S Raja & Brothers, Government Contractor, Part-A @ 26.50% above, found lowest, is hereby approved.



(FAREED MUGSD)
ENGINEER
MUNICIPAL COMMITTEE
KHAIROPUR MIRAS
MEMBER



(GHULAM YASEEN JAMAL)
ACCOUNTANT
TOWN COMMITTEE
BHITT SHAH
MEMBER



(MUHAMMAD ALI)
TOWN OFFICER
TOWN COMMITTEE
BHITT SHAH
CHAIRMAN