

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

1873

OF 2011

Dated: 27.4/2011.

To,

M/S. MEMON CONSTRUCTION CO:
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM CENTRAL JAIL SUKKUR TO WADERO
MITHAL KHAN JATOI VIA TUNIA PULL ROAD MILE 0/0-1/6.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK:

Rate Rs. 14.21 % Above (Fourteen Point Two One Percent Above) Except Diff. Cost of Bitumen Amounting to Rs. 12785946/-

PART "B" STONE PITCHING (5500 RFT).

Rate 45.50% Above (Forty Five Point Five Zero Percent Above)
Amounting Rs. 25939925/-

TOTAL AMOUNTING RS. 38.725871/- Million (Rupees Thirty Eight Million Seven Hundred Twenty Five Thousand Eight Hundred & Seventy One Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned, all clause of agreement will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: RECONDITIONING OF ROAD FROM CENTRAL JAIL SUKKUR TO WADERO MITHAL KHAN JATOI VIA TUNIA PULL ROAD MILE 0/0-1/6.


N.I.T No: TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 38.924(M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. MEMON CONSTRUCTION CO.	P-A= 14.21% Above P-B= 45.50% Above	
02.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 14.77% Above P-B= 45.76% Above	
03.	MR. FARHATULLAH PHULPOTO	P-A= 14.97% Above P-B= 45.83% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

No: TC/G-55/ (2) 1508 OF 2011

Dated: 28/3/2011.

To,

M/S. MUMTAZ & COMPANY.,
Government Contractor.

SUBJECT:

W/R OF ROAD FROM N.H WAY UBHRI TO TUNIA PULL VIA SHAHAL DHANI
ROAD MILE 1/0-2/0.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05% Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 7798368/-

PART "B"

Rate 28.50% Above (Twenty Eight Point Five Zero Percent Above)
Amounting to Rs. 107102/-

PART "C"

Rate 45.80% Above (Forty Five Point Eight Zero Percent Above)
Amounting Rs. 71757/-

PART "D"

Rate 55.0% Above (Fifty Five Point Zero Percent Above)
Amounting Rs. 555471/-

TOTAL AMOUNTING RS. 8.532698/- Million (Rupees Eight Million Five Hundred Thirty Two Thousand Six Hundred & Ninety Eight) only.

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

No: TC/G-55/ 498

OF 2011

Dated: 06/04/2011.

To,

M/S. RAZA HUSSAIN CHANNA & CO.,
Government Contractor.

3
SUBJECT:

W/R OF ROAD FROM BABERLOI PIR JO GOTH ROAD TO NIHAL KHAN
KHORKHANI TO CONNECT YOUNIS KHORKHANI UPTO PIR MANGIO BYE
PASS ROAD MILE 0/0-1/0 & 4/0-6/0.

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.0% Above (Fourteen Point Zero Percent Above)
Amounting to Rs: 33629158/-

PART "B".

Rate 43.80% Above (Forty Three Point Eight Zero Percent Above)
Amounting to Rs. 30816/-

PART "C".

Rate 49.85% Above (Forty Nine Point Eight Five Percent Above)
Amounting Rs. 24047910/-

TOTAL AMOUNTING RS. 57.707884/- Million (Rupees Fifty Seven Million Seven Hundred Seven Thousand Eight Hundred & Eighty Four) only.

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought-at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

1/2/3
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

1/2/3
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

P-A

NAME OF WORK:

W/R OF ROAD FROM BABERLOI PIR JO GOTH ROAD TO NIHAL KHAN KHORKHANI TO CONNEC: TOUNIS KHORKHANI UPTO PIR MANGIO BYE PASS ROAD MILE 0/0-1/0. & 4/0-5/0.

S.NO	PROVISION AS PER SANCTION ESTIMATE	AMOUNT	RATE QUOTED BY. M/S. RAZA HUSSAIN CHANNA & CO:	RATE QUOTED BY. M/S. AGHA MOHAMMAD KHAN & CO:	RATE QUOTED BY. MR. SHAH MOHAMMAD
1.	Cost of Schedule "B"	21108479	14.0% Above 24063666	14.45% Above 24158654	14.97% Above 24268418
2.	Cost of Carriage of Materials	--	--	--	--
3.	Cost of Work with Carriage of Materials	21108479	24063666	24158654	24268418
4.	Add: Diff: cost of Bricks @ Rs. 1000/-	152276	152276	152276	152276
5.	Increase cost of Bitumen 188.13 tons @ 50035/70 per ton	9413216	9413216	9413216	9413216
6.	15.0% Above	(+) 3166272	--	--	--
TOTAL		33840243	33629158	33724146	33833910

The lowest at Rs. 14.0% Above on Schedule
 Rate as provided in schedule "B" working Rs. 14.0 % Above estimated
 Cost of work against as permissible limit of Rs. 15.0% Above


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAYS DIVISION
 N'FEROZE@KHARPUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ 601

OF 2011

Dated: 21/12/2011.

To,

MR. NISAR A. BHUTTO,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM LUQMAN NAKA TO VILLAGE SIMING
CHANNA ROAD MILE 1/2-2/2.

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs. 14.02 % Above (Fourteen Point Zero Two Percent Above)
Amounting to Rs. 7027005/-

PART "B"

Rate 47.96% Above (Forty Seven Point Nine Six Percent Above)
Amounting Rs. 795318/-

TOTAL AMOUNTING RS. 7.823123/- Million (Rupees Seven Million Eight Hundred Twenty Three Thousand One Hundred & Twenty Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM LUQMAN NAKA
TO VILLAGE SIMING CHANNA ROAD MILE 1/2-2/2.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

7.9192 (M)

DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY, CONTRACTOR	REMARKS
01.	MR. NISAR A. BHUTTO	P-A= 14.02% Above P-B= 47.96% Above	
02.	M/S. AGHA MOHAMMAD KHAN & CO:	P-A= 14.70% Above P-B= 48.0% Above	
03.	M/S. JABBAR MURAD CONSTT. CO:	P-A= 14.97% Above P-B= 48.50% Above	


PROVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ 373

OF 2011

Dated: 02/04/2011.

To, -

(S)

MR. INAYATULLAH JUMANI,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM DUR MOHAMMAD SOLANGI TO
VILLAGE ALI MURAD JAGIRANI ROAD MILE 1/0-1/3.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05% Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 2724394/-

PART "B"

Rate 46.50% Above (Forty Six Point Five Zero Percent Above)
Amounting Rs. 107269/-

TOTAL AMOUNTING RS. 2.831663/- Million (Rupees Two Million Eight Hundred Thirty One Thousand Six Hundred & Sixty Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 06 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM DUR MOHAMMAD
SOLANGI TO VILLAGE ALI MURAD JAGIRANI ROAD
MILE 1/0-1/3.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

2.8682 (M)

DATE OF ISSUE TENDERS:-

21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. INAYATULLAH JUMANI	P-A= 14.05% Above P-B= 46.50% Above	
02.	MR. ABDUL KHALIQUE PHULPOTO	P-A= 14.70% Above P-B= 48.50% Above	
03.	M/S. BHATTI ENTERPRISES	P-A= 15.0% Above P-B= 49.0% Above	


VISCERAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/513

OF 2011

Dated: 06.10.2011.

To,

M/S. KASHIF CONSTRUCTION CO.,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM SHAH WARYAL DADAN KATOHAR AND
SAINDAD KATOHAR U.C SHADI SHAHEED ROAD MILE 0/0-0/5.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 12.51 % Above (Twelve Point Five One Percent Above)
Amounting to Rs: 3812217/-

PART "B"

Rate 42.11% Above (Forty Two Point One One Percent Above)
Amounting Rs. 225810/-

TOTAL AMOUNTING RS. 4.038027/- Million (Rupees Four Million Thirty Eight Thousand & Twenty Seven Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM SHAH WARYAL,
DADAN KATO HAR AND SAINDAD KATO HAR U.C
SHAADI SHAHEED ROAD MILE 0/0-0/5.

N.I.T.No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

4.125 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. KASHIF CONSTRUCTION CO:	P-A= 12.51% Above P-B= 42.11% Above	
02.	M/S A.U SHANZ	P-A= 13.93% Above P-B= 42.46% Above	
03.	M/S. DHARTI BUILDERS	P-A= 14.76% Above P-B= 42.57% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCL
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

No: TC/G-55/

700 OF 2011

Dated: 18/1/2011.

To,

M/S. AGHA HASSAN KHAN & CO.,
Government Contractor.

SUBJECT: CONSTRUCTION OF APPROACHES ON EITHER SIDES OF NEWLY
CONSTRUCTED BRIDGES ON THERHI PULL MIRWAH AND ROHRI CANAL

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 18.40 %Above (Eighteen Point Four Zero Percent Above) Except Diff: Cost of Bitumen
Amounting to Rs: 9890166/-

PART "B" ASPHALT CONCRETE.

Rate 18.50% Above (Eighteen Point Five Zero Percent Above) Except Diff: Cost of Bitumen
Amounting Rs. 3745781/-

PART "C" APPROACHES 04 NOS.

Rate 27.0% Above (Twenty Seven Point Zero Percent Above)
Amounting Rs. 444345/-

PART "D" RCC RETAINING WALL.

Rate 28.03% Above (Twenty Eight Point Zero Three Percent Above)
Amounting Rs. 2081816/-

PART "E" STONE MASONARY R/W 1200 RFT.

Rate 50.05% Above (Fifty Point Zero Five Percent Above)
Amounting Rs. 14565684/-

TOTAL AMOUNTING RS. 30.727792/- Million (Rupees Thirty Three Million Seven Hundred
Twenty Seven Thousand Seven Hundred & Ninety Two Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF APPROACHES ON BOTH SIDES
OF NEW CONSTRUCTED BRIDGES ON THERHI ^{Publ}
MIRWAH AND ROHRI CANAL.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

31.260 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. AGHA HASSAN KHAN & CO:	P-A= 18.40%Above P-B= 18.50% Above P-C= 27.00%Above P-D=28.03%Above P-E=50.05%Above	
02.	MR. ABDUL KHALIQUE PHULPOTO	P-A= 19.00%Above P-B= 19.20% Above P-C=27.10%Above P-D=28.08%Above P-E=50.12%Above	
03.	M/S. AGHA MOHAMMAD KHAN & CO:	P-A= 19.80%Above P-B= 19.85% Above P-C= 27.31%Above P-D=28.36% Above P-E=50.43%Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

No. ICIG 551 / (N)

Of 2011

Dated: 23/05/2011.

To,

MR. ABDUL WAHAB SOLANGI,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM BABERLOI MACHI ROAD TO BADAI
MACHI ROAD VIA LODHRA VILLAGE MILE 0/0-0/5. (REMAINING WORK).

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted

PART (A) ROAD WORK.

Rate Rs: 14.19% Above (Fourteen Point One Nine Percent Above)
Amounting to Rs: 4314229/-

PART "B".

Rate 40.85% Above (Forty Point Eight Five Percent Above)
Amounting to Rs. 205641/-

PART "C".

Rate 36.0% Above (Thirty Six Point Zero Percent Above)
Amounting Rs. 112375/-

TOTAL AMOUNTING RS. 4.632245/- Million (Rupees Four Million Six Hundred Thirty Two Thousand Two Hundred & Forty Five) only.

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM BABERLOI MACHI
ROAD TO BADAI MACHI ROAD VIA LODHRA
VILLAGE MILE 0/0-0/5. (REMAINING WORK).

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

4.685 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. ABDUL WAHAB SOLANGI	P-A= 14.19% Above P-B= 40.85% Above P-C= 36.0% Above	
02.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 14.55% Above P-B= 40.93% Above P-C= 36.16% Above	
03.	M/S. DHARTI BUILDERS	P-A= 14.93% Above P-B= 41.06% Above P-C= 36.21% Above	


PROVINCIAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ 385

OF 2011

Dated: 02.10.2011.

To,

M/S. IRSHAD ALI & SONS,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM KHAIRPUR PIR JO GOTH TO VILLAGE
KAMAL KHAN JAGIRANI ROAD MILE 1/5-3/1.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 7273806/-

PART "B"

Rate 30.89% Above (Thirty Point Eight Nine Percent Above)
Amounting Rs. 216695/-

TOTAL AMOUNTING RS. 7.490501/- Million (Rupees Seven Million Four Hundred Ninety Thousand Five Hundred & One Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **GAMBAT** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **GAMBAT** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITIONING OF ROAD FROM KHAIRPUR PIR
JO GOTH TO VILLAGE KAMAL KHAN JAGRANI
ROAD MILE 1/5-3/1.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

7.580 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. IRSHAD ALI & SONS	P-A= 14.05% Above P-B= 30.89% Above	
02.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 14.55% Above P-B= 30.99% Above	
03.	MR. MAJID GULZAR SHAIKH	P-A= 14.97% Above P-B= 31.05% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

512-

OF 2011

Dated: 6/4/2011.

To,

MR. KHAN MOHAMMAD,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM MANGHANWARI ROAD TO VILLAGE
QADIR BUX METLO ROAD MILE 0/5-1/0.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.18 % Above (Fourteen Point One Eight Percent Above)
Amounting to Rs: 2747279/-

PART "B"

Rate 41.93% Above (Forty One Point Nine Three Percent Above)
Amounting Rs. 104527/-

TOTAL AMOUNTING RS. 2.851806/- Million (Rupees Two Million Eight Hundred Fifty One Thousand Eight Hundred & Six Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 GAMBAT @ KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 06 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 GAMBAT @ KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM MANGHANWARI ROAD TO VILLAGE QADIR BUX METLO ROAD MILE 0/5-1/0.


N.I.T No: TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 2.867 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. KHAN MOHAMMAD	P-A= 14.18% Above P-B= 41.93% Above	
02.	M/S. HAMDULLAH ASSOCIATES	P-A= 14.47% Above P-B= 41.99% Above	
03.	MR. AZHAR ALI MALLAH	P-A= 14.89% Above P-B= 42.08% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

1503

OF 2011

Dated: 28/3/2011.

To,

MR. KHAIR MOHAMMAD KATPER,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM MAHESAR WADA TO MAZHAR SHAH
VIA ZAKRIA MOHALLA & KHAIR MOHAMMAD HOUSE KALARIE NAREJA
ROAD MILE 0/5-1/2.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.18 % Above (Fourteen Point One Eight Percent Above)
Amounting to Rs: 4459612/-

PART "B"

Rate 41.80% Above (Forty One Point Eight Zero Percent Above)
Amounting Rs. 426321/-

TOTAL AMOUNTING RS. 4.885933/- Million (Rupees Four Million Eight Hundred Eighty Five Thousand Nine Hundred & Thirty Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM MAHESAR WADA
TO MAZHAR SHAH VIA ZAKRIA MOHALLA & KHAIR
MOHAMMAD HOUSE KALARIE NAREJA ROAD MILE
0/5-1/2.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

4.942 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. KHAIR MOHAMMAD KATPER	P-A= 14.18% Above P-B= 41.80% Above	
02.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 14.53% Above P-B= 41.99% Above	
03.	MR. MAJID GULZAR SHAIKH	P-A= 14.98% Above P-B= 42.09% Above	


FINANCIAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

No: TC/G-55/500

OF 2011

Dated: 06/04/2011.

To:-

M/S. ASAD ENTERPRISES.,
Government Contractor.

14
SUBJECT:

WIDENING/ RECONDITIONING OF ROAD FROM GAMBAT AGRA UPTO RAZI
ROAD MILE 2/0-5/0.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.21% Above (Fourteen Point Two One Percent Above) Except Diff. Cost of Bitumen Amounting to Rs: 21016991/-

PART "B" ASPHALT CONCRETE:

Rate 11.60% Above (Eleven Point Six Zero Percent Above) Except Diff. Cost of Bitumen Amounting to Rs. 21140223/-

PART "C". 3 FEET SPAN RCC CULVERTS:

Rate 49.0% Above (Forty Nine Point Zero Percent Above) Amounting Rs. 257240/-

PART "D" TOE WALL:

Rate 59.0% Above (Fifty Nine Point Zero Percent Above) Amounting Rs. 219784/-

TOTAL AMOUNTING RS. 42.634238/- Million (Rupees Forty Two Million Six Hundred Thirty Four Thousand Two Hundred & Thirty Eight) only.

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

2/6/11
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

2/6/11
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

W/R OF ROAD FROM GAMBAT AGRA UPTO RAZI DERO
ROAD MILE 2/0-5/0.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

42.936 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. ASAD ENTERPRISES	P-A= 14.21% Above P-B= 11.60% Above P-C= 49.0% Above P-D= 59.0% Above	
02.	MR. NIAZ ALI	P-A= 14.55% Above P-B= 11.63% Above P-C= 49.15% Above P-D= 59.09% Above	
03.	MR. SIKANDAR KHAN LASHARI	P-A= 14.99% Above P-B= 11.96% Above P-C= 49.27% Above P-D= 59.21% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

628

OF 2011

Dated: 8/4/2011.

To,

M/S. UJJAN CONSTRUCTION COMPANY,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM RIPPRI BAHARO TO KANDRI TO
KHARALABAD VIA GHANWAR PANHWAR ROAD MILE 0/2+330-0/3+550
(I/C APPROACH).

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 10.21% Above (Ten Point Two One Percent Above)
Amounting to Rs. 4745601/-

PART "B"

Rate 48.05% Above (Forty Eight Point Zero Five Percent Above)
Amounting Rs. 363705/-

TOTAL AMOUNTING RS. 5.109306/- Million (Rupees Five Million One Hundred Nine Thousand Three Hundred & Six Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM RIPRI BAHARO TO
KANDRI TO KHARALABAD VIA GHANWAR PANHWAR
ROAD MILE 0/2+330-0/3+550'. (I/C APPROACH)

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

5.177 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. UJJAN CONSTRUCTION COMPANY	P-A= 10.21% Above P-B= 48.05% Above	
02.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 10.52% Above P-B= 48.18% Above	
03.	MR. MAJID GULZAR SHAIKH	P-A= 10.97% Above P-B= 48.35% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

501

OF 2011

Dated: 6/4/2011.

To,

M/S. SIKANDAR ENTERPRISES,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM GAMBAT SOBODERO ROAD TO
VILLAGE SANWAL NAREJO ROAD MILE 0/0-0/5. (REMAINING WORK).

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.26% Above (Fourteen Point Two Six Percent Above)
Amounting to Rs: 2410491/-

PART "B"

Rate 45.60% Above (Forty Five Point Six Zero Percent Above)
Amounting Rs. 320233/-


TOTAL AMOUNTING RS. 2.730724/- Million (Rupees Two Million Seven Hundred Thirty Thousand Seven Hundred & Twenty Four Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 07 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION,
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION,
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM GAMBAT
SOBHODERO ROAD TO VILLAGE SANWAL NAREJO
ROAD MILE 0/0-0/5. (REMAINING WORK).

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

2.772 (M)

DATE OF ISSUE TENDERS:-

21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. SIKANDAR ENTERPRISES	P-A= 14.26% Above P-B= 45.60% Above	GAMBAT NAREJO
02.	MR. AZHAR ALI MALLAH	P-A= 14.79% Above P-B= 45.71% Above	
03.	M/S. HAMDULLAH ASSOCIATES	P-A= 14.98% Above P-B= 45.76% Above	


PROVINCIAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

No: TC/G-55/

483

OF 2011

Dated: 5/4/2011.

To,

M/S. NAVEED AHMED CONSTT: & ASSOCIATES.,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM SHAH JI LANDHI TO MOHBAT SAHITO
VIA HAMZ ALI NAREJO ROAD MILE 1/7-3/1.
REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 10.11 %Above (Ten Point One One Percent Above)
Amounting to Rs: 8442568/-

PART "B"

Rate 45.90% Above (Forty Five Point Nine Zero Percent Above)
Amounting Rs. 638756/-

PART "C"

Rate 41.35% Above (Forty One Point Three Five Percent Above)
Amounting Rs. 1685040/-

PART "D"

Rate 36.55% Above (Thirty Six Point Five Five Percent Above)
Amounting Rs. 469049/-

TOTAL AMOUNTING RS. 11.235413/- Million (Rupees Eleven Million Two Hundred Thirty Five Thousand Four Hundred & Thirteen Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 GAMBAT @ KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 GAMBAT @ KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM SHAH JI LANDHI TO MOHBAT SAHITO VIA HAMZ ALI NAREJO ROAD MILE 1/7-3/1.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

11.314 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. NAVEED AHMED CONSTRUCTORS & ASSOCIATES	P-A= 10.11% Above P-B= 45.90% Above P-C= 41.35% Above P-D= 36.55% Above	
02.	M/S. SACHAL SARMAST CONSTT. CO:	P-A= 10.59% Above P-B= 46.02% Above P-C= 41.46% Above P-D= 36.67% Above	
03.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 10.98% Above P-B= 46.17% Above P-C= 41.55% Above P-D= 36.72% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

OF 2011

Dated: 6/4/2011.

To,

MR. ABDUL SHAKOOR SAHITO,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM PHONE SHAKH RUK RANI ROAD LAL DINO SAHITO PIR DODO OTHANI AACHAR SAHITO & MOHAMMAD KHAN JANVRI MILE 2/0-2/7.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 10.21 % Above (Ten Point Two One Percent Above)
Amounting to Rs: 6292568/-

PART "B"

Rate 47.70% Above (Forty Seven Point Seven Zero Percent Above)
Amounting Rs. 322517/-

TOTAL AMOUNTING RS. 6.615085/- Million (Rupees Six Million Six Hundred Fifteen Thousand & Eighty Five Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

392

OF 2011

Dated: 21/4/2011.

To,

M/S. IRSHAD ALI & SONS,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM HINGORIJA SAGYOON ROAD ON THE
LEFT BANK OF MACHAR SHAKH TO NEW N.H WAY VIA SAIFULLAH
KHAN KHASKHELI MILE 1/4-3/1.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.


Rate Rs: 10.15 % Above (Ten Point One Five Percent Above)
Amounting to Rs: 13699826/-

PART "B"

Rate 47.45% Above (Forty Seven Point Four Five Percent Above)
Amounting Rs. 543045/-


TOTAL AMOUNTING RS. 14.242871/- Million (Rupees Fourteen Million Two Hundred Forty Two Thousand Eight Hundred & Seventy One Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **MORO** to start the work within a week time from the date of issue of this order and complete it within period of **12 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **MORO** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement be promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM HINGORIJA SAGYOON ROAD ON THE LEFT BANK OF MAHESAR SHAKH TO NEW N.H WAY VIA SAIFULLAH KHAN KHASKHELI MILE 1/4-3/1.


N.I.T No: TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 14.324 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. IRSHAD ALI & SONS	P-A= 10.15% Above P-B= 47.45% Above	
02.	M/S. SIKANDAR ENTERPRISES	P-A= 10.51% Above P-B= 47.59% Above	
03.	MR. SIKANDAR KHAN LASHARI	P-A= 10.99% Above P-B= 47.68% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

49)

OF 2011

Dated: 5/4/2011.

To,

M/S. IMECO COMPANY.,
Government Contractor.

SUBJECT:

W/R OF ROAD FROM MISRI SHAH TO FATEHPUR VIA DARI KANASRA
MILE 4/5-5/0.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.21 % Above (Fourteen Point Two One Percent Above)
Amounting to Rs: 3464015/-

PART "B"

Rate 39.50% Above (Thirty Nine Point Five Zero Percent Above)
Amounting Rs. 111342/-

TOTAL AMOUNTING RS. 3.575357/- Million (Rupees Three Million Five Hundred Seventy Five Thousand Three Hundred & Fifty Seven Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 06 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

W/R PF ROAD FROM MISRI SHAH TO FATEHPUR
VIA DARI KANASRA MILE 4/5-5/0.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

3.6155 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. IMECO COMPANY	P-A= 14.21% Above P-B= 39.50% Above	
02.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 14.43% Above P-B= 39.87% Above	
03.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 14.97% Above P-B= 40.0% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDENT ENGINEER
PROVINCIAL HIGHWAY DIVISION
KUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

1482

OF 2011

Dated: 2013/2011.

To,

M/S. ALI MARDAN KERIO & SONS.,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM THARI JISKANI ROAD RANIPUR
BOZDAR VIA BROHI KHASKHELI & SHAMBANI ROAD MILE 4/3-5/0.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 4705115/-

PART "B"

Rate 48.00% Above (Forty Eight Point Zero Percent Above)
Amounting Rs. 578633/-

TOTAL AMOUNTING RS. 5.283748/- Million (Rupees Five Million Two Hundred Eighty Three Thousand Seven Hundred & Forty Eight Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KOTDIJI** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KOTDIJI** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM THARI JISKANI
ROAD RANIPUR BOZDAR VIA BROHI KHASKHELI &
SHAMBANI ROAD MILE 4/3-5/0.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

5.348 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. ALI MARDAN KERIO & SONS	P-A= 14.05% Above P-B= 48.00% Above	
02.	M/S. BHATTI ENTERPRISES	P-A= 14.81% Above P-B= 48.43% Above	
03.	MR. MOHAMMAD HASSAN WASSAN	P-A= 14.97% Above P-B= 48.49% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NTEROZE KHAIRPUR

No: TC/G-55/

509 OF 2011

Dated: 6/4/2011.

To
72

M/S. MANZOOR AHMED AND BROTHERS,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM ARAB SOLANGI TO KUMB VIA MALL FAKIR DHANI BUX, GHULAM QADIR MOHIB ALI UJJAN, BROHI HABIBULLAH, MOHAMMAD SHARIF UJJAN DILBER, YAR MOHAMMAD BHATTI, MEHRAN COLONY, JABBAL SHAMBHANI ROAD MILE 3/4-4/2.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.16 % Above (Fourteen Point One Six Percent Above)
Amounting to Rs: 5447823/-

PART "B"

Rate 46.80% Above (Forty Six Point Eight Zero Percent Above)
Amounting Rs. 452868/-

TOTAL AMOUNTING RS. 5.900691/- Million (Rupees Five Million Nine Hundred Thousand Six Hundred & Ninety One Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NTEROZE@KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NTEROZE@KHAIRPUR

DIVISION OF HIGHWAY ENGINEERING
PROVINCIAL HIGHWAY CIRCLE

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM ARAB SOLANGI TO KUMB VIA MALL FAKIR, DHANI BUX, GHULAM QADIR, MOHIB ALI UJJAN, BROHI HABIBULLAH, MOHAMMAD SHARIF UJJAN DILBER, YAR MOHAMMAD BHATTI, MEHRAN COLONY, JABBAL SHAMBHANI ROAD MILE 3/4-4/2.


N.I.T No. TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 5.969 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. MANZOOR AHMED AND BROTHERS	P-A= 14.16% Above P-B= 46.80% Above	
02.	M/S. AGHA HASSAN KHAN AND CO.	P-A= 14.77% Above P-B= 46.97% Above	
03.	M/S. KASHIF CONSTRUCTION CO.	P-A= 14.97% Above P-B= 47.02% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
BUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

1506

OF 2011

Dated: 28/3/2011.

To,

MR. MAHDI ENTERPRISES,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM OLD NATIONAL HIGHWAY TO RAJA
FRUIT FARM MILE 2/3-3/1.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted

PART (A) ROAD WORK.

Rate Rs: 14.03 % Above (Fourteen Point Zero Three Percent Above)
Amounting to Rs: 5810218/-

PART "B"

Rate 43.47% Above (Forty Three Point Forty Seven Percent Above)
Amounting Rs. 338290/-

TOTAL AMOUNTING RS. 6.148508/- Million (Rupees Six Million One Hundred Forty Eight Thousand Five Hundred & Eight Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 06 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any-excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM OLD NATIONAL HIGHWAY TO RAJA FRUIT FARM MILE 2/3-3/1.


N.I.T No: TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 6.229 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. MAHDI ENTERPRISES	P-A= 14.03% Above P-B= 43.47% Above	
02.	M/S. HAMDULLAH ASSOCIATES	P-A= 14.49% Above P-B= 43.56% Above	
03.	MR. HUSSAIN BUX SAHITO	P-A= 14.97% Above P-B= 43.68% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

E.O.C
CENTRAL

REMARKS

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

838

OF 2011

Dated: 1 / 4 / 2011.

To,

MR. ZULIFQAR ALI MAHAR,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM FAIZAL MAHAR TO DOST MOHAMMAD
BROHI VIA WARYAM THEBO ROAD MILE 3/1-4/4.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.20 % Above (Fourteen Point Two Zero Percent Above)
Amounting to Rs: 10742607/-

PART "B"

Rate 47.30% Above (Forty Seven Point Three Zero Percent Above)
Amounting Rs. 691435/-

TOTAL AMOUNTING RS. 11.434042/- Million (Rupees Eleven Million Four Hundred Thirty Four Thousand & Forty Two Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM FAIZAL MAHAR
TO DOST MOHAMMAD BROHI VIA WARYAM THEBO
ROAD MILE 3/1-4/4.


N.L.T No: 1C/G 55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 11.570 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. ZULIFQAR ALI MAHAR	P-A= 14.20% Above P-B= 47.30% Above	
02.	M/S. BHATTI ENTERPRISES	P-A= 14.45% Above P-B= 47.51% Above	
03.	MR. NIAZ ALI	P-A= 14.76% Above P-B= 47.82% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

No: TC/G-55/

489

OF 2011

Dated: 5/4/2011.

To,

MR. WAZIR ALI PANHYAR,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM THARI JISKANI ROAD TO RANIPUR
BOZDAR ROAD VIA ABDUL RAHEEM KHASKHELI DHANA KHAN
KHASKHELI VILLAGE TAJJO KHAN & PYARO SAKHANI MILE 2/3-3/2.

REFERENCE:

Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.10 %Above (Fourteen Point One Zero Percent Above)
Amounting to Rs: 7146817/-

PART "B"

Rate 49.0% Above (Forty Nine Point Zero Percent Above)
Amounting Rs. 465348/-

PART "C"

Rate 48.0% Above (Forty Eight Point Zero Percent Above)
Amounting Rs. 796856/-

PART "D"

Rate 62.0% Above (Sixty Two Point Zero Percent Above)
Amounting Rs. 1766817/-

TOTAL AMOUNTING RS. 10.175838/- Million (Rupees Ten Million One Hundred Seventy Five Thousand Eight Hundred & Thirty Eight Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM THARI JISKANI ROAD TO RANIPUR BOZDAR ROAD VIA ABDUL RAHEEM KHASKHELI DHANAR KHAN KHASKHELI VILLAGE TAJJO KHAN & PYARO SAKHANI MILE 2/3-3/2.


N.I.T No: TC/G-55/ 1207 Dated:- 03-02-2011


ESTIMATED COST: 10.279 (M)


DATE OF ISSUE TENDERS:- 21-03-2011

DATE OF OPENING TENDERS:- 22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. WAZIR ALI PANHYAR	P-A= 14.10% Above P-B= 48.0% Above P-C= 48.0% Above P-D= 62.0% Above	
02.	M/S. ALI MARDAN KERIO & SONS	P-A= 14.49% Above P-B= 49.15% Above P-C= 48.17% Above P-D= 62.21% Above	
03.	M/S. SACHAL SARMAST CONSTT: CO:	P-A= 14.97% Above P-B= 49.37% Above P-C= 48.39% Above P-D= 62.39% Above	
04.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 15.0% Above P-B= 49.55% Above P-C= 48.53% Above P-D= 62.44% Above	


PROVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/517

OF 2011

Dated: 06/04/2011.

To,

MR. GUL MIR MANGNEJO,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM MOHBAT KATOHAR TO KHANAN BURIRO VIA HAZOOR BUX KATOHAR AND SOOMRA BURIRO ROAD MILE 3/0-4/3.

REFERENCE: Tender opened on 22-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.17 % Above (Fourteen Point One Seven Percent Above)
Amounting to Rs: 11299024/-

PART "B"

Rate 47.50% Above (Forty Seven Point Five Zero Percent Above)
Amounting Rs. 576849/-

TOTAL AMOUNTING RS. 11.875873/- Million (Rupees Eleven Million Eight Hundred Seventy Five Thousand Eight Hundred & Seventy Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KOTDIJI to start the work within a week time from the date of issue of this order and complete it within period of **12 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as-directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KOTDIJI for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF ROAD FROM MOHBAT KATOHAR
TO KHANAN BURIRO VIA HAZOOR BUX KATOHAR
AND SOOMAR BURIRO ROAD MILE 3/0-4/3.

N.I.T No: TC/G-55/

1207

Dated:- 03-02-2011

ESTIMATED COST:

12.022 (M)


DATE OF ISSUE TENDERS:-


21-03-2011


DATE OF OPENING TENDERS:-

22-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. GUL MIR MANGNEJO	P-A= 14.17% Above P-B= 47.50% Above	
02.	M/S. BHATTI ENTERPRISES	P-A= 14.36% Above P-B= 47.65% Above	
03.	M/S. ZAIN BUILDERS	P-A= 14.43% Above P-B= 47.70% Above	
04.	MR. ABDUL KHALIQUE PHULPOTO	P-A= 14.99% Above P-B= 48.0% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR