

**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

Phone # 0723-682036

Fax # 0723-682036

Email address: [xenhighwayghotki377@gmail.com](mailto:xenhighwayghotki377@gmail.com)

No. T.C/ G-55/ *1046* /of 2018,

Ghotki Dated: - *02/04* /2018.

**SAY NO TO CORRUPTION**

To,

The Assistant Manager,  
In charge (Receipt Section),  
Sindh Public Procurement Regularity Authority,  
Government of Sindh, Barrack No.08,  
Sindh Secretariat No. 4-A Court road Karachi.

**SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS FOR HOISTING ON SPPRA WEBSITE.**

Reference This office NIT No.TC/G-55/2172 dated.28-12-2017  
Corrigendum No. TC/G-55/128 dated.16-01-2018  
(Sr.No.35913).

Kindly find enclosed herewith the following documents for  
Hoisting on the SPPRA Website for further necessary action.

1. Comparative Statement (01 No.)
2. Bid Evaluation Report (01 No.)
3. Procurement Committee Meeting (01 No.)
4. Technical Evaluation Report  
/Bidder Qualification Report (01 No.)
5. Attendance Sheet (01 No.)

SPPRA DIVISION DIARY  
No. 7726  
Date 03-04-2018

D.....A  
As above

  
**EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**

# "COOPERATIVE STATEMENT"

Name of Work :

CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KHAMISO CHACHER (VARIOUS STREETS) 2890 RTI

NIT CALLED BY :

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018  
Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

Estimate Provision

Rate Quoted by Contractors

M/S. Balaji Enterprises

(i) Rs.4.0% above on part-A (ii) Rs.13.0% above on part-B

Part-A (Brick Pavement)

Amount of Schedule "B"

Rs. 1810565

Schedule-B

Rs. 1810565

Add: Cost of Cartage Material

Rs. 80250

(+) Rs. 72423

Total (A)

Rs. 1890815

Rs. 1882988

Part - B (Pipe Culvert) 02 Nos.

Amount of Schedule "B" (23549x2)

Rs. 47098

Rs. 47098

Add: Cost of Cartage Material (3125x2)

Rs. 6250

Rs. 6123

Total (B) Rs. 53348

Rs. 53221

G.Total

Rs: 1944163

Rs. 1936209

Lowest Rate quoted by M/S. Balaji Enterprises(i) Rs.4.0% above on part-A (ii) Rs.13.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.1980374/- (2.23%) Saving on Estimated.

Add: Cantigency 2%

Rs. 36211

Total Estimate

Rs. 1980374

Members

(ZAFFAR ALI GHUNIO)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

## FINCIAL REVIEW

Estimates Cost Say 1980374

Tender Cost 1936209

44165

Saving

44165

x 100 =

2.23%

Estt. Cost 1980374

2.23% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Khamiso Chak, (Various streets)2890 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Balaji Enterprises	1936209	Lowest / Reasonable (i) Rs.4.0% above on part-A (ii) Rs.13.0% above on part-B	44165/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

  
**Member**  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**Chairman**  
  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Khamiso Chacher (Various streets)2890 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Mr. Zaffar Ali Ghunio **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents on **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018 @ 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Balaji Enterprises	1936209	Lowest / Reasonable	Accepted being lowest
			(i) Rs.4.0% above on part-A (ii) Rs.13.0% above on part-B	


6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KHAMISO CHACHER (VARIOUS STREETS)2890 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. BALAJI ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KHAMISO CHACHER (VARIOUS STREETS)2890 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. BALAJI ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

**Date of Opening : 06 / 02 / 2018.**

S.No	Name of Contractors/ firms	Signatures
1	M/S. Balaji Enterprises	

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



# "COOPERATIVE STATEMENT"

Name of Work :

CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE CHOUDARY NAVEED AND SIKANDER MOCHI 1400RFT

NIT CALLED BY :

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55 / 2172 DATED 28-12-2017 and Corrigendum No.TC/G-55 / 128 dated 16-01-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

Estimate Provision

Rate Quoted by Contractors

M/S. Raj Kumar

(i) Rs.5.68% above on part-A (ii) Rs.13.20% above on part-B

Part-A (Brick Pavement)

Rs. 969389

Schedule-B

Rs. 969389

Add: Cost of Cartage Material

Rs. 59720

(+) Rs. 55061

Total (A)

Rs. 1029109

Part - B (Pipe Culvert) 02 Nos.

Rs. 1024450

Amount of Schedule "B" (23549x2)

Rs. 47098

Rs. 47098

Add: Cost of Cartage Material (3244x2)

Rs. 6488

Rs. 6217

Total (B) Rs. 53586

Rs. 53315

G.Total

Rs: 1082695

Rs. 1077765

Lowest Rate quoted by M/S. Raj Kumar(i) Rs.5.68% above on part-A (ii) Rs.13.20% above on part-B are lowest / reasonable & within the Estimates Cost Rs.1102083/- (2.21%) Saving on Estimated.  
 Add: Cantigency 2%  
 Rs. 19388  
 Total Estimate Rs. 1102083

**FINCIAL REVIEW**

Estimates Cost Say 1102083

Tender Cost 1077765

24318

Saving

Saving 24318

Estt. Cost 1102083 X 100 = 2.21%

2.21% Saving on Estimated

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHAHIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

Chairman

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

(ZAFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI

Member

Signature of the Tendering Committee.

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	107765	Lowest / Reasonable	24318/- Saving	Accepted being lowest	
			(i) Rs. 5.68% above on part-A (ii) Rs. 13.20% above on part-B			

**BID EVALUATION REPORT**

2	Tender Reference No	N.I.T No. TC/G-55/2172 dated: 28.12.2017 Corrigendum No. TC/G-55/128 dated: 16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Guddu road to village Choudary Naveed and Sikander Mochi 1400RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published	NIT published: INF-KRY-No.5648/17 (i) Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt. 31-12-2017 (iii) Daily Awami Awaz Dt. 31-12-2017 (iv) Daily Express Tribune Dt. 31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt. 31-12-2017. SPPRA SR No. 35913 ID No. 2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date (if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified (if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018



**N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Guddu road to village Choudary Naveed and Sikanter Mochi 1400RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Mr. Zaffar Ali Ghunjio**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar**  
Assistant Engineer  
Highway Sub-Division Ghotki

**Member**

**Member**

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents on **01:00 PM of 06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018 at 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	107765	(i) Rs.5.68% above on part-A (ii) Rs.13.20% above on part-B	Accepted being lowest
			Lowest / Reasonable	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

8

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members


(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI



(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

Chairman

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI



**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**

Chairman

**(ALI ASHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**(ZAFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENG: SUB-DIVISION**  
**GHOTKI**

Member

**Signatures of the Tendering Committee.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE CHAUDARY NAVEED AND SIKANDER MOCHI 1400RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. RAJ KUMAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**BIDDER QUALIFICATION REPORT.**




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017

Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

**Date of Opening : 06 / 02 /2018.**


S.No	Name of Contractors/ firms	Signatures
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE GHULAM HUSSAIN MALIK VIA PHULLO DASHTI 1800RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018  
 Opening Date.06-02-2018

Estamited sanctioned by this office vide No.DB/189/ \_\_\_\_\_ Dated. \_\_\_\_\_

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Shive ji Bajaj	M/S. New Babar
	(i) Rs.8.0 % above on part-A (ii) Rs.14.25 % aboveon Part-B	(i) Rs.8.12 % above on part-A (ii) Rs.14.44 % above on Part-B
<b>Brick Pavement (Part-A)</b>		
<b>Amount of Schedule "B"</b>	Rs. 1246336	Rs. 1246336
<b>Add: Cost of Cartage Material</b>	Rs. 102695	Rs. 101202
<b>Total (A)</b>	<b>1349031</b>	<b>1347538</b>
<b>Part -B Culverts 02 Nos.</b>		
<b>Amount of Schedule-B (23549x2)</b>	Rs. 47098	Rs. 47098
<b>Add: Cost of Cartage Material</b> 3448x2	Rs. 6896	Rs. 6801
<b>Total (B)</b>	<b>Rs. 53994</b>	<b>Rs. 53899</b>
<b>G.Total</b>	<b>Rs: 1403025</b>	<b>Rs. 1401437</b>


Lowest Rate quoted by M/S. Shive ji Bajaj(i) Rs.8.0 % above on part-A (ii) Rs.14.25 % aboveon Part-B are lowest / reasonable & within the Estimates Cost Rs.1427952/- (1.97%) Saving on Estimated.


**Add: Cantignency 2%** Rs. 24927  
**Total Estimate** Rs. 1427952

*Members*

FINCIAL REVIEW	
Estimates Cost Say	1427952
Tender Cost	1399852
Saving	28100
Estt. Cost	1427952
Saving	28100
x 100 =	1.97%
1.97% Saving on Estimated	

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

*Chairman*

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Guddu road to village Ghulam Hussain Malik via Phullo Dashti 1800RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u> Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	02 No.
7	Total Bids received	02 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Shive <sup>Deep</sup> Bajaj	1399852	1st Lowest (i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on Part-B	28100/- Saving	Accepted being lowest	
3	M/S. New Babar	1401437	2nd lowest (i) Rs.8.12 % above on part-A (ii) Rs.14.44 % above on Part-B	11689/- Saving	Rejected being highest	

Signature of the Tendering Committee.

**Member**

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

**Chairman**

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Guddu road to village Ghulam Hussain Malik via Phullo Dashti 1800RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **02 No.** bidder have purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **02 Nos.** have responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Shive Deep Bajaj	1399852	1st Lowest	Accepted being lowest
			(i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on Part-B	
2	M/S. New Babar	1401437	2nd Lowest	Rejected being highest
			(i) Rs.8.12 % above on part-A (ii) Rs.14.44 % above on Part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.


**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI CHUNJO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE GHULAM HUSSAIN MALIK VIA PHULLO DASHTI 1800RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. SHIVE BAJAJ</b> <i>Deep</i>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG. SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE GHULAM HUSSAIN MALIK VIA PHULLO DASHTI 1800RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. NEW BABAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	<b>Deep</b> M/S. Shive Bajaj	
2	M/S. New Babar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## "COOPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM RETTI MAROWALA ROAD TO VILLAGE BUKHSH CHACHAR (VARIOUS STREETS),  
3595' RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018  
Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Balaji Enterprises	M/S. New Babar Traders
	(i) Rs.7.75 % above on part-A (ii) Rs.13.45 % above on Part-B	(i) Rs.7.92 % above on part-A (ii) Rs.13.62 % above on Part-B

<b>Brick Pavement (Part-A)</b>			
Amount of Schedule "B"	Rs. 2322312	Schedule-B	Rs. 2322312
Add: Cost of Cartage Material	Rs. 185693		Rs. 179979
<b>Total (A)</b>	<b>2508005</b>	<b>2502291</b>	<b>2506239</b>

<b>Part - B Culverts 02 Nos.</b>			
Amount of Schedule-B	Rs. 509367	Schedule-B	Rs. 509367
Add: Cost of Cartage Material	Rs. 70056		Rs. 68510
<b>Total (B)</b>	<b>Rs. 579423</b>	<b>Rs. 577877</b>	<b>Rs. 578743</b>

<b>G.Total</b>	<b>Rs: 3087428</b>	<b>Rs. 3080168</b>	<b>Rs. 3084982</b>
----------------	--------------------	--------------------	--------------------

Lowest Rate quoted by M/S. Balaji Enterprises(i) Rs.7.75 % above on part-A (ii) Rs.13.45 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.3133874/- (1.71%) Saving on Estimated.  
Add: Contingency 2% Rs. 46446  
**Total Estimate** Rs. 3133874

FINCIAL REVIEW			
Estimates Cost Say	3133874		
Tender Cost	3080168		
Saving	53706	x 100 =	1.71%
Estt. Cost	3133874		
1.71% Saving on Estimated			

*Members*

<p style="text-align: center;"> (ZAFFAR ALI GHUNJIO) ASSISTANT ENGINEER PUBLIC HEALTH ENGG. SUB-DIVISION GHOTKI</p>	<p style="text-align: center;"> (ALI ASGHAR MAHAR) ASSISTANT ENGINEER HIGHWAY SUB-DIVISION GHOTKI</p>
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

*Chairman*

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Retti Marowala road to village Bukhsh Chachar ( Various streets) 3595' RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	02 No.
7	Total Bids received	02 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Balaji Enterprises	3080168	1st Lowest (i) Rs.7.75 % above on part-A (ii) Rs.13.45 % above on Part-B	53706/- Saving	Accepted being lowest	
3	M/S. New Babar Traders	3084982	2nd lowest (i) Rs.7.92 % above on part-A (ii) Rs.13.62 % above on Part-B	11689/- Saving	Rejected being highest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG. SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Retti Marowala road to village Bukhsh Chachar ( Various streets) 3595' RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **02 No.** bidder have purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **02 Nos.** have responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Balaji Enterprises	3080168	1st Lowest	Accepted being lowest
			(i) Rs.7.75 % above on part-A (ii) Rs.13.45 % above on Part-B	
2	M/S. New Babar Traders	3084982	2nd Lowest	Rejected being highest
			(i) Rs.7.92 % above on part-A (ii) Rs.13.62 % above on Part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.



**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members



(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM RETTI MAROWALA ROAD TO VILLAGE BUKHSH CHACHAR ( VARIOUS STREETS) 3595' RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. BALAJI ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM RETTI MAROWALA ROAD TO VILLAGE BUKHSH CHACHAR ( VARIOUS STREETS) 3595' RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. NEW BABAR TRADERS
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Balaji Enterprises	
2	M/S. New Babar Traders	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COOPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE CHANALI (VARIOUS STREETS) 2330 RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2122 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated. \_\_\_\_\_

Estimate Provision	Rate Quoted by Contractors	
	M/S. Ghulam Shabeer Chachar	
	(i)	Rs.3.82% above on part-A (ii) Rs.13.0 % above on part-B

Part-A (Brick Pavement )		
Amount of Schedule "B"	Rs. 1825342	Schedule-B Rs. 1825342
Add: Cost of Cartage Material	Rs. 74599	(+) Rs. 69728
<b>Total (A)</b>	<b>Rs. 1899941</b>	<b>Rs. 1895070</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3153x2)	Rs. 6306	Rs. 6123
<b>Total (B)</b>	<b>Rs. 53404</b>	<b>Rs. 53221</b>
<b>G.Total</b>	<b>Rs: 1953345</b>	<b>Rs. 1948291</b>

Lowest Rate quoted by M/S. Ghulam Shabeer Chachar(i) Rs.3.82% above on part-A (ii) Rs.13.0 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1989852/- (2.09%) Saving on Estimated.  
 Add: Cantigency 2%  
**Total Estimate Rs. 1989852**

Rs. 36507  
 Rs. 1989852

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW		
Estimates Cost Say	1989852	
Tender Cost	1948291	
Saving	41561	Saving
Estt. Cost	1989852	X 100 = 2.09%

2.09% Saving on Estimated

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC /G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Chanali (Various streets) 2330 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Shabeer Chachar	1948291	Lowest / Reasonable (i) Rs.3.82% above on part-A (ii) Rs.13.0 % above on part-B	41561/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR AH GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Chanali (Various streets) 2330 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents at **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Shabeer Chachar	1948291	Lowest / Reasonable (i) Rs.3.82% above on part-A (ii) Rs.13.0 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it is


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE CHANALI (VARIOUS STREETS) 2330 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. GHULAM SHABER CHACHAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Ghulam Shabeer Chachar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE HUSSAIN CHACHAR (VARIOUS STREETS) 3478 RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

**Estimated sanctioned by this office vide No.DB/189/** Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Ghulam Shabeer Chachar	
	(i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B	

<b>Part-A (Brick Pavement)</b>		
Amount of Schedule "B"	Rs. 2331079	Schedule-B Rs. 2331079
Add: Cost of Cartage Material	Rs. 124893	(+) Rs. 116554
<b>Total (A)</b>	<b>Rs. 2455972</b>	<b>Rs. 2447633</b>
<b>Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.</b>		
Amount of Schedule "B" ( 23549X2 )	Rs. 70647	Rs. 70647
Add: Cost of Cartage Material 3239 X 2	Rs. 9717	Rs. 9354
<b>Total (B)</b>	<b>Rs. 80364</b>	<b>Rs. 80001</b>
<b>G.Total</b>	<b>Rs: 2536336</b>	<b>Rs. 2527634</b>

Lowest Rate quoted by M/S. Ghulam Shabeer Chachar(i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.2582958/- (2.14%) Saving on Estimated.  
Add: Cantigency 2%

**Total Estimate** **Rs. 46622**  
**Rs. 2582958**

*Members*

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

<b>FINCIAL REVIEW</b>			
Estimates Cost Say	2582958		
Tender Cost	2527634		
Saving	55324		Saving
Estt. Cost	2582958	X 100 =	2.14%
			2.14% Saving on Estimated

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.1 CG-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Hussain Chachar (Various streets) 3478 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Shabeer Chachar	2527634	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B	55324/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the details invited for the Procurement of work : Construction of Brick pavement road in village Hussain Chachar (Various streets) 3478 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Shabeer Chachar	2527634	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmatical and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

### Recommendation

After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

### Decision


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE HUSSAIN CHACHAR (VARIOUS STREETS) 3478 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. GHULAM SHABEER CHACHAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017


Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Ghulam Shabeer Chachar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



# "COOPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM MUREED SHAKH MACHKO ROAD TO VILLAGE MOHAMMAD MOOSA MIRANI AND IMDAD  
 ALL MIRANI (VARIOUS STREETS) 2680RFT  
**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO.TC/G=55/2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated. \_\_\_\_\_

Estimate Provision	Rate Quoted by Contractors	M/S. Balaji Enterprises
(i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on part-B		

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 1835429	Schedule-B Rs. 1835429
Add: Cost of Cartage Material	Rs. 152900	(+) Rs. 146834
<b>Total (A)</b>	<b>Rs. 1988329</b>	<b>Rs. 1982263</b>

Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material 3495 x 2	Rs. 6990	Rs. 6711
<b>Total (B)</b>	<b>Rs. 54088</b>	<b>Rs. 53809</b>



<b>G.Total</b>	<b>Rs: 2042417</b>	<b>Rs. 2036072</b>
----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Balaji Enterprises(i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.2079126/- (2.07%) Saving on Estimated.


Add: Cantigency 2% Total Estimate **Rs. 2079126**

FINCIAL REVIEW			
Estimates Cost Say	2079126		
Tender Cost	2036072		
Saving	43054		Saving
Estt. Cost	2079126	X 100 =	2.07%
2.07% Saving on Estimated			

Members

 (ZAFFAR ALI GHUNIO) ASSISTANT ENGINEER PUBLIC HEALTH ENGG. SUB-DIVISION GHOTKI	 (ALI ASGHAR MAHAR) ASSISTANT ENGINEER HIGHWAY SUB-DIVISION GHOTKI
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------------------------------------------------------------

Chairman

 (GHULAM SHABIR KALWAR) EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI	
-------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Mureed Shakh Machko road to village Mohammad Moosa Mirani and Imdad Ali Mirani (Various streets) 2680RET
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Balaji Enterprises	2036072	Lowest / Reasonable (i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on part-B	43054/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAB)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bid invited for the Procurement of work : Construction of Brick pavement road from Mureed Shakh road to village Mohammad-Moosa-Mirani and Imdad-Ali Mirani (Various streets) 2680RFT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding draw on **01:00 PM of 06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018 @ 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Balaji Enterprises	2036072	Lowest / Reasonable (i) Rs.8.0 % above on part-A (ii) Rs.14.25 % above on part-B	Accepted as lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmating financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum quantities as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

8


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM PUREER SHAKH MACHKO ROAD TO VILLAGE MOHAMMAD MOOSA MIRANI AND IMDAD ALI MIRANI (VARIOUS STREETS) 2680RS
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. BALAJI ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Balaji Enterprises	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE HUSSAIN CHACHAR (VARIOUS STREETS) 3478 RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED:28-12-2017 and Corrigendum No.1C/G-55/ 128 dated:16-01-2018 Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors
	<b>M/S. Ghulam Shabeer Chachar</b>
	(i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B

<b>Part-A (Brick Pavement)</b>	
Amount of Schedule "B"	Rs. 2331079
Add: Cost of Cartage Material	Rs. 124893
<b>Total (A)</b>	<b>Rs. 2455972</b>
<b>Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.</b>	
Amount of Schedule "B" (23549x2 )	Rs. 70647
Add: Cost of Cartage Material 3239 x 2	Rs. 9717
<b>Total (B)</b>	<b>Rs. 80364</b>
<b>G.Total</b>	<b>Rs: 2536336</b>
	<b>Rs. 2447633</b>
	<b>Rs. 70647</b>
	<b>Rs. 9354</b>
	<b>Rs. 80001</b>
	<b>Rs. 2527634</b>

Lowest Rate quoted by M/S. Ghulam Shabeer Chachar(i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.2582958/- (2.14%) Saving on Estimated.

Add: Cantigency 2% Rs. 46622  
Total Estimate **Rs. 2582958**

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINCIAL REVIEW		
Estimates Cost Say	2582958	
Tender Cost	2527634	
Saving	55324	Saving
Estt. Cost	2582958	x 100 = 2.14%
		2.14% Saving on Estimate

**BID EVALUATION REPORT**


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Hussain Chachar (Various streets) 3478 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  <u>Corrigendum Published :INF/KRY No.365/2018</u> (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Shabeer Chachar	2527634	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B	55324/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bid invited for the Procurement of work : Construction of Brick pavement road in village Hussain Chachar (Various streets) 3478 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Shabeer Chachar	2527634	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.24 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE HUSSAIN CHACHAR (VARIOUS STREETS) 3478 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. GHULAM SHABEER CHACHAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAIR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Ghulam Shabeer Chachar	<i>G. shabeer</i>

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE DODO BHUTTO (VARIOUS STREETS) 2790 RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Balaji Enterprises	
	(i)	Rs.6.18% above on part-A (ii) Rs.14.0% above on part-B

Part-A (Brick Pavement )		
Amount of Schedule "B"	Rs. 1869948	Schedule-B Rs. 1869948
Add: Cost of Cartage Material	Rs. 124031	(+) Rs. 115563
<b>Total (A)</b>	<b>Rs. 1993979</b>	<b>Rs. 1985511</b>
Part - B (Pipe Culvert) 02 Nos.		
Amount of Schedule "B" ( 23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3358x2)	Rs. 6716	Rs. 6594
<b>Total (B)</b>	<b>Rs. 53814</b>	<b>Rs. 53692</b>
<b>G.Total</b>	<b>Rs: 2047793</b>	<b>Rs. 2039203</b>

Lowest Rate quoted by M/S. Balaji Enterprises(i) Rs.6.18% above on part-A (ii) Rs.14.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.2085192/- (2.21%) Saving on Estimated.

Add: Cantigency 2%  
Total Estimate Rs. 37399  
Rs. 2085192

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	2085192		
Tender Cost	2039203		
Saving	45989		Saving
Estt. Cost	2085192	X 100 =	2.21%
2.21% Saving on Estimated			

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Dodo Bhutto (Various streets) 2790 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


## BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Balaji Enterprises	2039203	Lowest / Reasonable (i) Rs.6.18% above on part-A (ii) Rs. 14.0% above on part-B	45989/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the NIT invited for the Procurement of work : Construction of Brick pavement road in village Dodo Bhatt (Various streets) 2790 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Balaji Enterprises	2039203	Lowest / Reasonable (i) Rs.6.18% above on part-A (ii) Rs.14.0% above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE DODO BHUTTO (VARIOUS STREETS) 2790 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. BALAJI ENTERPRISES</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017


Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Balaji Enterprises	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COOPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD DEVERI ROAD TO PUCCA VILLAGE (VARIOUS STREETS) 2100RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G=55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Raj Kumar	
	(i)	Rs.5.22% above on part-A (ii) Rs.13.24 % above on part-B

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 1468604	Schedule-B
Add: Cost of Cartage Material	Rs. 82888	(+) Rs. 76661
<b>Total (A)</b>	<b>Rs. 1551492</b>	<b>Rs. 1545265</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material	Rs. 6480	Rs. 6236
<b>Total (B)</b>	<b>Rs. 53578</b>	<b>Rs. 53334</b>
<b>G.Total</b>	<b>Rs: 1605070</b>	<b>Rs. 1598599</b>

Lowest Rate quoted by M/S. Raj Kumar(i) Rs.5.22% above on part-A (ii) Rs.13.24 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1634442/- (2.19%) Saving on Estimated.  
 Add: Contingency 2% Rs. 29372

Total Estimate **RS. 1634442**

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR-KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINICAL REVIEW		
Estimates Cost Say	1634442	
Tender Cost	1598599	
Saving	35843	Saving
Estt. Cost	1634442	X 100 = 2.19%
2.19% Saving on Estimated		

**BID EVALUATION REPORT**


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road Devri road to Pucca village (Various streets) 2100RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt. 31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	1598599	Lowest / Reasonable (i) Rs.5.22% above on part-A (ii) Rs.13.24 % above on part-B	35843/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road Devri road to Pucca village (Various streets) 2100RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	1598599	Lowest / Reasonable (i) Rs.5.22% above on part-A (ii) Rs.13.24 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE CHOUDARY NAVEED AND SIKANDER MOCHI 1400RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. RAJ KUMAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



# "COMPERATIVE STATEMENT"

**Name of Work :**

CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BORI (VARIOUS STREETS) 3300 RFT

**MIT CALLED BY :**

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No. TC/G-55/ 128 dated 16-01-2018 Opening Date: 06-02-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

			Rate Quoted by Contractors
<b>Estimate Provision</b>			<b>M/S. Muhammad Mubeen</b>
			(i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B
<b>Part-A (Brick Pavement)</b>			
Amount of Schedule "B"	Rs. 2211784	Schedule-B	Rs. 2211784
Add: Cost of Cartage Material	Rs. 176395	(+)	Rs. 166990
<b>Total (A)</b>	<b>Rs. 2388179</b>		<b>Rs. 2378774</b>
<b>Part - B (Pipe Culvert) 02 Nos.</b>			
Amount of Schedule "B" (23549x2 )	Rs. 47098		Rs. 47098
Add: Cost of Cartage Material (3611x2)	Rs. 7222		Rs. 7065
<b>Total (B)</b>	<b>Rs. 54320</b>		<b>Rs. 54163</b>
<b>G.Total</b>	<b>Rs: 2442499</b>		<b>Rs. 2432937</b>

Lowest Rate quoted by M/S. Muhammad Mubeen(i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.2486735/- (2.16%) Saving on Estimated.

Add: Cantigency 2%  
 Total Estimate Rs. 44236  
Rs. 2486735

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	2486735		
Tender Cost	2432937		
Saving	53798	X 100 =	2.16%
Estt. Cost	2432935		
4.16% Saving on Estimated			

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC /G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Bori (Various streets) 3300 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  <u>Corrigendum Published :INF/KRY No.365/2018</u> (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Mubeen	2432937	Lowest / Reasonable (i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B	53798/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHARY)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Bori (Various streets) 3300 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Mubeen	2432937	Lowest / Reasonable (i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BORI (VARIOUS STREETS) 3300 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. MUHAMMAD MUBEEN</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Mubeen	

Member

  
(ZAFFAR ALY GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BAHAR CHACHAR 2640RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G-55/ 2172 DATED-28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors
<b>M/S. Ghulam Shabir Chachar</b>	
(i) Rs.5.0 % above on part-A (ii) Rs.13.80 % above on part-B	

Part-A (Brick Pavement )		
Amount of Schedule "B"	Rs. 1769419	Schedule-B
Rs. 1769419		Rs. 1769419
Add: Cost of Cartage Material	Rs. 94802	(+)
		Rs. 88471
<b>Total (A)</b>	<b>Rs. 1864221</b>	<b>Rs. 1857890</b>


Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	
Rs. 47098		Rs. 47098
Add: Cost of Cartage Material	Rs. 6672	
3336 x 2		Rs. 6500
<b>Total (B)</b>	<b>Rs. 53770</b>	<b>Rs. 53598</b>


<b>G.Total</b>	<b>Rs: 1917991</b>	<b>Rs. 1911488</b>
----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Ghulam Shabir Chachar(i) Rs.5.0 % above on part-A (ii) Rs.13.80 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1953379/- (-2.14%) Saving on Estimated.

Add: Cantigency 2% **Total Estimate Rs. 1953379**

FINICAL REVIEW			
Estimates Cost Say	1953379		
Tender Cost	1911488	41891	Saving
Saving	41891	41891	Saving
Estt. Cost	1953379	x 100 =	2.14%
2.14% Saving on Estimated			

*Members*  
  
 (ZAFFAR ALI/GHUNJIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

*Chairman*  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Bahar Chachar 2640RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Shabir Chachar	1911488	Lowest / Reasonable (i) Rs.5.0 % above on part-A (ii) Rs.13.80 % above on part-B	41891/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

**Member**

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHARI)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

**Chairman**

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Bahar Chachar 2640RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Shabir Chachar	1911488	Lowest / Reasonable (i) Rs.5.0 % above on part-A (ii) Rs.13.80 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BAHAR CHACHAR 2640RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. GHULAM SHABIR CHACHAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Ghulam Shabir Chachar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COOPERATIVE STATEMENT"**

Name of Work :

CONSTRUCTION OF BRICK PAVEMENT ROAD FROM PIR ZORAWAR SHAH ROAD TO VILLAGE MORE CHACHAR 2850RFT

NIT CALLED BY :

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018. Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Raj Kumar	
	(i) Rs.5.0 % above on part-A	(ii) Rs.13.72 % above on part-B

Part-A (Brick Pavement )	Schedule-B	
Amount of Schedule "B"	Rs. 1785482	Rs. 1785482
Add: Cost of Cartage Material	Rs. 102342	(+) Rs. 89274
<b>Total (A)</b>	<b>Rs. 1887824</b>	<b>Rs. 1874756</b>

Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098	Rs. 47098
Amount of Schedule "B" ( 23549x2 )	Rs. 6672	Rs. 6462
Add: Cost of Cartage Material 3336 x 2	Total (B) Rs. 53770	Rs. 53560
<b>G.Total</b>	<b>Rs: 1941594</b>	<b>Rs. 1928316</b>

Lowest Rate quoted by M/S. Raj Kumar(i) Rs.5.0 % above on part-A (ii) Rs.13.72 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1977304/- (2.19%) Saving on Estimated.  
Add: Cantigency 2%  
Total Estimate **Rs. 1977304**

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHADIR KATWAR)  
EXECUTIVE ENGINEER

HIGHWAY DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINICAL REVIEW	
Estimates Cost Say	1977304
Tender Cost	1928316
Saving	48988
Estt. Cost	1977304
	x 100 = 2.48%
	2.48% Saving on Estimated

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Pir Zorawar Shah road to village More Chachar 2850RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt. 31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	1928316	Lowest / Reasonable (i) Rs.5.0 % above on part-A (ii) Rs.13.72 % above on part-B	48988/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Pir Zorawar Shalimar, to village More Chachar 2850RFT vide NIT No.mentioned above, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	1928316	Lowest / Reasonable (i) Rs.5.0 % above on part-A (ii) Rs.13.72 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmational / bill financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum quantities as per bidding documents.

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective contract.

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASCHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM PIR ZORAWAR SHAH ROAD TO VILLAGE MORE CHACHAR 2850M <sup>2</sup>
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. RAJ KUMAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## "COOPERATIVE STATEMENT"

**Name of Work :**

CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KARK (VARIOUS STREETS) 3250 RFI

**NIT CALLED BY :**

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

### Estimate Provision

Rate Quoted by Contractors

M/S. Muhammad Mubeen

(i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B

Part-A (Brick Pavement )		Schedule-B		
Amount of Schedule "B"	Rs. 2178277		Rs. 2178277	
Add: Cost of Cartage Material	Rs. 173719	(+)	Rs. 162282	
<b>Total (A)</b>	<b>Rs. 2351996</b>		<b>Rs. 2340559</b>	
Part - B (Pipe Culvert) 02 Nos.				
Amount of Schedule "B" ( 23549x2 )	Rs. 47098		Rs. 47098	
Add: Cost of Cartage Material (3125x2)	Rs. 7256		Rs. 7065	
<b>Total (B)</b>	<b>Rs. 54354</b>		<b>Rs. 54163</b>	
<b>G.Total</b>	<b>Rs: 2406350</b>		<b>Rs. 2394722</b>	

Lowest Rate quoted by M/S. Muhammad Mubeen(i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.2449916/- (2.25%) Saving on Estimated.

Add: Cantigency 2%

Rs. 43566

Total Estimate **Rs. 2449916**

*Members*

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

*Chairman*

(GHULAM SHAMSIR KALWAR)  
EXECUTIVE ENGINEER

HIGHWAY DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

### FINCIAL REVIEW

Estimates Cost Say **2449916**

Tender Cost **2394722**

Saving **55194**

Estimate Cost **2449916**

Estimate Cost **2449916**

X 100 = **2.25%**

2.25% Saving on Estimated

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Kark (Various streets) 3250 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483641</u>  <u>Corrigendum Published :INF/KRY No.365/2018</u> (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Mubeen	2394722	Lowest / Reasonable (i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B	55194/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Kark (Various streets) 3250 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Mubeen	2394722	Lowest / Reasonable (i) Rs.7.45% above on part-A (ii) Rs.15.0% above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.


**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KARK (VARIOUS STREETS) 3250 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD MUBEEN
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

**Date of Opening : 06 / 02 /2018.**

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Mubeen	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



# "COOPERATIVE STATEMENT"

**Name of Work :**

CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE JAM KHAN SAMEJO (VARIOUS STREETS) 1680RFT

**NIT CALLED BY :**

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No.TC/G-55/ 128 dated 16-01-2018 Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/

Dated.

	Rate Quoted by Contractors
<b>Estimate Provision</b>	<b>M/s. Abdul Shakoor Samejo</b>
(i) Rs.7.0 % above on part-A (ii) Rs.14.25 % above on part-B	

<b>Part-A (Brick Pavement)</b>		
Amount of Schedule "B"	Rs. 1207490	Schedule-B
Rs. 1207490	Rs. 1207490	
Add: Cost of Cartage Material	Rs. 89800	(+)
	Rs. 84524	
<b>Total (A)</b>	<b>Rs. 1297290</b>	<b>Rs. 1292014</b>

Part - B ( 12" Dia RCC Pipe Culvert) 01 No.		
Amount of Schedule "B"	Rs. 23549	Rs. 23549
Add: Cost of Cartage Material	Rs. 3521	Rs. 3356
<b>Total (B)</b>	<b>Rs. 27070</b>	<b>Rs. 26905</b>


<b>G.Total</b>	<b>Rs: 1324360</b>	<b>Rs. 1318919</b>
----------------	--------------------	--------------------


Lowest Rate quoted by M/s. Abdul Shakoor Samejo(i) Rs.7.0 % above on part-A (ii) Rs.14.25 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1348510/- (2.19%) Saving on Estimated.

Add: Cantigency 2% Rs. 24150

Total Estimate **Rs. 1348510**


*Members*

  
**(ZAFFAR ALI GHUNIO)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

  
**(ALI ASGHAR MAHAR)**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW		
Estimates Cost Say	1348510	
Tender Cost	1318919	
Saving	29591	Saving
Estt. Cost	1318510	2.19 %

*Chairman*

  
**(GHULAM SHABIR KALWAR)**  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

2.19% Saving on Estimated

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC /G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Jam Khan Samejo ( Various streets) 1680RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Abdul Shakoor Samejo	1318919	Lowest / Reasonable (i) Rs.7.0 % above on part-A (ii) Rs.14.25 % above on part-B	29591/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the work invited for the Procurement of work : Construction of Brick pavement road in village Jam Khan ( Various streets) 1680RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents at **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/s. Abdul Shakoor Samejo	1318919	Lowest / Reasonable (i) Rs.7.0 % above on part-A (ii) Rs.14.25 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it is


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective


8

**Decision**



In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE JAM KHAN SAMEJO ( VARIOUS STREETS) 1680RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. ABDUL SHAKOOR SAMEJO
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/s. Abdul Shakoor Samejo	عبدالشکور

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## "COMPERATIVE STATEMENT"

**Name of Work :**

CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE ZULFIQAR ALI BAMBH (VARIOUS STREETS) 2550RFT

**NIT CALLED BY :**

XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estamrnted sanctioned by this office vide No.DB/189/

Dated.

Estiamte Provision	Rate Quoted by Contractors
	<b>M/S. Raj Kumar</b>
	(i) Rs.8.65 % above on part-A (ii) Rs.15.12 % above on part-B

<b>Part-A (Brick Pavement )</b>		
<b>Amount of Schedule "B"</b>	<b>Rs. 1597540</b>	<b>Schedule-B</b>
<b>Add: Cost of Cartage Material</b>	<b>Rs. 145480</b>	<b>(+)</b> <b>Rs. 138187</b>
<b>Total (A)</b>	<b>Rs. 1743020</b>	<b>Rs. 1735727</b>

<b>Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.</b>		
<b>Amount of Schedule "B" (23549x2 )</b>	<b>Rs. 47098</b>	<b>Rs. 47098</b>
<b>Add: Cost of Cartage Material</b>	<b>Rs. 7418</b>	<b>Rs. 7121</b>
<b>Total (B)</b>	<b>Rs. 54516</b>	<b>Rs. 54219</b>


<b>G.Total</b>	<b>Rs: 1797536</b>	<b>Rs. 1789946</b>
----------------	--------------------	--------------------


Lowest Rate quoted by M/S. Raj Kumar(i) Rs.8.65 % above on part-A (ii) Rs.15.12 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1829487/ (2.16%) Saving on Estimated.

**Add: Cantigency 2%**

**Total Estimate**  
**Rs. 31951**  
**Rs. 1829487**

*Members*

  
**(ZAFFAR ALI GHUNJO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG. SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

*Chairman*

  
**(GHULAM SHAHIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**

<b>FINCIAL REVIEW</b>			
Estimates Cost Say	1829487		
Tender Cost	1789945		
	39541	<b>Saving</b>	
Saving	39541		
Estimate Cost	1829487	<b>X 1.00 %</b>	<b>2.16%</b>

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Zulfqar Ali Bambh (Various streets) 2550RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt. 31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	1789946	Lowest / Reasonable (i) Rs.8.65 % above on part-A (ii) Rs.15.12 % above on part-B	39541/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAQAN)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the NIT invited for the Procurement of work : Construction of Brick pavement road in village Zulfiqar Ali (Various streets) 2550RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents on **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	1789946	Lowest / Reasonable (i) Rs.8.65 % above on part-A (ii) Rs.15.12 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatical and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum quality as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

8


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE ZULFIQAR ALI BAMBH (VARIOUS STREETS) 2550RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. RAJ KUMAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BAGRA KORI (VARIOUS STREETS) 2150 RT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G=55/ 128 dated.16-01-2018. Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Rate Quoted by Contractors	Estimate Provision	
	M/S. Muhammad Mubeen	
	(i)	Rs.5.0% above on part-A (ii) Rs.13.35% above on part-B

Part-A (Brick Pavement)	Schedule-B
Amount of Schedule "B"	Rs. 1295025
Add: Cost of Cartage Material	Rs. 68835 (+) Rs. 64751
<b>Total (A)</b>	<b>Rs. 1363860</b>

Part - B (Pipe Culvert) 02 Nos.	Rs. 47098
Amount of Schedule "B" (23549x2)	Rs. 47098
Add: Cost of Cartage Material (3250x2)	Rs. 6500
<b>Total (B)</b>	<b>Rs. 53398</b>

**G.Total Rs: 1417458 Rs. 1413162**

Lowest Rate quoted by M/S. Muhammad Mubeen(i) Rs.5.0% above on part-A (ii) Rs.13.35% above on part-B are lowest / reasonable & within the Estimates Cost Rs.1443359/- (2.09%) Saving on Estimated.

Add: Cantigency 2% **Rs. 25901**  
**Total Estimate Rs. 1443359**

Members

(ZAFFAR/ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENG. SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	1443359		
Tender Cost	1413162		
Saving	30197		Saving
Estt. Cost	1443359	X 100 =	2.09%
			2.09% Saving on Estimated

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Bagra Kori (Various streets) 2150 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Mubeen	1413162	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.35% above on part-B	30197/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bid invited for the Procurement of work : Construction of Brick pavement road in village Bagra Kori (various streets) 2150 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Mubeen	1413162	Lowest / Reasonable (i) Rs.5.0% above on part-A (ii) Rs.13.35% above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman



(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE BAGRA KORI (VARIOUS STREETS) 2150 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. MUHAMMAD MUBEEN</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017


Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signature
1	M/S. Muhammad Mubeen	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COOPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM MIANI KUNDRI WALA ROAD TO VILLAGE MIANI (VARIOUS STREETS) 3500 RFT  
**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No. TC/G-55/ 128 dated 16-01-2018. Opening Date 06-02-2018

Estimated sanctioned by Superintending Engineer 9W&S) Deptt. Ghotki @ M. Mathelo vide No.P/B/ 155 dated. 20-12-2017,

Estimate Provision	Rate Quoted by Contractors
	<b>M/S. A . Q Construction Company</b>
	(i) Rs.8.55 % above on part-A (ii) Rs.14.66 % above on part-B

<u>Part-A (Brick Pavement)</u>	
Amount of Schedule "B"	Rs. 2367839
Add: Cost of Cartage Material	Rs. 216571
<b>Total (A)</b>	<b>Rs. 2584410</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098
Amount of Schedule "B" (23549x2)	Rs. 47098
Add: Cost of Cartage Material (3553x2)	Rs. 7106
<b>Total (B)</b>	<b>Rs. 54204</b>
<b>G.Total</b>	<b>Rs: 2638614</b>
	<b>Rs. 2570289</b>
	<b>Rs. 54003</b>
	<b>Rs. 2624292</b>

Lowest Rate quoted by M/S. A . Q Construction Company(i) Rs.8.55 % above on part-A (ii) Rs.14.66 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.2685971/- (2.30%) Saving on Estimated.

Add: Cantigency 2%  
 Rs. 47357  
**Total Estimate Rs. 2685971**

*Members*

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW	
Estimates Cost Say	2685971
Tender Cost	2624292
	61679
Saving	61679
Estt. Cost	2685971
	X 100 =
	2.30%
2.30% Saving on Estimated	

*Chairman*

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Miani Kundri wala road to village Miani ( Various streets) 3500 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. A . Q Construction Company	2624292	Lowest / Reasonable (i) Rs.8.55 % above on part-A (ii) Rs.14.66 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8 **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Miani Kundri wala road to village Miani ( Various streets) 3500 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  <u>Corrigendum Published :INF/KRY No.365/2018</u> (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. A . Q Construction Company	2624292	Lowest / Reasonable (i) Rs.8.55 % above on part-A (ii) Rs. 14.66 % above on part-B	61679/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman


  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM MIANI KUNDRI WALA ROAD TO VILLAGE MIANI ( VARIOUS STREETS) 3500 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. A . Q CONSTRUCTION COMPANY</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signature
1	M/S. A . Q Construction Company	

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM NATIONAL HIGHWAY NEAR CHOWK MARI TO YOUSIF RIND 2200RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

	Rate Quoted by Contractors
<b>Estimate Provision</b>	<b>M/S. Raj Kumar</b>
	(i) Rs.4.12 % above on part-A (ii) Rs.12.78 % above on part-B

<b>Part-A (Brick Pavement)</b>		
Amount of Schedule "B"	Rs. 1523298	Schedule-B Rs. 1523298
Add: Cost of Cartage Material	Rs. 70438	(+) Rs. 62760
<b>Total (A)</b>	<b>Rs. 1593736</b>	<b>Rs. 1586058</b>

Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material 3106 x 2	Rs. 6212	Rs. 6019
<b>Total (B)</b>	<b>Rs. 53310</b>	<b>Rs. 53117</b>

<b>G.Total</b>	<b>Rs: 1647046</b>	<b>Rs. 1639175</b>
----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Raj Kumar(i) Rs.4.12 % above on part-A (ii) Rs.12.78 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.1677512/- (2.29%) Saving on Estimated.

Add: Cantigency 2%  
Total Estimate **Rs. 30466**  
**Rs. 1677512**

*Members*

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	1677512		
Tender Cost	1639175	38337	Saving
Saving	38337	X 100 =	2.29%
Estt. Cost	1677512	2.29% Saving on Estimated	



## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from National Highway near Chowk Mari to Yousif Rind 2200Rft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	1639175	Lowest / Reasonable (i) Rs.4.12 % above on part-A (ii) Rs.12.78 % above on part-B	38337/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bid invited for the Procurement of work : Construction of Brick pavement road from National Highway near Chowk Mari to Yousif Rind 2200Rft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	1639175	Lowest / Reasonable (i) Rs.4.12 % above on part-A (ii) Rs.12.78 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM NATIONAL HIGHWAY NEAR CHOWK MARI TO YOUSIF RIND 2200RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. RAJ KUMAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE QABOOL BHARO (VARIOUS STREETS) 2040 RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No. TC/G-55/ 128 dated. 16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ \_\_\_\_\_ Dated. \_\_\_\_\_

Estimate Provision	Rate Quoted by Contractors
	M/S. Muhammad Mubeen
(i) Rs.7.0% above on part-A (ii) Rs.14.18% above on part-B	

Part-A (Brick Pavement )		
Amount of Schedule "B"	Rs. 1367311	Schedule-B Rs. 1367311
Add: Cost of Cartage Material	Rs. 101704	(+) Rs. 95712
<b>Total (A)</b>	<b>Rs. 1469015</b>	<b>Rs. 1463023</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3475x2)	Rs. 6950	Rs. 6678
<b>Total (B)</b>	<b>Rs. 54048</b>	<b>Rs. 53776</b>
<b>G.Total</b>	<b>Rs: 1523063</b>	<b>Rs. 1516799</b>

Lowest Rate quoted by M/S. Muhammad Mubeen(i) Rs.7.0% above on part-A (ii) Rs.14.18% above on part-B are lowest / reasonable & within the Estimates Cost Rs.1550409/- (2.17%) Saving on Estimated.  
Add: Cantigency 2%

Total Estimate **Rs. 27346**  
**Rs. 1550409**

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION

<b>FINICAL REVIEW</b>			
Estimates Cost Say	1550409		
Tender Cost	1516799		
Saving	33610		Saving
Estt. Cost	1550409	X 100 =	2.17%
2.17% Saving on Estimate			

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Qabool Bhabha (Various streets) 2040 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mohiawar Dt. 31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  <u>Corrigendum Published :INF/KRY No.365/2018</u> (i) Awami Awaz Dt.2-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Mubeen	1516799	Lowest / Reasonable (i) Rs.7.0% above on part-A (ii) Rs.14.18% above on part-B	33610/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHARI)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the NIT invited for the Procurement of work : Construction of Brick pavement road in village Qabool Bharg (Various streets) 2040 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding document on **01:00 PM of 06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018 at 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Mubeen	1516799	Lowest / Reasonable (i) Rs.7.0% above on part-A (ii) Rs.14.18% above on part-B	Accepted bid as lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.



**Recommendation**

After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE QABOOL BHARO (VARIOUS STREETS) 2040 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. MUHAMMAD MUBEEN</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Muhammad Mubeen	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

**Name of Work :- REPAIR OF ROAD FROM NATIONAL HIGHWAY TO VILLAGE CHANALI MILE 0/0- 0/5 (1.00 KM)**

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28.12.2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo No.SE(W&S)P/B/ 1544 Dated.19-12-2017.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Abdul Qayoom Mazari	M/S. SSD Enterprises
1	(i) Rs.8.73 % above except item No.5 (ii) Rs.15.12% above on part-B	(i) Rs.8.87 % above except item No.5 (ii) Rs.15.36% above on part-B

Repair of Road			
Amount of Schedule "B"	Rs. 4813150	Schedule-B	Rs. 4813150
Add:9% above premium	Rs. 433184	(+)	Rs. 426926
	Rs. 5246334		Rs. 5240076
Ded: Diff: Cost of Bitumen 28.26 tons @ Rs.22606 P/Ton	Rs. 459128	(+)	Rs. 459128
<b>Total (A)</b>	<b>Rs. 4787206</b>		<b>Rs. 4780948</b>

Part - B (M-S) 01 Nos.	Rs. 289222	Rs. 289222	Rs. 289222
Amount of Schedule "B"	Rs. 45151	(+)	Rs. 44424
Add: Cost of Cartage of Material			
<b>Total (B)</b>	<b>Rs. 334373</b>	<b>Rs. 332952</b>	<b>Rs. 333646</b>

<b>G.Total</b>	<b>Rs: 5121579</b>	<b>Rs. 5107162</b>	<b>Rs. 5114594</b>
----------------	--------------------	--------------------	--------------------

Lowest Rate quoted by M/S. Abdul Qayoom Mazari(i) Rs.8.73 % above except item No.5 (ii) Rs.15.12% above on part-B are lowest / reason & within the Estimates Cost Rs.5214793/- (2.27%) Saving on Estimated.

Add: Cantigency Total Estimate **Rs. 5214793**

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG. SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW		
Estimates Cost Say	5214793	
Tender Cost	5107162	
Saving	107631	Saving
Estt. Cost	5214793	x 100 = 2.06%
		2.06% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

**N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Repair of road from National Highway to village Chanali Mile 0/0-0/5 (1.00 KM) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **02 Nos.** bidder have purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **02 Nos.** have responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Abdul Qayoom Mazari	5107162	1st Lowest	Accepted being lowest
			(i) Rs.8.73 % above except item No.5 (ii) Rs.15.12% above on part-B	
2	M/S. SSD Enterprises	5114594	2nd Lowest	Rejected being highest
			(i) Rs.8.87 % above except item No.5 (ii)	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticly and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8 **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	REPAIR OF ROAD FROM NATIONAL HIGHWAY TO VILLAGE CHANALI MILE 0/0- 0/5 (1.00 KM)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. ABDUL QAYOOM MAZARI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Repair of road from National Highway to village Chanali Mile 0/0- 0/5 (1.00 KM)
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	02 Nos.
7	Total Bids received	02 Nos.
8	Technical Bid opening date ( if applicable)	( Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Abdul Qayoom Mazari	5107162	1st Lowest (i) Rs.8.73 % above except item No.5 (ii) Rs.15.12% above on part-B	107631/- Saving	Accepted being lowest	
2	M/S. SSD Enterprises	5114594	2nd lowest (i) Rs.8.87 % above except item No.5 (ii) Rs.15.36% above on part-B	100199/- Saving	Rejected being highest	

**Signature of the Tendering Committee.**

Member

**(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI**

**(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI**

Chairman

**(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**







**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017

Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Abdul Qayoom Mazari	
2	M/S. SSD Enterprises	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHARI)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)

130

**"COMPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM BADAL MIRANI TO FATAH MIRANI LINK TO ATHAR DHANDHO 3500 RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G=55/ 128 dated.16-01-2018. Opening Date.06-02-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 155 dated. 20-12-2017,

1	Estimate Provision	Rate Quoted by Contractors
		M/S. Muhammad Mubeen

(i) Rs.6.72 % above on Part-A (ii) Rs.14.0 % above on Part-B

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 2271780	Schedule-B
Rs. 2271780		Rs. 2271780
Add: Cost of Cartage Material	Rs. 161891	(+)
		Rs. 152664

<b>Total (A)</b>	<b>Rs. 2433671</b>	<b>Rs. 2424444</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098	Rs. 47098
Amount of Schedule "B" (23549X2)	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3381X2)	Rs. 6762	Rs. 6594
<b>Total (B)</b>	<b>Rs. 53860</b>	<b>Rs. 53692</b>

<b>G.Total</b>	<b>Rs: 2487531</b>	<b>Rs. 2478136</b>
----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Muhammad Mubeen(i) Rs.6.72 % above on Part-A (ii) Rs.14.0 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.2532967/- (2.16%) Saving on Estimated.

Add: Cantigency 2%  
 Total Estimate **Rs. 45436**  
**Rs. 2532967**

Members

(ZAFFAR/ALIGHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

<b>FINCIAL REVIEW</b>			
Estimates Cost Say	2532967		
Tender Cost	2478136		
	54831	Saving	
Saving	54831		
Estt. Cost	2532967	X 100 =	2.16%
			2.16% Saving on Estimated

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Badal Mirani to Fatah Mirani link to Athar Dhandho 3500 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Mubeen	2478136	Lowest / Reasonable (i) Rs.6.72 % above on Part-A (ii) Rs.14.0 % above on Part-B	54831/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Badal Mirani to Fatah Mirani link to Athar Dhandho 3500 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Mubeen	2478136	Lowest / Reasonable (i) Rs.6.72 % above on Part-A (ii) Rs.14.0 % above on Part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman



(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Muhammad Mubeen	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COOPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD FROM DEVRI NASEER DHANDHO ROAD TO VILLAGE HUSSAIN DHANDHO ( VARIOUS STREETS  
2770RFT  
XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-  
2018

**NIT CALLED BY :** Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Balaji Enterprises	
	(i) Rs.5.72 % above on part-A (ii) Rs.14.0 % above on part-B	

Part-A (Brick Pavement )			
Amount of Schedule "B"	Rs. 1782302	Schedule-B	Rs. 1782302
Add: Cost of Cartage Material	Rs. 109330	(+)	Rs. 101948
<b>Total (A)</b>	<b>Rs. 1891632</b>		<b>Rs. 1884250</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.			
Amount of Schedule "B" ( 23549x2 )	Rs. 47098		Rs. 47098
Add: Cost of Cartage Material 3450 x 2	Rs. 6900		Rs. 6594
<b>Total (B)</b>	<b>Rs. 53998</b>		<b>Rs. 53692</b>
<b>G.Total</b>	<b>Rs: 1945630</b>		<b>Rs. 1937942</b>

Lowest Rate quoted by M/S. Balaji Enterprises(i) Rs.5.72 % above on part-A (ii) Rs.14.0 % above on part-B are lowest / reasonable & within the Estimates Cost  
Rs.1981276/- (2.19%) Saving on Estimated.  
Add: Cantigency 2%

Total Estimate **Rs. 1981276**

Rs. 35646

*(Signature)*  
Members  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

*(Signature)*  
(ALL ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

*(Signature)*  
Chairman

*(Signature)*  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

<b>FINICAL REVIEW</b>			
Estimates Cost Say	1981276		
Tender Cost	1937942		
Saving	43334	43334	Saving
Estt. Cost	1981276	X 100 =	2.19%
			2.19% Saving on Estimated

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Devri Naseer Dhandho road to village Hussain Dhandho ( Various streets) 2770RET
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID.No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Balaji Enterprises	1937942	Lowest / Reasonable (i) Rs.5.72 % above on part-A (ii) Rs.14.0 % above on part-B	43334/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

**Member**

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

**Chairman**

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Devri Naseer Dhandho road to village Hussain Dhandho ( Various streets) 2770RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **02 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Balaji Enterprises	1937942	Lowest / Reasonable (i) Rs.5.72 % above on part-A (ii) Rs.14.0 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was


recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of the report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHOSSEIN)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM DEVRI NASEER DHANDHO ROAD TO VILLAGE HUSSAIN DHANDHO ( VARIOUS STREETS) 2770RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. BALAJI ENTERPRISES</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH OFFICE: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office order No. TC/G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening 06 / 02 /2018.

S.No	Name of Contractors firms	Signature
1	M/S. Bahi Enterprises	

Member

(ZAFFAR ENGINEER)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(MUZAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COOPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD AND SURFACE DRAIN IN RAWANTI (VARIOUS STREETS) 1500 RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO.TC/G=55/ 2172 DATED:28-12-2017 and Corrigendum No.TC/G=55/ 128 dated: 16-01-2018 Opening Date:06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated.

Estimate Provision	Rate Quoted by Contractors
<b>M/S. Muhammad Riaz Kiyani</b>	
(i) Rs.8.18% above on part-A (ii) Rs.15.0 % above on part-B	

Part-A (Brick Pavement)	Amount of Schedule "B"	Schedule-B	Add: Cost of Cartage Material
	Rs. 968979	Rs. 968979	(+)
			Rs. 79262
<b>Total (A)</b>	<b>Rs. 1054555</b>		

Part - B ( 12" Dia RCC Pipe Culvert) 01 No.			
Amount of Schedule "B"	Rs. 874850		Rs. 874850
Add: Cost of Cartage Material			Rs. 131228
<b>Total (B)</b>	<b>Rs. 1010103</b>		<b>Rs. 1006078</b>


<b>G.Total</b>			
	<b>Rs: 2064658</b>		<b>Rs. 2054319</b>

Lowest Rate quoted by M/S. Muhammad Riaz Kiyani(i) Rs.8.18% above on part-A (ii) Rs.15.0 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.2073464/- (0.92%) Saving on Estimated.


Add: Cantingency 2% Total Estimate **Rs. 2073464**

Members

  
**(ZAFFAR ALI GHUNIO)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

  
**(ALI ASGHAR MAHAR)**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
**(GHULAM SHABIR KALWAR)**  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	2073464		
Tender Cost	2054319		
Saving	19145		Saving
Estt. Cost	2073464	X 100 =	0.92%
0.92% Saving on Estimated			

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road and surface drain in Rawanti (Various streets) 1500 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Riaz Kiyani	2054319	Lowest / Reasonable (i) Rs.8.18% above on part-A (ii) Rs.15.0 % above on part-B	19145/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

**Member**

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

**Chairman**

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road and surface drain in Rawanti (Various streets) 1500 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Riaz Kiyani	2054319	Lowest / Reasonable (i) Rs.8.18% above on part-A (ii) Rs.15.0 % above on part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticafly and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD AND SURFACE DRAIN IN RAWANTI (VARIOUS STREETS) 1500 RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. MUHAMMAD RIAZ KIYANI</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


Signatures of the Tendering Committee.

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017


Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Muhammad Riaz Kiyani	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COOPERATIVE STATEMENT"

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE JINDO CHACHAR (VARIOUS STREETS) 5450 RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2122 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date:06-02-2018

Estimated sanctioned by Superintending Engineer 9W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 1548 dated. 20-12-2017.

<b>Estimate Provision</b>	<b>Rate Quoted by Contractors</b>
	<b>M/S. Muhammad Riaz Kiyani</b>
	<b>(i) Rs.4.66% above on part-A (ii) Rs.11.00 % above on part-B</b>

<b>Part-A (Brick Pavement)</b>	
Amount of Schedule "B"	Rs. 2715541
Add: Cost of Cartage Material	Rs. 138899
<b>Total (A)</b>	<b>Rs. 2854440</b>

<b>Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.</b>	
Amount of Schedule "B"	Rs. 489565
Add: Cost of Cartage Material	Rs. 56836
<b>Total (B)</b>	<b>Rs. 546401</b>

<b>G.Total</b>	<b>Rs: 3400841</b>
	<b>Rs. 3385502</b>

Lowest Rate quoted by M/S. Muhammad Riaz Kiyani(i) Rs.4.66% above on part-A (ii) Rs.11.00 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.3400841/- (0.45%) Saving on Estimated.

Total Estimate **Rs. 3400841**

FINICAL REVIEW			
Estimates Cost Say	3400841		
Tender Cost	3385502		
Saving	15339		Saving
Estt. Cost	3400841	x 100 =	0.45%
0.45% Saving on Estimated			

*Members*

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG. SUB-DIVISION  
GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Jindo Chachar (Various streets) 5450 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Riaz Kiyani	3385502	Lowest / Reasonable (i) Rs.4.66% above on part-A (ii) Rs.11.00 % above on part-B	15339/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Jindo Chachar (Various streets) 5450 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Riaz Kiyani	3385502	Lowest / Reasonable	Accepted being lowest
			(i) Rs.4.66% above on part-A (ii) Rs.11.00 % above on part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.


**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM NATIONAL HIGH WAY TO RAZA MUHAMMAD CHACHAR 1982RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MOHAMMAD RIAZ KIYANI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Muhammad Riaz Kiyani	

Member

  
(ZAFFAR ALI/GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**"COMPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE MIR KHAN RIND & VILLAGE TAYAB KHAN RIND (VARIOUS STREETS )2600 RFT

**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No. TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by this office vide No.DB/189/ Dated. \_\_\_\_\_

Estimate Provision	Rate Quoted by Contractors	
	M/S. Raj Kumar	
	(i) Rs.5.12% above on part-A	(ii) Rs.13.0% above on part-B

Part-A (Brick Pavement )		
Amount of Schedule "B"	Rs. 1679608	Schedule-B Rs. 1679608
Add: Cost of Cartage Material	Rs. 93367	(+) Rs. 85996
<b>Total (A)</b>	<b>Rs. 1772975</b>	<b>Rs. 1765604</b>
Part - B (Pipe Culvert) 02 Nos.		
Amount of Schedule "B" (23549x2 )	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3139x2)	Rs. 6278	Rs. 6123
<b>Total (B)</b>	<b>Rs. 53376</b>	<b>Rs. 53221</b>
<b>G.Total</b>	<b>Rs: 1826351</b>	<b>Rs. 1818825</b>

Lowest Rate quoted by M/S. Raj Kumar(i) Rs.5.12% above on part-A (ii) Rs.13.0% above on part-B are lowest / reasonable & within the Estimates. Cost Rs.1859943/- (2.21%) Saving on Estimated.

Add: Cantigency 2%  
Total Estimate **Rs. 33592**  
**Rs. 1859943**

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	1859943		
Tender Cost	1818825		
Saving	41118		Saving
Estt. Cost	1859943	X 100 =	2.21%
2.21% saved on Estimated			

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC /G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Mir Khan Rind & village Tayab khan Rind (Various Streets )2600 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mchran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	1818825	Lowest / Reasonable (i) Rs.5.12% above on part-A (ii) Rs.13.0% above on part-B	41118/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

Member

  
**(ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHANT)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Mir Khan Rind & village Tayab Khan Rind (Various Streets )2600 RFT vide NIT No.mentioned above, which was subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents on **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** at **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	1818825	Lowest / Reasonable	Accepted by the lowest
			(i) Rs.5.12% above on part-A (ii) Rs.13.0% above on part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




**(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI**



**(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI**

Chairman




**(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**

**TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I. No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. /G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE MIR KHAMRIND & VILLAGE TAYAB KHAN RIND (VARIOUS STREETS )2630 SFT
4	METHOD OF PROCUREMENT	OPEN BIDDING
5	NAME OF FIRM / BIDDER	<b>RAJ KUMAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
**(ZAFAR ALI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING DIVISION  
 GHOTKI

  
**(ALI ASGHAR MAHAR)**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
**(SHABIR KALWAR)**  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

**Name of Work :** CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE NASEER DHANDHO VARIOUS VILLAGES 4128: RFI  
**NIT CALLED BY :** XEN HIGHWAY DIVISION GHOTKI VIDE NO.TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G=55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 155 dated. 20-12-2017.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Raj Kumar	
	(i)	Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 2766734	Schedule-B
Add: Cost of Cartage Material	Rs. 162931	(+) Rs. 144424
<b>Total (A)</b>	<b>Rs. 2929665</b>	<b>Rs. 2911158</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098	Rs. 47098
Amount of Schedule "B" (23549x2)	Rs. 6836	Rs. 6594
Add: Cost of Cartage Material (3418x2)		
<b>Total (B)</b>	<b>Rs. 53934</b>	<b>Rs. 53692</b>
<b>G.Total</b>	<b>Rs: 2983599</b>	<b>Rs. 2964850</b>

Lowest Rate quoted by M/S. Raj Kumar (i) Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.3038934/ - (2.18%) Saving on Estimated.

Add: Cantigency 2%  
 Total Estimate **Rs. 55335**  
**Rs. 3038934**

*Members*

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

*Chairman*

(GHULAM SHABIR KAITWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINCIAL REVIEW	
Estimates Cost Say	3038934
Tender Cost	2964850
Saving	74084
Estt. Cost	3038934
	74084 x 100 = 2.44%
	2.44% Saving on Estimated

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC /G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Naseer Dhanad various villages 4128' RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran 31-12-2017. SPPRA SR No.35913 ID No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	2964850	Lowest / Reasonable (i) Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B	74084/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Naseer Dhandho various villages 4128' RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	2964850	Lowest / Reasonable	Accepted being lowest
			(i) Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR AHI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**"COMPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE NABI BUX RIND 2950RFT

NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No. TC/G=55/ 128 dated 16-01-2018. Opening Date 06-02-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 155 dated: 20-12-2017.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Raj Kumar	
	(i)	Rs.4.22 % above on Part-A (ii) Rs.13.0 % above on Part-B

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 2311044	Schedule-B
Rs. 2311044		Rs. 2311044
Add: Cost of Cartage Material	Rs. 105933	(+)
	Rs. 97526	
<b>Total (A)</b>	<b>Rs. 2416977</b>	<b>Rs. 2408570</b>

Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098	Rs. 47098
Amount of Schedule "B" (23549x2)	Rs. 47098	Rs. 47098
Add: Cost of Cartage Material (3145x2)	Rs. 6290	Rs. 6123
<b>Total (B)</b>	<b>Rs. 53388</b>	<b>Rs. 53221</b>

<b>G.Total</b>	<b>Rs: 2470365</b>	<b>Rs. 2461791</b>
----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Raj Kumar (i) Rs.4.22 % above on Part-A (ii) Rs.13.0 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.2516586/- (2.18%) Saving on Estimated.

Add: Cantingency 2%  
 Total Estimate **Rs. 46221**  
**Rs. 2516586**

Members

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	2516586		
Tender Cost	2461791		
Saving	54795	54795	Saving
Estt. Cost	2516586	x 100 =	2.18%
2.18% Saving on Estimated			

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION

GHOTKI

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road from Guddu road to village Nabi Bux Rind 2950Rft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Raj Kumar	2461791	Lowest / Reasonable (i) Rs.4.22 % above on Part-A (ii) Rs.13.0 % above on Part-B	54795/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

**Member**

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MALLARI)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

**Chairman**

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road from Guddu road to village Nabi Bux Rind 2950Rft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Raj Kumar	2461791	Lowest / Reasonable (i) Rs.4.22 % above on Part-A (ii) Rs.13.0 % above on Part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**7 Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

**8 Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD FROM GUDDU ROAD TO VILLAGE NABI BUX RIND 2950RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. RAJ KUMAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017


Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Raj Kumar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHARI)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**"COMPERATIVE STATEMENT"**

Name of Work : CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KEHAR DAHAR (VARIOUS STREETS) 4670RFT  
 NIT CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2172 DATED 28-12-2017 and Corrigendum No. TC/G-55/ 128 dated 16-01-2018 Opening Date: 06-02-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 155 dated. 20-12-2017,

Estimate Provision	Rate Quoted by Contractors	
	M/S. Vikram Lal	
	(i)	Rs.8.0 % above on Part-A (ii) Rs.14.22 % above on Part-B

Part-A (Brick Pavement)		
Amount of Schedule "B"	Rs. 3016793	Schedule-B
Add: Cost of Cartage Material	Rs. 258029	(+)
<b>Total (A)</b>	<b>Rs. 3274822</b>	<b>Rs. 3258136</b>
Part - B ( 12" Dia RCC Pipe Culvert)		
Amount of Schedule "B"	Rs. 408366	Rs. 408366
Add: Cost of Cartage Material	Rs. 60168	Rs. 58070
<b>Total (B)</b>	<b>Rs. 468534</b>	<b>Rs. 466436</b>
<b>G.Total</b>	<b>Rs: 3743356</b>	<b>Rs. 3724572</b>

Lowest Rate quoted by M/S. Vikram Lal(i) Rs.8.0 % above on Part-A (ii) Rs.14.22 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.3756964/- (0.86%) Saving on Estimated.  
 Add: Cantigency 2%

Total Estimate **Rs. 13608**  
**Rs. 3756964**

Members

(ZAFFAR ALL GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG. SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW		
Estimates Cost Say	3756964	
Tender Cost	3724572	
Saving	32392	Saving
Estt. Cost	3756964	X 100 = 0.85%
		0.85% Saving on Estimated

Chairman  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. 55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in village Kehar Dahla (Various streets) 4670RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Melaan Dt. 31-12-2017, SPPRA SR No.35913 ID No. 2147483647  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


## BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	
1	M/S. Vikram Lal	3724572	Lowest / Reasonable (i) Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B	32392/- Saving	Accepted being lowest	


Signature of the Tendering Committee.

**Member**

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHARA)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

**Chairman**

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in village Kehar Dahar (Various streets) 4670RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Vikram Lal	3724572	Lowest / Reasonable (i) Rs.5.22 % above on Part-A (ii) Rs.14.0 % above on Part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF BRICK PAVEMENT ROAD IN VILLAGE KEHAR DAHAR (VARIOUS STREETS) 4670RFT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. VIKRAM LAL
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG; SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017

Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Vikram Lal	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF C.C Paver Damos Wala 300 R.F.T.

NTY CALLED BY : XEN HIGHWAY DIVISION GHOTKI VIDE NO.TC/G=55/2172 DATED:28-12-2017 and Corrigendum No.TC/G-55/128 dated.16-01-2018 Opening Date:06-02-2018

Estamited sanctioned by this office vide No.DB/189/ Dated: \_\_\_\_\_

Estimate Provision	Rate Quoted by Contractors		
	M/S. Vikram Lal	M/S. Muhammad Anwar Jamali	M/S. Meer Muhamma
(i) Rs.5.72 % above on item No.1 and (ii) Rs.22.0 % above on item No.2& 3	(i) Rs.5.88 % above on item No.1 and (ii) Rs.22.11 % above on item No.2& 3	(i) Rs.5.92 % above on item No.1 and (ii) Rs.22.23 % above on item No.2& 3	

CC Paver	Amount of Schedule "B"	Add: 6% Premium on item No.1	Add: Cost of Cartage Material on item No.2 &3	G.Total
	Rs. 911560	Rs. 2173	Rs. 195185	Rs: 1108918
	36211	913733	875349	Rs. 1106208
	Schedule-B	Rs. 2071	Rs. 192577	Rs. 1107229
	Rs. 911560	Rs. 2129	Rs. 193540	Rs. 1108294
	Rs. 2144	Rs. 913689	Rs. 194590	
	Rs. 911560	Rs. 913704		

Lowest Rate quoted by M/S. Vikram Lal(i) Rs.5.72 % above on item No.1 and (ii) Rs.22.0 % above on item No.2& 3 are lowest / reasonable & within the Estimates Cost Rs.1118917.66/- (1.14%) Saving on Estimated.

Add: Cantigency 2% Rs. 10000  
 Total Estimate Rs. 1118918

FINICIAL REVIEW		
Estimates Cost Say	1118918	
Tender Cost	1106208	
Saving	12710	Saving
Estt. Cost	1118918	12710 X 100 = 1.14%
		1.14% Saving on Estimated

*Members*

<p>(ZAFFAR/ALIGHUNIO)                  ASSISTANT ENGINEER                  PUBLIC HEALTH ENGG: SUB-DIVISION                  GHOTKI</p>	<p>(GHULAM SHABIR-KATWAR)                  EXECUTIVE ENGINEER                  HIGHWAY DIVISION                  GHOTKI</p>	<p>(ALI ASGHAR MAHAR)                  ASSISTANT ENGINEER                  HIGHWAY SUB-DIVISION                  GHOTKI</p>
-----------------------------------------------------------------------------------------------------------------------------------------------------	-----------------------------------------------------------------------------------------------------------------------------------------	-----------------------------------------------------------------------------------------------------------------------------------------

*Chairman*

## BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of <b>C.E Pavex Dargoo-wala</b> <b>350 RFT</b>
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. <u>SPPRA SR No.35913 ID No. 2147483647</u>  Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt.21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	03 No.
7	Total Bids received	03 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	02 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018


### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Vikram Lal	1106208	1st Lowest (i) Rs.5.72 % above on item No.1 and (ii) Rs.22.0 % above on item No.2& 3	12710/- Saving	Accepted being lowest	
3	M/S. Meer Muhammad <b>Anwar</b>	1107229	2nd lowest (i) Rs.5.88 % above on item No.1 and (ii) Rs.22.11 % above on item No.2& 3	11689/- Saving	Rejected being highest	
4	M/S. Meer Muhammad	1108294	3rd Lowest (i) Rs.5.92 % above on item No.1 and (ii) Rs.22.23 % above on item No.2& 3	10624/- Saving	Rejected being highest	


Signature of the Tendering Committee.

Member

  
 (ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

  
 (ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

  
 (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : C.C paver in village Dawoo wala 300RFT vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **03 Nos.** bidder have purchased the bidding documents upto **01:00 PM** of **06-02-2018** and **03 Nos.** have responded the bids and received back on **06-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Vikram Lal	1106208	1st Lowest (i) Rs.5.72 % above on item No.1 and (ii) Rs.22.0 % above on item No.2& 3	Accepted being lowest
2	M/S. Muhammad Anwar Jamali	1107229	2ndLowest (i) Rs.5.88 % above on item No.1 and (ii) Rs.22.11 % above on item No.2& 3	Rejected being highest
3	M/S. Meer Muhammad	1108294	3rd Lowest (i) Rs.5.92 % above on item No.1 and (ii) Rs.22.23 % above on item No.2& 3	Rejected being highest



3. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF <i>Daboo Wala 300 RFT</i>
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. VIKRAM LAL
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


TECHNICAL EVALUATION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF <b>C C Pavey Dawood Wala</b>
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ANWAR JAMALI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No.TC/G-55/ 128 dated.16-01-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF <i>C-C Pavey Dawoo</i> <i>Wala 300 R</i>
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MEER MUHAMMAD
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI






**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Vikram Lal	
2	M/S. Muhammad Anwar Jamali	
3	M/S. Meer Muhammad	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)

## "COMPERATIVE STATEMENT"

**Name of Work :**

CONSTRUCTION OF BRICK PAVEMENT ROAD IN DEH MURAD PUR (VARIOUS VILLAGES) 4850 RFT

**NTT CALLED BY :**

XEN HIGHWAY DIVISION GHOTKI VIDE NO.TC/G=55/ 2172 DATED.28-12-2017 and Corrigendum No.TC/G-55/ 128 dated.16-01-2018 Opening Date.06-02-2018

Estimated sanctioned by Superintending Engineer 9W&S) Deptt. Ghotki @ M. Mathelo vide No.P.B/ 155 dated. 20-12-2017,

**Estimate Provision**

**Rate Quoted by Contractors**

**M/S. Ali Murad Chachar**

(i) Rs.4.72% above on Part-A (ii) Rs.13.0 % above on Part-B

Part-A (Brick Pavement)			
Amount of Schedule "B"	Rs. 3038451	Schedule-B	Rs. 3038451
Add: Cost of Cartage Material	Rs. 155280	(+)	Rs. 143415
<b>Total (A)</b>	<b>Rs. 3193731</b>		<b>Rs. 3181866</b>
Part - B ( 12" Dia RCC Pipe Culvert) 02 Nos.	Rs. 47098		Rs. 47098
Amount of Schedule "B" (23549X2)	Rs. 6534		Rs. 6123
Add: Cost of Cartage Material (3267X2)			
<b>Total (B)</b>	<b>Rs. 53632</b>		<b>Rs. 53221</b>
<b>G.Total</b>	<b>Rs: 3247363</b>		<b>Rs. 3235087</b>

Lowest Rate quoted by M/S. Ali Murad Chachar(i) Rs.4.72% above on Part-A (ii) Rs.13.0 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.3308132/- (2.21%) Saving on Estimated.

Add: Cantigency 2%  
 Total Estimate **Rs. 60769**  
**Rs. 3308132**

*Members*

(ZAFFAR ALI GHUNIO)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

<b>FINCIAL REVIEW</b>			
Estimates Cost Say	3308132		
Tender Cost	3235087		
Saving	73045	73045	Saving
Estt. Cost	3308132	x 100 =	2.21%
2.21% Saving on Estimated			



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :06-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of Brick pavement road in Deh Murad Pur (multiple villages) 4850 RFT vide NIT No.mentioned above, and subsequently hoisted on The website of the Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Zaffar Ali Ghunio Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **06-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **06-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding document upto **01:00 PM of 06-02-2018** and **01 No.** has responded the bids and received back on **06-02-2018 upto 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ali Murad Chachar	3235087	Lowest / Reasonable (i) Rs.4.72% above on Part-A (ii) Rs.13.0 % above on Part-B	Accepted being lowest

6. The Committee thoroughly scrutinized case / tender document, by comparing earthmatic and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

## BID EVALUATION REPORT

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 2172 dated:28.12.2017 Corrigendum No. TC/G-55/ 128 dated.16-01-2018
3	Tender Description /Name of work/ item	Construction of Brick pavement road in Deh Murad Pur (villages) 4850 RFT
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published: INF-KRY-No.5648/17 (i)Daily Jung Dt. 03-01-2018 (ii) Daily Sobh Dt.31-12-2017 (iii) Daily Awami Awaz 31-12-2017 (iv) Daily Express Tribune Dt.31-12-2017 (v) Daily Umat 31-12-2017 (vi) Daily Mehran Dt.31-12-2017. SPPRA SR No.35913 ID No. 2147483647 Corrigendum Published :INF/KRY No.365/2018 (i) Awami Awaz Dt. 21-01-2018 (ii) (v) Daily Pak Karachi Dt.21-01-2018 (iii) Daily Umat 21-01-2018 (iv) Daily Jang Dt.20-01-2018
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	06 / 02 /2018

### BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ali Murad Chachar	3235087	Lowest / Reasonable (i) Rs.4.72% above on Part-A (ii) Rs.13.0 % above on Part-B	73045/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALSYAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**Recommendation**

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office N.I.T No. TC /G-55/ 2172 dated:28.12.2017  
Corrigendum No.TC/G-55/ 128 dated.16-01-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 06 / 02 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. Ali Murad Chachar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI