


NOTICE

The following work files have been cancelled by the approval of competent Authority as per Rule 25 (1) of SPPRA 2010.

1. SUPPLY AND FIXING OF SHAFT SLEEVE & CLUTCH HOUSING TYPE CLA 120-110 F-2995 FOR 4TH PHASE PUMP HOUSE DHABEJI” Hoisted at SPPRA website at Serial No.17483
2. SUPPLY AND FIXING OF CLUTCH TYPE CLA 120-110 FOR KSB PUMP TYPE RDLV-600-830A, FOR 4TH PHASE PUMP HOUSE DHABEJI” Hoisted at SPPRA website at Serial No.17483


(AZHAR IQBAL QAZI)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER

DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro District Thatta, Sindh.

Resident Engineer (P)

Cell: 0333-2653147
0323-2025266

No. KW&SB/RE/Dhabeji (P)/Acctts/2013-14/1249

Dated: 15-05-2014.

1. M/S Sapna Construction (Pvt.) Ltd,
31, 32nd Floor, Glass Tower,
Clifton Road,
Karachi.
2. M/S Abdul Hakeem Chandio,
Chandio Building,
Malerial, Khanto Bus Stop Warah,
Distt. Kamber Shah.
3. M/S Danish Builders & Developers,
8th Floor, J.T.C Building,
Sharah-e-Faisal,
Karachi.

Sub:- CANCELLATION OF BIDDING PROCESS FOR THE WORK "SUPPLY AND FIXING OF CLUTCH TYPE CLA 120-110 FOR KSB PUMP TYPE RDLV-600-830A, FOR 4TH PHASE PUMP HOUSE DHABEJI"

Hoisted at SPPRA website at Serial No.17483

With reference to your bid of above subjected work on 21.10.2013, the competent authority has cancelled bidding process under Rule 25 (1) of SPPRA-2010.

You are requested to please contact to the undersigned for refunding of bid security during any working hours at Dhabeji.

(AZHAR IQBAL QAZI)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB.
2. The Dy. Chief Engineer (E&M)-W, KW&SB.
3. The S.E (P&F-1), KW&SB.
- ✓ 4. The SPPRA Authority, Karachi.
5. Work file.
6. Office copy.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER

DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro District Thatta, Sindh.

Resident Engineer (P)

Cell: 0333-2653147

0323-2025266

No. KW&SB/RE/Dhabeji (P)/Acctts/2013-14/1250

Dated: 15-05-2014.

1. M/S Sapna Construction (Pvt.) Ltd,
31, 32 2nd Floor, Glass Tower,
Clifton Road,
Karachi.
 2. M/S Abdul Hakeem Chandio,
Chandio Building,
Malerial, Khanto Bus Stop Warah,
Distt. Kamber Shah.
 3. M/S Danish Builders & Developers,
8th Floor, J.T.C Building,
Sharah-e-Faisal,
Karachi.
- Sub:- CANCELLATION OF BIDDING PROCESS FOR THE WORK "SUPPLY AND FIXING OF SHAFT SLEEVE & CLUTCH HOUSING TYPE CLA 120-110 F-2995 FOR 4TH PHASE PUMP HOUSE DHABEJI"**
Hoisted at SPPRA website at Serial No.17483

With reference to your bid of above subjected work on 21.10.2013, the competent authority has cancelled bidding process under Rule 25 (1) of SPPRA-2010.

You are requested to please contact to the undersigned for refunding of bid security during any working hours at Dhabeji.

(AZHAR IQBAL QAZI)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB.
2. The Dy. Chief Engineer (E&M)-W, KW&SB.
3. The S.E (P&F-1), KW&SB.
4. The SPPRA Authority, Karachi.
5. Work file.
6. Office copy.

OFFICE OF THE CHIEF ENGINEER (E&M)-W
KARACHI WATER & SEWERAGE BOARD

No. KW&SB/CE/E&M-W/2013/ 37
Dated: 08/11/2013

M/s. Hawan Construction Co.,
Contractor,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-88/N, your bid for the subjected work is hereby accepted for the sum of Rs.22,93,150/= (Rupees Twenty Two Lac Ninety Three Thousand One Hundred Fifty only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-98/N and financially concurred by Finance Department, KW&SB vide Para-102 to 112/N duly approved by the MD, KW&SB vide Para-114/N. The expenditure is chargeable to B.G. No.6024-16 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Hawan Construction Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Hawan Construction Co.

Provide with the 02% @ Rs 22,93,150/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.


You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.6,880/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.
2. The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.
5. Office copy.


(Noor Muhammad Chohan)
Chief Engineer (E&M)-W
K. W. & S. B.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P) KW&S.

NO:-R.E Dhabeji /Division (P)/Accts/2013-14/363

Dhabeji the 12th November, 2013.

M/S. Hawan Construction Co.,
Contractor,
Karachi.

Sub: - **WORK ORDER FOR THE WORK SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110-F-2996 FOR 4TH PHASE PUMP HOUSE DHABEJI.**

Your tender dated:- 21-10-2013 for Rs.22,93,150/= worked out / evaluated by the procurement evaluation committee - 1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs, 22, 93,150/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 12-11-2013.

The work is to be completed with in (07) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB

Copy to

1. The Chief Engineer (E&M) KW&SB Karachi.
2. The Superintending Engineer (P & F-1) KW&SB.
3. The Assistant Director (Audit) KW&SB Karachi.
4. The Assistant Executive Engineer concerned Dhabeji.
5. The spare copy for bill.

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KW&SB/DPR/2013/106 published in i) The Nation ii) Daily Express iii) Daily Awami Awaz iv) Regional Times on Dated: 28-09-2013 and SPPRA Serial No.17483 I.D No. ___/2013
3	Tender Description/Name of Work/Item	SUPPLY & FIXING SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE DHABEJI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site / Press
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	1 One
11	Financial Bid Opening Date	15/10/2013 but opened on 21/10/2013 due to Holidays of Eid ul Azha

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Hawan Construction Co.	Rs. 2,293,150/-	1st Lowest	@ 14.9996% Above	Substantially Responsive	P.O # 3817252 Dt: 14/10/2013 Faysal Bank Clifton Br Rs. 46,000/-
2	M/s. Al Rehman Construction & Contractor	Rs. 2,432,750/-	2nd Lowest	@ 22.0004% Above	Substantially Responsive	P.O # 9706553 Dt: 14/10/2013 HBL Sindh Secret Br Rs. 49,000/-
3	M/s. Al Hamd Construction & Contractor	Rs. 2,512,500/-			Un-Responsive	P.O Not Attached


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Hawan Construction Co.. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Riaz)
Accounts Officer (E&M)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M)-Water
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Press Tender)
(Sr. No. 3)

-: Name of Work :-

“SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI”

-: Name of Office :-


DHABEJI (PUMPING) DIVISION


Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town,
Distt: Thatta

Resident Engineer, Contact # 0333-2249153

BIDDING DATA

- (a). Name of Procuring Agency: Dhabeji (Pumping) Division, KW&SB
- (b). Brief Description of Work: SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI.
- (c). Procuring Agency Address: Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
- (d). Estimate Cost: On Item rate basis.
- (e). Amount of Bid Security : 02% of Bid amount.
- (f). Period of Bid validity : 90 Days.
- (g). Security Deposit (including Bid Security) : 10%
- (h). Venue, Time and Date of Bid Opening: The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi on 15.10.2013 at 02.30 PM by Procurement Committee-I, KW&SB.
- (i). Deadline for submission of Bid along with time. : 15.10.2013 at 02:00 PM.
- (j). Time for completion from From written order commence: 07 Days
- (k). Liquidity damage : 0.5% of Bid Cost per day of delay
- (l). Bid issued to Firm : M/s. *Hawan Construction Co.*
- (m). Deposit Receipt No. & Date: R. No. 30, DT: 9-10-2013
- Amount: Rs. 2,000/=


Resident Engineer
Dhabeji (Pumping) Division
KW&SB


TENDER CLERK
Finance Department
Authority issuing Bidding Document.

NAME OF WORK:-

SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	01Set	Supply of supporting Bearing (02Nos.) with Clutch housing Upper & Lower Plate with Stud (12Nos.) for Clutch CLA 120-110 F-2996 (Stieber) Germany made).	22,42,500	Set	22,42,500
2.	01Job	Removal of Old supporting Bearing i/c Upper & Lower Plate of Clutch housing & Re-fixing New.	50,650	Job	50,650

Total: Rs.

22,93,150

Resident Engineer
Dhabeji Division (Pumping)
K.W. & S.B.

I/ We hereby quoted Rs. 22,93,150 Rupees

Twenty Two Lacs Ninety Three Thousand One Hundred & Fifty Only.

execution of above work and I/ We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor
With name of firm & Seal

Address Hawan Const. Co

Contact # 0321-2000912

1- Tender Quotation received in sealed Cover

2- No. of... or over...

3- Contractor has... of Rs. 46000/- No. 02058321 dated 14/10/22

4- Contractor Hawan Const. Co. has quoted Rs. 22,93,150/- (Rupees Twenty Two Lacs Ninety Three Thousand One Hundred & Fifty Only)

G.E. (Water)
(Member)

I.A.O. (M/W)
(Member/Secretary)

Add. Dir.
Internal Audit-KMC
(Member)

S.E. (KMC)
(Member)

G.E. (DAD)
(Convener)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

- | | |
|--|--|
| 1) NAME OF THE ORGANIZATION / DEPTT: | Karachi Water & Sewerage Board |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER | Local Govt Dep't |
| 3) TITLE OF CONTRACT | Supporting Bearing with clutch |
| 4) TENDER NUMBER | Website.17483 |
| 5) BRIEF DESCRIPTION OF CONTRACT | S/F of Supporting Bearing with Clutch Housing U / L 4 th Phase |
| 6) FORUM THAT APPROVED THE SCHEME | M.D, KW&SB |
| 7) TENDER ESTIMATED VALUE | Rs.20,00,000/= |
| 8) ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY) | - |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) | 90 days |
| 10) TENDER OPENED ON (DATE & TIME) | 21-10-2013 at 2:30 P.M |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS) | Three |
| 12) NUMBER OF BIDS RECEIVED | Three |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | Three |
| 14) BID EVALUATION REPORT (ENCLOSE A COPY) | Enclosed |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER | M/S. Hawan Const. Co |
| 16) CONTRACT AWARD PRICE | Rs.22,93,150/= |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ND , 3 RD EVALUATION BID) | (1) M/S. Hawan Const. Co
(2) M/S. Al-Rehman Const.
(3) M/S. Al Hamd Const. |
| 18) METHOD OF PROCUREMENT USED :- (TICK ONE) | |
| a) SINGLE STAGE-ONE ENVELOPE PROCEDURE _____ | <input checked="" type="checkbox"/> Domestic |
| b) SINGLE STAGE-TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> - |
| c) TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> - |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____ | <input type="checkbox"/> - |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ M.D, KW&SB.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT

i) SPPRA website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA NO.17483 ID NO. _____/2013
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	The Daily "Nation, Express, Awami Awaz Dt.28-09-2013
No	

22) NATURE OF CONTRACT

Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
N/A

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) Whether names of the bidders and their quoted prices were read out at the time of opening of bids?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	-
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER
NOTICE / DOCUMENTS
(If yes, give reasons)

Yes	-
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, give reasons)

Yes	-
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(if yes give reasons)

Yes	-
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE
SELECTED FIRM IS NOT BLACK LISTED

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IF SO, DETAIL TO BE
ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(if yes, enclosed a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) Were proper safeguards provided on mobilization advance payment in the
contract (Bank guarantee etc.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38) Special conditions, if any
(If yes, give brief Description)

Yes	-
No	NO

39) Date of Award of Contract: .D.D.(P)/Accts/2013-14/ 363 dt.12-11-2013


Signature & Official Stamp of
AUTHORIZED OFFICER
FOR OFFICE USE ONLY

Resident Engineer
Dhule Division (Pumping)
K.W & S.B



REHAN AKHTAR Stamp Vendor
Licence No.129, Shop No. 16, Block-14,
Karim Plaza Gulshan-e-Iqbal, Karachi
Near Civic Centre

06 NOV 2013

S. NO. 042536

SYED WAJAHAT ALI
ADVOCATE

AGREEMENT


Between

M/s. Hawan Construction Co.,
and

Karachi Water & Sewerage Board.

This agreement made on this 06 day of November 2013, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hawan Construction Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 21.10.2013 for the work of "SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.22,93,150/= (Rupees Twenty Two Lac Ninety Three Thousand One



06 NOV 2013

KEHAN AKHTAR Stamp Vendor
License No. 129, Shop No. 16, Block-14,
Karim Plaza Gulshan-e-Iqbal, Karachi


Stamp Centre
S. NO. 032537 DATE
ISS. TO WITH ADDRESS
THROUGH WITH ADDRESS
PURPOSE
REMARKS

**SYED WAJAHAT ALI
ADVOCATE**

hundred Fifty only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-98/N and financially concurred by the Finance Department, KW&SB vide Para-102 to 112/N duly approved by the Managing Director, KW&SB vide Para-114/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice



KEHAN AKHTAR Stamp Vendor: 06 NOV 2013
 License No. 129, Shop No. 16, Block-14,
 Karim Plaza Gulshan-e-Iqbal, Karachi
 Near Civic Centre
 A. NO. 032535 DATE SYED WAJAHAT ALI
 ISSUED TO WITH ADDRESS ADVOCATE
 (MR. SYED WAJAHAT ALI ADDRESS)
 (MR. SYED WAJAHAT ALI ADDRESS)
 (MR. SYED WAJAHAT ALI ADDRESS)

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (07) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 8th day NOV, 2013.



 M/s. Havan Construction Co.,
 (Contractor)



 RESIDENT ENGINEER
 DHABEJI (PUMPING) DIVISION,
 KW&SB


 SUPERINTENDING ENGINEER
 (P&F)-I, KW&SB


 DEPUTY CHIEF ENGINEER (E&M)-WATER
 K.W.& S.B.


 CHIEF ENGINEER (E&M)-WATER
 K.W.& S.B.

WITNESSES: 1.  YASIN
 2.  AL-Hamza
 AL-Hamza Ent. v.



17171

Mirza Shahid Baig
Advocate

08 NOV 2013

STAMP VENDOR'S SIGNATURE


AGREEMENT


Between

M/s. Hawan Construction Co.,
and
Karachi Water & Sewerage Board.

Name of Work:- SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI


M/s. Hawan Construction Co.,
(Contractor)


RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION,
KW&SB



SAL... HARMON... VENDOR
L...
S...
17170
Mirza Shahid B...
Address...
VALU... ATTACHED...
STAMP VENDOR'S SIGNATURE...

08 NOV 2013

AGREEMENT


Between

M/s. Hawan Construction Co.,
and
Karachi Water & Sewerage Board.

Name of Work:- SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI


M/s. Hawan Construction Co.,
(Contractor)


RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION,
KW&SB



17172
Mirza Shabir Hussain
Advocate

08 Nov 2013


AGREEMENT

Between

**M/s. Hawan Construction Co.,
and
Karachi Water & Sewerage Board.**

Name of Work:- SUPPLY & FIXING OF SUPPORTING BEARING WITH CLUTCH HOUSING UPPER & LOWER PLATE FOR CLUTCH TYPE CLA-120-110 F-2996 FOR 4TH PHASE PUMP HOUSE, DHABEJI


M/s. Hawan Construction Co.,
(Contractor)


RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION,
KW&SB