

# BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer Highways Division Badin
2. Tender Reference No: N.I.T NO: TC/G-55/ 1015, DATED: -20-05-2014.
3. 3. Tender Description/Name of work/item: S.NO.02:- CONSTRUCTION OF ROAD FROM TANDO BAGO CNG STATION TO TANDO BAGO BY PASS ROAD, AT PRE- STRESSED BRIDGE, 0/0-0/5+220'.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: Daily News Karachi, Daily Express Karachi, Daily Subh Karachi Dated:23.05.2014, Daily Nijat Sukkur Dated:24.05.2014.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable.
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date: 09-06-2014

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Deewan Contractor.	7,916,777	1 <sup>st</sup> Lowest	9.55% Below 25.00% Above 08.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Saeed Const: Co	7,974,364	2 <sup>nd</sup> Lowest	8.90% Below 26.50% Above 08.50% Above	Qualified as per evolution criteria	Responsive
3.	M/s L.A United Const:	8,021,632	3 <sup>rd</sup> Lowest	8.40% Below 28.90% Above 09.15% Above	Qualified as per evolution criteria	Responsive

-: Signature of the Chairman/Members of the Committee:-

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES  
BADIN

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
BADIN

  
EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING  
DIVISION BADIN

N.I.T. NO:- TC/G-55/1015 /2014 DATED: 20-05-2014.

**COMPARATIVE STATEMENT**

Date of Issue: 09.06.2014

Name of work:- 02- CONSTRUCTION OF ROAD FROM TANDO BAGO CNG STATION TO TANDO BAGO BY PASS ROAD, AT PRE- STRESSED BRIDGE, 0/0-0/5+220'. Date of Opening: 09.06.2014

S. No:	Description	Estimated Cost	M/S DEEWAN CONTRACTOR		M/S SAEED CONST: CO		M/S L.A UNITED CONST:	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
(PART "A") ROAD COMPONENT								
1	Amount of Schedule B	8,293,786		8,293,786		8,293,786		8,293,786
2	Ded: 9.00% Below Ceiling	746,441		0		0		0
3	Add: Diff: Cost of Bitumen	71,384		71,384		71,384		71,384
4	Add 1.00 % Contingencies	41,469		0		0		0
5	Quoted by Contractor	0	9.55% Below	792,057	8.90% Below	738,147	8.40% Below	696,678
	<b>TOTAL =</b>	<b>7,660,198</b>		<b>7,573,113</b>		<b>7,627,023</b>		<b>7,668,492</b>
(PART "B") MASONRY STRUCTURE								
1	Amount of Schedule B	226,450		226,450		226,450		226,450
2	Cartage of Materials	65,800		0		0		0
3	Quoted by Contractor	0	25.00% Above	56,613	26.50% Above	60,009	28.90% Above	65,444
	<b>TOTAL =</b>	<b>292,250</b>		<b>283,063</b>		<b>286,459</b>		<b>291,894</b>
"FEBRICATION"								
1	Amount of Schedule B	56,112		56,112		56,112		56,112
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 10.0% Above	5,611		0		0		0
4	Quoted by Contractor	0	8.00% Above	4,489	8.50% Above	4,770	9.15% Above	5,134
	<b>TOTAL =</b>	<b>61,723</b>		<b>60,601</b>		<b>60,882</b>		<b>61,246</b>
	<b>G-Total M.Strc: RCC &amp; Feb:</b>	<b>353,973</b>		<b>343,663</b>		<b>347,341</b>		<b>353,140</b>
		<b>8,014,171</b>		<b>7,916,777</b>		<b>7,974,364</b>		<b>8,021,632</b>
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A. Total Cost as Per Estimate		8,014,171					9.55% Below	
B. Total Cost as Per Tender		7,916,777					25.00% Above	
Difference (A-B)		97,394					8.00% Above	
Percentage Saving		1.22						

Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor

Part-A 9.55% Below  
Part-B M.Strc: 25.00% Above  
FEB: 8.00% Above

the estimated rates shown in the schedule B is hereby recommended.

*[Signature]*  
SUPERINTENDING ENGINEER  
WORKS & SERVICES  
BADIN

*[Signature]*  
EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING  
DIVISION BADIN

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Highways Division Badin
2. Tender Reference No: N.I.T NO: TC/G-55/ 1015, DATED: -20-05-2014.
- Tender Description/Name of work/item: S.NO.01:- CONSTRUCTION OF ROAD FROM MANTHAR KHASKHELI ROAD @ POINT MUHAMMAD SIDDIQUE KHASKHELI TO VILLAGE DHANI BUX KHASKHELI ALONG MORJHAR SHAKH, MILE 0/0-0/4 = 0.80 KM
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: Daily News Karachi, Daily Express Karachi, Daily Subh Karachi Dated:23.05.2014, Daily Nijat Sukkur Dated:24.05.2014.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable.
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid (s) Rejected: N I L
11. Financial Bid Opening date: 09-06-2014

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s L.A United Const: ✓	5,700,839 ✓	1 <sup>st</sup> ✓ Lowest	9.60% ✓ Below	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Muzamil & Co. ✓	5,738,427 ✓	2 <sup>nd</sup> ✓ Lowest	9.00% ✓ Below	Qualified as per evolution criteria	Responsive
3.	M/s Jehanzaib & Co ✓	5,769,751 ✓	3 <sup>rd</sup> ✓ Lowest	8.50% ✓ Below	Qualified as per evolution criteria	Responsive

-: Signature of the Chairman/Members of the Committee:-

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES  
BADIN

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
BADIN

  
EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING  
DIVISION BADIN

N.I.T. NO:- TC/G-55/1015 /2014 DATED: 20-05-2014.

**COMPARATIVE STATEMENT**


Date of Issue: 09.06.2014


Name of work:- 01- CONSTRUCTION OF ROAD FROM MANTHAR KHASKHELI ROAD @ POINT MUHAMMAD SIDDIQUE KHASKHELI TO VILLAGE DHANI BUX KHASKHELI ALONG MORJHAR SHAKH, MILE 0/0-0/4 = 0.80 KM.

Date of Opening: 09.06.2014

S. No:	Description	Estimated Cost	M/S L A UNITED CONST: ✓		M/S MUZAMIL & CO:		M/S JEHANZAIB & CO	
			Rate 04	Amount 05	Rate 06	Amount 07	Rate 08	Amount 09
(PART "A") ROAD COMPONENT								
1	Amount of Schedule B	✓ 6,264,678		6,264,678 ✓		< 6,264,678		✓ 6,264,678
2	Ded: 9.00% Below Ceiling	✓ 563,821		0		0		0
3	Add: Diff: Cost of Bitumen	✓ 37,571		37,571 ✓		✓ 37,571		✓ 37,571
4	Add: Contingencies	✓ 187,940		0				
5	Quoted by Contractor	0	9.60% Below	✓ 601,409	9.00% Below ✓	✓ 563,821	8.50% Below	✓ 532,498
	<b>TOTAL=</b>	<b>✓ 5,926,368</b>		<b>✓ 5,700,839</b>		<b>✓ 5,738,427</b>		<b>✓ 5,769,751</b>
<b>FINANCIAL REVIEW</b>								
OVER ALL POSITION OF SAVING AND EXCESS								
A. Total Cost as Per Estimate		✓ 5,926,368	Certified that the entires have been The Lowest rate is quoted by			Government Contractor		
B. Total Cost as Per Tender		✓ 5,700,839	correctly incorporated in the comprative			9.60% Below ✓		
Diffrence (A-B)		✓ 225,528	statement as per rates and amount quoted in the Part-A			Below ✓		
Percentage Saving		3.81 ✓	individual tenders.					

the estimated rates shown in the schedule B is hereby recommended.

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 BADIN

  
 EXECUTIVE ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 DIVISION BADIN

  
 SUPERINTENDING ENGINEER  
 WORKS & SERVICES  
 BADIN