



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	Serial No.20604 I.D No. /2014
Tender Description/Name of Work/Item	REPLACEMENT OF DEFECTIVE PARTS OF KSB PUMP TYPE DWT B16 D/1 PUMP NO.4, AT INTERCONNECTION PUMP HOUSE DUMLOTTEE
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Web Site
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Nos
Technical Bid Opening Date (if applicable)	N/A
No. of Bid Technically Qualified (if applicable)	N/A
Bid (s) rejected	Nil
Financial Bid Opening Date	5/6/2014


### Bid Evaluation Report


#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
	M/s. Malik & Co	Rs. 994,180/-	1st Lowest	@ 3.9963% Above	Substantially Responsive	P.O # 9809863 Dt: 05-06-2014 Rs.19,885/- HBL Malir Cantt Br
	M/s. Kashif Egg Works	Rs. 1,012,289/-	2nd Lowest	@ 11.9999% Above	Substantially Responsive	P.O # 8355450 Dt: 05-06-2014 Rs.20,256/- UBL Model Colony Br


All concerned bidder are being informed accordingly.


E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malik & Co. declared as the lowest responsive bidder by Committee and recommended for Sanction from Competent Authority.

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Noor Muhammad Chohan)  
Chief Engineer (E&M)-Water  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)

Mode of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF DEFECTIVE PARTS OF KSB PUMP TYPE DWT 816  
D/I PUMP N0.4, AT INTERCONNECTION PUMP HOUSE DUMLOTTEE.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 05-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Kashif Engg Works
- ii. M/s. Malik & Co.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Malik & Co.	Rs. 994,180/-	Rs. 19,885/-	P.O # 9809863 Dt: 05-06-2014 HBL Malir Cantt Br
02	M/s. Kashif Engg Works	Rs. 1,012,289/-	Rs. 20,250/-	P.O # 8355450 Dt: 05-06-2014 UBL Model Colony Br


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Noor Muhammad Chohan)  
Chief Engineer (E&M)-W  
Member

  
(Abdul Rehman Khattak)  
Chief Engineer (IPD)  
Convener

**COMPARATIVE STATEMENT**  
**NAME OF WORK: REPLACEMENT OF DEFECTIVE PARTS OF KSB PUMP TYPE DWT B16 D/1 PUMP NO.4, AT INTERCONNECTION PUMP**  
**HOUSE DUMLOTTEE**

S.No	Description of Work	Engineer's Estimate				M/s. Malik & Co.		M/s. Kashif Engg Works	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Providing and fixing of intermediate bowl of KSB Pump 1 type DWT D/1 Part No 112 complete as required and as per instruction of Engineer Incharge (Make KSB)	1 Nos	284,136.00	Each	284,136.00	312,550.00	312,550.00	318,232.32	318,232.32
2	P&F of Pump Shaft 45/30 mm dia of KS8 Pump Type DWT No. B16 D/1 Part No. 211 complete Each as required and as per instruction of Engineer Incharge (Make KSB)	1 Nos	126,951.00	Each	126,951.00	139,650.00	139,650.00	142,185.12	142,185.12
3	P&F of bearing spider of KSB Pump type DWT B16 D/1 Part No.383 1 complete as required and as per instruction of Engineer Incharge	1 Nos	52,733.00	Each	52,733.00	58,000.00	58,000.00	59,060.96	59,060.96
4	P&F of Pump Shaft 10/30 mm dia of KS8 Pump Type DWT No. B16 D/1 Part No. 212 complete as required and as per instruction of Engineer Incharge (Make KSB)	1 Nos	67,381.00	Each	67,381.00	74,000.00	74,000.00	75,466.72	75,466.72
5	P&F of Top Shaft of KSB Pump Type DWT B16 D/1 Part No. 213, complete as required and as per instruction of Engineer Incharge (Make KSB)	2 Nos	17,263.00	Each	34,526.00	18,990.00	37,980.00	19,334.50	38,669.00
6	P&F of Impeller of KSB Pump Type DWT B16 D/1 Part No.230 complete as required and as per instruction of Engineer Incharge (Make KSB)	1 Nos	253,966.00	Each	253,966.00	279,360.00	279,360.00	284,441.92	284,441.92
7	P&F of stuffing Box housing of KSB Pump Type DWT 816 D/1 Part No. 451-112 complete as required and as per instruction of Engineer Incharge (Make KSB)	1 Nos	31,806.00	Each	31,806.00	34,980.00	34,980.00	35,622.72	35,622.72


NAME OF WORK: REPLACEMENT OF DEFECTIVE PARTS OF KSB PUMP TYPE DWT B16 D/1 PUMP NO.4, AT INTERCONNECTION PUMP HOUSE DUMLOTTEE

S.No	Description of Work	Engineer's Estimate			M/s. Malik & Co.		M/s. Kashif Engg Works		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	P&F of clamping sleeve of KSB Pump Type DWT B16 D/1 Part No. 531, complete as required Each and as per instruction of Engineer Incharge (Make KSB)	1 Nos	10,080.00	Each	10,080.00	11,200.00	11,200.00	11,289.60	11,289.60
9	P/F Shaft Blow Sleeve of KSB Pump Type DWT B16 D/1 Part No. 541 complete as required and as instruction of	1 Nos	9,375.00	Each	9,375.00	10,300.00	10,300.00	10,500.00	10,500.00
10	P&F of Rubber bearing of KSB Pump Type DWT B16 D/1 Part No. 545.2 complete as required and as per instruction of Engineer Incharge (Make	1 Nos	18,751.00	Each	18,751.00	20,630.00	20,630.00	21,001.12	21,001.12
11	P&F of Rubber bearing for Col of KSB Pump Type DWT B16 D/1 Part No. 545 complete as required and as per instruction of Engineer Incharge (Make	1 Nos	5,756.00	Each	5,756.00	6,330.00	6,330.00	6,446.72	6,446.72
12	P/F Shaft Port Sleeve of KSB Pump Type DWT B16 D/1 Part No. 529 complete as required and as instruction of	1 Nos	8,369.00	Each	8,369.00	9,200.00	9,200.00	9,373.28	9,373.28
	<b>Total Quoted / Corrected Cost</b>				<b>903,830.00</b>		<b>994,180.00</b>		<b>1,012,289.48</b>
	Say				<b>903,830</b>		<b>994,180</b>		<b>1,012,289</b>

(Khalifa Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

(Noor Muhammad Chohan)  
Chief Engineer (E&M)-Water  
Member

(Abdul Rahim Khattai)  
Chief Engineer (IPD), (Convener)

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 05-06-2014


Name of Work: **REPLACEMENT OF DEFECTIVE PARTS OF KSB PUMP TYPE DWT 816 D/1 PUMP NO.4, AT INTERCONNECTION PUMP HOUSE DUMLOTTEE.**


Name of Bidder M/s. Kashif Engg Works


S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	✓	

Name of Bidder M/s. Malik & Co.

S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	✓	

  
 (Khawja Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Noor Muhammad Chohan)  
 Chief Engineer (E&M)-W  
 Member

  
 (Abdul Raheem Khattak)  
 Chief Engineer (IPD)  
 Convener

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	Serial No 20604 I.D No. /2014
Tender Description/Name of Work/Item	PROVIDING & FIXING OF ELECTRIC HOIST GENTRY CRANE 03 TOSN WITH ELECTRIC CONTROL SYSTEM AT INTERCONNECTION DUMLOTTEE PUMP HOUSE
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Web Site
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Ncs
Technical Bid Opening Date (if applicable)	N/A
No of Bid Technically Qualified (if applicable)	N/A
Bid (s) rejected	Nil
Financial Bid Opening Date	5/6/2014

### Bid Evaluation Report

#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
	M/s. Malik & Co	Rs. 999,179/-	1st Lowest	@ 8.0927% Above	Substantially Responsive	P.O # 9809862 Dt. 05-06-2014 Rs.19,985/- HBL Malir Cantt Br
	M/s. Kashif Engg Works	Rs. 1,036,582/-	2nd Lowest	@ 12.139% Above	Substantially Responsive	P.O # 8355449 Dt. 05-06-2014 Rs.20,735/- UBL Model Colony Br

all concerned bidder are being informed accordingly.

EE Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malik & Co. declared as the lowest responsive bidder by Committee and recommended for Sanction from Competent Authority.

(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

(Noor Muhammad Chohan)  
Chief Engineer (E&M)-Water  
Member

(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)

of Procurement: Single Stage Single Envelope.

e of Work: PROVIDING & FIXING OF ELECTRIC HOIST GENTRY CRANE 03  
TOSN WITH ELECTRIC CONTROL SYSTEM AT INTERCONNECTION  
DUMLOTTEE PUMP HOUSE.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 05-06-2014 for opening the bids received in respect of subject NFF till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Kashif Engg Works
- ii. M/s. Malik & Co.

3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1	M/s. Malik & Co.	Rs. 999,179/-	Rs.19,985/-	P.O # 9809862 Dt: 05-06-2014 HBL Malir Cantt Br
2	M/s. Kashif Engg Works	Rs. 1,036,582/-	Rs.20,735/-	P.O # 8355449 Dt: 05-06-2014 UBL Model Colony Br

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member / Secretary

(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

(Noor Muhammad Chohan)  
Chief Engineer (E&M)-W  
Member

(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener

**COMPARATIVE STATEMENT**  
**NAME OF WORK: PROVIDING & FIXING OF ELECTRIC HOIST GENTRY CRANE 03 TOSN WITH ELECTRIC CONTROL SYSTEM AT INTERCONNECTION DUMLOTTEE PUMP HOUSE**

S.No	Description of Work	Engineer's Estimate			M/s. Malik & Co.		M/s. Kashif Engg Works		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	P&F Electric Gentry Crane Hoist of 3 Tons with 9 meter chain 4 way make by china (English) complete with all respect as per instruction of Engineer incharge	2 Nos	350,000.00	Each	700,000.00	385,000.00	770,000.00	402,500.00	805,000.00
2	P&F of Iron Grader fo Gentry Crane size 4" x 8" x 5 mm thickness as per requirement of EnQineer Incharge	1 Nos	48,070.00	Each	48,070.00	52,877.00	52,877.00	55,280.50	55,280.50
3	P&F (Main or sub main) PVC insulated and PVC Sheeted with 4 core copper conductor 600/1000 v size 16 mm as required and as per requirement of Engineer Incharge	92 mtr	1,300.00	P/Mtr	119,600.00	1,300.00	119,600.00	1,300.00	119,600.00
4	P&F (Main or sub main) PVC insulated and PVC Sheeted with 4 core copper conductor 600/1000 v size 25 mm as required and as per requirement of Engineer Incharge	20 Mtr	1,909.00	P/Mtr	38,180.00	1,909.00	38,180.00	1,909.00	38,180.00
5	P/F of circuit breaker: 100 Amp TP(XS 100 NS) on prepare board as required and as per requirement of Engineer Incharge	2 Nos	9,261.00	Each	18,522.00	9,261.00	18,522.00	9,261.00	18,522.00
	<b>Total Quoted / Corrected Cost</b>				<b>924,372.00</b>		<b>999,179.00</b>		<b>1,036,582.50</b>
	<b>Say</b>				<b>924,372</b>		<b>999,179</b>		<b>1,036,582</b>

(Khalifa Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member/Secretary

(Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

(Magsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

(Noor Muhammad Chohan)  
 Chief Engineer (E&M)-Water  
 Member

(Abdul Rahim Khattai)  
 Chief Engineer (IPD), (Convener)



**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 05-06-2014


Name of Work: **PROVIDING & FIXING OF ELECTRIC HOIST GENTRY CRANE 03 TOSN WITH ELECTRIC CONTROL SYSTEM AT INTERCONNECTION DUMLOTTEE PUMP HOUSE.**

Name of Bidder **M/s. Kashif Engg Works**


S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	—	


Name of Bidder **M/s. Malik & Co.**

S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	—	

  
 (Khawja Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member / Secretary

  
 (Saif-u-Haque)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Noor Muhammad Chohan)  
 Chief Engineer (E&M)-W  
 Member

  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD)  
 Convener

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	Serial No 20604 I.D No. /2014
Tender Description/Name of Work/Item	PROVIDING, FIXING & REPLACEMENT OF NON-RETURN VALE 12" DIA, 8" DIA AND SLUICE VALVE 8" DIA AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Web Site
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Nos
Technical Bid Opening Date (if applicable)	N/A
No. of Bid Technically Qualified (if applicable)	N/A
Bid (s) rejected	Nil
Financial Bid Opening Date	5/6/2014

### Bid Evaluation Report

#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Engg Works	Rs. 713,435/-	1st Lowest	At Par	Substantially Responsive	P.O # 8355447 Dt: 05-06-2014 Rs 14,270/- UBL Model Colony Br
2	M/s. Malik & Co.	Rs. 777,602/-	2nd Lowest	@ 8.9940% Above	Substantially Responsive	P.O # 9809860 Dt: 05-06-2014 Rs. 15,555/- HBL Malir Cantt Br

All concerned bidder are being informed accordingly.

The E.E. Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Engg Works, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

(Noor Muhammad Chohan)  
Chief Engineer (E&M)-Water  
Member

(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)

J.20604

Mode of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING, FIXING & REPLACEMENT OF NON-RETURN VALVE 12" DIA, 8" DIA AND SLUICE VALVE 8" DIA AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 05-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Kashif Engg Works
- ii. M/s. Malik & Co.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Kashif Engg Works	Rs. 713,435/-	Rs.14,270/-	P.O # 8355447 Dt: 05-06-2014 UBL Model Colony Br
02	M/s. Malik & Co	Rs. 777,602/-	Rs.15,555/-	P.O # 9809860 Dt: 05-06-2014 HBL Malir Cantt Br


4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member


  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member


  
(Noor Muhammad Chohan)  
Chief Engineer (E&M)-W  
Member

  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener

NAME OF WORK: PROVIDING, FIXING & REPL  
INTERCONNECTION PUMP HOUSE STAFF COLO

S.No	Description of Work
1	Providing and replacement of non return valve 12" dia (300 mm2) heavy duty high pressure make by KSB Pumps Company with best quality approve by Engineer Incharge
2	Providing and replacement of non return valve 8" dia (200 mm2) heavy duty high pressure make by KSB Pumps Company with best quality approve by Engineer Incharge
3	Providing and replacement of Sluice valve 8" dia (200 mm2) heavy duty high pressure make by KSB Pumps Company with best quality approve by Engineer Incharge
Total Quoted / Corrected Cost	
Say	

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

  
(Noor Muhammad)  
Chief Engineer (E&M)  
Member

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 05-06-2014


Name of Work: **PROVIDING, FIXING & REPLACEMENT OF NON-RETURN VALE 12" DIA, 8" DIA AND SLUICE VALVE 8" DIA AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE.**

Name of Bidder M/s. Kashif Engg Works


S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	—	


Name of Bidder M/s. Malik & Co.


S.No	Eligibility	Yes	No
1	Relevant experience	✓	
2	Turnover Statement	✓	
3	Registration with Income Tax	✓	
4	Registration with Sales Tax where applicable.	✓	

  
 (Khawja Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Noor Muhammad Chohan)  
 Chief Engineer (E&M)-W  
 Member

  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD)  
 Convener



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.20604 I.D No. /2014
3	Tender Description/Name of Work/Item	REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	5/6/2014
2	Bid Evaluation Report	


#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Malik & Co	Rs. 942,953/-	1st Lowest	@ 0.0112% Below	Substantially Responsive	P.O # 9809861 Dt: 05-06-2014 Rs. 18,860/- HBL Malir Cantt Br
2	M/s. Kashif Engg Works	Rs. 943,059/-	2nd Lowest	At Far	Substantially Responsive	P.O # 8355448 Dt: 05-06-2014 Rs. 18,865/- UBL Model Colony Br


All concerned bidder are being informed accordingly.


E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malik & Co. declared as the lowest responsive bidder by Committee and recommended for Sanction from Competent Authority.

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Noor Muhammad Chohan)  
Chief Engineer (E&M)-Water  
Member

  
(Abdul Rahim Khatti)  
Chief Engineer (IPD),  
(Convener)

No.20604

Mode of Procurement: Single Stage Single Envelope.

Name of Work: REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 05-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Kashif Engg Works
- ii. M/s. Malik & Co.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
M/s. Malik & Co.	Rs. 942,953/-	Rs. 18,860/-	P.O # 9809861 Dt: 05-06-2014 HBL Malir Cantt Br
M/s. Kashif Engg Works	Rs. 943,059/-	Rs. 18,865/-	P.O # 8355448 Dt: 05-06-2014 UBL Model Colony Br


4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Khawja Muhammad Ahmed)  
Accounts Officer (E&M)-W  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member




  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Noor Muhammad Chohan)  
Chief Engineer (E&M)-W  
Member

  
(Abdul Raheem Khattar)  
Chief Engineer (IPD)  
Convener

**COMPARATIVE STATEMENT**  
**NAME OF WORK: REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE**





S.No	Description of Work	Engineer's Estimate			M/s. Malik & Co.		M/s. Kashif Engg Works		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Providing & fixing MS Tabular Pole 31 feet long buried in the ground as per following specification i) 20 feet (6" dia) x 5.5" feet (5" dia) 1.5" feet(4" dia) ; 31' ii) Wall thickness 85 WG Base Plate 16"x16" x %". iii) Two Coats red oxide as rust preventive. iv) Two coats oil paints excavation of hard / soft soil v) 2'x2'x6" lear size 2'x2'x6" with 1:4:8 ratio vi) C.C. work 1:3:6 cast in site in one mould of (1 %" dia) i/c form work, recding. vii) Curing etc complete with C.C. Collar about 2 feet height from ground level duly plastered as per site requirement and instruction of Engineer Incharge Manufacturing and providing and fixing G.I. Single arm double arm as per site requirement with the help of hydraulic crane instruction of Engineer Incharge with following specification:- G.I. Pipe 2" dia 10 SWG 5' long 02 Nos. M.S. Clamps with nuts and bolts	12 Nos	26,956.00	Each	323,472.00	26,950.00	323,400.00	26,956.00	323,472.00
2		12 Nos	2,866.00	Each	34,392.00	2,860.00	34,320.00	2,866.00	34,392.00





NAME OF WORK: REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE


S.No	Description of Work	Engineer's Estimate				M/s. Malik & Co.		M/s. Kashif Engg Works	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
3	P/F Street lights 25 watts (HDMV) having IP 54 classification with 250 W Lamp, choke, capacitor and inter wiring complete in all respect at the light up 31 feets as per site requirement and instruction of Engineer Incharge	12 Nos	8,455.00	Each	101,460.00	8,450.00	101,400.00	8,455.00	101,460.00
4	P/L (Main or sub main) PVC insulated with size 2-7/36 copper conductor in 1/2" dia PVC Conduit recessed in the wall or column as requirement of Engineer Incharge	264 Mtr	252.00	P/Mtr	66,528.00	252.00	66,528.00	252.00	66,528.00
6	P/F of circuit 6 to 63 amp SP (TB-55) on prepared board as required for required	132 Mtr	2,529.00	P/Mtr	333,828.00	2,530.00	333,960.00	2,529.00	333,828.00
7	P/F of Circuit 125 to 225 amp TP(X5.225 NS) on prepared board as required	12 Nos	916.00	Each	10,992.00	915.00	10,980.00	916.00	10,992.00
8	P/F over 1000 relays sizes 4 Amp to 6 Amp module FT 85 as required and as per instruction of Engineer Incharge	1 Nos	25,541.00	Each	25,541.00	25,540.00	25,540.00	25,541.00	25,541.00
9	P/F Timer 500 hours backup (Nationla) after removing of existing burnt / damaged / old timer after disconnection of main power supply and reconnection the same after fixing the time as required as per instruction of Engineer Incharge	1 Nos	9,826.00	Each	9,826.00	9,825.00	9,825.00	9,826.00	9,826.00
		1 Nos	9,609.00	Each	9,609.00	9,600.00	9,600.00	9,609.00	9,609.00



  

  

  



NAME OF WORK: REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE

S.No	Description of Work	Engineer's Estimate			M/s. Malik & Co.		M/s. Kashif Engg Works		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	P/L Circuit breaker 250 Amps 7P setting 150 - 250 Amp (XS-250Nj) on prepared board as required as per instruction of Engineer Incharge	1 Nos	27,411.00	Each	27,411.00	27,400.00	27,411.00	27,411.00	27,411.00
	<b>Total Quoted / Corrected Cost</b>				<b>943,059.00</b>	<b>942,953.00</b>			<b>943,059.00</b>
	<b>Say</b>				<b>943,059</b>	<b>942,953</b>			<b>943,059</b>

  
 (Khawaja Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member/Secretary

  
 (Saiy-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Magsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Noor Muhammad Chohan)  
 Chief Engineer (E&M)-Water  
 Member

  
 (Abdul Rahim Khattai)  
 Chief Engineer (PD), (Convener)

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 05-06-2014


Name of Work: **REPAIR MAINTENANCE AND PROVIDING AND FIXING OF STREET LIGHTS AT INTERCONNECTION PUMP HOUSE STAFF COLONY DUMLOTTEE.**

Name of Bidder **M/s. Kashif Engg Works**


S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		
4	Registration with Sales Tax where applicable.		

Name of Bidder **M/s. Malik & Co.**


S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		
4	Registration with Sales Tax where applicable.		

  
 (Khawaja Muhammad Ahmed)  
 Accounts Officer (E&M)-W  
 Member / Secretary

  
 (Saif-ul-Haqq)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Noor Muhammad Chohan)  
 Chief Engineer (E&M)-W  
 Member

  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD)  
 Convener