

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
 CONTRACT EVALUATION FORM
 TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	PROVIDING AND LAYING 6", 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-05 F.B. AREA GULBERG
4	TENDER NUMBER	SPPRA Sr No. 19289 ID No _____ / 2014
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Block-05 Gulberg F.B. Area
6	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7	TENDER ESTIMATED VALUE	Rs. 9,64,209/=
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 9,64,209/=
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	30 days
10	TENDER OPENED ON (DATE & TIME)	28-03-2014 at 02:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	02 (Two)
12	NUMBER OF BIDS RECEIVED	02 (Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 (Two)
14	BID EVALUATION REPORT(enclose copy)	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. S.O.H Construction Co.
16	CONTRACT AWARD PRICE	Rs. 9,51,466/=

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

1st M/s S.O.H CONSTRUCTION CO.

2nd M/s AL-MAQBOOL ASSOCIATES

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

Domestic/Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input type="checkbox"/>	NO	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website (if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	Sr no. 19289/14	I.D. No
No <input type="checkbox"/>		

News Papers

ii) Yes give names of newspapers and dates

YES <input type="checkbox"/>	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ? (if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ? (if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF THE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes, result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes, give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	
-----	--	----	--

38 SPECIAL CONDITION IF ANY.
(if yes, give brief description)

YES	
No	✓

Signature of Official Stamp of



Israr Ahmed
Executive Engineer (Water)
Gulberg Town
K. W. & S. B.

Authorized Officer

FOR OFFICE USE ONLY


SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA



1502

Referenc



IAJAM Stamp Vendor

No. 145 Bh. No. 1/3, Karim P...
Cantt. Rawalpindi, Pakistan

19 MAY 2014

Page-2

Stamp
Nizam City Cantt
Karachi.

7169

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of the Employer

M/s. S.O.H Construction & Co
Proprietor

CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

Witness:


1. M/s. Af-niqool Asso

SUPERINTENDING ENGINEER
GULBERG TOWN
KW&SB

2. M/s. Universal Ent

EXECUTIVE ENGINEER (WATER)
GULBERG TOWN

B408122



SALFEM Stamp Vendor

No 85, Shop No 3 Karm Plaza
1-e-1qhai, Block-14, Karachi

21 MAY 2014

33773

With Address

200000

No: 60

CONTRACT AGREEMENT

Contract Amount Rs. 951,466/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 6th day of June 2014 between The Karachi Water & Sewerage Board represented by it's Chief Engineer (Central), KW&SB (hereinafter called the "Employer") of the one part and S.O.H Construction & Co. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz PROVIDING AND LAYING 6", & DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG

WN. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

AND This Agreement witness as follows:-

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- a. The Letter of Acceptance / Letter of Sanction;
- b. The completed Form of Bid along with Schedules to Bid;
- c. Conditions of Contract & Contract Data;
- d. The priced Schedule of Prices;
- e. The Specifications; and
- f. The Drawings.

B177125


9001 → CL 173



1000



100
Rupees




HAJAM Stamp Version
No. 145
Date: 19 MAY 2014
27/3/8
T. No. 8823
Advocate

OFFICE SUPERINTENDENT
Stamp Office, City Court
Karachi
19 MAY 2014

**PROVIDING AND LAYING 6", & 8" DIA FOR
IMPROVEMENT OF WATER SUPPLY IN BLOCK
05 F.B AREA GULBERG TOWN**

BY
M/s. S.O.H Construction & Co
Rs. 951,466/-

B408123



MID SALEEM Stamp Vendor
Shop No 85, Shop No 3, Karim Plaza
Shan-e-Iqbal, Block-11, Karachi

21 MAY 2014

3774 Date
With Address
With Address's
.....

Rs. Attached
For


**PROVIDING AND LAYING 6", & 8" DIA FOR
IMPROVEMENT OF WATER SUPPLY IN BLOCK
05 F.B AREA GULBERG TOWN**

BY

M/s. S.O.H Construction & Co

Rs. 951,466/-

B408124



HID SALEEM Stamp Vendor
 Office No 85 Shop No 2 Karim Plaza
 Shan-e-Aqbal Block-14 Karachi


21 MAY 2014

63775 Date
 Advocate
 No. 8823

**PROVIDING AND LAYING 6", & 8" DIA FOR
 IMPROVEMENT OF WATER SUPPLY IN BLOCK
 05 F.B AREA GULBERG TOWN**

BY
M/s. S.O.H Construction & Co
Rs. 951,466/-

B408125



MO SALEEM Stamp Vendor
No 05, Shop No 3 Karam Plaza
Tanzeemabad Block-14 Karachi

Date: 21 MAY 2014
63776
Rs. Attached
Vendor's Signature

**PROVIDING AND LAYING 6", & 8" DIA FOR
IMPROVEMENT OF WATER SUPPLY IN BLOCK
05 F.B AREA GULBERG TOWN**

**BY
M/s. S.O.H Construction & Co
Rs. 951,466/-**

Refer



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET

FIRMS / CONTRACTORS

Name Of Work:- PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

Date of Opening: 28-03-2014
Time of Receiving: 02:00 P.M
Time of Opening: 02: 30 PM
SPPRA SR No. 19289

S.No	Name of Contractor	Name of Firms	Signature
	M/S. P.O.H Const.	M. Nadeem	
	M/S. At-Maqsood Asst	Syed. Atif Hussain	

DIA
K-05

pared
e site

k is of
asis, as
ercome

etically
g further

w)
SB.

ntial

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


Time of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Order Reference No	SPPRA Serial No 19289 I D No _____ /2014
Order Description/Name of Work/Item	PROVIDING AND LAYING 6" & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN
Method of Procurement	Single Stage (One Envelope)
Order Published	Through Web Site
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Nos
Technical Bid Opening Date (if applicable)	N/A
Order of Bid Technically qualified (if applicable)	N/A
Order(s) rejected	Nil
Financial Bid Opening Date	28/03/2014


Evaluation Report					
NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
S.O.H Construction Co	Rs 951,466/-	1st Lowest	@ 1.3216% Below	Substantially Responsive	P O # 6578628 Dt 24-03-2014 Rs 20,000/- HBL Rizvia Society Br
Al Maqsood Associates	Rs 960,216/-	2nd Lowest	@ 0.4141% Below	Substantially Responsive	P O # 6578208 Dt 27-01-2014 Rs 20,000/- HBL Rizvia Society Br


Concerned bidder are being informed accordingly.

Concerned for compliance of rule 45 of SPPRA 2010 M/s. S O.H Construction Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


Abdul Jabbar Shaikh
Units Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IP&D),
(Convener)

Sr. No. 19289

Mode of Procurement: Single Stage Single Envelope.

Scope of Work: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

Three bidders submitted their bids till the deadline of submission.

- i. M/s. S.O.H Construction Co.
- ii. M/s. Al Maqbool Associates


The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
M/s S.O.H Construction Co.	Rs 951,466/-	Rs.20,000/-	P O # 6578628 Dt 24-03-2014 HBL Rizvia Society Br
M/s. Al Maqbool Associates	Rs. 960,216/-	Rs.20,000/-	P O # 6578208 Dt 27-01-2014 HBL Rizvia Society Br


The bids do not contain any over-writing or cutting.


The committee shall examine all the bids as per the qualification eligibility criteria mentioned in the bidding document and verify the documents and bid security submitted by the bidders (if any).

The meeting ended with the note of thanks to and from the chair.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 28-03-2014


Name of Work: **PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN.**


Name of Bidder **M/s. S.O.H Construction Co.**


S.No	Eligibility	Yes	No
1	Relevant experience	✓	—
2	Turnover Statement	✓	—
3	Registration with Income Tax	✓	—
4	Registration with Sales Tax where applicable.	—	—


Name of Bidder **M/s. Al Maqbool Associates**


S.No	Eligibility	Yes	No
1	Relevant experience	✓	—
2	Turnover Statement	✓	—
3	Registration with Income Tax	✓	—
4	Registration with Sales Tax where applicable.	—	—


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattak)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (CENTRAL)
(ACCOUNTS OFFICE)

No. A.O/Central/ KW&SB/2014/ 63

Dated: 28-03-2014


NOTICE FOR MEETING

Name of Works:-

**PROVIDING AND LAYING 6" & 8" DIA FOR
IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B
AREA GULBERG TOWN.**

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bids for the above mentioned work is scheduled to be held on 31-03-2014 at 3:00 PM in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bids and finalize the matter for the above mentioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.



ACCOUNTS OFFICER
TO CE (CENTRAL), KW&SB
SECRETARY

Copy for information to:-

- | | |
|--|----------|
| 1-The CE (IP&D), KW&SB. | Convener |
| 2-The CE (Central), KW&SB. | Member |
| 3-The Superintending Engineer (KMC). | Member |
| 4-The Additional Director Internal Audit, KMC. | Member |

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling Cement Concrete plain 1.4.8	3400.00	605.00	% Cr	20,570.00	605.00	20,570.00	605.00	20,570.00
2	Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)	14850.00	4,650.00	% Cft	69,052.50	4,650.00	69,052.50	4,650.00	69,052.50
3	Providing and fixing split collar 9" wide on A C pipe fabricated with 1/4" thick M.S plate weighting as mentioned against each item i/c the cost of 04 Nos 1/4" thick flanges nuts bolts, rubber packing labour and sealing material etc complete 10" Dia Net Weight= 14.13 Kg	1.00	3,095.00	Each	3,095.00	3,095.00	3,095.00	3,095.00	3,095.00
4	Providing and fixing 0-9" long 3/8" thick M.S neck to existing M.S Pipe to split collar tee having a total weight as mentioned against each item i/c cost of fabrication and welding to split collar tee 6" Dia Net weight = 10.909 Kg	1.00	2,804.00	Each	2,804.00	2,804.00	2,804.00	2,804.00	2,804.00
5	C.I sluice valve heavy pattern test pressure 210 Kg/sq or 300 lb/sq inch (imported)	1.00	78,000.00	Each	78,000.00	76,000.00	76,000.00	77,000.00	77,000.00
	12" Dia	1.00	17,940.00	Each	17,940.00	17,000.00	17,000.00	17,900.00	17,900.00
	6" Dia	1.00	17,940.00	Each	17,940.00	17,000.00	17,000.00	17,900.00	17,900.00

Handwritten signatures and initials:
 - A large signature on the right side of the page.
 - Initials "W.S." in the middle.
 - A signature "A. J. J." on the left side.

NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	P/F MS tail pieces (Dhoiki) on AC pipe Fabrication with 1/4" thick MS plate having dimension and weight as mentioned against each item at i/c cost of labour and sealing material etc complete 12" dia Net Weight 17 800 Kg 8" dia Net Weight 12 750 Kg	2 00 Nos	2 997 00	Each	5 994 00	2 997 00	5 994 00	2 997 00	5 994 00
		2 00 Nos	2 199 00	Each	4 398 00	2 199 00	4 398 00	2 199 00	4 398 00
		200 00 Rf	107 00	P/Rf	21 400 00	100 00	20 000 00	105 00	21 000 00
		200 00 Rf	174 00	P/Rf	34 800 00	170 00	34 000 00	172 00	34 400 00
7	Providing Laying and jointing UPVC Pipes of Class "C" fixing in trenches fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft 3" Dia 4" Dia 6" Dia 8" Dia	800 00 Rf	370 00	P/Rf	296 000 00	368 00	294 400 00	370 00	296 000 00
		200 00 Rf	563 00	P/Rf	113 800 00	563 00	112 000 00	567 00	113 400 00
		1 00 Nos	7 147 00	Each	7 147 00	7 000 00	7 000 00	7 100 00	7 100 00
		2 00 Nos	1 446 00	Each	2 892 00	1 400 00	2 800 00	1 440 00	2 880 00
8	Will upvc fitting (per Each) (Equivalent make) 8" Dia Tee Class "B" 6" Dia Tee Class "B" 4" Dia Tee Class "B" 8" Dia Reducing "B" Class 6" Dia Reducing Bush Class "D" 4" Dia Reducing Bush Class "D" 6" Dia Band class "D"	4 00 Nos	725 00	Each	2 900 00	763 00	2 800 00	720 00	2 880 00
		1 00 Nos	2 504 00	Each	2 504 00	2 504 00	2 504 00	2 504 00	2 504 00
		1 00 Nos	750 00	Each	750 00	700 00	700 00	740 00	740 00
		1 00 Nos	350 00	Each	350 00	350 00	350 00	350 00	350 00
		1 00 Nos	2 800 00	Each	2 800 00	2 700 00	2 700 00	2 750 00	2 750 00
		30 00 Day	1 500 00	P/Day	45 000 00	1 400 00	42 000 00	1 450 00	43 500 00
9	Full hire charges of pumping set for day inclusive of the wages of driver and assistant fuel and electric energy plate form required for placing the pump etc. at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job	6250 cu. Cft	2 425 00	% Cft	151 562 50	2 425 00	151 562 50	2 425 00	151 562 50
		6250 cu. Cft	2 425 00	% Cft	151 562 50	2 425 00	151 562 50	2 425 00	151 562 50
10	ii) Hire charges of pumping set of upto 10 Hp pumping out water from 10 ft deep trenches Sand haul or any other source sand of the same schedule of the finances (Hill Sand)								

(Handwritten signatures and initials)

NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Refilling the excavated stuff in trenches 6" layer w/c watering ramming to full compaction etc complete.	8600.00	2,760.00	% 0 Cft	23,736.00	2,760.00	23,736.00	2,760.00	23,736.00
12	Construction of C.C block masonry chamber of 4x4x4 (inside dimension) with 24"x24" C.C cover & frame (weight-65 Kg) fixed on RCC 1:2.4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3.6 block masonry wall set in 1:6 C.M 6" thick 1.48 m foundation 2" thick C.C 1:2.4 flooring 1/2" thick C Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep curing excavation, dewatering refilling etc complete	2.00	28,357.00	Lach	56,714.00	28,000.00	56,000.00	28,300.00	56,600.00
	Total Quoted / Corrected Cost				964,209.00		951,466.00		960,216.00
	Say				964,209		951,466		960,216

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattak)
Chief Engineer (IPD), (Convener)


BIDDING DATA

- (a) Name of Procuring Agency Karachi Water & Sewerage Board
- (b) Brief Description of Work PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN
- (c) Procuring Agency Address Gulberg Town KW&SB
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"E" 9th Mile Karsaz, Karachi on 28-03-2014 at 2:00 PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. 28-03-2014 2:00 P.M
- (j) Time for completion from written order commence 30 Days
- (k) Liquidity damage 0.5% of Bid Cost per day of delay
- (l) Bid issued to Firm M/s. S.D.H. Construction Co.
- (m) Deposit Receipt No. & Date R. No. 98, DT: 24-3-2014.

Amount:

Rs. 1000/-


TENDER CLEAR
Authority Issuing Bidding Documents
K. W. & S.B.


Executive Engineer (W/D)
Gulberg Town, KW&SB

**OFFICE OF THE EXECUTIVE ENGINEER (WATER) GULBERG DIVISION KW&SB
T.M.A GULBERG BLOCK 16 F.B AREA GULBERG KARACHI**

**NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA
GULBERG TOWN**

Estimate: On Item Rate Basis

Time Limit: 30 Days

Penalty: 1000/- Per Day

Tender Cost: Rs.1000/-

Date of Receiving 28-03-2014 at 2:00 P.M and Opened at 28-03-2014 2:30 P.M in the office of Chief Engineer (IP&D),
Block E 9th Mile Shahrah-e-Faisal Karachi

Description of Work	Quantity	Rate		Per Unit/Item	Amount in Rupees
		Rupees in Figures	Rs in Words		
Dismantling Cement Concrete plain 1:4:8.	3400.00 Cft	605/-	Six hundred five	% cft	20570/-
Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	14850.00 Cft	4650/-	Four thousand Six hundred fifty-	%0 Cft	69057/50
Providing and fixing split collar 9" wide on A.C pipe falcated with 1/4" thick M.S plate weighting as mentioned against each items it i/c the cost of 04 Nos 1/4" thick flanges nuts, bolts, rubber packing, labour, and sealing material etc complete. 10" Dia Net Weight= 14.13 Kg	1.00 No	3095/-	Three thousand ninety five.	Each	3095/-
Providing and fixing 0-9" long 3/8" thick M.S neck to existing M.S Pipe split collar tee having a total weight as mentioned against each item it i/c cost of fabrication and welding to split collar tee. 10" Dia Net weight = 10.909 Kg	1.00 No	2804/-	Two thousand eight hundred four.	Each	2804/-
Sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq (imported) 12" Dia	1.00 No	76000/-	Seventy Six thousand	Each	76000/-
12" Dia	1.00 No	17000/-	Seventeen thousand	Each	17000/-

S.No	Description of Work	Quantity	Rate		Per Unit/Item	Amount In Rupees
			Rupees in Figures	Rs in Words		
6	P/F M.S tail pieces (Dholki) on AC pipe Fabrication with 1/4" thick MS plate having dimension and weight as mentioned against each item it i/c cost of labour and sealing material etc complete 12" dia Net Weight 17.800 Kg 8" dia Net Weight 12.750 Kg	2.00 Nos	2997	Twenty nine, ninety seven	Each	5994
7	Providing Laying and jointing UPVC Pipes of Class "C" fixing in trenches fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft 3" Dia 4" Dia 6" Dia 8" Dia	2.00 Nos 200.00 Rft 200.00 Rft 800.00 Rft 200.00 Rft	2199 100 170 368 560	Twenty one ninety nine One hundred One seventy Three sixty eight Five sixty	Each Each PI/Rft PI/Rft PI/Rft	4398 20000 34000 29440 11200
	VIII upvc fitting (per Each) (Equivalent make) 8" Dia Tee Class "B" 6" Dia Tee Class "B" 4" Dia Tee Class "B" 8" Dia Reducing "B" Class 6" Dia Reducing Bush Class "D" 4" Dia Reducing Bush Class "D" 6" Dia Bend class "D"	1.00 Nos 2.00 Nos 4.00 Nos 1.00 Nos 1.00 Nos 1.00 Nos 1.00 Nos	7000 1400 700 2504 700 350 2700	Seven thousand Fourteen hundred Seven hundred Twenty five zero four Seven hundred Three fifty Twenty seven hundred	Each Each Each Each Each Each Each	7000 2800 2800 2504 700 350 2700
	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job. (i) Hire charges of pumping set of upto 10 HP pumping out water from 10 ft deep trenches.	30.00 Day	1400	Fourteen hundred	P/Day	42000
	Sand haro or any other source sand of the same schedule of the finances (Hill Sand)	6250.00 Cft	2425	Twenty four twenty five	% Cft	151562/50
	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete.	8600.00 Cft	2760	Twenty seven sixty	% 0 Cft	23736

Handwritten signatures and initials at the bottom of the page, including "Freddie E.E.", "H", and "P.C."

S.No	Description of Work	Quantity	Rate		Per Unit/Item	Amount In Rupees
			Rupees in Figures	Rs in Words		
12	Construction of C.C block masonry chamber of 4x4x4 (inside dimention) with 24"x24" C.I cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep curing excavation dewatering refilling etc complete	2.00 Nos	28000	Twenty eight thousand	Each	56000/-

Total Rs =

951466/-

Fazlul
Executive Engineer (Water)
Gulberg Town, KW&SB

NOTE: All existing SPPRA Rule will be abide.

Contractor Signature



Address: L-631 Sector S-4/A n/s. P.O.H-Const-6
 M.No. 0300-2216163 n-Karachi

Tender Received in Sealed Cover & Opened By Procurement Committee - II

P.O of the Bid Security Amount: no. 20,000 P.O No. 6578628 Date. 24-7-14

Rs. _____ P.O No. _____ Date _____
 Rs. _____ P.O No. _____ Date _____

Bank Name, HBL Reserve Society Nazimabad 15th

Bin Quoted Rs. 951466/- (Nine Lacs Fifty One thousand Four Hundred No Cutting or Overwriting) Sixty Six only)

Above/Below the G.O.R. (item wise basis)

A.O 18
 Secretary / Member

S.E (T/6) KMC
 Member

Additional Director (S A) KMC
 Member



KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No 19289 I.D No _____ /2014
3	Tender Description/Name of Work/Item	PROVIDING AND LAYING 6" & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	28/03/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s S O H Construction Co	Rs. 951,466/-	1st Lowest	@ 1.3216% Below	Substantially Responsive	P.O # 6578628 Dt 24-03-2014 Rs 20,000/- HBL Rizvia Society Br
2	M/s Al Maqbool Associates	Rs. 960,216/-	2nd Lowest	@ 0.4141% Below	Substantially Responsive	P.O # 6578208 Dt 27-01-2014 Rs. 20,000/- HBL Rizvia Society Br


The all concerned bidder are being informed accordingly
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. S.O.H Construction Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
id (Convener)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 28-03-2014


Name of Work: **PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN.**


Name of Bidder **M/s. S.O.H Construction Co.**


S.No	Eligibility	Yes	No
1	Relevant experience	✓	—
2	Turnover Statement	✓	—
3	Registration with Income Tax	✓	—
4	Registration with Sales Tax where applicable.	—	—


Name of Bidder **M/s. Al Maqbool Associates**

S.No	Eligibility	Yes	No
1	Relevant experience	✓	—
2	Turnover Statement	✓	—
3	Registration with Income Tax	✓	—
4	Registration with Sales Tax where applicable.	—	—


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattai)
Chief Engineer (LPD)
Convener

NIT Sr. No. 19289

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. S.O.H Construction Co.
- ii. M/s. Al Maqbool Associates


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. S O H Construction Co.	Rs. 951,466/-	Rs 20,000/-	P O # 6578628 Dt:24-03-2014 HBL Rizvia Society Br
02	M/s Al Maqbool Associates	Rs 960,216/-	Rs 20,000/-	P.O # 6578208 Dt:27-01-2014 HBL Rizvia Society Br


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the note of thanks to and from the chair.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling Cement Concrete plain 148.	3400.00	605.00	% Cf	20,570.00	605.00	20,570.00	605.00	20,570.00
2	Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)	14850.00	4,650.00	% Cf	69,052.50	4,650.00	69,052.50	4,650.00	69,052.50
3	Providing and fixing split collar 9" wide on A C pipe falcated with 1/4" thick M S plate weighting as mentioned against each items i/c the cost of 04 Nos 1/4" thick flanges nuts, bolts, rubber packing, labour, and sealing material etc complete 10" Dia Net Weight = 14.3 Kg	1.00	3,095.00	Each	3,095.00	3,095.00	3,095.00	3,095.00	3,095.00
4	Providing and fixing 0.9" long 3/8" thick M S neck to existing M S Pipe to split collar tee having a total weight as mentioned against each item i/c cost of fabrication and welding to split collar tee 6" Dia Net weight = 10.909 Kg	1.00	2,804.00	Each	2,804.00	2,804.00	2,804.00	2,804.00	2,804.00
5	C I sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)	1.00	78,000.00	Each	78,000.00	76,000.00	76,000.00	77,000.00	77,000.00
	12" Dia	1.00	17,940.00	Each	17,940.00	17,000.00	17,000.00	17,900.00	17,900.00
	6" Dia								

[Handwritten signatures and initials are present on the right side of the page, including a large signature that appears to be 'M' and other smaller initials.]


NAME OF WORK: PROVIDING AND LAYING 6", & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN

S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	P/F MS tail pieces (Dholki) on AC pipe Fabrication with 1/4" thick MS plate having dimension and weight as mentioned against each item it i/c cost of labour and sealing material etc complete 12" dia Net Weight 17 800 Kg 8" dia Net Weight 12 750 Kg	2 00 Nos	2,997.00	Each	5,994.00	2,997.00	5,994.00	2,997.00	5,994.00
		2 00 Nos	2,199.00	Each	4,398.00	2,199.00	4,398.00	2,199.00	4,398.00
		200 00 Rft	107.00	P/Rft	21,400.00	100.00	20,000.00	105.00	21,000.00
		200 00 Rft	174.00	P/Rft	34,800.00	170.00	34,000.00	172.00	34,400.00
7	Providing Laying and jointing UPVC Pipes of Class "C" fixing in trenches fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft 3" Dia 4" Dia 6" Dia 8" Dia	800 00 Rft	370.00	P/Rft	296,000.00	368.00	294,400.00	370.00	296,000.00
		200 00 Rft	569.00	P/Rft	113,800.00	550.00	112,000.00	567.00	113,400.00
		1 00 Nos	7,147.00	Each	7,147.00	7,000.00	7,000.00	7,100.00	7,100.00
		2 00 Nos	1,446.00	Each	2,892.00	1,400.00	2,800.00	1,440.00	2,880.00
8	VIII upvc fitting (per Each) (Equivalent make) 8" Dia Tee Class " B" 6" Dia Tee Class " B" 4" Dia Tee Class " B" 8" Dia Reducing "B" Class 6" Dia Reducing Bush Class "D" 4" Dia Reducing Bush Class "D" 6" Dia Bend class "D"	4 00 Nos	725.00	Each	2,900.00	700.00	2,800.00	720.00	2,880.00
		1 00 Nos	2,504.00	Each	2,504.00	2,504.00	2,504.00	2,504.00	2,504.00
		1 00 Nos	750.00	Each	750.00	700.00	700.00	740.00	740.00
		1 00 Nos	350.00	Each	350.00	350.00	350.00	350.00	350.00
		1 00 Nos	2,800.00	Each	2,800.00	2,700.00	2,700.00	2,750.00	2,750.00
		30 00 Day	1,500.00	%/Day	45,000.00	1,400.00	42,000.00	1,450.00	43,500.00
9	Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel and electric energy plate form required for placing the pump etc. at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job (i) Hire charges of pumping set of upto 10 HP pumping out water from 10 ft deep trenches. Sand haul or any other source sand of the same schedule of the finances (Hill Sand)	625 00 Cft	2,425.00	%/Cft	1,515,625.00	2,425.00	1,515,625.00	2,425.00	1,515,625.00
		30 00 Day	1,500.00	%/Day	45,000.00	1,400.00	42,000.00	1,450.00	43,500.00
10									

[Handwritten signatures and initials]

NAME OF WORK: PROVIDING AND LAYING 6" & 8" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK 05 F.B AREA GULBERG TOWN


S.No	Description of Work	Engineer's Estimate			M/s. S.O.H Construction Co.		M/s. Al Maqbool Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Refilling the excavated stuff in trenches 6" layer w/c watering ramming to full compaction etc complete	8600.00	2,760.00	% 0 Cft	23,736.00	2,760.00	23,736.00	2,760.00	23,736.00
12	Construction of C.C block masonry chamber of 4x4x4 (inside dimantion) with 24"x24" C.C cover & frame (weight-65 Kg) fixed on RCC 12.4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 13.6 block masonry wall set in 16 C.M 6" thick 1.48 in foundation 2" thick C.C 12.4 flooring 1/2" thick C.Plaster 1.6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep curing excavation dewatering refilling etc complete	2.00	28,357.00	Each	56,714.00	28,000.00	56,000.00	28,300.00	56,600.00
	Total Quoted / Corrected Cost				964,209.00		951,466.00		960,216.00
	Say				964,209		951,466		960,216



 (Abdul Jabbar Shaikh)

 Accounts Officer (Central)


 Member/Secretary



 (Saif-ul-Haque)

 Additional Director Internal


 Audit - KMC Member



 (Magsood Ahmed Shaikh)

 Superintending Engineer (KMC)


 Member



 (Syed Fahim Akhtar Zaidi)

 Chief Engineer (Central)

 Member



 (Abdul Rahim Khattak)

 Chief Engineer (IPD), (Convener)

