



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


| | | |
|----|---|---|
| 1 | Name of Procuring Agency | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No | SPPRA Serial No.26110 I.D No. /2016 |
| 3 | Tender Description/Name of Work/Item | CONSTRUCTION OF CHAMBERS, P/F SLUICE VALVE AND P/L P.E PIPE 160 MM AT LIAQUAT CHOCK GULBHAR FOR REMOVAL SHORTAGE OF WATER IN UC # 2 LIAQUATABAD ZONE (WATER). |
| 4 | Method of Procurement | Single Stage (One Envelop) |
| 5 | Tender Published | Through Website |
| 6 | Total Bid Documents Sold | 02 Nos |
| 7 | Total Bid Received | 02 Nos |
| 8 | Technical Bid Opening Date (if applicable) | N/A . |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A . |
| 10 | Bid (s) rejected | One |
| 11 | Financial Bid Opening Date | 20/01/2016 |

12 Bid Evaluation Report

| S # | NAME OF FIRM OR BIDDER | COST OFFERED BY THE BIDDERS | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|---------------------------|-----------------------------|--------------------------|--------------------------------|-----------------------------------|--|
| 1 | M/s. Nazar Gul & Brothers | Rs. 499,010/- | 1st Lowest | @ 0.0275% Below | Substantially Responsive | P.O # 13077277 Dt: 14-01-2016 Rs.10,000/- HBL Taimuria Market Br Karachi |
| 2 | M/s. A.Dawood Shah & Co | Rs. 504,320/- | 2nd Lowest | @ 1.0362% Above | Un Responsive due to Disqualified | P.O # 13077278 Dt: 14-01-2016 Rs.10,000/- HBL Taimuria Market Br Karachi |


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Nazar Gul & Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshad Ali)
Div. Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haq)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Muhammad Jameel Akhtar)
Chief Engineer (Central)
Member


(Syed Mashkoor-ul-Hasnain)
Chief Engineer (IPD),
(Convener)


ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: Construction of chambers. P/F Sluice Valve and
P/L P/F Pipe 150 mm at discharges channel Gulshan De
removal Storage of water in U# 2 Irrigation Zone (alt.)

Date of Opening
& Time: 20/01/2016

Estimate Cost: Rs. 499,147/-

SPPRA's Serial No. 26110

| S.No | Name of Firm | Name of Contractor | Signature |
|------|---------------------|--------------------|--|
| 1 | M/s Nazam Gul + Bio | Nazam Gul |  |
| 2 | | | |
| 3 | | | |
| 4 | | | |
| 5 | | | |

Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work: CONSTRUCTION OF CHAMBERS, P/F SLUICE VALVE AND P/L P.E PIPE 160 MM AT LIAQUAT CHOCK GULBHAR FOR REMOVAL SHORTAGE OF WATER IN UC # 2 LIAQUATABAD ZONE (WATER).

Opening Dated: 20/01/2016


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' name M/s. Nazar Gul & Brothers. | Bidders' name M/s. A.Dawood Shah & Co. |
|--------|--|--|--|
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | N/A |
| 3. | Sales Tax Registration | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | N/A |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | N/A |
| 6. | Turnover of at least last three years | Yes | N/A |
| 7. | Required Bid Security is attached. | Yes | Yes |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | N/A |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Disqualified |


(Arshad Ali)
Div. Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Muhammad Jameel Akhtar)
Chief Engineer (Central)
Member


(Syed Mashkoor ul-Hasnain)
Chief Engineer (IPD)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: CONSTRUCTION OF CHAMBERS, P/F SLUICE VALVE AND P/L P.E PIPE 160 MM AT LIAQUAT CHOCK GULBHAR FOR REMOVAL SHORTAGE OF WATER IN UC # 2 LIAQUATABAD ZONE (WATER).

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 20-01-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. M.A Khans Group of Construction.
- ii. M/s. Honest Associates.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|----|---------------------------|---------------|------------------------|---|
| 01 | M/s. Nazar Gul & Brothers | Rs. 499,010/- | Rs.10,000/- | P.O # 13077277 Dt: 14-01-2016 HBL Taimuria Market Br Karachi |
| 02 | M/s. A.Dawood Shah & Co | Rs. 504,320/- | Rs.10,000/- | P.O # 13077278 Dt: 14-01-2016 HBL Taimuria Market Br Karachi |


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Arshad Ali)
Div. Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Muhammad Jameel Akhtar)
Chief Engineer (Central)
Member


(Syed Mashkoor-ul-Hasnain)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF CHAMBERS, P/F SLUCE VALVE AND P/L P.E PIPE 160 MM AT LAQUAT CHOCK GULBHAR FOR REMOVAL SHORTAGE OF WATER IN UC # 2 LAQUATABAD ZONE (WATER).

| S.No | Description of Work | Engineer's Estimate | | | | M/s. Nazar Gul & Brothers | | M/s. A.Dawood Shah & Co | |
|------|---|---------------------|----------|----------|------------|---------------------------|------------|-------------------------|------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount |
| 1 | Dismantling and removing road mantling Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer In charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m) up to 0-5' | 2250 Cft | 605.00 | % Cft | 13,612.50 | 600.00 | 13,500.00 | 610.00 | 13,725.00 |
| 2 | Providing Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for w/s confirming ISO 4427/Din 8074/8075 B.s 3580 & PSI 3051 (PN-10) 90 MM | 6000 Cft | 4,650.00 | % 0 Cft. | 27,900.00 | 4,650.00 | 27,900.00 | 4,650.00 | 27,900.00 |
| 3 | Providing Laying & fixing High Density Polyethylene fitting (PE- 100) (per/each) Equivalent (PN-10) | 200 Rft | 178.00 | P/Rft | 35,600.00 | 178.00 | 35,600.00 | 200.00 | 40,000.00 |
| | Elbow (mm) 90 mm | 200 Rft | 268.00 | P/Rft | 53,600.00 | 268.00 | 53,600.00 | 270.00 | 54,000.00 |
| | Stab end piece | 200 Rft | 530.00 | P/Rft | 106,000.00 | 530.00 | 106,000.00 | 530.00 | 106,000.00 |
| 4 | Providing Laying & fixing High Density Polyethylene fitting (PE- 100) (per/each) Equivalent (PN-10) | 3 Nos | 1,397.00 | Each | 4,191.00 | 1,390.00 | 4,170.00 | 1,400.00 | 4,200.00 |
| | Elbow (mm) 90 mm | 3 Nos | 4,349.00 | Each | 13,047.00 | 4,350.00 | 13,050.00 | 4,350.00 | 13,050.00 |
| | Stab end piece | 3 Nos | 4,233.00 | Each | 12,699.00 | 4,230.00 | 12,690.00 | 4,235.00 | 12,705.00 |

Qumam
21/01

[Signature]

[Signature]

[Signature]

21/1/21

**NAME OF WORK: CONSTRUCTION OF CHAMBERS, P/F SLUCE VALVE AND P/L P.E PIPE 160 MM AT LIAQUAT CHOCK GULBHAR FOR
REMOVAL SHORTAGE OF WATER IN UC # 2 LIAQUATABAD ZONE (WATER).**

| S.No | Description of Work | Engineer's Estimate | | | | M/s. Nazar Gul & Brothers | | M/s. A.Dawood Shah & Co | |
|------|---|---------------------|-----------|------|------------|---------------------------|------------|-------------------------|------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount |
| 5 | Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover with frame weighing 65 Kg fix in RCC 1:2:4 slab 6" thick, 1/2" dia tor bars at 6" c/c 1/4" dia 8" c/c distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:6 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:4 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, de-Watering and refilling etc. 4 x 4 x 4 | 4 Nos | 28,357.00 | Each | 113,428.00 | 28,360.00 | 113,440.00 | 28,400.00 | 113,600.00 |
| 6 | C.I. Sluice valve heavy pattern test pressure (21.0 Kg/Sq of 300 lb/sq-inch imported) | | | | | | | | |
| | 6" Dia | 2 Nos | 9,360.00 | Each | 18,720.00 | 9,360.00 | 18,720.00 | 9,400.00 | 18,800.00 |
| | 10" Dia | 2 Nos | 27,690.00 | Each | 55,380.00 | 27,690.00 | 55,380.00 | 27,700.00 | 55,400.00 |
| 7 | Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. | | | | | | | | |
| | 6" Dia | 2 Nos | 1,886.00 | Each | 3,772.00 | 1,880.00 | 3,760.00 | 1,890.00 | 3,780.00 |
| | 10" Dia | 2 Nos | 3,319.00 | Each | 6,638.00 | 3,320.00 | 6,640.00 | 3,300.00 | 6,600.00 |

Omman
21/01

SAF


T

MS


21/1/20

NAME OF WORK: CONSTRUCTION OF CHAMBERS, P/F SLUICE VALVE AND P/L P.E PIPE 160 MM AT LIAQUAT CHOCK GULBHAR FOR REMOVAL SHORTAGE OF WATER IN UC # 2 LIAQUATABAD ZONE (WATER).


| S.No | Description of Work | Engineer's Estimate | | | M/s. Nazar Gul & Brothers | | M/s. A.Dawood Shah & Co | | |
|------|--|---------------------|----------|---------|---------------------------|----------|-------------------------|----------|-------------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount |
| 8 | Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench | 12 | 1,500.00 | P/Day | 18,000.00 | 1,500.00 | 18,000.00 | 1,500.00 | 18,000.00 |
| 9 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming i/c full compaction etc complete | 6000 | 2,760.00 | % 0 Cft | 16,560.00 | 2,760.00 | 16,560.00 | 2,760.00 | 16,560.00 |
| | Total Quoted / Corrected Cost | | | | 499,147.50 | | 499,010 | | 504,320.00 |
| | Say | | | | 499,147 | | 499,010 | | 504,320 |


Arshad Ali
 Div. Accounts Officer (Central)
 Member Secretary


Saif-ul-Haque
 Additional Director Internal
 Audit - KMC Member


Magsood Ahmed Shaikh
 Superintending Engineer (KMC)
 Member


Syed Muhammad Jameel Akhtar
 Chief Engineer (Central)
 Member


Syed Mashkoor-ul-Hasnain
 Chief Engineer (P&S)
 Member