OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD



No.KW&SB/CE/E&M/2013/ 79 Dated: <u>6.9//CI/</u>2013

EER ABBAS ZAIDI)

Chief Engineer (E&M) K, W. & S. B.

M/s. Yasın Enterprises, Contractor, <u>Karachi.</u>

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVEN OF M.A.N. ENGINE G7V-40/60 AT 1ST PHASE PUMP HOUSE DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-34/N, your bid for the subjected work is hereby accepted for the sum of Rs 7,27,950/= (Rupees Seven Lac Twenty Seven Thousand Nine Hundred Fifty only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-42/N and financially concurred by Finance Department, KW&SB vide Para-45 to 51/N, duly approved by the MD, KW&SB vide Para-53/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2012-2013.

There is now binding contract between KW&SB and M/s. Yasin Enterprises,

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Yasin Enterprises.

Provide with the 02% @ Rs 7,27,950/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer. Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,190/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

1. The D.C.E. (E&M), KW&SB.

2 The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.

The Director Accounts, KW&SB.

4 The A.D. (LFA), KW&SB.

5. Office copy

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO:-Dhabeji/Division (P)/Acetts/2012-13/984

Dhabeji the 11th January,2013

M/S. Yasin Enterprises, Contractor, Karachi.

Sub: -

WORK ORDER FOR THE WORK LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVE & DRIVEN OF M.A.N ENGINE G7V-40/60 AT 1ST PHASE PUMP HOUSE DHABEJI.

Your tender dated:- 12-11-2012 for Rs.7,27,950/= worked out / evaluated by the procurement evaluation committee - 1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs.7, 27,950/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 11-01-2013

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

> RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

The Chief Engineer (E&M) KW&SB Karachi.


The Superintending Engineer (P & F-1) KW&SB Dhabeji.

3. The Assistant Director (Audit) KW&SB Karachi.

The Assistant Executive Engineer concerned Dhaheji.

5. The spare copy for bill.

RESIDENT\ENGINEER DHABEJI DIVISION (PUMPING) KW&SB



0 3 JAN 2017

6 Withhal All Africa

CAPELSALSES NUMBER


AGREEMENT

This agreement made on this ____k day of ___k = ___2013, between Karachi Water & Sowerage Board, Block-B, 9th Mile Shakra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (F&M) / S.E. (P&F). Its W&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Yasin Enterprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and starked 1/2 dated 1/2.11.2012 for the work of "LOCAL MANUFACTURING OF FULL SUPPLY PUMP GEAR DRIVER & DRIVEN OF MAIN ENGINE GTV-40/60 AT 1th, PHASE PUMP HOUSE, DHABEH!" Estimated cost: (On Item DRIVEN OF MAIN ENGINE GTV-40/60 AT 1th, PHASE PUMP HOUSE, DHABEH!" Estimated cost: (On Item DRIVEN OF MAIN ENGINE GTV-40/60 AT 1th, PHASE PUMP HOUSE, DHABEH!" Estimated cost: (On Item DRIVEN OF MAIN Engine Basis) under SPPR-2010. The total sanctioned amount is Rs.7.27.958/= (Rupees Seven Lac Ewenty rate basis) under SPPR-2010. The total sanctioned amount is Rs.7.27.958/= (Rupees Seven Lac Ewenty rate basis) under SPPR-2010. The total sanctioned amount of Procurement / Evaluation Seven Thousand Nine Hundred Pifty only) as evaluated / recontineded by Procurement / Evaluation Committee-1, KW&SB vide Para-42/N and financially concurred by the Finance Department, KW&SB vide Para-51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's Para-45 to 51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's para-45 to 51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's para-45 to 51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's para-45 to 51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's para-45 to 51/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's para-45 to 51/N duly approved by the Managing Director have made them fully acquainted with its vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its uncannings.

WHEREAS HPs. Security Deposit (02% Farnest Money on Quoted amount is deposited by Contractor in tayour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and PAGE LOF 2





0 3 JAN 2013

conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 4th day

aterprises. Confractor)

RESIDENT ENGINEER DHABER (PUMPING) KW&SII SUPERINTENDING ENGINEER (PAF)-I. KWASB

MCINEER (E&M) K.W.& S.B.

WITNESSES:





STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Web NIT Ss. No.3)

-: Name of Work :-

GEAR DRIVER & DRIVEN OF M.A.N. ENGINE G7V-40/60 AT 1ST. PHASE PUMP HOUSE, DHABEJI

-: Name of Office :-

DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta Resident Engineer, Contact #0323-2025264

BIDDING DATA

Dhabeii (Pumping) Division, KW&SB Name of Procuring Agency: (2). LOCAL MANUFACTURING OF FUEL SUPPLY Brief Description of Work: PUMP GEAR DRIVER & DRIVEN OF M.A.N. (b). ENGINE G7V-40/80 AT 15T, PHASE PUMP HOUSE, DHABEJI. Dhabeii Pumping Station, Tehsil Mirpur Sakro, Procuring Agency Address: Dhabeji Town, Distt: Thetta (c) On Item rate basis Estimate Cost (d). 02% of Bid amount. Amount of Bid Security (e). 90 Days. Period of Bid validity (f)-Security Deposit 0. 10% (including Bid Security) The Tender in sealed cover superscribed with Venue, Time and Date of the name of the work should be dropped in the (g). Tender Box kept in office of the Chief Engineer **Bid Opening** (IP&D) at Block "B", 9th Mile, Karsez, Karachi on 09.11.2012 at 12.30 PM by Procurement Committee-I, KW&SB Deadline for submission of 09.11,2012 at 12:00 Noon. (h). Bid along with time. Time for completion from (i). From written order commence: 10 Days 0.5% of Bid Cost per day of delay Liquidity damage (i). MIS Yasin Enterprises. Bid issued to Firm (k). R-NO. 88 DT: 05-11-2012. Deposit Receipt No.& Date: (1). Rs.1.000/= Amount: THE STREET Ange Liepstition W = A 5 5 Authority issuing bidding Document.

Resident Engineer

(4.89) nc ... 10 0 i. ... 1 & ijeda.h KW & SB

NAME OF WORK:- LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVEN OF M.A.N. ENGINE GTV-40/60 AT 15T. PHASE PUMP HOUSE, DHABEJI..

(B) Description and rate of Items based on Market (Offered rates)

		Description of item to be executed at site	Rate	Unit	Amount in Rupecs
No.	Qty.	to Design Spor graf driver of			(1)
1.	05 Nos.	MAN Engine G-7V-40000 Indianal Management of the size of the 17" x 17" x 3.5" and machining for finish size outer dia 16 3/8", Inner dia 10 6/8" width 2" 1/c outer dia 16 3/8", Inner dia 10 6/8" width 2" 1/c making hold 10Nos, each 1 3/8" at centre of Gear, making Spur gear teeth 102Nos, width of Gear 2", 1/c making hold 10Nos, each 1 3/8" at front of gear between outer & inner dia each & equal distance, making spur gear teeth 102Nos, width of Gear teeth at Top 5mm, width of Gear at bottom 10mm, height of teeth 10mm, Addendum of Gear 5mm, dedemdum 5mm, clearance of teeth Gear ±.901 i/c making case the state of the state of Gear teeth as per teeth	102900/2	Each	5/4500/*
2.	05 Nos.	Instruction of Engineer status 12. Local Mfg. of Spur gear of Fuel Pump supply driven of MAN Engine G-7V-40/60 from high Carbon Steel size 7.5" dia., 3.5 width, machining for outer finished size OD-7.25", Width of Gear 3.25", making shaft bore dia 1 ½", making under cut from left & right side 15mm depth, making collar dia at right side 15mm depth, making spur dia at right side tapered 62mm & 73mm i/c making spur Gear teeth i/c making spur gear teeth 45Nos., width of teeth of Top 3mm, width of depth 9mm, depth of teeth 9mm, clearance ±.001			201950
		instruction of Engineer naturally	11500/2	Job	112001
3.	0130	b Dhabeji to Karachi & back Karachi to Dhabeji.			11500/

(Rupeer Seronlass Tungseren thound Resident Edgineer Sypines: CTATINE A ICI on J S LedenC I/We hereby quoted Rs. 7279504 for fishing elementary received in scaled Cover and ... - July Incider Opening Committee. execution of above work and 1 / We hereby undertaking accept 2- his coloring or asserwriting found/cutting all clauses of SPPR-2010 and comply the Roles of KW&SB. or many areas and. cinese! Farnest Bioney Signature of Contractor With name of firm & Seal PR4585 YASIN ECKTERIPR4585 Address Contact # 0321 - 3419690

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

	5(5) 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Karachi Water & Sewerage Board
1)	NAME OF THE ORGANIZATION / DEPTT:	110565-2-9100000000000000000000000000000000000
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	Fuel Supply Pump Gear Drive1st Phase Dhabeji."
4)	TENDER NUMBER	Website 14214
5)	BRIEF DESCRIPTION OF CONTRACT	Local Mfg of Fuel Supply Pump Get Drive 1st Phase Dhabeji.
6)	FORUM THAT APPROVED THE SCHEME	M.D. KW&SB
7)	TENDER ESTIMATED VALUE	Rs,9,03,880/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	*
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	12-11-2012 at 2:30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	Two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	ARREST OF THE SUCCESSFUL BIDDER	M/S. Yasin Enterprises
16)	AT WHEN PRICE	Rs. 7,27,950/=
17)	CURRECCEUM RIDDER IN EVALUATION REPORT	(1) M/S Yasin Enterprises (2) M/S.H.R. Brothers.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
ď	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KV	V&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	E	Yes V No
21)	ADVERTISEMENT		
1)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes	SPPRA NO 14214 ID NO.9828/2012
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
	A CONTROL TO THE CONTROL OF THE CONT	No	NO
22)	NATURE OF CONTRACT	I	Local v Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	į	Yes v No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	I	Yes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?N/A		Yes No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	1	Yes √ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	R 16 (§	Yes V No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	S 15	Yes V No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	¥ (4)	Yes V No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE		

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	*
		No	NO
not servi	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER		
32)	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	91: *!
	The state of the s	No	NO
0.0400	THE THE PARTY OF THE PERSONNEL TIME?		
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes	
		No	NO
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes	
		No	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes	V No
35) 36)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy)		√ No √
3334	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (If yes, enclosed a copy)	Yes	
3334	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD		
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No √
36) 37)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No √
36) 37)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (If yes, give brief Description)	Yes	No √
36) 37)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes Yes	No √

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)



BID OPENING REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.14214 LD No.9828/2012	
3	Tender Description/Name of Work/Item:	LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVEN OF M.A.N ENGINE G7V-40/60 AT 1st PHASE PUMP HOUSE DHABEJI	
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	Through Web Site	
6	Total Bid Documents Sold:	2 No	
7	Total Bid Received;	2 No	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	d <u>N/A</u>	
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)	

11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
I.	M/s. Yasin Enterprises	Rs.7,27,950/-	1 st Lowest	P.O attached
2	M/s.H.R Brothers	Rs.7,47,500/-	2 nd Lowest	P.O attached

Accounts thicer (E&M) Member / Secretary

Member

S.E (E&M) D Member

Chief Engineer (E&M)

Member

Chief Engineer (IPD) / 11/2011-

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14214 LD No.9828/2012
3	Tender Description/Name of Work/Item:	LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVEN OF M.A.N ENGINE G7V-40/60 AT 1st PHASE PUMP HOUSE DHABEJI
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 No
7	Total Bid Received;	2 No
8	Technical Bid Opening Date (if applicable):	N/A
9.	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	MIL
11	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)

12 **BID EVALUATION REPORT**

5#	Name of Firm / Bidder	CORRECT COST BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
ì	M/s. Vasin Enterprises	Rs,7,27,950/-	1" Lowest	@ 14.962% Above	Substantially Responsive	P.O Attached
2	M/s.H.R Brothers	Rs.7,47,500/-	2 nd Lowest	@ 18.049% Above	Substantially Responsive	P.O Attached

The both bidders are being informed accordingly.

M/s. Yasin Enterprises was declared as the lowest responsive bidder.

Account (E&M)

Member / Secretary

Chief Engineer (E&M) Member

Member

Member

ChiefEngineer (IPD)

E (E&M) D&E

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No KW&SB/CE/E&M/2012/5 3, Dated __01/_12 __2012

M/s, Kashif Engg, Works. Contractor. Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT: LOCAL MANUFACTURING OF LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N. ENGINE AT 1ST PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-48/N, your bid for the subjected work is hereby accepted for the sum of Rs 8,96,682/= (Rupees Eight Lac Ninety Six Thousand Six Hundred Eighty Two only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-56/N and financially concurred by Finance Department, KW&SB vide Para-60 to 69/N, duly approved by the MD. KW&SB vide Para-71/N. The expenditure is chargeable to B.G. No.6024-15 for the financial year 2012-2013.

There is now binding contract between KW&SB and M/s. Kashif Engg. Works.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Kashif Engg. Works.

Provide with the 02% @ Rs 8,96,682/= of above cost as performance, security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Ohabeji (Pumping) Division. Office for execution of Agreement, the value of Stamp paper will be Rs 2,690/= @ 0,30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(S. ZAHEER ABBAS ZAIDI) Chief Engineer (E&M) K. W. & S. B.

Copy to:-

- The D.C.E. (E&M), KW&SB.
 The S.E. (P&F)-I. KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- The Director Accounts, KW&SB.
- The A.D. (LFA), KW&SB.
- 5. Office copy.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO:-R.E (P)/Dhabeji/Acctts/2012-13/479_

Dhabeji the

M/S. Kashif Engineering Works Contractor. Karachi.

Sub: -

WORK ORDER FOR THE WORK LOCAL MANUFACTURING OF LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N ENGINE AT 181 PHASE PUMP HOUSE DHABEJI.

Your tender dated:- 12-11-2012 for Rs.8,96,682/= worked out / evaluated by the procurement evaluation committee - 1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA-2010.

The finance department has already been concurred and booked amounting to Rs. 8, 96,682/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 18-12-2012.

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

> RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

The Chief Engineer (E&M) KW&SB Karachi.

The Superintending Engineer (P & F-1) KW&SB Dhabeji.

3. The Assistant Director (Audit) KW&SB Karachi.

The Assistant Executive Engineer concerned Dhabeji.

The spare copy for bill.

RESIDENT DHABEJI DIVISION (PUMPING) KW&SB

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
696	TITLE OF CONTRACT	Locating Bearing & Sleeve
3)	TOOLIN HER SERVICE COUNTY	Website.14214 (Sr.NO.02)
4) 5)	TENDER NUMBER BRIEF DESCRIPTION OF CONTRACT	Local Mfg. of Locating Bearings & Sleeve of MAN Engine 1 st Phase
6)	FORUM THAT APPROVED THE SCHEME	M.D. KW&SB
7)	TENDER ESTIMATED VALUE	Rs.9,06,984/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	ā .
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	12-11-2012 at 2:30 P M
11)	AS TEMPER POCUMENTS SOLD	two
12)	THE RESIDENCE OF CENTER	Two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14	THE PERCENT	Enclosed
15	AND ARREST OF THE SUCCESSFUL BIDDER	M/S, Kashif Engg, Works
16	A STANDARD OF THE PROPERTY OF	Rs.8,96,682/=
17	AND AND SUCCESSELIE BIDDER IN EVALUATION REPORT	(1) M/S. Kashif Engg. Works (2) M/S Malik & Co.
18	METHOD OF PROCUREMENT USED - (TICK ONE)	
8	S START ONE SHART OPE PROCEDURE	Domestic
b) SINGLE STAGE-TWO ENVELOPE PROCEDURE	
C) TWO STAGE BIDDING PROCEDURE	- [:
c) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	- 2

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

	TA UNIVERSAL STREAM PROPERTY CONTRACTOR OF STREAM PROPERTY CONTRAC		FV9A93517	
19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KW&SB.		
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?			
21)	ADVERTISEMENT			
ij	SPPRA website (If yes, give date and SPPRA identification No.)	Yes	SPPRA NO.14214 ID NO.9828/2012	
		No		
ij	News Papers (If yes, give names of newspapers and dates)	Yes		
		No	NO	
22)	NATURE OF CONTRACT	E	Local V Int	
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	į	Yes 1 No	
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)		Yes N No	
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE		Yes No V	
	BIDDING?N/A			
26)	THE DIDDERES	1	Yes V No	
22500	THE DIDDERES		Yes v No	
22500	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	ļ	3-27-2	
27)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?		Yes v No	
27) 28)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Whether names of the bidders and their quoted prices were read out at the time of opening of bids?		Yes v No	

	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	(If yes, result mereo),	No	NO
			NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons)	Yes	
	(II yes, give reasons)	No	NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME?		
33,	(if yes, give reasons)	Yes	161
		No	NO
241	DEVIATION FROM QUALIFICATION CRITERIA		
34)	(If yes give reasons)	Yes	
		No	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes	v No
	500.000 4 / fb		
36)	CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:	Ves	No V
36)	PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO. DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy)	Yes	No V
36)	PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy)	Yes	No √
- On (B)	PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	V	No N
37)	PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (If yes, give brief Description)	Yes	
37)	PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (If yes, give brief Description)	Yes	No N

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)



BID OPENING REPORT

1	Name of Procuring Agency:	KARACIII WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14214 LD No.9828/2012
3	Tender Description/Name of Work/Item:	LOCAL MANUFACTURING OF LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N ENGINE AT 1ST PHSAE PUMP HOUSE, DHABEJI
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 No
7	Total Bid Received;	2 No
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)

11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s, Kashif Engg. Works	Rs.8,96,682/-	1 st Lowest	P.O attached
2	M/s. Malik & Co.	Rs.9,20,076/-	2 nd Lowest	P.O attached

Account Nicer (ESM)
Member / Secretary

Member

S E (P&M) D&F Member

Chief Engineer (E&M) Member

Chief Engineer (IPD) // V/L

BIDDING DATA

1

(a).	Name of Procuring Agency:	Ohabeji (Pumping) Division, KW&SB
(b).	Brief Description of Work:	LOCAL MANUFACTURING OF LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N. ENGINE AT 1 ST , PHASE PUMP HOUSE, DHABEJI.
(c)	Procuring Agency Address:	Dhabeii Pumping Station, Tehsil Mirpur Sakro, Dhabeii Town, Distt: Thatta
(d).	Estimate Cost	On Item rate basis
(e).	Amount of Bid Security :	02% of Bid amount.
(f).	Period of Bid validity	90 Days
0.	Security Deposit (including Bid Security)	10%
(g).	Venue, Time and Date of Bid Opening	The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9" Mile, Karsaz, Karachi on 09.11.2012 at 12.30 PM by Procurement Committee-I, KW&SB.
(h).	Deadline for submission of Bid along with time.	09.11.2012 at 12:00 Noon.
(i).	Time for completion from From written order commence:	10 Deys
(j).	Liquidity damage :	0.5% of Bid Cost per day of delay
(k).	Bid issued to Firm Deposit Receipt No.& Date:	R. 1.000/E Rs. 1.000/E Rs. 1.000/E
	Resident Engineer Resident Engineer Dhabeii & Guaro Dina on (P&)	Authority issuing bidding Document.

NAME OF WORK:- LOCAL MANUFACTURING OF LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N. ENGINE AT 1ST. PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupecs
	02Nos.	Local Mfg. of Turbo Charger Bearing Sleeve for MAN Engine G7V-40/60 from Special alloy casting Steel (loyees Grade 18 England) having composition carbon 3.2 to 3.5%, Silicon 1.8-2.0%, Manganese 0.5-08%, Sulpher 0.04% Max, Phosphorus 0.5% Max Chromium 0.02 to 0.3%, Molybidinum 0.2 to 0.3% & rest of material Pig iron workable to 600°C temp and 13500-15000 rpm making by machining overall dia solid shaft 110mm and length 220mm, making Plain Bearing portion dia 60mm, length 53mm and making collar dia 107mm, length 11mm and making middle portion dia 65mm length 101mm, while making Guide Bearing portion dia 60mm, length 35mm, while making throughout inner dia 52mm from Guide Bearing portion to last plain bearing side except 11.5mm length at this side inner dia 42mm width 11.5mm, other inside clearance dia 54mm, width 11.5,m other inside clearance dia 54mm, length 10mm i/c making at this side keyways & making chamfered both side corner from inside the hole i/c grinding polishing & lapping and case hardening and metal spray process with molibidinum wire as per Germen standard and instruction of Engineer in charge.		Each	-3,64,390
2.		Local Mfg. of Turbo Charger (Plain & Guide) Bearings form centrifugal casting bronze metal base alloy preferably Copper, Lead, Tin, Zinc, Manganese, Nickel ferro, Silicon, Manganese, Arsenic, Silver Cobalt in proper composition and percentage to avail high temp. 1094°F and 13000-15000 rpm and having specification size as under: Turbo Charger Plain Bearing. OD = 115mm, width 22mm at middle portion while one slot at middle portion for oil purpose having OD = 91mm, width 8mm i/c 03Nos. holes 3mm dia throughout sleeve side OD = 89mm, width 8mm and chord 15mm, internal dia of bearing 60mm throughout width 38mm one internal slot of corner for oil purpose exhaust side depth 7mm, width 3mm, One key slot at middle 19 x 10mm for super charger rotor as per sample &			

0.75					
litem No.	Qty.	Description of item to be executed at sit.	Rate	Unit	Amount in Rupees
2.	02Sets	Turbo charger Guide Bearing. OD =115mm & Width 22mm at middle portion while one slot at middle for oiling purpose having OD = 95mm, width 5.5mm i/c 5 Nos. making hole 5mm dia dn 3mm dia throughout sleeve side dia 104mm, width 10mm and exhaust rotor side dia 89mm depth 10mm, internal dia of bearing 60mm depth 35mm, while sleeve side internal dia 65mm and depth 8mm, both front side bearing provided 12 grooves wedge shape for special intricating one key lot at middle 19 x 10mm for super charger chamber rotor as per drawing and German Standard Plain & Guide Bearing.		Set	-5,32,292
N.		German Standard Plain & Guide Bearing.	-		

Total: 8,96,682

ngineer

INTERMAS AHMED RAJPUT Roudent Engineer Dhabaji & Graro Di n. in (PAF) Kin - _

I/We hereby quoted Rs. = 8,96,682/Rupees

execution of above work and I / We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

> Signature of Commetor With name of firm & Scal

Address


Contact #

KASHIF ENGG. WORKS Office No. 9 Messonine Floer. Mangion appl Airport Pelies Station Shangah - Patiet, KARACHE.

1 file and continued in the con-- macronena - mattee. 2-4--- or experiencial round ording

has quiteghts...

056779



Mushtag Ali Memon Advocate


AGREEMENT

Between

M/s. Kashif Engineering Works, Karachi Water & Sewerage Board.

This agreement made on this /o水_day of Decentury, 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Kashif Engineering Works, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and narked 1/2 dated 12.11.2012 for the work of "LOCAL MANUFACTURING" F LOCATING BEARINGS & SLEEVE FOR SUPER CHARGER OF M.A.N. ENGINE AT 187 ASE PUMP HOUSE, DRABERT Estimated cost: (On Item rate basis) under SPPR-2010. The




Licence No.94, Shop No. 16 Block-14, Karin, Piace Gulshan-e Libri, Karachi 18 Theory

PURP: VALUE &

sange to the sanctioned amount is Rs. 8,96,682/= (Rupees Eight Lac Ninety Six Thousand Six Hundred Fighty Two only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-56/N and financially concurred by the Finance Department, KW&SB vide Para-60 to 69/N duly approved by the Managing Director, KW&SB vide Para-71/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

PAGE 2 OF 3



37787

0 4-DEC 2012

6. Nouvazish All Ajmi

The payment to be unadvocateW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this /oll day December, 2012.

M/s. Kashif Engineering Works, (Contractor)

RESIDENT ENGINEER

SUPERIATENDING ENGINEER (PAF)-1, KWASB

CHIRF ENGINEER (E&M)
K.W.& S.B.

WITNESSES:

191. W. J. (0)

2 Al-Hamon Builday

PAGE 3 OF 3

OFFICE OF THE RESIDENT ENGINEER DHABEII DIVISION (P) KW&SB

NO:-Dhabeji/Division, (P)/Acctts/2012-13/88 | Dhabeji the 19th December 2012.

The Manager (CB)
Sindh Public Procurement Regulatory Authority
Govt of Sindh,
Barrack NO.8.Sindh Sect NO.4-A,
Court Road,
Karachi.

Sub: - CONTRACT EVALUATION REPORT FOR THE FOLLOWING WORK.

1- RE-BUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35 MGD WEIR PUMP SET "B" AT K-2 DHABEJI.

I am enclosing herewith the sanction order, work order, contract evaluation report, BOQ and contract agreement of the above-subjected work for further necessary action please.

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

SC

SPPRA INWARD DIARY

Jan.
Sindt Dunit Gre. rement

Spinson, Auminiary Copy. of Sindh 20/1

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/2012/ 6 2-Dated: 17/12 2012

M/s. Kashif Engg Works Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

REBUILDING & CORROSION PROTECTIVE COATING ON THE SUBJECT:-DOUBLE ENTRY IMPLELER OF 35MGD WEIR PUMP SET "B" AT K-II PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-39/N, your bid for the subjected work is hereby accepted for the sum of Rs.9.99,500/= (Rupees Nine Lac Ninety Nine Thousand Five Hundred only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-46/N and financially concurred by Finance Department, KW&SB vide Para-50 to 59/N, duly approved by the MD, KW&SB vide Para-61/N. The expenditure is chargeable to B.G. No.6024-16 for the financial year 2012-2013

There is now binding contract between KW&SB and M/s. Kashif Engg. Works.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Kashif Engg. Works.

Provide with the 02% @ Rs 9,99,500/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.3,000/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled,

Copy to:-

(S. ZAHEER ABBAS ZAIDI) Chief Engineer (E&M) K. W. & S. B.

The D.C.E. (E&M), KW&SB.

- The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- The Director Accounts, KW&SB.

Rec by

- The A.D. (LFA), KW&SB.
- Office copy.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB. 18th December 2012.

NO:-Dhabeji/Division (P)/Acetts/2012-13/ 871

M/S. Kashif Engineering Works Contractor, Karachi.

Sub: -

WORK ORDER FOR THE WORK RE-BUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35 MGD WEIR PUMP SET "B" AT K-2 PUMP HOUSE DHABEIL

Your tender dated:- 12-11-2012 for Rs.9,99,500/= worked out / evaluated by the procurement evaluation committee - 1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA-2010.

The finance department has already been concurred and booked amounting to Rs, 9, 99,500/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 18-12-2012.

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.


> RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

- The Chief Engineer (E&M) KW&SB Karachi.
- The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- The Assistant Director (Audit) KW&SB Karachi.
- The Assistant Executive Engineer concerned Dhabeji.
- The spare copy for bill.

RESIDEN LENGINEER DHABEJI DIVISÎQN (PUMPING) KW&SB

KARACHI WATER & SEWERAGE BOARD





BID OPENING REPORT

		KARACHI WATER & SEWERAGE BOARD
1	Name of Procuring Agency:	SPPRA Serial No.14214 LD No.9828/2012
2	Tender Reference 180	SOUDVICION
3	Tender Description/Name of Work/Item:	PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35 MGD WEIR PUMP SET "B" AT K-II PUMP HOUSE, DHABEJH
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 No
7	Total Bid Received:	2 No
- X	PARTITION OF THE PROPERTY OF THE PARTITION OF THE PARTITI	N/A
8	Technical Bid Opening Date (if applicable):	() *
9.	No. of Bid Technically Qualified	N/A
10	(if applicable) Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)

BID OPENING REPORT 11

s#		COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
***	Bidder M/s. Kashif Engg.	Rs,9,99,500/-	1 st Lowest	P.O attached
*	Works		2 nd Lowest	P.O attached
2	M/s. Malik & Co.	Rs.10.26,600/-	- P-10/05-2017	24

Account the ficer (E&X)

Member / Secretary

S.E.A. Member

Member

Engineer (E&M) Member

Chief Engineer (IPD)/// 1-14 Convener


SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF

	TO BE FILLED IN BY ALL PROCURING AGENCIES FOR WORKS, SERVICES & GOODS WORTH 50 MILLIO	
8	NAME OF THE ORGANIZATION / DEPTT:	(arachi Water & Sewerage Board
100	PROVINCIAL / LOCAL GOVT. / OTHER	ocal Govt Dep't
17.6		P/F Angular Contact Bearing
3)		Website.14214
4)	TENDER NUMBER BRIEF DESCRIPTION OF CONTRACT	Re-building & corrosion Protective double entry impeller "B" at K-2
5)		M.D. KW&SB
6)	FORUM THAT APPROVED THE SCHEME	Rs.8,70,000/=
7)	TENDER ESTIMATED VALUE	K5,0,10,000
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	55
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	12-11-2012 at 2:30 P.M
11)	OF TEMPER DOCUMENTS SOLD	two
12)	NUMBER OF BIDS RECEIVED	Two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15	ARRESS OF THE SUCCESSFUL BIDDER	M/S Kashif Engg. Works
16) CONTRACT AWARD PRICE	Rs.9.99,500/=
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ND , 3 ND EVALUATION BID)	(1) M/S Kashif Engg.Works (2) M/S.Malik & Co.
18	METHOD OF PROCUREMENT USED :- (TICK ONE)	
а) SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
ŧ	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
30	TWO STAGE BIDDING PROCEDURE	
3	d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

10) 4	PPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KV	/&SB.
201 1	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	E	Yes V No
21) /	ADVERTISEMENT	Tree.	SPPRA NO.14214
D)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes	ID NO.9828/2012
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
	(ii) to a great in the same of the same o	No	NO
22)	NATURE OF CONTRACT		Local N Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?		
	(If yes, enclose a copy)		Yes V No
24)	WAS INCLUDED IN BIDDING / TENDER OF STREET OF		Yes v No
24) 25	(If yes, endose a copy) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?		Yes No V
.000,000	(If yes, enclose a copy) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?		Yes v No
25	(If yes, enclose a copy) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A		Yes V No V
25 26)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of consultancies)	,	Yes V No V
25 26) 27)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of consultancies) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	e e	Yes V No V

1			
1) /	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
		No	NO
	CATHOLIC CINEN IN THE TENDER		
ere en op	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes	
	(If yes, give reasons)	No	NO
	7925-9900-9920		
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	¥.
		No	NO
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes	2
	MECONOMICS.	No	NO
35) 36)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN	Yes	√ No □
3555 3556	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:	Yes	
3555 3556	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)	On the control of th	No No
3555 3556	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)	On the control of th	No No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
36) 37)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
36) 37)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD. (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (if yes, give brief Description)	Yes Yes	No V
36) 37) 38)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD. (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (if yes, give brief Description) Date of Award of Contract: D.D.(P)/Acctts/2012-13/ Bt. 3-12-2012 Signature & Official Stamp of AUTHORIZED OFFICER INTEKHAB AHMED RAJP	Yes Yes No	No V
36) 37) 38)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (if yes, give brief Description) Date of Award of Contract: D.D.(P)/Acctts/2012-13/ Signature & Official Stamp of	Yes Yes No	No V



AGREEMENT
Between
M/s. Kashif Engineering Works,
and

Karachi Water & Sewerage Board.


This agreement made on this <u>IX Heavy</u> of <u>DQC</u>. 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karachi, through its Chief Engineer (E&M) / S.F. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Kashif Engineering Works, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 12.11.2012 for the work of "REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35MGD WEIR PUMP SET "B" AT K-II PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,99,500/= (Rupees Nine Lac Ninety Nine Thousand Five Hundred only) as evaluated / recommended by Procurement / Evaluation Committee-L, KW&SB vide Para-46/N and financially concurred by the Finance Department, KW&SB vide Para-50 to 59/N duly approved by the Managing Director, KW&SB vide Para-61/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a PAGE 1 OF 2

954 Calin





SAID MARMOOD STAND PENDON

LICENSE NA 10A TIDER II HAS HE PLOOM

SANO TO THE PROPERTY OF THE P

574 Herr three sectority for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignce to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 🖄 day

M/s. Kashif Engineering Works. (Contractor) RESIDENT ENGINEER DHABEJI (PUMPING) KW&SB SUPERINTENDING ENGINEER (P&F)-1, KW&SB

CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:

Mannan

H.R. Blothers

PAGE 2 OF 2

BIDDING DATA

(a).	Name of Procuring Agency:	Dhabeji (Pumping) Division, KW&SB
(b).	Brief Description of Work:	REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35MGD WEIR PUMP SET "B" AT K-III PUMP HOUSE, DHABEJI.
(c)-	Procuring Agency Address:	Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
(d).	Estimate Cost	On Item rate basis.
(e).	Amount of Bid Security :	02% of Bid amount.
(f).	Period of Bid validity	90 Days.
0.	Security Deposit (including Bid Security)	10%
(g).	Venue, Time and Date of Bid Opening	The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9 th Mile, Karsaz, Karachi on 09.11.2012 at 12.30 PM by Procurement Committee-I, KW&SB.
(h).	Deadline for submission of Bid along with time.	09.11.2012 at 12:00 Noon.
60.	Time for completion from From written order commence	10 Days
(j).	Liquidity damage :	0.5% of Bid Cost per day of delay
(k)	. Bid issued to Firm :	Nrs. Kashif Engg. WOHK) R.No. 93, D7: 06-11-2012
(1).	Deposit Receipt No.& Date:	
	Amount:	Rs.1,000/=
	1/20/	Finance Department
ł	Posident Engineer	Authority issuling biddings Document.

Resident Engineer

INTERHAB AHMED RAIPUT Rougent Engineer

NAME OF WORK: REBUILDING !

LOSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35MGD WEIR PUMP SET "B" AT K-II PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

Ī	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	Ol Job	Re-Building & Corrosion protective coating on Double entry Impelier of 35MGD Weir pump "B" with the following scope of work: Surface preparation with grit blast as per ½ standard. Decontamination of blasted surface with Belzona 9111N.F. Re-Building both sides 16Nes, badly damaged surface of double entry impeller (Inlet and out let) with Belzona 1311. Re-building both sides of 16Nos, badly damaged surface of double entry impeller discharge vanes with Belzona 1311. Repairing of all cavities inside of discharge and suction Out let & Inlet vanes with Belzona 2141. Repairing of Impeller Collar from Upper & Lower badly damaged. Apple Belzona 2191 surface conditioner before application of Belzona 2141. Re-enforcement of created portions of dislocated Collar & Vanes with Belzona 1311 & Belzona 9341. Grinding work Corrosion protective Ceramic Belzona 1341 energing on the re-surface area of the impeller.		Joh	9,99500
		application of Belzona 2141. Re-enforcement of created portions of dislocated Collar & Vanes with Belzona 1311 & Belzona 9341.			

Total: 999500/-

I/We hereby quoted Rs. NINE LAC NINTY NINE THOUSAND EIVE HUNDRED DALLY for execution of above work and I / We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

> Signature of Contractor With name of firm & Seal

400			
A	44	res	
	uu	160	200

EASHIF ENGG. WORKS Office No. 9 Marzanine Ploor Rafi Mansion oppi Airport Police Station Shahrah - Folice, EARACHI.

Contact # AO(E4M)

INTERIAR ANMED RAIPUT 76-hert Engineer r-Tondor/Quetystish secreted: in sectod Cover

Resident Engineer

and open by Tender Opening Committee.

2- No autting or overwriting found/cutting or overwriting found.

3. Contract was enclosed Earnest money

d. Contractor Wis / Coxb has quoted Rs.J.J.

Rupees Vini Lac Mill Man

OFFICE OF THE RESIDENT ENGINEER DHABEIL DIVISION (P) KW&SB

NO:-Dhabeji/Division. (P)/Acctts/2012-13/870 Dhabeji the 12th December 2012.

The Manager (CB) Sindh Public Procurement Regulatory Authority Govt of Sindh, Barrack NO.8.Sindh Sect NO.4-A. Court Road, Karachi.

Sub: - CONTRACT EVALUATION REPORT FOR THE FOLLOWING WORK.

1- RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 1ST PHASE PUMP HOUSE DHABEJI.

I am enclosing herewith the sanction order, work order, contract evaluation report, BOQ and contract agreement of the above-subjected work for further necessary action please.

> RESIDE DHABEJI DIVISION (PUMPING) KW&SB



OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO:-Dhabeji/Division (P)/Acctts/2012-13/ 86

Dhabeji the

11th December 2012.

M/S. Al-Hannan Builders Contractor. Karachi.

Sub: -

RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 15T PHASE PUMP HOUSE DHABEJI.

Your tender dated: 12-11-2012 for Rs.5,47,275/= worked out / evaluated by the procurement evaluation committee -1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA-2010.

The finance department has already been concurred and booked amounting to Rs, 5, 47,275/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 11-12-2012.

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

> RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

The Chief Engineer (E&M) KW&SB Karachi.

The Superintending Engineer (P & F-1) KW&SB Dhabeji.

The Assistant Director (Audit) KW&SB Karachi.

The Assistant Executive Engineer concerned Dhabeji.

5. The spare copy for bill.

RESIDEN DHABEJI DIVÎSIOÑ (PUMPING) KW&SB

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/2012/ 4/9/ Dated: 26/1/ __2012

M/s. Al-Hannan Builders, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR /
RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF

1ST PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-34/N, your bid for the subjected work is hereby accepted for the sum of Rs 5,47,275/= (Rupees Five Lac Forty Seven Thousand Two Hundred Seventy Five only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-42/N and financially concurred by Finance Department, KW&SB vide Para-46 to 55/N, duly approved by the MD, KW&SB vide Para-57/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2012-2013.

There is now binding contract between KW&SB and M/s. Al-Hannan Builders.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Al-Hannan Builders.

Provide with the 02% @ Rs.5,47,275/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.1.650/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

J-min

(S. ZAHEER ABBAS ZAIDI)
Chief Engineer (E&M)
K. W. & S. B.

Copy to:-

The D.C.E. (E&M), KW&SB.

- The S E (P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- The A.D. (LFA), KW&SB.
- Office copy.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	Re-metalled of Segment thrust Block
4)	TENDER NUMBER	Website 14214
5)	BRIEF DESCRIPTION OF CONTRACT	Re-Metalled of Segment Thrust Block Renk Gear Box 1st Phase
6)	FORUM THAT APPROVED THE SCHEME	M.D. KW&SB
7)	TENDER ESTIMATED VALUE	Rs.6,11,081/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	(w
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	12-11-2012 at 2:30 P M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	Two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Al-Hannan Builders
16)	CONTRACT AWARD PRICE	Rs.5,47,275/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ND , 3 ND EVALUATION BID)	(1) M/S. Al-Hannan Builders (2) M/S.H.R. Brothers
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KV	V&SB.
20	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	E	Yes No
21	ADVERTISEMENT		
i)	SPPRA website (If yes, give date and SPPRA identification No.)	Yes	SPPRA NO.14214 ID NO.9828/2012
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
		No	NO
22	NATURE OF CONTRACT	Ι	Local / Int.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Ĩ	Yes No
24	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Ī	Yes No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	N/A [Yes No
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	I	Yes No V
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	[Yes No
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Ţ	Yes V No
29	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	1	Yes No
30	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	î	Yes No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	MRE IS	No	NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons)	Yes	
		No	NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes	
		No	NO
	×		
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes	
	(II has dive tensorie)	1,52	÷
		No	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes	No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy)	Yes	No V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
20)	Special conditions, if any		
38)	(If yes, give brief Description)	Yes	J.
	92	No	NO
39)	Date of Award of Contract: D.D. (P)/Acctts/2012 19/8/ dt. //-12-2012		
	Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Onaber On State Official Stamp of AUTHORIZED OFFICER Onaber On State Office Of		
	Ousper, K		

29

110

å s

-



BID OPENING REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.14214 LD No.9828/2012	
3	Tender Description/Name of Work/Item:	RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 1ST PHASE PUMP HOUSE, DHABEJI	
4	Method of Procurement:	Single Stage (One Envelop)	
(5)	Tender Published:	Through Web Site	
6	Total Bid Documents Sold:	2 No.	
7	Total Bid Received:	2 No	
8	Technical Bid Opening Date (if applicable):	N/Δ	
9	No. of Bid Technically Qualified (if applicable)	N/A	
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)	

11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
t	M/s.Al-Hannan Builders	Rs.5.47,275/-	1 st Lowest	P.O attached
2	M/s,H.R Brothers	Rs.5,72,330/-	2 nd Lowest	P.O attached

Account Vicer (E&M) Member / Secretary

Member

S.E (E&M) D&I Member

Chief Engineer (E&M) Member

Chief Engineer (IPD)
Convener 12/11/2-12

BIDDING DATA

0		
(a).	Name of Procuring Agency:	Ohabeji (Pumping) Division, KW&SB
(b).	Brief Description of Work:	RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 1 ST . PHASE PUMP HOUSE, DHABEJI.
(c)	Procuring Agency Address:	Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
(d).	Estimate Cost	On Item rate basis.
(e).	Amount of Bid Security :	02% of Bid amount.
(f).	Period of Bid validity :	90 Days.
0-	Security Deposit (including Bid Security) :	10%
(g).	Venue, Time and Date of Bid Opening :	The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Ka chi on 09.11.2012 at 12.30 PM by Promurement Committee-I, KW&SB.
(h).	Deadline for submission of	
	Bid along with time.	09.11.2012 at 12:00 Noon.
(i) .	Time for completion from From written order commence	: 10 Days
(i)-	Liquidity damage :	0,5% of Bid Cost per day of delay
(k).	Bid issued to Firm	Mrs. Al Hannan Boulders
(1).	Deposit Receipt No.& Date:	R. No. 85, DT: 05-11-2012.
	Amount:	Rs.500/= Kha
	Jan /	GENDAR CLERK-
N.	Resident Engineer	Authority issuing bidding Document.
		115

Challen & C. aro DF & on (P&F)
KW & SB

NAME OF WORK:- RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR! RECONDITIONING OF TERUST PLATE OF RENK GEAR BOX OF PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

		to be executed at site	Rate	Unit	Amount in Rupers
No.	Qty.	Description of item to be executed at site			ROL
1,	12 Nos.	Re-metalling of Thrust Block Segment of RENK Gar Box Clutch plate with white metal Hyot 11-R (Imported) on segment block having finished size 6" chord at upper & 4" chord at bottom, depth of segment refilling 1.5" Complete segment block i/c precise machining & polishing from top side & all 4 sides as per instruction of Engineer incharge.	37150	Each	44500
2.	01Job	Repair / Reconditioning of Thicst RENK Gear Box having outer dia of plate 24", ID=7" damaged segment portion dia 15.5" width pate 3 ½" by cutting & re-filling by Cast iron welding process at damaged surface plate complete 15.5" dia i/c machining & polishing by surface grinding process as per instruction	13000	Job	93660
3.	15Rft.	Providing & Fixing of Brass shim of Segment	565	RA.	8475
		Page		Total:	547275

I/We hereby quoted Rs. 5472.75/- (Rupoes Five LAC)	ouery coinest
O T Univer Soventy Five Only	Dhabeji & C. aro Dinic on (P&F) KW & SB
execution of above work and I / We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SR.	rece in sealed (over

Signature of Contractor With name of firm & Seal

Al- HANNAN BUILDERS

Contact # 6321-2570774

- Lundor Opening Committee. - Overwriting found/cutting or warmer country 01 @ 67/5-397 mmer Pla 3 25047. Rupees Fran Mr. Fash Sever F



AGREEMENT

Between

M/s. Al-Hannan Builders, and Karachi Water & Sewerage Board.

This agreement made on this |C/L | day of | Dec 2 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Al-Hannan Builders, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 12.11.2012 for the work of "RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 1^{SI}, PHASE PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate

PAGE 1 OF 3



basis) under SPPR 2010. The total appetioned amount is Rs.5,47,275/= (Rupees Five End Foliva). Seven Thousand Two Hundred Seventy Five only) as evaluated / recommended by Procurement / Evaluation Committee-1, KW&SB vide Para-42/N and financially concurred by the Finance Department, KW&SB vide Para-46 to 55/N duly approved by the Managing Director, KW&SB vide Para-57/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's hill and such amount have given a tien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

W marin,

 \mathscr{P}



The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this $lok_{chay} \ll e c$., 2012.


M/s. Al-Hannan Builders, (Contractor) RESIDENT ENGINEER
DHABEJI (PUMPING) KWASB

SUPERINTENDING ENGINEER (P&F)-I, KWASB

CHIEFENGINEER (EAM)

WITNESSES:

MES UNITY ASSESSED FOR SORT



rence no 85. Shop is 3. Kumin Plan. Trince no 85. Shop is 3. Kumin Plan. Trinchan e-lighat. Block-14. Kumicki

Mod (1) 1 male

The transfer of the property

1 9 NOV 2012

Abino-

AGREEMENT

Between

M/s. Al-Hannan Builders, and

Karachi Water & Sewerage Board

Name of Work:-

RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE OF RENK GEAR BOX OF 1ST, PHASE PUMP HOUSE, DHABEJI

M/s. Al-Hannan Bailders , (Contractor) RESIDENT ENGINEER DHABEJI (PUMPING) KWASB



BID OPENING REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	
		SPPRA Serial No.14214 I.D No.9828/2012
3	Tender Description/Name of Work/Item:	REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER OF 35 MGD WEIR PUMP SET "B" AT K-II PUMP HOUSE, DHABEJII
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 No
7	Total Bid Received:	2 No
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e lqbal Day)

11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
î	M/s. Kashif Engg. Works	Rs.9,99,500/-	1 st Lowest	P.O attached
2	M/s, Malik & Co.	Rs.10,26,600/-	2 nd Lowest	P.O attached

Account Ficer (E&)
Member / Secretary

(

Member

Member

ngineer (E&M) Member

Chief Engineer (IPD) / 1/ 1-1/



BID OPENING REPORT

17	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14214 I.D No.9828/2012
3	Tender Description/Name of Work/Item:	LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVEN OF M.A.N ENGINE G7V-40/60 AT 1st PHASE PUMP HOUSE DHABEJI
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 No
7	Total Bid Received:	2 No
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)

BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Yasin Enterprises	Rs.7,27,950/-	1 st Lowest	P.O attached
2	M/s.H.R Brothers	Rs.7,47,500/-	2 nd Lowest	P.O attached

Accounts (E&M) Member / Secretary

Member

Member

Chief Engineer (E&M) Member

Chie Engineer (IPD) /11/307-



BID OPENING REPORT

- 1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.14214 LD No.9828/2012	
3.	Tender Description/Name of Work/Item;	LOCAL MANUFACTURING OF FUEL SUPPLY PUMP GEAR DRIVER & DRIVER OF M.A.N ENGINE G7V-40/60 AT 1st PHASE PUMP HOUSE DHABEJI	
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published;	Through Web Site	
6	Total Bid Documents Sold:	2 No	
7	Total Bid Received:	2 No.	
8	Technical Bid Opening Date (if applicable):	N/A	
	No. of Bid Technically Qualified (if applicable)	N/A	
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e lqbal Day)	

BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Yasin Enterprises	Rs.7,27,950/-	1 st Lowest	P.O attached
2	M/s.H.R Brothers	Rs.7,47,500/-	2 nd Lowest	P.O attached

Account Micer (E&M) Member Secretary

Member

Member

Engineer (E&M) Member

Chief Engineer (IPD) / 1/ 1a/-



BID OPENING REPORT

Ži.	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.14214 I.D No.9828/2012	
3	Tender Description/Name of Work/Item: RE-METALLING OF SEGMEN		
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	Through Web Site	
6	Total Bid Documents Sold:	2 No	
7	Total Bid Received:	2 No	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	N/A	
10	Financial Bid Opening Date:	12-11-2012 (09-11-2012 is Holyday i.e Iqbal Day)	

11 DID OPENING REPORT

S#	Name of Firm / Bidder	BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s,Al-Hannan Builders	Rs.5,47,275/-	1 st Lowest	P.O attached
2	M/s.H.R Brothers	Rs.5,72,330/-	2 nd Lowest	P.O attached

Account Afficer (E&M) Member / Secretary

Member

S.E (E&M) D&E Member

Chief Engineer (E&M) Member

Chie Engineer (IPD) Convener | 2 /11 / 2-712