

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

2	Name of Procuring Agency Tender Reference No Tender Description/Name of Work/Item	KARACHI WATER & SEWERAGE BOARD SPPRA Serial No. 20510 I.D No. /2014 PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLDCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT DF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH
5	Method of Procurement Tender Published Total Bid Documents Sold	Single Stage (One Envelop) Through Web Site 3 Nos
6	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	3/6/2014

Bid Evaluation Report

_	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s Etite Communication	Rs. 982,631/- (0.01% Below)	1st Lowest	@ 0 01% Below	Substantially Responsive	P.O # DRA/646175/261863 Dt 29/05/2014 Rs. 20.000/- Back Islami DHA Phase IV Br
2	M/s A.S Builders	Rs 982,926/- (0.02% Above)	2nd Lowest	@ 0.02% Above	unresponsive due to aisqualified	P O # DRA/648176/261864 Dt 29/05/2014 Rs.21,000/- Bank Islami DHA Phase IV Br
3	W/s. Hashmi Enterprises	Rs 983,024/- (0.03% Above)	3rd Lowest	@ 0 03% Above	unresponsive due: to disqualified	P.O not attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Elite Communication declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shalkh) Superintending Engineer (KMC)


Member

(Muhammad Arif) Chief Engineer (South) Member

(Abdul Rahim Mhattt) Chief Engineer (HD), ्राव्यास् (Convener) १४

(Muhammad Nawaz Khan) Accounts Otherr (South) S.No rest 5/8" dia bars at every 2"-0" & frame weighting 50 kg on RCC 124 stab 6" C/C 1/4" dia @ 8" c/c distribution bars @ 6" thick 4 X 4 X 4" excavation refilling letc complete & bottom slab outer wall surface deep itc curing 1"-0" deep upte roof slab vic ms 1.6 to all in side wall sudace top flooring 1/2" thick cement plaster foundation 2" thick of 124 dt 136 block missionary walls Limported) 4" Dia 6" Dia set in 16, 6" thick 1,48 in danension) with 24"X24" C.4 cover chamber packing labour etc complete Construction of e/c block masonry cast of nut bolls and rubber other with socket including the iron iail piecos one end flanged kg/sq carner 300 lb/sq inch) XSIXG Fixing of Sluice valves with 2 cast. pattern (Tost pressure 21.0) aroviding CI Sluice Valve heavy Description of Work 9 6" D:a 8" Dia 12" Dia 8º Dia 12" Dia (Munammad Ant)
Chief Engineer (South)
Member Size dewatering (inside Quantity 6.00 Nos 1.00 Nos 15 00 Nos 8 00 Nos 1 532 00 Each 12,755 00 6 00 Nos 1,896 00 Caph 11,316,00 1,00 Nos 2,790,00 Each 7,790,00 3,00 Nos 3,821 00 Each 11,463 00 3 UO Nes (Saffud Hadbe) Additional Disector Internal Audit - KMC Member Engineer's Estimate
 5,460.00
 Each
 43,680.00
 5,460.00
 43,680.00
 5,460.00
 5,460.00
 5,460.00
 5,460.00
 65,160.00
 65,160.00
 65,160.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 7,960.00
 05 t.83'95 28,357.00 Rate Unit Each Tach (Abdul/Ra Chief Engineer 425, 355 00 28,357, 00 425,355 00 78,357,00 457 759,00 55,5723 00 167,769 02 55,923 08 987,729,00 662,723,00 682,723,00 662,723,00 682,723,00 Amount 982,729 Rate M/s, Elite Communication 0.01% Efr. 100 - 1882 6.31 - 1 1,886.00 2,790.00 3,821.90 Amount 12,256,00 11,316,00 2,790,00 (Magsood 4hhred Straikh) Sunerintending Engineer (KMC) Sunerintending Engineer 1,532,00 1,885,00 2,790,00 3,821,00 -1.92022/Prove Rate M/s. A.S Builders 13 col 1200 13 Amount 12,256,00 11,316,00 2,790,00 11,463,00 475 355 00 167 769 00 982,729 00 1 _952,925

NAME OF WORK: PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK 8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY PDSITION IN CLIFTDN, DISTRICT SDUTH COMPARATIVE STATEMENT



IN WITNESS WHEREOF, the parties hereto have set their respective hands

and seats the day and year first above written.

Signed, Sealed and Relivered by the.

For and on behalf of

CHIEF ENGINEER DISTRICT SOUTH K.W.&.S.B.

WITNESS OF EMPLOYER

ANWER MEMON
SUPERINTENDING ENGINEER
CLIFTON, DISTRICT SOUTH
K.W.&.S.B.

TANVEER AHMED
EXECUTIVE ENGINEER (WATER)
CLIFTON, DISTRICT SOUTH
K.W.&.S.B.

For and on behalf of CONTRACTOR


MR. NISAR AHMED
MANAGING PARTNER
M/S. ELITE COMMUNICATION.

WITNESS OF CONTRACTOR

Handa Cort. Co

Aug Roman


A.S BULLERYS



aw /2 NOW this Agreement withesses as follows:

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.


- The following documents which for the purpose of identification have been signed by MR. NASIR AHMED on behalf of the contractor and by MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DS/W&S/KW&SB/2014/12 7-dated: 24-6-2014.
- c). The Tender.
- d). The conditions of the Particular Application.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 30 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any



CONTRACT AGREEMENT

WHEREAS the Employer is desirous to execute the work "PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH", UNDER KW&SB'S OWN FUNDED PROGRAMME, for Rs.9,82,631/= (RUPEES NINE LACS EIGHTY TWO THOUSAND SIX HUNDRED THIRTY ONE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010, under Serial No.20510.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No. DRA/646175/261863, dated 29-05-2014, issued from Bank Islami Pakistan Limited, DHA Phase-IV Branch, Karachi, the total amount comes to Rs.78,263/= remaining Performance Security as Security Deposit will be deducted from his bill. The same will be kept with the EMPLOYER, till the registerance



Jay Kar Ame UTILIZED FOR THE WORK OF

PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA &

12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES

OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND


IMPROVEMENT OF WATER SUPPLY POSITION IN

CLIFTON, DISTRICT SOUTH.

FOR AMOUNTING TO Rs.9,82,631/=

(RUPEES NINE LACS EIGHTY TWO THOUSAND SIX HUNDRED THIRTY ONE ONLY),

INFAVOUR OF M/S. ELITE COMMUNICATION.




UTILIZED FOR THE WORK OF

PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

FOR AMOUNTING TO Rs.9,82,631/=

(RUPEES NINE LACS EIGHTY TWO THOUSAND SIX HUNDRED THIRTY ONE ONLY),

INFAVOUR OF M/S. ELITE COMMUNICATION.



500 Rupees

UTILIZED FOR THE WORK OF

PROVIDING LAYING 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

FOR AMOUNTING TO Rs.9,82,631/=

(RUPEES NINE LACS EIGHTY TWO THOUSAND SIX HUNDRED THIRTY ONE ONLY),

INFAVOUR OF M/S. ELITE COMMUNICATION.



Karachi Water & Sewerage Board

OFFICE OF THE EXECUTIVE ENGINEER (WATER) (CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.

Cell: <u>0321-3499355.</u>

No. E.E/W/C.S/D.S/KW&SB/2014/ $\frac{1}{2}$.

Dated: 25/6/14.

M/s. ELITE COMMUNICATION., M-21 Yousuf Grand Square,'

Khayaban-e-iqbal, Karachi.

WORK ORDER

SUBJECT: - PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I

SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER

SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 30 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

EXECUTIVE ENGINEER (W)
CLIFTON DISTRICT SOUTH
(KW&SB)

200 med

Copy to:-

- 1. Chief Engineer District South.
- 2. Superintending Engineer District South.
- 3. Budget Office, KW&SB.
- 4. Office Copy.

RECEIVED THE LETTER

Signature	_
Name: Elite Communication	
Proprietor:	_
Dated:	



KARACHI WATEL & SEWERAGE BC 3D OFFICE OF THE EXECUTIVE ENGINEER (W/ _R)

(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.

Cell: 0321-3499355.

~ .			_
~ 1	JR I	⊢ (٠.

PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN

CLIFTON, DISTRICT SOUTH,

Time Limit
Tender Cost
Donalty

30 Days. Rs.500/=Rs.500/=

ROLERK

Department C. W. & S.B.

ISSUING AUTHORITY

Sr.	Description	Ourset E.	Det-		AOTHORIT
	Deputiding C.I. Chita- III	Quantity	Rate	Рег	Amount
Į	procesure 21.0 K-/G-		İ		
	pressure 21.0 Kg/Sq. corner 300 lb/sq. inch		1		1
	(Imported).				
01.	4" Dia]	08 Nos.	5460.00	Each	43680.00
1	6" Dia	06 Nos.	9360.00	Each	56160.00
	8" Dia	01 No.	17940.00	Each	17940.00
		03 Nos.	78000.00	Each	234000.00
1	Fixing of Sluice Valve with 2 Cast Iron Tail Pieces,	<u> </u>	70000,00	EBCII	234000.00
	one end flanged and other with socket including the				į l
	cost of nuts bolts and rubber packing, labour etc.			ĺ	
22	complete.				!
02.	4" Dia	OR Nee	4500.00		
ļ		08 Nos.	1532.00	Each	12256.00
	6" Dia	06 Nos.	1886.00	Each	11316.00
	8" Dia	01 No.	2790 .00	Each	2790.00
	Construction of C. C. h.1l. 12" Dia	<u>0</u> 3 Nos.	3821.00	Each	11463.00
	Construction of C.C block masonry chambers of 4" x				
	4" x 4", (inside dimension) with 24" x 24" C.I cover		1		i
	& frame weighing 50 kg fixed on R.C.C 1:2:4 slab 6"				1
-	c/c ¼" dia @ 8" c/c distribution bars @ 6" thick C.C				
	1:3:6 block masonry walls set in 1:6 C.M 6" thick				
	C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring			!	į į
03.	1/2" thick coment plaster 1:6 to all inside wall				·
	surfaces, top and bottom slab, outré side wall]
i i	surface 1"-0" deep up to roof slab i/c M.S foot rest 5"				i j
	dia bars every 2"-0" deep, curing, excavation, de-	i			i
	watering, re filling etc complete.				!
[4' x 4' x 4'	15 Nos.	28 357.0 0	Each	425255 60
	6' x 6' x 6'	03 Nos.	55923.000	_	425355.00
		V2 1403,	22352,000	Each	167769.00
				Jotal	↑ 9B2729.00

EXECUTIVE ENGINEER (WATER) CLIFTON DISTRICT SOUTH

% Below / Above of the total amount of the Bid.

Signature of Contractor

Address_

The Constitution Season were

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

NAME OF THE ORGANIZATION / DEPTT.	KW&SB.			
PROVINCIAL / LOCAL GOVT./ OTHER	LOCAL GOVERNMENT			
TITLE OF CONTRACT	P/L 4" DIA, 6" DIA, 8" DIA & 12" DIA C.I SLUICE VALVE			
TENDER NUMBER	20510.			
BRIEF DESCRIPTION OF CONTRACT	IMPROVEMENT OF WATER SUPPLY SYSTEM.			
FORUM THAT APPROVED THE SCHEME	KW&SB.			
TENDER ESTIMATED VALUE	R\$9,82,729/=			
ENGINEER'S ESTIMATE	RS.9,82,729/=			
(For civil works only)				
ESTIMATED COMPLETION PERIOD (AS PE	R CONTRACT)			
TENDER OPENED ON (TATE & TIME)	03/06/2014, AT 2:30 PM.			
NUMBER OF TENDER POCULENTS OLD	03 NOS.			
(Attach list of buyers)	•			
NUMBER OF BIDS RECEIVED	03 NOS.			
NUMBER OF BIDDERS PRESENT AT ZEE T	IME OF OPENING OF BIDS03 NOS.			
BID EVALUATION REPORT	COBY ENCLOSED			
(Enclose a copy)				
NAME AND ADDRESS OF THE SUCCESSFU	JI BIODER MS. ELITE COMMUNICATION.			
	50.0.00004			
CONTRACT AWARD PRICE	RS.9.83631/=			
RANKING OF SUCCESSFUL BIDDER IN EV.	ALUATION REPORT			
(i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	1STLOWEST			
•				
METHOD OF PROCUREMENT USED : - (Ticl	k one)			
a) SINGLE STAGE – ONE ENVELOPE I	PROCEDURE Domestic/ Lecal			
b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE			
c) TWO STAGE BIDDING PROCEDURI	Ε			
d) TWO STAGE TWO ENVIELOPE DI	DDING PROCEDURE			
u) I WO STAGE - I WO ENVELOPE BII	DOING FROCEDURE			
	PROVINCIAL / LOCAL GOVT. / OTHER TITLE OF CONTRACT TENDER NUMBER BRIEF DESCRIPTION OF CONTRACT FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only) ESTIMATED COMPLETION PERIOD (AS PETENDER OPENDO ON (DATE & TIME) NUMBER OF TENDER OCUMENTS OLD (Attach list of buyers) NUMBER OF BIDS RECEIVED NUMBER OF BIDDERS PRESENT AT THE TENDER OF BIDDERS PRESENT AT THE TENDER OF THE SUCCESSFUNCE CONTRACT AWARD PRICE RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 St , 2 nd , 3 rd EVALUATION BID). METHOD OF PROCUREMENT USED: - (Tick a) SINGLE STAGE – ONE ENVELOPE IN BID SINGLE STAGE – TWO ENVELOPE IN			

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPI	ROVING AUTHORITY FOR AWARD OF CONTR	ACT	M.D (KW&SB).
20) WHE	THER THE PROCUREMENT WAS INCLUDED I	N ANNUAL	PROCUREMENT PLAN? Yes No
21) ADV	ERTISEMENT:		
		Yes	
i)	SPPRA Website		1
	(If yes, give date and SPPRA Identification No.)	-	<i>V</i>
		No	
ii)	News Papers	Yes	
	(If yes, give names of newspapers and dates)	1 63	
		No	
22) NATI	URE OF CONTRACT		Domestic/ Legal
			L
23) WHE	THER QUALIFICATION CRITERIA		
	INCLUDED IN BIDDING / TENDER DECEMEN	TS?	
(If ye	s, enclose a copy)		Yes No
		A	
	THER BID EVALUATION CRITERIA		
	INCLUDED IN BIDDING / TENDER DOCUMEN	TS?	Yes No
(11 ye.	s, enclose a copy)		
			, and a second
25) WHE	THER APPROVAL OF COMPETENT AUTHORIT	WAS OB	TARED FOR USING A
MET	HOD OTHER THAN OPEN COMPETITIVE BIDD	NO.	Yes No
		. 4	
26) WAS	BID SECURITY OBTAINED FROM ALL THE BI	DDERS?	Yes V No
		4	
27) WHE	THER THE SUCCESSFUL BID WAS LOWEST E	/ATTIATRO	Yes / / No
	BEST EVALUATED BID (in case of Consultancies		Yes ✓ No
	`	,	
28) WHE:	THER THE SUCCESSFUL BIDDER WAS TECHN	ICALLY	Yes 🗸 No
	PLIANT?	ICALLI	163 7 140
	·		
	THER NAMES OF THE BIDDERS AND THEIR	QUOTED P	RICES WERE READ OUT AT
THE	TIME OF OPENING OF BIDS?		Yes ✓ No
	THER EVALUATION REPORT GIVEN TO FRACT?	BIDDERS	BEFORE THE AWARD OF
	t RAC I? th copy of the bid evaluation report)		·
(, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	erry or me ora evaluation report)		Yes ✓ No

AND THE STATE OF T

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVE	EN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No 1
33) WAS THE EXTENSION MADE IN RESPONSE TIM	
(If yes, give reasons)	Yes
	No L
34) DEVIATION FROM QUALIFICATION CRITERIA	
(If yes, give detailed reasons.)	Yes
	No
35) WAS IT ASSURED BY THE PROCURING FAGE BLACK LISTED?	Yes / No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	THE PROGUREMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	
The community (STATE COLLEGE TO E.).	Yes No V
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
To had	No U
Signature & Official Stamp of Authorized Officer STANKH TANK R AHM	ED ·
OFFICE USE ONLY	
741	



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

		BID EVALUATION NET GIVE
2	Tender Reference No	KARACHI WATER & SEWERAGE BOARD SPPRA Serial No. 20510 I.D No. /2014 PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT OF PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH
5	Method of Procurement Tender Published Total Bid Documents Sold Total Bid Received Technical Bid Opening Date (if applicable)	Single Stage (One Envelop) Through Web Site 3 Nos 3 Nos N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10 11	Bid (s) rejected Financial Bid Opening Date	3/6/2014

11 F	inancial Bio Opening Bate _ L	3/6/2014				
\neg	Bid Evaluation Report	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS P.O # DRA/646175/261863 Dt:
-	M/s. Elite Communication	Rs 982,631/- (0.01% Below)	1st Lowest	@ 0 01% Below	Substantially Responsive	P.O # DRA/646176/261864 Dt: 29/05/2014 Rs.20,000/- Bank Islami DHA Phase IV Br
2	M/s. A.S Builders	Rs.982.926/- (0.02% Above)	2nd Lowest	@ 0 02% Above	unresponsive due to disqualified	29/05/2014 29/05/2014 Rs.21,000/- Bank Islami DHA Phase IV Br
3	M/s Hashmi Enterprises	Rs.983,024/- (0,03% Above)	3rd Lowest	@ 0.03% Above	unresponsive due to disqualified	P.O not attached
3	M/s Hashmi Enterprises	(0.03% Above)	319 2011001	ADOVE		

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Elite Communication declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Dfficer (South) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rah m Khatti)

Chief Engineer (IPD), Convener)

(Muhammad Arif) Chief Engineer (South) Member

NIT Sr. No. 20510

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 03-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission. 2.
 - M/s. Elite Communication i.
 - M/s. A.S Builders ii.
 - M/s. Hashmi Enterprises iii.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and ates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. 3.

;.	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
10 11	M/s. Elite Communication	Rs. 982,729/- (0.01% Below)	Rs.20,000/-	P.O # DRA/646175/261863 Dt. 29/05/2014 Bank Islami DHA Phase IV Br P.D # DRA/646176/261864 Dt
_ 2	M/s. A.S Builders	Rs. 982,729/- (0.02% Above)	Rs.21,000/-	P.D # DRA/646 176/26 1804 1 29/05/2014 Bank Islami DHA Phase IV
)2	M/s. Hashmi Enterprises	Rs. 982,729/- (0.03% Above)	_	P.O not Attached

- The bids do not contain any over-writing or cutting. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) Accounts Dfficer (South) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Mamber 1

(Muhammad Arif) Chief Engineer (South) Member

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

03-06-2014

Name of Work: PROVIDING/LAYING 4" DIA,6" DIA,8" DIA & 12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-8 & BLOCK-9 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH

Name of Bidder M/s. Elite Communication

.No	Eligibility	Yes	No
1	Relevant experience	Yas	<u> </u>
	Turnover Statement	Yes	
	Registration with Income Tax	Yves	<u> </u>
4	Registration with Sales Tax where applicable.		NO.

Name of Bidder M/s. A.S Builders

ame of	Bidder M/s. A.5 Builders		_
S.No	Eligibility	Yes	No
	Relevant experience		
$-\frac{1}{2}$	Turnover Statement		NO
	Registration with Income Tax		No ·
4	Registration with Sales Tax where applicable.		+ No

Name of Bidder M/s. Hashmi Enterprises

5.No	Eligibility	Yes 	No -
	Relevant experience		<u> </u>
	Turnover Statement		<u>NO.</u>
	Registration with Income Tax		<u> </u>
<u>-</u> 4	Registration with Sales Tax where applicable.		

(Muhammad Nawaz Khan) Accounts Officer (South) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Anmed Shaikh) Superintending Engineer (KMC)

(Abdul Raheem Khatti) (Muhammad Arif) Chief Engineer (IPD) Chief Engineer (South) Convener Member

CDMPARATIVE STATEMENT

ī	Hon Communication Miss. Ente Communication Miss.		——————————————————————————————————————		- 	M/s. Elite Communication	munication	M/s, A.S Builders	ilders
S.No	Description of Work		Rate	Unit	Amount	Rate	Amount	Rate	Amount
i	Providing C1 Stude Valve heavy pattern (Fest pressure 21 0 kgs, conner 300 lafsq inch)	95N 00		Each	43,580.00	5,460.08	43,600,00	5,460,00 9,360,00	43.680.00 55.160.00
-		6.00 Nos	9,380,000 17,9%0,000	Each Each	56 160.00 17,540.00	9,380,00 17,940, 8 0 78,000,00	23 000 0C	17.940.80 78.000.00	17,940,00 234,000,00
- 1	Fixing of Sluce ualues with 2 cast	3 00 Ngs	7808000	- 	4				
	ron tail pieces one end franged other with socket including the				<u>-</u>				
73	enst of ru- packing labo	800 00 8				1,532 00	12.256.00		12,255 00
	6' D'a	S S 0:9 		뒬			++		1279898 1145389
	8' Dia	300 Nos	+ 1	++	- +		 - - - - -	<u> </u>	
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Construction of ac hock masonry chamber or size (inside ointersor) with a faze (inside ointersor) with a faze overghtnig 50 kg on RCC 17.4 start 6 CAC 14" dia @ 8" oc distribution bais @ 6" thick oc distribution bais @ 6" thick oc 13.6 block missonary wells set in 16" thick of 4"8 in toundation 2" thick of 4"8 in toundation 2" thick of 4"8 in toundation 2" thick occurry wells set in side well: surface top 8 bottom stab outer wall surface to 8 bottom stab outer wall surface in some stab outer wall surface from stab with a set of side of the missing discount of side of the missing of side of the surgardian refilling etc crimplete A: A:A:X:	1	26.357.00 38 55.093.00		Each 425,355 00 Each 157,769 08 982,729,08	00 28.38.7.00 08 55.97.3.00 08 15.97.8 Below	00 428.355.00 10 16.259.30 88.27.29.88 100 186.2759.30 100 186.2759.30 100 186.2759.30	00 28.35.00 30 55.923.00 38 88 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	0 475.355.00 0 167.759.88 982,729.88 197.729
	(Muhammad Nawaz Khan) A-counts Officer (South)	đ	(Saif ut-Hadee) Additional pirector internal Audit - KMC momber	adee)	je	7	- S	(Madsnod Ahme i Shaikh) Superintending Engineer (KMC)	Shaikh)
	Member/Secretary (Munanimad Arif) Chef Engines (South)			,	(Abdul Fa	udnyab) (IGdi)	7/		

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: **PROVIDING / LAYING 4" DIA, 6" DIA, 8" DIA &**

12" DIA C.I SLUICE VALVE AT DIFFERENT PLACES OF BLOCK-08 & BLOCK-09 FOR CONTROLLING AND IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT

SOUTH.

LDATE OF OPENING & TIME:

03-06-2014, 2.30 PM.

2.ESTIMATED COST:

RS.9,82,729/=

3. SERIAL #

SERIAL # 20510.

S.NO		NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
. 2	1/2. Elite Communication	- Nosir Almed.	En Cimp,
3	Mr. Hoshmi Enlyprin	Gordovier	Muciality
4	A Hochmi Enlypron	4. Named Hosting	Marie).
5			
6		· · -	
7.			
8. 9.	,		
10.	· - · · · · · · · · · · · · · · · · · ·		