

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No :	SPPRA Serial No. 20541 I.D. No. _____ /2014
3.	Tender Description / Name of Work/Item :	<u>P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH</u>
4.	Method of Procurement :	Single Stage (One Envelop)
5.	Tender Published :	Through Web Site
6.	Total Bid Documents Sold :	2 Nos.
7.	Total Bid Received :	2 Nos.
8.	Technical Bid Opening Date (if applicable) :	N/A
9.	No. of Bid Technically Qualified (if applicable) :	N/A
10.	Bid (s) Rejected :	1 No.
11.	Financial Bid Opening Date :	09-6-2014


12. Bid Evaluation Report


S #	NAME OF FIRM / BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATEO COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s. P.M. Zayyan Const & Co.	Rs. 3,70,601/-	1 st Lowest	@ 0.01% Below	Substantially Responsive	P.O # DRA/679308/679025 Dt: 05-6-2014 Rs.8,500/- BankIslami Pakistan Ltd. Rashid Minhas
2.	M/s. Shah Faisal & Bros.	Rs. 3,78,052/-	-	@ 2% Above	Unresponsive due to unqualified	P.O. not attached


The all concerned bidders are being informed accordingly.


The E.E. Concerned for compliance of Rule-45 of SPPRA 2010 M/s. P. M. Zayyan Const. & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khatli)
Chief Engineer (IPD)
Convener

NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH

COMPARATIVE STATEMENT

S.No	Description of Work	Engineer's Estimate				M/s. P.M. Zayyan Const. Co		M/s. Shah Faisal & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road matting.	375.00 Cft	605.00	%Cft	2,268.75	605.00	2,268.75	605.00	3,660.25
2	Excavation for pipe line in trenches and pits in all kind of soils of murum including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints hole and disposal by the engineering Incharge. Providing fence guards, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52m) lead up to one chain (30.5m) 0' to 5'	1875.00 Cft	4,650.00	% 0 Cft	8,718.75	4,650.00	8,718.75	4,650.00	8,718.75
3	Excavation for pipe line in trenches and pits in wet silt clay or mud including trimming and dressing sides of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints hole and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, guards, lights flags and temporary crossing for non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m) Lift upto 5' to 8'	375.00 Cft	5,950.00	%0 Cft	2,231.25	5,950.00	2,231.25	5,950.00	2,231.25

Handwritten signature

Handwritten initials

Handwritten signature

Handwritten signature


NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH


S.No	Description of Work	Engineer's Estimate			M/s. P. M. Zayyan Const. Co		M/s. Shah Faisal & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
4	Providing, Laying & Fixing in trench 1/2, fitting, joining & testing etc. complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B S 3580 & PSI 3051 (PN-10) 315 MM	125.00	1,998.00	p/Rft	249,750.00	1,998.00	249,750.00	1,998.00	24,750.00
5	Providing C.I Sluice Valve heavy pattern test pressure 21.0 kg/sq. corner 300 lb/sq. inch (Imported) 12" dia	1.00	78,000.00	Each	78,000.00	78,000.00	78,000.00	78,000.00	78,000.00
6	Fixing of Sluice Valve with 2 cast Iron tail pieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc complete	1.00	3,821.00	Each	3,821.00	3,821.00	3,821.00	3,821.00	3,821.00
7	Providing / Fixing M.S Tial piece on PRCC pipe fabricated with 3/8" thick M.S Plate, both caulking and reducers ends 9" wide provide with a 1/4" thick square bar at caulking end having a total weight as mentioned against each item. It includes the cost of labour and caulking & sealing material etc. complete Weight = 51,810 Kg. 12 Dia	1.00	9,438.00	Nos	9,438.00	9,438.00	9,438.00	9,438.00	9,438.00


[Handwritten signatures and initials]


NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH


S.No	Description of Work	Engineer's Estimate			M/s. P. M. Zayyan Const. Co		M/s. Shah Faisal & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	Full hire charge of the pumping set per day inclusive of wage of driver and assistant, fuel and electric energy platform required for placing the pumps etc. at lower depth with suction and delivery pipes for pumping out water pound at various depths from trenches including the cost of erection and dismantling after completion of the job of 10 HP from 10ft deep.	7.00	1,500.00	Each	10,500.00	1,500.00	10,500.00	10,500.00	10,500.00
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete	2141.81	2,760.00	% 0 Cft	5,911.40	2,760.00	5,911.40	2,760.00	5,911.40
					370,639.15		370,639.15		370,639.15
	Say				370,639		370,639		370,639
							0.01% Below		2% Above
							370,601		378,052
							1st		2nd


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary



 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Abdul Rahim Khattak)
 Chief Engineer (P.D. Govt)

C594425




IN WITNESS WHEREOF, the parties hereto have set their respective hands


MAHID SALEEM Stamp Vendor
Licence No. 85, Shop No. 3, Karim Plaza
Gulshan-e-Iqbal, Block-14, Karachi

20 JUN 2016

S No 176628 Date Signed, Sealed and Delivered by the
To With Address
Through Witness Zohaib Ahmed Khan
Purpose Advocate
Value Rs For and on behalf of
Stamp Vendor's Signature EMPLOYER


For and on behalf of
CONTRACTOR



MUHAMMAD ARIF
CHIEF ENGINEER DISTRICT SOUTH
K.W.&S.B.



MR. MUHAMMAD ALI
MANAGING PARTNER
M/S. P.M. ZAYYAN CONSTRUCTION


WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR


ANWER MEMON
SUPERINTENDING ENGINEER
CLIFTON, DISTRICT SOUTH
K.W.&S.B.


Muddaris (A.S Builders)


TANVEER AHMED
EXECUTIVE ENGINEER (WATER)
CLIFTON, DISTRICT SOUTH
K.W.&S.B.




NOW this Agreement witnesses as follows:-

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.

The following documents which for the purpose of identification have been signed by MR. MUHAMMAD ALI on behalf of the contractor and by MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DS/W&S/KW&SB/2014/132 dated: 24-6-2014.
- c). The Tender.
- d). The conditions of the Particular Application.
- e). The General Conditions – Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i). Time period is 30 Days.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the



CONTRACT AGREEMENT



Sayyid Ahmad Raza

This CONTRACT AGREEMENT, made the 24th day of June 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, represented by its Chief Engineer, District South, KW&SB, hereinafter called the "Employer" which expression shall wherever the context so admits or required to be deemed to include their successor) on the one part as first Party **M/S. P.M. ZAYYAN CONSTRUCTION**, having their office at **A-36, Junaid Plaza, Block-6, Gulshan-e-Iqbal, Karachi** represented by the **MR. MUHAMMAD ALI**, hereinafter called the "Contractor" which expression shall wherever the context so admit or required be deemed to include their Executors, Administrators, Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO.C-87 TO COMMERCIAL 9, BLOCK NO.2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH", UNDER KW&SB'S OWN FUNDED PROGRAMME, for Rs.3,70,601/= (RUPEES THREE LACS SEVENTY THOUSAND SIX HUNDRED AND ONE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010, under Serial No.20541.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.8,500/=**, vide Pay Order No. **DRA/679398/679025**, dated **05-06-2014** issued from **Bank Islami Pakistan Limited, Rashid**

C428793



AAMIR ALI STAMP VENDOR

Licence No. 48, Seat No. ... City Dawn Karachi

S. No. **140708** DATE **18 JUN 2013**

ISSUED TO WITH ADDRESS

THE ... ADDRESS

...

...

...

UTILIZED FOR THE WORK OF

**P/L 315 MM DIA POLYETHYLENE PIPE AGAINST
REPLACEMENT OF 12" DIA PRCC WATER LINE AT
HOUSE NO.C-87 TO COMMERCIAL 9, BLOCK NO.2 FOR
THE IMPROVEMENT OF WATER SUPPLY POSITION IN
CLIFTON DISTRICT SOUTH**

FOR AMOUNTING TO Rs.3,70,601/=

**(RUPEES THREE LACS SEVENTY THOUSAND SIX HUNDRED AND
ONE ONLY),**

INFAVOUR OF M/S. P.M. ZAYYAN CONSTRUCTION



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER)

(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.

Cell: 0321-3499355.

No. E.E/W/C.S/D.S/KW&SB/2014/24.

Dated: 25/6/14.


M/s. P.M ZAYYAN CONST. CO.,
A-36, Junaid Plaza, Block-6,
Gulshan-e-iqbal,
Karachi.

WORK ORDER

SUBJECT:- **PROVIDING / LAYING 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO.2, FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.**

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 30 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.


EXECUTIVE ENGINEER (W)
CLIFTON DISTRICT SDUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South.
2. Superintending Engineer District South.
3. Budget Office, KW&SB.
4. Office Copy.

RECEIVED THE LETTER

Signature _____

Name: P.M Zayyan Const. Co. _____

Proprietor: _____

Dated: _____



WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER)
(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
 NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.
 Cell: 0321-3499355.

SUBJECT:-

PROVIDING / LAYING 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO.2, FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

Time Limit
Tender Cost
Penalty

30 Days.
Rs.500/=

Finance Department
K. W. & S.B.

M/S. P. M. Zayyan Const. Co

Issued to Ms/

Pay Order No.

53

DT: 05-06-2014

Sr.	Description	Quantity	Rate	ISSUING AUTHORITY	
				Per	Amount
01.	Dismantling and removing road metalling.	375 Cft	605.00	% Cft	2268.75
02.	Excavation for pipe line in trenches, pits in all kind of soils of murum i/c. trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). 0' to 5'	1875 Cft	4650.00	% 0Cft	8718.75
03.	Excavation for pipe line in trenches and pits in wet soils clay or mud i/c. trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). Lift upto 0' to 5'	375 Cft	5950.00	% 0Cft	2231.25
04.	Providing, Laying & Fixing in trench i/c. fitting, jointing & testing etc. complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PN-10). 315 MM	125 Rft	1998.00	P/Rft	249750.00
05.	Providing C.I Sluice Valve heavy pattern test pressure 21.0 kg/sq. corner 300 lb/sq. inch (Imported). 12" Dia	01 No.	78000.00	Each	78000.00
06.	Fixing of Sluice Valve with 2 cast Iron Tail pieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc. complete. 12" Dia	01 No.	3821.00	Each	3821.00

SUBJECT:- **PROVIDING / LAYING 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO.2, FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.**

Sr.	Description	Quantity	Rate	Per	Amount
07.	Providing / Fixing M.S Tail piece on PRCC Pipe fabricated with 3/8" thick M.S Plate, both caulking and reducers ends 9" wide provide with a 1/4" thick square bar at caulking end having a total weight as mentioned against each item. It includes the cost of labour and caulking & sealing material etc. complete. Weight = 51.810 Kg. 12" Dia	01 No.	9438.00	Each	9438.00
08.	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy platform required for placing the pumps etc, at lower depth with suction and delivery pipes for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP from 10 feet depth.	07 Days	1500.00	P/Day	10500.00
09.	Refilling the excavated stuff in trenches 6" thick layer i/c. watering ramming to full compaction etc. complete	2141.81 Cft	2760.00	% 0Cft	5911.39
Total					3,70,639.00

EXECUTIVE ENGINEER (WATER)
CLIFTON DISTRICT SOUTH
(KW&SB)

I / We hereby quoted 0.01% Below % Below / Above of the total amount of the Bid.

Signature of Contractor: [Signature]

Address: P.M. ZAYYAN CONST. Co.

0.01 % Below

679395/679025 25-06-14 8500/2 Bank Islami Pakistan
Roshid minhas 8000
South C.E. (KW&SB)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. KW&SB.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER LOCAL GOVERNMENT
- 3) TITLE OF CONTRACT P/L 315 MM P.E PIPE AGAINST REPLACEMENT OF 12" DIA
- 4) TENDER NUMBER 20541.
- 5) BRIEF DESCRIPTION OF CONTRACT IMPROVEMENT OF WATER SUPPLY SYSTEM.
- 6) FORUM THAT APPROVED THE SCHEME KW&SB.
- 7) TENDER ESTIMATED VALUE RS.3,70,639/=
- 8) ENGINEER'S ESTIMATE RS.3,70,875/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 DAYS.
- 10) TENDER OPENED ON (DATE & TIME) 09/06/2014, AT 2:30 PM.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 NOS.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 NOS.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 NOS.
- 14) BID EVALUATION REPORT COPY ENCLOSED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S. P.M Zayyan Const. Co.
- 16) CONTRACT AWARD PRICE RS.3,70,601/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1ST LOWEST
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ M.D (KW&SB).

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


SAKIB HUSSAIN
Engineer
South
(KW&SB)

FOR OFFICE USE ONLY

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No :	SPPRA Serial No. 20541 I.D. No. _____/2014
3.	Tender Description / Name of Work/Item :	<u>P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH</u>
4.	Method of Procurement :	Single Stage (One Envelop)
5.	Tender Published :	Through Web Site
6.	Total Bid Documents Sold :	2 Nos.
7.	Total Bid Received :	2 Nos.
8.	Technical Bid Opening Date (if applicable) :	N/A
9.	No. of Bid Technically Qualified (if applicable) :	N/A
10.	Bid (s) Rejected :	1 No.
11.	Financial Bid Opening Date :	09-6-2014

12. Bid Evaluation Report

S #	NAME OF FIRM / BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s. P.M. Zayyan Const & Co.	Rs. 3,70,601/-	1 st Lowest	@ 0.01% Below	Substantially Responsive	P.O # DRA/679398/679025 Dt: 05-6-2014 Rs.8,500/- BankIslami Pakistan Ltd. Rashid Minhas
2.	M/s. Shah Faisal & Bros.	Rs. 3,78,052/-	-	@ 2% Above	Unresponsive due to unqualified	P.O. not attached

The all concerned bidders are being informed accordingly.

The E.E. Concerned for compliance of Rule-45 of SPPRA 2010 M/s. P. M. Zayyan Const. & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work : P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH


Bid Opening Meeting : 09-6-2014

Name of Bidder : M/s. P. M. Zayyan Const. Co.


S. No.	Eligibility	Yes	No
1.	Relevant experience		
2.	Turnover Statement	yes	
3.	Registration with Income Tax	yes	
4.	Registration with Sale Tax where applicable	yes	
			No.


Name of Bidder : M/s. Shah Faisal & Bros.

S. No.	Eligibility	Yes	No
1.	Relevant experience		
2.	Turnover Statement		NO
3.	Registration with Income Tax		NO
4.	Registration with Sale Tax where applicable		NO
			NO.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

Method of Procurement : Single Stage Single Envelope

Name of Work : P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH

MINUTES OF BID OPENING MEETING


A meeting of the Procurement Committee of this department was held on 09-6-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.
(Attendance sheet is enclosed)

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. P.M. Zayyan Const. Co.
 - ii. M/s. Shah Faisal & Bros.
3. The bids were opened at 2.30 P.M. in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No.	Name of Firms	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s. P. M. Zayyan Const. Co.	Rs. 3,70,601/= (0.01% below)	Rs. 8,500/-	P.O # DRA/679398/679025 Dt: 05-6-2014 Rs.8,500/- BankIslami Pakistan Ltd. Rashid Minhas Road
2.	M/s. Shah Faisal & Bros.	Rs. 3,78,052/- (2% above)	-	P.O. not attached

4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khattak)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH

S.No	Description of Work	Engineer's Estimate				M/s. P.M. Zayyan Const. Co		M/s. Shah Faisal & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road matting.	375.00 Cft	605.00	%Cft	2,268.75	605.00	2,268.75	605.00	3,660.25
2	Excavation for pipe line in trenches and pits in all kind of soils of murum including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints hole and disposal by the engineering Incharge. Providing fence guards, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52m) leda up to one chain (30.5m) 0' to 5'	1875.00 Cft	4,650.00	% 0 Cft	8,718.75	4,650.00	8,718.75	4,650.00	8,718.75
3	Excavation for pipe line in trenches and pits in wet silt clay or mud including trimming and dressing sides of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints hole and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, guards, lights flags and temporary crossing for non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m) Lift upto 5' to 8'	375.00 Cft	5,950.00	%0 Cft	2,231.25	5,950.00	2,231.25	5,950.00	2,231.25

[Handwritten signatures and initials in blue ink]

NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH


S.No	Description of Work	Engineer's Estimate				M/s. P.M. Zayyan Const. Co		M/s. Shah Faisal & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
4	Providing, Laying & Fixing in trench i/c, fitting, joining & testing etc. complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PN-10) 315 MM	125.00	1,998.00	p/Rft	249,750.00	1,998.00	249,750.00	1,998.00	24,750.00
5	Providing C.I Sluice Valve heavy pattern test pressure 21.0 kg/sq. corner 300 lb/sq. inch (Imported) 12" dia	1.00	78,000.00	Each	78,000.00	78,000.00	78,000.00	78,000.00	78,000.00
6	Fixing of Sluice Valve with 2 cast Iron tail pieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc complete 12 Dia	1.00	3,821.00	Each	3,821.00	3,821.00	3,821.00	3,821.00	3,821.00
7	Providing / Fixing M.S Tial piece on PRCC pipe fabricated with 3/8" thick M.S Plate, both caulking and reducers ends 9" wide provide with a 1/4" thick square bar at caulking end having a total weight as mentioned against each item. It includes the cost of labour and caulking & sealing material etc. complete Weight = 51.810 Kg. 12 Dia	1.00	9,438.00	Each	9,438.00	9,438.00	9,438.00	9,438.00	9,438.00

[Handwritten signatures and initials in blue ink]


NAME OF WORK: P/L 315 MM DIA POLYETHYLENE PIPE AGAINST REPLACEMENT OF 12" DIA PRCC WATER LINE AT HOUSE NO. C-87 TO COMMERCIAL 9, BLOCK NO. 2 FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON DISTRICT SOUTH

S.No	Description of Work	Engineer's Estimate			M/s. P.M. Zayyan Const. Co		M/s. Shah Faisal & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	Full hire charge of the pumping set per day inclusive of wage of driver and assistant, fuel and electric energy platform required for placing the pumps etc. at lower depth with suction and delivery pipes for pumping out water pound at various depths from trenches including the cost of erection and dismantling after completion of the job of 10 HP from 10ft deep.	7.00 No	1,500.00	Each	10,500.00	1,500.00	10,500.00	10,500.00	10,500.00
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete	2141.81 Cft	2,760.00	% 0 Cft	5,911.40	2,760.00	5,911.40	2,760.00	5,911.40
	Say				370,639.15		370,639.15		370,639.15
					370,639		370,639		370,639
					0.01% Below		370,601		2% Above
							378,052		2nd


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Abdul Rahim Khattak)
 Chief Engineer (JPD), (Convener)

KARACHI WATER & SEWERAGE BOARD
ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : PROVIDING / LAYING 315 MM DIA
POLYETHYLENE PIPE AGAINST
REPLACEMENT OF 12" DIA PRCC WATER
LINE AT HOUSE NO.C-87 TO COMMERCIAL-
9,BLOCK NO.2 FOR THE IMPROVEMENT OF
WATER SUPPLY POSITION IN CLIFTON,
DISTRICT SOUTH.

1.DATE OF OPENING & TIME: 09-06-2014, 2.30 P.M.

2.ESTIMATED COST: RS.3,70,639/=

3. SERIAL. # SERIAL. # 20541.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	P.M.ZAYYAN CONST.CO.	Muhammad Ali.	<i>Ali</i>
2	M/s Shah Faisal & Bros	Shah Faisal	<i>Shah Faisal</i>
3			
4			
5			
6			
7			
8			
9			
10			