


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 020
- 3 Tender Description / Name of Work / Item: Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 3
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 3
- 10 Bid(s) Rejected: -
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	7,407,173	1	30 % Below	Lowest/ Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Muhammad Amin Brohi	9,014,684	2	14.80 % Below	2nd Lowest	Non Responsive
3	M/s. Hamlet Builders	9,253,676	3	12.55 % Below	3rd Lowest	Responsive


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS





Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Work No: 15


BID OPENING SHEET


Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal Jat Road Mile 0/0-0/7 = 1.40 Kms,
Taluka Shah Bander District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	HANBET Builders	9283675/-	=223160/-	
2	H. Ameen Builders	9014684/-	450,000/-	
3	Raysan	30,000/- 170000/- 25000/- 25000/- 25000/- 25000/-		
4		7407173/2		
5				
6				
7				


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Shahgyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kabir Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist

**Construction of Road from Haji Aliah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal
Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.**

S.No	ITEM	Name of Bidders		
		M/s. Rajgan Enterprises	M/s. Muhammad Amin Brohi	M/s. Hamlet Builders
1	Is Envelope Sealed ?	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No
6	Withdrawal,	No	No	No
7	Substitution or Modifications, if any	No	No	No
8	Any discounts (if any)	No	No	No
9	Price Read Out	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	Yes	Yes
15	Any other detail	-	Through TCS & No Tender Fee	-

Muhammad Ali Memon

Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department

S. P. Khan

Shahayyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Riaz Ahmed Memon

Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi

Fozair Hussain Ujjan

Fozair Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS


Kashif Raza


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Financial Proposals After Correction


Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal
Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Rajgan Enterprises	300,000 UBL	7,407,173	-	-	7,407,173
2	M/s. Muhammad Amin Brohi	450,000 JS Bank	9,014,684	-	-	9,014,684
3	M/s. Hamlet Builders	446320 Allied Bank	9,253,676	-	-	9,253,676


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Cost Comparison and Recommendations

Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.


S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Rajgan Enterprises	7,407,173	30 % Below	Lowest/ Best Evaluated Bidder	1
2	M/s. Muhammad Amin Brohi	9,014,684	14.80 % Below	2nd Lowest	2
3	M/s. Hamlet Builders	9,253,675	12.55 % Below	3rd Lowest	3


Muhammad Ali Memon

Deputy Director PPP-Unit


Member Procurement Committee IMFS

Finance Department


Zahir Hussain Ujjan
Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS


Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS


Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi


Kashif Raza

Assistant Engineer (IMFS)





Sindh Coastal Development Authority


(5)

ATTENDENCE SHEET

Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer
Jat / Jabal Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.

BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Enterprises	Ziauddin	
2	J.J & Co		
3	M/S Mahamoud Anis	Muhammed Anis	
4	M/S Ghulam Mustafa	Zohair Raza Shah	
5	M/S Hamlet Builders	Au Raza	
6			
7			




Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department



Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Village Muhammad Umer Jat / Jabal Jat Road Mile 0/0-0/7 = 1.40 Kms, Taluka Shah Bander District Sujawal.

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference 8=7-6	Excess/Saving Percentage (%)
PART A - ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing chd breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' ft & lift up to 5' ft in all type of soil except Rock	374577	3656.23	%CFT	1,369,540	2,300,000	930460	67.94%
2	Earth Work for road embankment by bulldozers including ploughing, mixing chd breaking, ramming & dressing the same & compacting (Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock	76150	6190.17	%CFT	471,381	750,000	278619	59.11%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHTO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	28560	8076.89	%CFT	2,306,760	2,700,000	393240	17.05%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	9520	3073.82	%RFT	292,628	100,000	-192628	-65.83%
5	Providing surface dressing (3 Coats) on new or existing surface with 10+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT. Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	57100	4128.03	%SFT	2,357,105	500,000	-1857105	-78.79%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling & watering and compacting to achieve 100% density as per modified AASHTO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	28560	9099.51	%CFT	2,598,820	300,000	-2298820	-88.46%
7	Earth Work for road embankment from borrow pits including laying in 6" layers chd breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil)	78100	2208.37	%CFT	172,474	48,096	-124378	-72.14%
Total Part-A					9,568,707	6,698,095.60	-2,870,612	-30.00%

[Handwritten signatures and initials]

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
PART B – 3' SPAN CULVERTS								
1	Excavation in foundation of buildings, bridges and other structure i/c deep bellling dressing around structures with excavated earth, watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil)	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Ruble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering) Ratio: 1:2:4	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R C C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, jitting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R C C work in roof slab, beams, columns, linels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio: 1:3	185	1758.08	%SFT	3,252	2,276	-976	-30.01%
8	Direction and removal of centering for R C C or plain cement concrete works vertical of Deodar Wood (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
Total Part- B x 4 Culverts					1,012,972	709,077.60	-303,894	-30.00%
Grand Total					10,581,679	7,407,173.20	-3,174,506	-30.00%

Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department

Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS

Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi

Muhammad Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS

Kashif Raza

Assistant Engineer (IMFS)

Sindh Coastal Development Authority