


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 023
- 3 Tender Description / Name of Work / Item: Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0 Kms, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 14
- 7 Total Bids Received: 7
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 4
- 10 Bid(s) Rejected: 3
- 11 Financial Bid Opening Date: 3-Apr-18


**12 Bid Evaluation Report**


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	21,643,643	1	30% Below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Jibran Enterprises	23,074,240	2	25.37% Below	2nd Lowest	Responsive
3	M/s. Canny Engg. & Developers	25,242,079	3	18.36% Below	3rd Lowest	Responsive
4	M/s. Hamlet Builders	26,297,030	4	14.95% Below	4th Lowest	Responsive
5	M/s. Abdul Wajid Khan	28,648,528	5	7.34 Below	Technically Disqualified	Rejected
6	M/s. Bhadur Ali Shaikh	30,919,494	6	At Par		Rejected
7	M/s. J.J & Co.	30,919,494	7	At Par		Rejected

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS







  
Zameer Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

# BID OPENING SHEET

Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0 Kms, Taluka Shah Bander District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Kaysen .	21643643/-	266000/-	
2	Abdul Hayid Khan	28648528/-	1300000/-	
3	Tishen Enterprises	23074240/-	474000/-	
4	Hanlet Builders .	26297028/5	643980/-	
5	Ishakul Ali Sauch	30919494/-	no call deposit	
6	Canary Engineers & Builders	25242079/-	1231000/-	
7	T. S. & Co	30919494/-	no call deposit	Absent.
8				
9				



Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department




Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Zameer Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi





Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


Bid Opening Checklist


**Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0 Kms, Taluka Shah Bander District Sujawal.**


S.No	ITEM	Name of Bidders					
		M/s. Rajgan Enterprises	M/s. Jibran Enterprises	M/s. Canny Engg. & Developers	M/s. Hamlet Builders	M/s. Abdul Wajid Khan	M/s. Bhadur Ali Shaikh
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	Yes	Yes	No
3	Required Bid Validity Period	Yes	No	Yes	Yes	No	No
4	Authority of signing	Yes	Yes	Yes	Yes	No	No
5	Alternate Bid if any	No	No	No	No	No	No
6	Withdrawal,	No	No	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No	No	No
8	Any discounts (if any)	No	No	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	No	Yes	Yes	No	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	No	Yes	No	No
14	Annual Financial Turnover of 3 years	Yes	Yes	No	Yes	No	No
12	Any other detail	-	-	-	-	-	Absent / No Pay Order of Bid Security

  
**Muhammad Ali Memon**  
 Deputy Director PPP - Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
**Shaharyar Akhtar Kazi**  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
**Zameer Hussain Ujjan**  
 Deputy Director (Agri) SCDA  
 Member / Secretary  
 Procurement Committee IMFS

  
**Riaz Ahmed Memon**  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi


  
**Kashif Raza**  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority




## Financial Proposals After Correction


**Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0 Kms,  
Taluka Shah Bander District Sujawal.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Rajgan Enterprises	866000 UBL Bank	21,643,643	-	-	21,643,643
2	M/s. Jibran Enterprises	943500 UBL Bank	23,074,240	-	-	23,074,240
3	M/s. Canny Engg. & Developers	1281000 MCB Bank	25,242,079	-	-	25,242,079
4	M/s. Hamlet Builders	1287960 ABL Bank	26,297,030	-	-	26,297,030
5	M/s. Abdul Wajid Khan	1300000 HBL	28,648,528	-	-	28,648,528
6	M/s. Bhadur Ali Shaikh	Nil	30,919,494	-	-	30,919,494
7	M/s. J.J & Co.	Nil	30,919,494	-	-	30,919,494

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


## Cost Comparison and Recommendations


**Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0**  
**Kms, Taluka Shah Bander District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Rajgan Enterprises	21,643,643	30% Below	Lowest / Best Evaluated Bidder	1
2	M/s. Jibran Enterprises	23,074,240	25.37% Below	2nd Lowest	2
3	M/s. Canny Engg. & Developers	25,242,079	18.36% Below	3rd Lowest	3
4	M/s. Hamlet Builders	26,297,030	14.95% Below	4th Lowest	4
5	M/s. Abdul Wajid Khan	28,648,528	7.34 Below	Technically Disqualified	5
6	M/s. Bhadur Ali Shaikh	30,919,494	At Par		6
7	M/s. J.J & Co.	30,919,494	At Par		7

  
**Muhammad Ali Memon**  
 Deputy Director PPP-Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
**Shahafyar Akhtar Kazi**  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
**Zamir Hussain Ujjan**  
 Deputy Director (Agri)  
 Member / Secretary  
 Procurement Committee IMFS

  
**Riaz Ahmed Memon**  
 Assistant Engineer  
 Education Works, Sub Division  
 Taveri, Karachi










  
**Kashif Raza**  
 Assistant Engineer (IMFS)


**Sindh Coastal Development Authority**


# ATTENDANCE SHEET


Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1  
= 5.0 Kms, Taluka Shah Bander District Sujawal.


BID OPENING 03-04-2018 AT 02:30 PM


S. No.	Name of Firm / Bidder	Representative Name	Signature
✓	Rajjan Enter Prises	Ziaullah	
X	S. J. & Co	Salim Khan	
✓	CANNY Emp	M. Akram	
✓	AP. Waheed Khan		
X	Alfred SHAS	A. J. M. Khan	
✓	M/S Tibrar Subhan's Nadeem		
X	M/S S. P. & Sons Builders, Mr. Feroz		
✓	M/S Bahadur Ali Shah	Bahadur Ali	
✓	M/S Dhamlet Builders	An Raza	
10			
11			
12			
13			
14			
15			
16			
17			

  
Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority



# FINANCIAL REVIEW


## Comparison with Rough Cost Estimate (RCE/PC-1)


Construction of Road from Mitho Khan Jalbani to Village Haji Ismail Chandio Road Mile 0/0-3/1 = 5.0 Kms, Taluka Shah Bander  
District Sujawal.

Provision as per Rough Cost Estimate (RCE)							Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	7	Difference 8=7-6	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8	9	10
<b>PART A – ROAD WORKS</b>									
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, rammings, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	1248400	3656.23	%CFT	4,564,438	7,500,000	2935562	64.31%	
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, rammings & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock.	271900	6190.17	%CFT	1,683,107	3,000,000	1316893	78.24%	
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98~100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	102000	7750.97	%CFT	7,905,989	5,000,000	-2905989	-36.76%	
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	34000	3011.3	%RFT	1,023,842	400,000	-623842	-60.93%	
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	203900	4103.75	%SFT	8,367,546	1,000,000	-7367546	-88.05%	
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	51000	8762.19	%CFT	4,468,717	2,800,000	-1668717	-37.34%	
7	Earth Work for road embankment from barrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	169100	2208.37	%CFT	373,435	170,949	-202486	-54.22%	
	<b>Total Part- A</b>				<b>28,387,075</b>	<b>19,870,949</b>	<b>-8,516,126</b>	<b>-30.00%</b>	


*[Signature]* *[Signature]*


S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
	<b>PART B – 3' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio. 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	<b>Total Part- B x 10 Culverts</b>				<b>2,532,429</b>	<b>1,772,694</b>	<b>-759,735</b>	<b>-30.00%</b>
	<b>Grand Total</b>				<b>30,919,504</b>	<b>21,643,643</b>	<b>-9,275,861</b>	<b>-30.00%</b>

  
 Muhammad Ali Memon  
 Deputy Director PPP-Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
 Amir Hussain Ujjan  
 Deputy Director (Agri)  
 Member / Secretary  
 Procurement Committee IMFS

Shaharyar Akhtar Kazi  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
 Riaz Ahmed Memon  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi

  
 Kashif Raza  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority