


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 021
- 3 Tender Description / Name of Work / Item: Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 4
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 2
- 10 Bid(s) Rejected: 2
- 11 Financial Bid Opening Date: 3-Apr-18


**12 Bid Evaluation Report**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Askari Enterprises	5,338,997	1	30% Below	Lowest / Best Evaluated Bidder	Recommended for Award of Contract
2	M/s. U.K Enterprises	5,491,630	2	28% Below	2nd Lowest	Responsive
3	M/s. Hmalet Builders	6,997,900	3	8.25% Below	No Bid Validity	Non Responsive
4	M/s. Rangan Enterprises	8,008,498	4	5% Above	No Bid Security	

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


# BID OPENING SHEET


Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	U.K Enterprises	5491630/-	=330000/-	M. J. J. J.
2	Askari Enterprises	53338996/7.	232000/-	S. J. J.
3	Hamlet Builders	6997900/-	160980/-	U. J. J.
4	Lajsan	8008498105.	one hundred.	U. J.
5				
6				
7				

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

# Bid Opening Checklist

Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.

S.No	ITEM	Name of Bidders			
		M/s. Ashari Enterprises	M/s. U.K. Enterprises	M/s. Haseet Builders	M/s. Rajgar Enterprises
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	No
3	Required Bid Validity Period	Yes	Yes	No	Yes
4	Authority of signing	Yes	Yes	No	Yes
5	Alternate Bid if any	No	No	No	No
6	Withdrawal	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No
8	Any discounts (if any)	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	No	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	Yes	Yes	Yes
15	Any other detail	-	-	-	-

Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

S. Qader

Genar Hussain Ulljan  
Deputy Director (Agri) SCDA  
Member / Secretary  
Procurement Committee IMFS


Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


Kasim Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


**Financial Proposals After Correction**  
**Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0 Km,**  
**Taluka Shah Bander District Sujawal.**


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Askari Enterprises	232000 Bank Al Habib	5,338,997	-	-	5,338,997
2	M/s. U.K Enterprises	330000 UBL	5,491,630	-	-	5,491,630
3	M/s. Haseel Builders	321960 ABL	6,997,900	-	-	6,997,900
4	M/s. Rajgan Enterprises	Nil	8,008,498	-	-	8,008,498

  
 Muhammad Ali Memon  
 Deputy Director PPP - Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
 Zahid Hussain Ujjan  
 Deputy Director (Agri)  
 Member / Secretary  
 Procurement Committee IMFS

  
 Shaharyar Akhtar Kazi  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
 Riaz Ahmed Memon  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi

  
 Kahif Raza  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority

**Cost Comparison and Recommendations**  
**Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0**  
**Km, Taluka Shah Bander District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Askari Enterprises	5,338,997	30% Below	Lowest / Best Evaluated Bidder	1
2	M/s. U.K Enterprises	5,491,630	28% Below	2nd Lowest	2
3	M/s. Jmalat Builders	6,997,900	8.25% Below	3rd Lowest	3
4	M/s Rajgan Enterprises	8,008,498	5% Above	No Bid Security / Rejected	4

Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department

Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS

Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi

Imam Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS

Kashif Raza

Assistant Engineer (IMFS)

Sindh Coastal Development Authority

(X) (6)

### ATTENDENCE SHEET

**Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 =  
1.0 Km, Taluka Shah Bander District Sujawal.**

**BID OPENING 03-04-2018 AT 02:30 PM**

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Enterprises	Ziaullah	[Signature]
2	ASKO	Shermal	[Signature]
3	Satyam UK Enterprises	Satyam	[Signature]
4	M/S Shauket Builders	An Raza	[Signature]
5			
6			
7			

[Signature]

Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department

[Signature]

Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

[Signature]

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

[Signature]

Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

[Signature]

Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

# FINANCIAL REVIEW

## Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Haji Allah Dino Mandhro / Kodario Road to Jetty Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander

District Sujawal.

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference 8=7-6	Excess/Saving Percentage (%)
<b>PART A ROAD WORKS</b>								
1	Earth Work for road embankment by bulldozers including ploughing, moving chad breaking, ramming, dressing & compacting with optimum moisture content 85% density Lead up to 100' ft & lift up to 5' ft in all types of soil except rock.	282414	3656.23	%CFT	1,032,571	2,000,000	967429	93.69%
2	Earth Work for road embankment by bulldozers including ploughing, moving chad breaking, ramming & dressing the same & compacting (optimum Moisture content up to 95% density Lead up to 100' ft & lift up to 5' ft in all types of soil except rock.	54390	6190.17	%CFT	336,683	600,000	263317	78.21%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 C.F.T. pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHTO specifications Rate includes all cost of materials, J&P and carriage to site of work.	20394	8030.32	%CFT	1,637,703	1,000,000	-637703	-38.94%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road Rate includes all costs of materials, labour & carriage to the site of work.	6800	3073.82	%RFT	209,020	50,000	-159020	-76.08%
5	Providing surface dressing (3 Coats) on new or existing surface with 40-25-14 - 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5/80-2/75+1/50 - 9/75 C.F.T. Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete Rate includes all costs of materials, labour and carriage up to site of work.	40788	4124.52	%SFT	1,682,309	500,000	-1182309	-70.28%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 C.F.T. screening & non plastic quarry fines filling depressions with stone metal after initial rolling etc watering and compacting to achieve 100% density as per modified AASHTO specifications Rate includes all costs of materials, labour and carriage up to site of work.	20394	9051.31	%CFT	1,845,924	550,000	-1295924	-70.20%
7	Earth Work for road embankment from borrow pits including laying in 6" layers chad breaking etc. complete Lead upto 100' and lift up to 5' (in ordinary soil)	55790	2208.37	%CFT	123,205	107,189	-16016	-13.00%
<b>Total Part-A</b>					<b>6,867,415</b>	<b>4,807,189</b>	<b>-2,060,227</b>	<b>-30.00%</b>

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
<b>PART B - 3: SPAN CULVERTS</b>								
1	Excavation in foundation of buildings, bridges and other structure i/c dge, belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and bit up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.01%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8	213	9416.28	% CFT	20,057	14,041	-6016	-30.00%
3	Coarse Rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,653	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc. complete (including screening & washing of stone aggregate without shuttering) Ratio 1:2:4	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc. complete also includes removal of rust from bars	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Painting on stone work raised in cement sand mortar ratio 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.00%
8	Injection and removal of centering for R.C.C or plain cement concrete works vertical of Dredge Wood (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
<b>Total Part- B x 3 Culverts</b>					<b>759,729</b>	<b>531,808</b>	<b>-227,921</b>	<b>-30.00%</b>
<b>Grand Total</b>					<b>7,627,144</b>	<b>5,338,997</b>	<b>-2,288,147</b>	<b>-30.00%</b>

Muhammat Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

Kashif Raza