


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

Bid Evaluation Report

- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 016
- 3 Tender Description / Name of Work / Item: Construction of Road from Nizamani Farm Road to Ladiun Kothi Road Mile 0/0-0/3 - 0.60 KM Taluka Shah Bander, District Sujawal
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 4
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 2
- 10 Bid(s) Rejected: 2
- 11 Financial Bid Opening Date: 3-Apr-18

12 Bid Evaluation Report

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
11	1	2	3	4	5	6
1	M/s Askari Enterprises	3,344,244	1	30% Below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s Allah Warayo Samon	4,108,645	2	14 % Below	Technically Disqualified	Rejected
3	M/s Mir Enterprises	4,538,619	3	5 % Below	3rd Lowest	Responsive
4	M/s. Rajgan Enterprises	5,016,369	4	5% Above	No Bid Security	Non Responsive


Muhammad Ali Memon

Deputy Director PPP - Unit

Member Procurement Committee IMFS


Finance Department



Fahim Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS






Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


BID OPENING SHEET

Construction of Road from Nizamani Farm Road to Ladiun Kothi Road Mile 0/0-0/3 = 0.60 KM, Taluka Shah Bander, District Sujawal.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	RATISAN ENTERPRISES.	5016368.77	Not attached	
2	AULAH WAKAYO SAMOO	4108644.7	203600/- (Rupee)	
3	MIR ENTERPRISES.	4538619.3	205000/-	
4	ASKARI ENTERPRISES	3344244.2	136000/-	
5				
6				
7				



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Zameer Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist

Construction of Road from Nizamani Farm Road to Ladiun Kuthi Road Mile 0+0.3 = 0.60 KM, Taluka Shah Bander, District Sujawal.

S.No	ITEM	Name of Bidders			
		M/s. Askari Enterprises	Allah Waray Samoo	M/s. Mir Enterprises	M/s. Rajan Enterprises
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	No
3	Required Bid Validity Period	Yes	No	Yes	Yes
4	Authority of signing	Yes	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No	No
6	Withdrawal.	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No
8	Any discounts (if any)	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	No	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	No	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	No	Yes	Yes
12	Any other detail	-	-	-	No Pay Order / Bid Security

Muhammad Ali Mengo
 Muhammad Ali Mengo
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department

Lamir Hussain Ujjan
 Lamir Hussain Ujjan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

Riaz Ahmed Meman
 Riaz Ahmed Meman
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


Shaharyar Akhtar Kazi
 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


Rahim Raza
 Rahim Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority


Financial Proposals After Correction


**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar
Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s Askari Enterprises	136,000/- UBL	3,344,244	-	-	3,344,244
2	Allah Awarayo Sattuo	203600/- ABL	4,108,645	-	-	4,108,645
3	Mir Enterprises	205000/- UBL	4,538,619	-	-	4,538,619
4	M/s. Rajgan Enterprises	No Pay Order	5,016,369	-	-	5,016,369


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zameer Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Cost Comparison and Recommendations


**Construction of Road from Nizamani Farm Road to Ladiun Kothi Road Mile 0/0-0/3 = 0.60 KM,
Taluka Shah Bander, District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Askari Enterprises	3,344,244	30% Below	Lowest / Within Cost Limit	1
2	M/s. Allah Warayo Samoo	4,108,645	14 % Below	Technically Disqualified	2
3	M/s. Mir Enterprises	4,538,619	5 % Below	3rd Lowest	3
4	M/s. Rajgan Enterprises	5,016,369	5% Above	No Bid Security	4


Muhammad Ali Memon
Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi







Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


1

ATTENDENCE SHEET

**Construction of Road from Nizamani Farm Road to Ladiun Kothi Road Mile 0/0-0/3 = 0.60 KM,
Taluka Shah Bander, District Sujawal.**

BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajgan Enterprises	Ziaullah	
2	Asiri	Shahwal	
3	Allah Wazir		
4			
5	Mir Enterprises	Mirza Khan	
6			
7			




Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department



Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi







Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Nizamani Farm Road to Ladiun Kothi Road Mile 0/0-0/3 = 0.60 KM, Taluka Shah Bander, District Sujawal.

Provision as per Rough Cost Estimate (RCE)							Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	7	Difference 8=7-6	Excess/Saving Percentage (%)
1									
PART A - ROAD WORKS									
1	Earth Work for road embankment by bulldozers including ploughing, mixing, chod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' ft & lift up to 5' ft in all type of soil except Rock.	169450	3656.23	%CFT	619,548	1,000,000	380452	61.41%	
2	Earth Work for road embankment by bulldozers including ploughing, mixing, chod breaking, ramming & dressing the same & compacting. Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5' ft in all type of soil except Rock.	32650	6190.17	%CFT	202,109	350,000	147891	73.17%	
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality water and compacting to achieve 98-100% density as per modified AASHTO specifications. Rate includes all cost of materials, L&P and carriage to site of work.	12240	7657.85	%CFT	937,321	600,000	-337321	-35.99%	
4	Laying on Brick on end edging including supply of 9' x 4 1/2' x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	4080	2980.04	%RFT	121,586	70,000	-51586	-42.43%	
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5 50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	24475	4096.36	%SFT	1,002,584	400,000	-602584	-60.10%	
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling & watering and compacting to achieve 100% density as per modified AASHTO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	12240	8665.81	%CFT	1,060,695	300,000	-760695	-71.72%	
7	Earth Work for road embankment from borrow pits including laying in 6" layers chod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	33475	2208.37	%CFT	73,925	92,437	18512	25.04%	
	Total Part-A				4,017,768	2,812,437	-1,205,331	-30.00%	

No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8	9
	PART B - 3' SPAN CULVERTS							
1	Excavation in foundation of buildings, bridges and other structure (in dug belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil))	1090	3176.25	% CFI	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFI	20,457	14,040	-6017	-30.00%
3	Coursed Rubble masonry including hammer dressing 3:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of single R.C.C work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respects. Ratio 1:2:4.	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	Total Part- B x 3 Culverts				759,729	531,807	-227,921	-30.00%
	Grand Total				4,777,497	3,344,244	-1,433,253	-30.00%

Muhammad Ali Memon

Muhammad Ali Memon
Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department

Zameer Hussain Ujjan

Zameer Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS

Shaharyar Akhtar Kazi

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Riaz Ahmed Memon

Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi

Kashif Raza

Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority