


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 027
- 3 Tender Description / Name of Work / Item: Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arbab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 11
- 7 Total Bids Received: 5
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 3
- 10 Bid(s) Rejected: 2
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report


| S. No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|---------------------------------|----------------------------|--------------------------|--------------------------------|--|-----------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1 | M/s. Yaro Shah & Company | 7,275,749 | 1 | 30 % Below | Lowest / Best Evaluated Bidder | Recommended for Award of Contract |
| 2 | M/s. Rajgan Enterprises | 7,426,961 | 2 | 28.5 % Below | 2nd Lowest | Responsive |
| 3 | M/s. Ali Muhammad Soomro | 7,991,284 | 3 | 23.11 % Below | No Bid Security / Technically Disqualified | Absent / Rejected |
| 4 | M/s. Mian Noor Construction Co. | 8,605,113 | 4 | 17.21 % Below | Technically Disqualified | Rejected |
| 5 | M/s. Canny Enterprises | 9,248,487 | 5 | 11.02 % Below | 5th Lowest | Responsive |


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS






Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

BID OPENING SHEET

Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District
Sujawal.

| S. No. | Name of Firm / Bidder | Total Amount of the Bid | Amount of call Deposit with name of Bank | Signature |
|--------|------------------------|-------------------------|--|---|
| 1 | Yaseen Shah & Company | 7275,748/- | 449040/- |  |
| 2 | Mian Noor Const. Corp. | 8605113/- | 450000/- |  |
| 3 | Carex Engineers & Dev. | 9248487/- | 450,000/- |  |
| 4 | Rajgan Enterprises | 7226960/- | 298,000/- |  |
| 5 | Ali Muhammad Soomro | 7991284/- | No call Deposit | Through TCS, No Technical. NO PEC, NO FBR (A) |
| 6 | | | | |
| 7 | | | | |


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS

Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist


Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arabab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District Sujawal.


| S.No | ITEM | Name of Bidders | | | | | |
|------|---|--------------------------|-------------------------|--|---------------------------------|------------------------|--|
| | | M/s. Yaro Shah & Company | M/s. Rajgan Enterprises | M/s. Ali Muhammad Soomro | M/s. Mian Noor Construction Co. | M/s. Canny Enterprises | |
| 1 | Is Envelope Sealed ? | Yes | Yes | Yes | Yes | Yes | |
| 2 | Required Amount of Bid Security | Yes | Yes | No | Yes | Yes | |
| 3 | Required Bid Validity Period | Yes | Yes | Yes | No | Yes | |
| 4 | Authority of signing | Yes | Yes | No | No | No | |
| 5 | Alternate Bid if any | No | No | No | No | No | |
| 6 | Withdrawal, | No | No | No | No | No | |
| 7 | Substitution or Modifications, if any | No | No | No | No | No | |
| 8 | Any discounts (if any) | No | No | No | No | No | |
| 9 | Price Read Out | Yes | Yes | Yes | | Yes | |
| 10 | Form of Tender signed or not | Yes | Yes | Yes | No | Yes | |
| 11 | Other Documents attached (PEC valid Registration in required discipline and category) | Yes | Yes | Yes | Yes | Yes | |
| 12 | Valid Income Tax Registration & Registration with Sindh Revenue Board | Yes | Yes | Yes | Yes | Yes | |
| 13 | Experience in the similar assignment at least 3 years | Yes | Yes | No | No | Yes | |
| 14 | Annual Financial Turnover of 3 years | Yes | Yes | No | No | Yes | |
| 15 | Any other detail | - | - | Absent, Telegraphic & No Pay Order of Bid Security | - | - | |


Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


Zuhair Hussain Ujjan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS



Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority


Financial Proposals After Correction

Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arabab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District Sujawal.

| S. No. (a) | Firm / Bidder (b) | Pay Order Amount & Bank (c) | Quoted Bid Cost (d) | Arithmetically Corrected Cost (e) | Discount Amount / Percentage (f) | Corrected Bid Cost (g)= e - f |
|---------------|---------------------------------|--------------------------------|------------------------|---|--|-------------------------------------|
| 1 | M/s. Yaro Shah & Company | 449040 UBL Bank | 7,275,749 | - | - | 7,275,749 |
| 2 | M/s. Rajgan Enterprises | 298000 UBL Bank | 7,426,961 | - | - | 7,426,961 |
| 3 | M/s. Ali Muhammad Soomro | No Pay Order | 7,991,284 | - | - | 7,991,284 |
| 4 | M/s. Mian Noor Construction Co. | 450000 ABL Bank | 8,605,113 | - | - | 8,605,113 |
| 5 | M/s. Canny Enterprises | 450000 HBL Bank | 9,248,487 | - | - | 9,248,487 |


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Cost Comparison and Recommendations


Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arbab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District Sujawal.


| S. No. | Firm / Bidder's Name | Financial Tender Cost | Comparison with Engineering Estimate | Remarks and Recommendations | Ranking |
|--------|---------------------------------|-----------------------|--------------------------------------|--|---------|
| 1 | M/s. Yaro Shah & Company | 7,275,749 | 30 % Below | Lowest / Best Evaluated Bidder | 1 |
| 2 | M/s. Rajgan Enterprises | 7,426,961 | 28.5 % Below | 2nd Lowest | 2 |
| 3 | M/s. Ali Muhammad Soomro | 7,991,284 | 23.11 % Below | No Bid Security / Technically Disqualified | 3 |
| 4 | M/s. Mian Noor Construction Co. | 8,605,113 | 17.21 % Below | Technically Disqualified | 4 |
| 5 | M/s. Canny Enterprises | 9,248,487 | 11.02 % Below | 5th Lowest | 5 |


Muhammad Ali Memon
Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS









Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

ATTENDANCE SHEET


Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arbab Ismail Hingorjo Road
Mile 0/0-0/6 = 1.20 Kms, Taluka Jati District Sujawal.

BID OPENING 03-04-2018 AT 02:30 PM


| S. No. | Name of Firm / Bidder | Representative Name | Signature |
|--------|--------------------------|---------------------------|--|
| 1 | Rajjan Enters & Business | Ziauddin |  |
| 2 | ASIRVI | Shermal |  |
| 3 | Syed Bilal Qutub | Saimad |  |
| 4 | Megamot | Megamot |  |
| 5 | CANNY Eng | M. Akbar |  |
| 6 | HARESH. KUMAR | YARO SAMI |  |
| 7 | MS Allah wasayo | B. Sanyal Allah wasayo |  |
| 8 | | | |
| 9 | | | |
| 10 | | | |
| 11 | | | |
| 12 | | | |
| 13 | | | |
| 14 | | | |
| 15 | | | |

Absent

Absent



Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department



Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Jati - Kothi Road Mile 10/2 to Village Arabab Ismail Hingorjo Road Mile 0/0-0/6 = 1.20 Kms, Taluka

Jati District Sujawal.

| Provision as per Rough Cost Estimate (RCE) | | | | | | | Recommended Tender | Excess / Saving | Remarks |
|--|---|----------|---------|------|------------------|------------------|--------------------|-------------------|------------------------------|
| S. No. | Item | Quantity | Rate | Unit | Amount | Amount | 7 | Difference 8=7-6 | Excess/Saving Percentage (%) |
| 1 | | 3 | 4 | 5 | 6 | | | | |
| PART A – ROAD WORKS | | | | | | | | | |
| 1 | Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock. | 232549 | 3656.23 | %CFT | 850,253 | 595,177 | | -255076 | -30.00% |
| 2 | Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock. | 65300 | 6190.17 | %CFT | 404,218 | 282,953 | | -121266 | -30.00% |
| 3 | Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98~100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work. | 24500 | 8123.45 | %CFT | 1,990,245 | 1,393,172 | | -597074 | -30.00% |
| 4 | Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work. | 8200 | 3094.66 | %RFT | 253,762 | 177,633 | | -76129 | -30.00% |
| 5 | Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work. | 48900 | 4131.56 | %SFT | 2,020,333 | 1,568,829 | | -451504 | -22.35% |
| 6 | Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work. | 24500 | 9147.69 | %CFT | 2,241,184 | 1,414,233 | | -826951 | -36.90% |
| 7 | Earth Work for road embankment from barrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil). | 66900 | 2208.37 | %CFT | 147,740 | 103,418 | | -44322 | -30.00% |
| Total Part-A | | | | | 7,907,735 | 5,535,415 | | -2,372,320 | -30.00% |

S. P. Khan

Signature of Jati District Engineer

Signature of Jati District Engineer

Signature of Jati District Engineer

| | Item 2 | Quantity 3 | Rate 4 | Unit 5 | Amount 6 | Amount 7 | Difference 8=7-6 | Excess/Saving Percentage (%) |
|---|--|---------------|-----------|-----------|------------------|------------------|---------------------|---------------------------------|
| | PART B – 3' SPAN CULVERTS | | | | | | | |
| 1 | Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil). | 1090 | 3176.25 | % CFT | 3,462 | 2,423 | -1039 | -30.00% |
| 2 | Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8. | 213 | 9416.28 | % CFT | 20,057 | 14,019 | -6038 | -30.10% |
| 3 | Coursed Ruble masonry including hammer dressing 1:4.in plinth and foundation (in cement sand mortar) | 553 | 27034.98 | % CFT | 149,503 | 104,652 | -44851 | -30.00% |
| 4 | Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4. | 131 | 14429.25 | % CFT | 18,902 | 13,231 | -5671 | -30.00% |
| 5 | Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars. | 5.79 | 4820.2 | CWT | 27,909 | 19,536 | -8373 | -30.00% |
| 6 | R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4. | 79 | 337 | CFT | 26,623 | 18,636 | -7987 | -30.00% |
| 7 | Pointing on stone work raised in cement sand mortar ratio. 1:3 | 185 | 1758.08 | %SFT | 3,252 | 2,277 | -976 | -30.00% |
| 8 | Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class) | 113 | 3127.41 | %SFT | 3,534 | 2,474 | -1060 | -30.00% |
| | Total Part- B x 6 Culverts | | | | 1,519,458 | 1,063,490 | -455,967 | -30.01% |
| | PART C – (2x12') SPAN RCC SLAB BRIDGE | | | | | | | |
| 1 | Earth Work in irrigation channels drain etc, dressed to designed section grades and profile excavated materials disposed and dressed within 59 feet lead in ordinary soil. | 15750 | 2420 | % CFT | 38,115 | 26,681 | -11435 | -30.00% |
| 2 | Earth work for road embankment by borrow pits i/c laying in 6" i/c layers clod breaking dressing etc complete, lead upto 100' ft and lift upto 5' ft in ordinary soil. | 4200 | 2208.37 | % CFT | 9,275 | 6,493 | -2783 | -30.00% |
| 3 | Dismantling of R.C.C. Ratio: 1:2:4 | 584 | 5445 | % CFT | 31,799 | 22,259 | -9540 | -30.00% |
| 4 | Cement concrete plain i/c placing compacting finishing and curing etc complete (i/c screening and washing of stone aggregate without shuttering). Ratio 1:2:4. | 281 | 14429.25 | % CFT | 40,546 | 28,382 | -12164 | -30.00% |
| 5 | Fabrication of mild steel reinforcement from cement concrete including bending cutting and binding laying in position making joints and removal of rust from bars. | 74 | 4820.2 | CWT | 356,695 | 249,687 | -107008 | -30.00% |



