


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


**Bid Evaluation Report**

- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 033
- 3 Tender Description / Name of Work / Item: Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60 Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 5
- 7 Total Bids Received: 2
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 2
- 10 Bid(s) Rejected: -
- 11 Financial Bid Opening Date: 3-Apr-18


**12 Bid Evaluation Report**


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s.Rajgan Enterprises	9,608,405	1	24.29 % below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Syed Aijaz Ali Shah	10,028,537	2	20.98 % below	2nd Lowest	Responsive

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


BID OPENING SHEET


Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60 Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Syed Ejaz Ali Shah	10028537/-	= 550,000/-	Syed Ejaz Ali Shah
2	Rajagan Enterprises	9608476/17	= 385000/-	Rajagan Enterprises
3		9608405/ = (ARITHMETIC CORRECTION)		
4				
5				
6				
7				
8				

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Samir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


Bid Opening Checklist


**Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60 Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.**


S.No	ITEM	Name of Bidders	
		M/s. Rajgan Enterprises	M/s. Syed Aijaz Ali Shah
1	Is Envelope Sealed ?	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes
3	Required Bid Validity Period	Yes	Yes
4	Authority of signing	Yes	Yes
5	Alternate Bid if any	No	No
6	Withdrawal,	No	No
7	Substitution or Modifications, if any	No	No
8	Any discounts (if any)	No	No
9	Price Read Out	Yes	Yes
10	Form of Tender signed or not	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	Yes
15	Any other detail	-	-

  
 Muhammad Ali Memon  
 Deputy Director PPP - Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
 Shaharyar Akhtar Kazi  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
 Zamir Hussain Ujjan  
 Deputy Director (Agri) SCDA  
 Member / Secretary  
 Procurement Committee IMFS

  
 Riaz Ahmed Memon  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi


  
 Kashif Raza  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority




Cost Comparison and Recommendations

Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60  
Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.


S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s.Rajgan Enterprises	9,608,405	24.29 % below	Lowest / Best Evaluated Bidder	1
2	M/s. Syed Aijaz Ali Shah	10,028,537	20.98 % below	2nd Lowest	2



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


# Financial Proposals After Correction

Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60 Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s.Rajgan Enterprises	550,000 HBL	9,608,476	9,608,405	-	9,608,405
2	M/s. Syed Aijaz Ali Shah	325,000 UBL	10,028,537	-	-	10,028,537




Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority








Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

## ATTENDANCE SHEET


**Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road  
Mile 0/0-1/0 = 1.60 Kms Including (2x10') Span Bridge, Taluka Jati District Sujawal.**

**BID OPENING 03-04-2018 AT 02:30 PM**

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Entee Pisees	Ziaullah	
2	Mumtaz Ali Memon		
3	Aijaz alishah	Aijaz alishah	
4	MS Farique Hussain & Co. Farique		
5			
6			
7			
8			



Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi



Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority



# FINANCIAL REVIEW

## Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Tajoo Jamali Road 1/0 to Village Syed Ghulam Hussain Bhadai Road Mile 0/0-1/0 = 1.60 Kms  
Including (2x10') Span Bridge, Taluka Jati District Sujawal.

Provision as per Rough Cost Estimate (RCE)										
S. No.	Item	Quantity	Rate	Unit	Amount	Recommended Tender	Excess / Saving	Remarks		
1	2	3	4	5	6	7	8=7-6	Excess/Saving Percentage (%)		
PART A – ROAD WORKS										
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, rammimg, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	461300	3656.23	%CFT	1,686,619	2,800,000	1113381	66.01%		
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, rammimg & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock.	87000	6190.17	%CFT	538,545	800,000	261455	48.55%		
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98~100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	32600	7192.24	%CFT	2,344,670	1,400,000	-944670	-40.29%		
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	10900	2886.26	%RFT	314,602	100,000	-214602	-68.21%		
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	65300	4064.69	%SFT	2,654,243	500,000	-2154243	-81.16%		
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	16300	8183.92	%CFT	1,333,979	600,000	-733979	-55.02%		
7	Earth Work for road embankment from barrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	54100	2208.37	%CFT	119,473	94,420	-25053	-20.97%		
	Total Part- A				8,992,131	6,294,420	-2,697,711	-30.00%		

*[Handwritten signatures and initials]*


S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
	<b>PART B – 3' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Ruble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio. 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	<b>Total Part- B x 4 Culverts</b>				<b>1,012,972</b>	<b>709,078</b>	<b>-303,893</b>	<b>-30.00%</b>
	<b>PART C – (2x10') SPAN RCC SLAB BRIDGE</b>							
1	Earth Work in irrigation channels drain etc, dressed to designed section grades and profile excavated materials disposed and dressed within 59 feet lead in ordinary soil.	18375	2420	% CFT	44,468	43,134	-1334	-3.00%
2	Earth work for road embankment by borrow pits i/c laying in 6" i/c layers clod breaking dressing etc complete, lead upto 100' ft and lift upto 5' ft in ordinary soil.	9800	2208.37	% CFT	21,642	20,992	-650	-3.00%
3	Excavation in foundation of building bridges and other structure i/c dag belling dressing refilling around structure with excavated earth watering ramming lead up to 100 ft and lift up to 5 ft (in ordinary soil).	7892	3176.25	% CFT	25,067	24,315	-752	-3.00%
4	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	1856	9416.28	% CFT	174,766	169,523	-5243	-3.00%
5	Course rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar) (Plinth).	2595	26475	% CFT	687,026	666,415	-20611	-3.00%









S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
6	Course rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar) (Super Structure).	3177	27034.98	% CFT	858,901	833,134	-25767	-3.00%
7	Cement concrete plain i/c placing compacting finishing and curing etc complete (i/c screening and washing of stone aggregate without shuttering). Ratio 1:2:4.	218	14429.25	% CFT	31,456	30,512	-943	-3.00%
8	Fabrication of mild steel reinforcement from cement concrete including bending cutting and binding laying in position making joints and removal of rust from bars.	95.55	4820.2	CWT	460,570	446,753	-13817	-3.00%
9	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing, rendering and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, rafts, lintels and other structure members laid in all respect, Ratio: 1:2:4. (90 lbs cement 2cft sand 4 cft shingle 3/8" to 1/4" gauge.	983	337	CFT	331,271	321,333	-9938	-3.00%
10	Pointing on stone work raised in cement sand mortar ratio. 1:3.	1129	1758.08	% SFT	19,849	19,254	-595	-3.00%
11	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar wood. (2 <sup>nd</sup> class)	20	3127.41	% SFT	625	607	-19	-3.00%
12	Re-handling of earth work up to 50' ft	28175	1058.75	% CFT	29,830	28,935	-895	-3.00%
	<b>Total Part- C Bridge</b>				<b>2,685,472</b>	<b>2,604,907</b>	<b>-80,565</b>	<b>-3.00%</b>
	<b>Grand Total</b>				<b>12,690,574</b>	<b>9,608,405</b>	<b>-3,082,169</b>	<b>-24.29%</b>



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department




Zahar Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi



Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority