


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 029
- 3 Tender Description / Name of Work / Item: Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 4
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: 3
- 11 Financial Bid Opening Date: 3-Apr-18


**12 Bid Evaluation Report**


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Askari Enterprises	5,525,675	1	30 .01% Below	Lowest / Best Evaluated Bidder	Recommended for Award of Contract
2	M/s. GMS Builders & Developer	5,842,484	2	26 % Below	No Bid Security	Non Responsive
3	M/s. Mian Noor Construction Co.	7,715,236	3	2 .28% Below	Technically Disqualified	Absent/ Rejected
4	M/s. Rajgan Enterprises	8,290,010	4	5 % Above	No Bid Security	Non Responsive

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

BID OPENING SHEET

Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	GMS Builders & Developers	5842484/-	Both Photo copy of 20000/- = 225000/-	[Signature]
2	Akbar Enterprise	5525675/-	222000/-	[Signature]
3	Rajni Enterprise	8270010/-	no call deposit	[Signature]
4	Mian Noor Construction Company	7715236.2	335,000/-	[Signature]
5				
6				
7				

[Signature]  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

[Signature]  
Samir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


[Signature]  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


[Signature]  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


Bid Opening Checklist


**Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.**


S.No	ITEM	Name of Bidders				M/s. Rajgan Enterprises
		M/s. Askari Enterprises	M/s. GMS Builders & Developer	M/s. Mian Noor Construction Co.		
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	No	Yes	No	No
3	Required Bid Validity Period	Yes	Yes	No	Yes	Yes
4	Authority of signing	Yes	Yes	No	Yes	Yes
5	Alternate Bid if any	No	No	No	No	No
6	Withdrawal,	No	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No	No
8	Any discounts (if any)	No	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	No	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	No	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	Yes	No	Yes	Yes
12	Any other detail	-	Photo copy of Pay Order submitted	Absent	No Pay Order of Bid Security	

  
**Muhammad Ali Memon**  
 Deputy Director PPP - Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
**Zeenir Hussain Ujjan**  
 Deputy Director (Agri) SCDA  
 Member / Secretary  
 Procurement Committee IMFS

  
**Shaharyar Akhtar Kazi**  
 Project Manager / Chairman  
 Procurement Committee IMFS

  
**Riaz Ahmed Memon**  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi


  
**Kashif Raza**  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority





**Cost Comparison and Recommendations**


**Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km,  
Taluka Shah Bander District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Askari Enterprises	5,325,695	30 % Below	Lowest/ Best Evaluated Bidder	1
2	M/s. Nazeer Ahmed Shaikh	5,478,324	28 % Below	2nd Lowest	2
3	M/s. Abdul Wajid Khan	7,060,263	7.2 % Below	Technically Disqualified	3
4	M/s. Rajgan Enterprises	7,988,542	5.0 % Below	No Bid Security	4

  
Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


# Financial Proposals After Correction

Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Askari Enterprises	222,000 UBL	5,525,675	-	-	5,525,675
2	M/s. GMS Builders & Developer	Photo copy of Pay Order submitted	5,842,484	-	-	5,842,484
3	M/s. Mian Noor Construction Co.	335000 Allied Bank	7,715,236	-	-	7,715,236
4	M/s. Rajgan Enterprises	No Pay Order	8,290,010	-	-	8,290,010

  
Muhammad Ali Memon

Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)

Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi

Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon

Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi






  
Kashif Raza

Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


# ATTENDENCE SHEET

Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Raj Jan Enterprises	Ziauddin	
2	Askeri	Sherwani	
3	Meghna	Meghna	
4	D. S. A & Brother	Sell	
5	GMS Builders	G. Mohindhi	
6			
7			

(A)



Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department




Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi



Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority






# FINANCIAL REVIEW

## Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Nooh Baran Road to Village Waryam Chalko Road Mile 0/0-2/0 taken up length 0/0-0/5 = 1.0 Km,  
Taluka Jati District Sujawal.

Provision as per Rough Cost Estimate (RCE)									
S. No.	Item	Quantity	Rate	Unit	Amount	Recommended Tender	Excess / Saving	Remarks	
1	2	3	4	5	6	7	Difference 8=7-6	Excess/Saving Percentage (%)	
PART A – ROAD WORKS									
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100’ Ft & lift up to 5’ Ft in all type of soil except Rock.	282413	3656.23	%CFT	1,032,567	2,000,000	967433	93.69%	
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100’ ft & lift up to 5.0’ft in all type of soil except rock.	54400	6190.17	%CFT	336,745	500,000	163255	48.48%	
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 ½” to 2” of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98~100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	20400	8402.81	%CFT	1,714,173	1,400,000	-314173	-18.33%	
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	9800	3157.18	%RFT	309,404	150,000	-159403	-51.52%	
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of ¾" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	40800	4152.68	%SFT	1,694,293	500,000	-1194293	-70.49%	
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 ½” in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	20400	9436.83	%CFT	1,925,113	400,000	-1525113	-79.22%	
7	Earth Work for road embankment from barrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil)	55800	2208.37	%CFT	123,227	43,867	-79360	-64.40%	
	Total Part- A				7,135,523	4,993,867	-2,141,656	-30.0%	

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
	<b>PART B ~ 3' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.0%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.0%
3	Coursed Ruble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.0%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.0%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.0%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4.	79	337	CFT	26,623	18,636	-7987	-30.0%
7	Pointing on stone work raised in cement sand mortar ratio. 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.0%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.0%
	<b>Total Part- B x 3 Culverts</b>				759,729	531,808	-227,921	-30.0%
	<b>Grand Total</b>				7,895,252	5,525,675	-2,369,576	-30.0%

Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department

Muhammad Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS

Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi

Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS

Kashif Raza

Assistant Engineer (IMFS)

Sindh Coastal Development Authority