




## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2013-2014/2189 dated: **06-09-2013**  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: <b>06-09-2013</b> .				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi (Political Secretary to honorable C.M Sindh) Coloring & painting, aluminum partition, P/F new bath rooms, including tiles and fixtures).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. SNKR Enterprises.	Rs.5,87,772/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.5,92,023/-	2 <sup>nd</sup>			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.5,97,692/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER  
Provincial Buildings Division No. I,  
Karachi.

  
(AHTESHAM KHAN)  
DEPUTY DIRECTOR  
Sindh Workers Welfare Board  
Karachi

  
(MUHAMMAD YOUSUF BHUTTO)  
EXECUTIVE ENGINEER  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to C.M House Karachi (Political Secretary to honorable C.M Sindh) Coloring & painting, aluminum partition, P/F new bath rooms, including tiles and fixtures).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kye:(T)/D.S/8107 dated: 19-09-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. S.N.K.R Enterprises.	M/S. Uzair Construction Co.	M/S. Tariq Azad Construction Co.	
Cost of Civil Work.	Rs.2,88,262/-	Cost of Civil Work.	Rs.2,88,262/-	Cost of Civil Work.	Rs.2,88,262/-
Less: 20.00 % below	Rs.57,652/-	Less: 20.10 % below	Rs.57,941/-	Less: 19.00 % below	Rs.54,770/-
<b>Total:</b>	<b>Rs.2,30,610/-</b>	<b>Total:</b>	<b>Rs.2,30,321/-</b>	<b>Total:</b>	<b>Rs.2,33,492/-</b>
Cost of W&S&SF Work	Rs.64,847/-	Cost of W&S&SF Work	Rs.64,847/-	Cost of W&S&SF Work	Rs.64,847/-
At Par	---	Less: 0.10 % below	Rs.65/-	Less: 0.08% below	Rs.52/-
<b>Total:</b>	<b>Rs.64,847/-</b>	<b>Total:</b>	<b>Rs.64,782/-</b>	<b>Total:</b>	<b>Rs.64,795/-</b>
Cost of Electric Work	Rs.10,236/-	Cost of Electric Work	Rs.10,236/-	Cost of Electric Work	Rs.10,236/-
Less: 10.00 % below	Rs.1,024/-	Less: 10.10 % below	Rs.1,034/-	Less: 10.00 % below	Rs.921/-
<b>Total:</b>	<b>Rs.9,212/-</b>	<b>Total:</b>	<b>Rs.9,202/-</b>	<b>Total:</b>	<b>Rs.9,315/-</b>
<b>Total Schedule Item</b>	<b>Rs.3,04,669/-</b>	<b>Total Schedule Item</b>	<b>Rs.3,04,305/-</b>	<b>Total Schedule Item</b>	<b>Rs.3,07,602/-</b>
Cost of Non-Schedule Items.	Rs.2,83,864/-	Cost of Non-Schedule Items.	Rs.2,83,467/-	Cost of Non-Schedule Items.	Rs.2,90,090/-
<b>Grand Total:</b>	<b>Rs.5,88,533/-</b>	<b>Grand Total:</b>	<b>Rs.5,87,772/-</b>	<b>Grand Total:</b>	<b>Rs.5,97,692/-</b>
Say:	Rs.5,88,500/-				

The Rate Quoted by M/s. S.N.K.R. Enterprises, Government Contractor, Cost of Civil Work Schedule Items 20.10 % below Cost of W&S&SF Work 0.10% below Cost of Electric Work 10.10% below the Schedule Rate Rs.3,04,305/- & Non-Schedule Items Rs.2,83,467/-, and Grand Total Rs.5,87,772/- found lowest, hence recommended for favour of necessary approval.

*[Signature]*  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*[Signature]*  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

*[Signature]*  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*Open before me*  
*[Signature]*  
 29/9/10




## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2013-2014/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to Town Houses Bungalow No.05, @ GOR-III Karachi (Residence of Mr. Brig. Salman Ahmed Malik).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.5,78,882/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. SNKR Enterprises.	Rs.5,84,846/-	2 <sup>nd</sup>			Highest
3.	M/s. Uzair Construction Co.	Rs.5,91,549/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER  
Provincial Buildings Division No. I,  
Karachi.

  
(ARIF SHAM KHAN)  
DEPUTY DIRECTOR  
Sindh Workers Welfare Board  
Karachi

  
(MUHAMMAD YOUSUF BHUTTO)  
EXECUTIVE ENGINEER  
Provincial Buildings Division No. I,  
Karachi.



### COMPARATIVE STATEMENT

Name of Work:- M/R to Town Houses Bungalow No.05, @ GOR-III Karachi (Residence of Mr. Brig. Salman Ahmed Malik).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R Town House B Low No.05 @ GOR-III Kye:- T(1)/D.S/8106 dated: 19-09-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.					
		M/S. Tariq Azad Construction Co.	M/S. S.N.K.R Enterprises.	M/S. Uzair Construction Co.			
Cost of Civil Work.	Rs.4,57,174/-	Rs.4,57,174/-	Rs.4,57,174/-	Rs.4,57,174/-	Rs.4,57,174/-		
Less: 20.00% below	Rs.91,435/-	Less: 20.05% below	Rs.91,663/-	Less: 19.00% below	Rs.86,863/-	Less: 18.00% below	Rs.82,291/-
<b>Total:</b>	<b>Rs.3,65,739/-</b>	<b>Total:</b>	<b>Rs.3,65,511/-</b>	<b>Total:</b>	<b>Rs.3,70,311/-</b>	<b>Total:</b>	<b>Rs.3,74,883/-</b>
Cost of Non-Schedule Items.	Rs.2,13,683/-	Cost of Non-Schedule Items.	Rs.2,13,371/-	Cost of Non-Schedule Items.	Rs.2,14,535/-	Cost of Non-Schedule Items.	Rs.2,16,666/-
<b>Grand Total:</b>	<b>Rs.5,79,422/-</b>	<b>Grand Total:</b>	<b>Rs.5,78,882/-</b>	<b>Grand Total:</b>	<b>Rs.5,84,846/-</b>	<b>Grand Total:</b>	<b>Rs.5,91,549/-</b>
Say:	Rs.5,79,400/-						

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work Schedule Items @ 20.05% below the Schedule Rate Rs.3,65,511/- & Non-Schedule Items Rs.2,13,371/- and Grand Total: Rs.5,78,882/- found lowest, hence recommended for favour of necessary approval.

*(Handwritten signature)*

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.


*Open before me*  
*(Handwritten signature)*  
19/10



## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	S/R to Secretary Flat C-112 @ Clifton Karachi (Residence of Mr. Pervaiz Sechar).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.7,88,108/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.7,89,433/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.7,93,025/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER  
Provincial Buildings Division No. I,  
Karachi.

  
(AHTESHAM KHAN)  
DEPUTY DIRECTOR  
Sindh Workers Welfare Board  
Karachi

  
(MUHAMMAD YOUSUF BIUTTO)  
EXECUTIVE ENGINEER  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- S/R to Secretary Flat C-112 @ Clifton Kye (Res. of Mr. Pervaiz Seehar),  
 Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh Hyderabad vide letter No. M/R Secretary F-112 @ Clifton Kye:-T/D.S/ 8/08  
 dated: 19-9-2015

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013  
 Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. A.R Enterprises.	M/S. Uzair Construction Co	M/S. Sahar Enterprises.	
Cost of Civil Work.	Rs.1,58,190/-	Cost of Civil Work.	Rs.1,58,190/-	Cost of Civil Work.	Rs.1,58,190/-
Less: 20.00 % below	Rs.31,638/-	Less: 20.00 % below	Rs.31,638/-	Less: 19.00 % below	Rs.30,056/-
<b>Total:</b>	<b>Rs.1,26,552/-</b>	<b>Total:</b>	<b>Rs.1,26,552/-</b>	<b>Total:</b>	<b>Rs.1,28,134/-</b>
Cost of WS&SF Work	Rs.31,059/-	Cost of WS&SF Work	Rs.31,059/-	Cost of WS&SF Work	Rs.31,059/-
At Par	---	At Par	---	At Par	---
<b>Total:</b>	<b>Rs.31,059/-</b>	<b>Total:</b>	<b>Rs.31,059/-</b>	<b>Total:</b>	<b>Rs.31,059/-</b>
Cost of Electric Work	Rs.33,701/-	Cost of Electric Work	Rs.33,701/-	Cost of Electric Work	Rs.33,701/-
Less: 10.00 % below	Rs.3,370/-	Less: 10.10 % below	Rs.3,404/-	Less: 0.05% below	Rs.16/-
<b>Total:</b>	<b>Rs.30,331/-</b>	<b>Total:</b>	<b>Rs.31,028/-</b>	<b>Total:</b>	<b>Rs.31,043/-</b>
<b>Total Schedule Item</b>	<b>Rs.1,87,942/-</b>	<b>Total Schedule Item</b>	<b>Rs.30,297/-</b>	<b>Total Schedule Item</b>	<b>Rs.30,668/-</b>
Cost of Non-Schedule Items.	Rs.6,00,700/-	Cost of Non-Schedule Items.	Rs.6,00,200/-	Cost of Non-Schedule Items.	Rs.1,89,845/-
<b>Grand Total:</b>	<b>Rs.7,88,642/-</b>	<b>Grand Total:</b>	<b>Rs.7,88,108/-</b>	<b>Grand Total:</b>	<b>Rs.7,93,025/-</b>
<b>Save:</b>	<b>Rs.7,88,600/-</b>	<b>Save:</b>	<b>Rs.7,89,433/-</b>	<b>Save:</b>	<b>Rs.7,93,025/-</b>

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items 20.00 % below Cost of WS&SF Work At Par Cost of Electric Work 10.10% below the Schedule Rate Rs.1,87,908/- & Non-Schedule Items Rs.6,00,200/-, and Grand Total Rs.7,88,108/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*Open before me*  
*9/10*



## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated: **06-09-2013**  
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: <b>06-09-2013</b> .				
3.	Tender description / Name of work / item:	M/R to Bungalow No.5, at S.J.C Kye (Res: of Mr. Mumtaz Ali Shah) A.C.S Home Deptt (Civil Work).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.4,95,668/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Public Electric Store.	Rs.4,98,259/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.5,04,529/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.

# COMPARATIVE STATEMENT

Name of Work:- M/R to Bungalow No.5, at S.J.C Kye (Res: of Mr. Mumtaz Ali Shah) A.C.S Home Deptt (Civil Work)

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN-1/2013-2014/02 dated: 17-09-2013

Tender invited vide letter No. TC/G-55/PBD-1/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. A.R Enterprises.	M/S. Public Electric Store	M/S. Sahar Enterprises.	
Cost of Civil Work.	Rs.3,89,389/-	Cost of Civil Work.	Rs.3,89,389/-	Cost of Civil Work.	Rs.3,89,389/-
Less: 20.00% below	Rs.77878/-	Less: 20.10 % below	Rs.78,267/-	Less: 19.00 % below	Rs.73,984/-
<b>Total:</b>	<b>Rs.3,11,511/-</b>	<b>Total:</b>	<b>Rs.3,11,122/-</b>	<b>Total:</b>	<b>Rs.3,15,405/-</b>
Cost of W&S&SF Work.	Rs.52,682/-	Cost of W&S&SF Work.	Rs.52,682/-	Cost of W&S&SF Work.	Rs.52,682/-
At Par	Nil	At Par	Nil	Cost of W&S&SF Work.	Rs.52,682/-
<b>Total:</b>	<b>Rs.52,682/-</b>	<b>Total:</b>	<b>Rs.52,682/-</b>	<b>Add: 1% above</b>	<b>Rs.527/-</b>
<b>Total Schedule Item</b>	<b>Rs.3,64,193/-</b>	<b>Total Schedule Item</b>	<b>Rs.3,63,804/-</b>	<b>Total Schedule Item</b>	<b>Rs.53,209/-</b>
Cost of Non-Schedule Items.	Rs.1,31,990/-	Cost of Non-Schedule Items.	Rs.1,31,864/-	Cost of Non-Schedule Items.	Rs.3,68,614/-
<b>Grand Total:</b>	<b>Rs.4,96,183/-</b>	<b>Grand Total:</b>	<b>Rs.4,95,668/-</b>	<b>Grand Total:</b>	<b>Rs.5,04,529/-</b>
<b>Say:</b>	<b>Rs.4,96,200/-</b>				<b>Rs.</b>

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work @ 20.00% below, Cost of W&S&SF Work At Par the Schedule Rate Rs.3,63,804/- & Non-Schedule Items Rs.1,31,864/-, and Grand Total Rs.4,95,668/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Open before me*

*[Signature]*

*29/10*



**COMPARATIVE STATEMENT**

Name of Work:- M/R to Bungalow No.5, at S.J.C Kye (Res: of Mr. Mumtaz Ali Shah) A.C.S Home Dept (Electric Work)

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.ESSTY/46 Karachi 05-09-2013

Tender invited vide letter No. TC/G-55/PBD-1/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. A.R Enterprises	M/S. Public Electric Store	M/S. Land Decorator	
	Cost of Electric Work.	Rs.84,021/-	Cost of Electric Work.	Rs.84,021/-	Cost of Electric Work.	Rs.84,021/-
	Less: 10.00 % below	Rs.8,402/-	Less: 10.10 % below	Rs.8,486/-	Less: 10.00 % below	Rs.7,562/-
	<b>Total:</b>	<b>Rs.75,619/-</b>	<b>Total:</b>	<b>Rs.75,535/-</b>	<b>Total:</b>	<b>Rs.76,459/-</b>
	Cost of Non-Schedule Items.	Rs.23,500/-	Cost of Non-Schedule Items.	Rs.23,272/-	Cost of Non-Schedule Items.	Rs.24,450/-
	<b>Grand Total:</b>	<b>Rs.99,119/-</b>	<b>Grand Total:</b>	<b>Rs.98,807/-</b>	<b>Grand Total:</b>	<b>Rs.1,00,909/-</b>
	Say:	Rs.99,100/-				

The Rate Quoted by ~~M/s. A.R Enterprises~~, Government Contractor, Cost of Electric Work Schedule Items @ 10.10 % below the Schedule Rate Rs.75,535/- & Non-Schedule Items Rs.23,272, and Grand Total: Rs.98,807/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.




## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to Bungalow No.5, at S.J.C Kye (Res: of Mr. Mumtaz Ali Shah) A.C.S Home Deptt (Electric Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.98,807/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Public Electric Store.	Rs.99,359/-	2 <sup>nd</sup>			Highest
3.	M/s. Land Decorator.	Rs.1,00,909/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No.09, Bath Island Karachi (Res: of Mr. Inamullah Dharejo) (Secretary Health).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Ather & Co.	Rs.9,55,451/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Safia Construction Co.	Rs.9,56,251/-	2 <sup>nd</sup>			Highest
3.	M/s. Uzair Construction Co.	Rs.9,68,433/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Bungalow No.09, Bath Island Karachi (Res. of Mr. Inamullah Dharejo) (Secretary Health).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh Hyderabad vide letter No. M/R Secretary B.Low No.09 @ GOR-Bath Island Kyc:-T/D/S/8134 dated: **20-09-2013**

Tender invited vied letter No. TC/G-55/PBD-I/2013-2014/2189 dated: **12-09-2013**


Date of Issue: **07-10-2013**

Date of opening: **09-10-2013**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Ather & Co.	M/S. Safia Construction Co	M/S. Uzair Construction Co.	
Cost of Civil Work.	Rs.10,61,571/-	Cost of Civil Work. Rs.10,61,571/-	Cost of Civil Work. Rs.10,61,571/-	Cost of Civil Work. Rs.10,61,571/-	Rs.10,61,571/-
Less: 20.00 % below	Rs.2,12,314/-	Less: 20.05 % below Rs.2,12,845/-	Less: 20.00 % below Rs.2,12,314/-	Less: 19.00 % below Rs.2,01,698/-	Rs.2,01,698/-
<b>Total:</b>	<b>Rs.8,49,257/-</b>	<b>Total:</b> Rs.8,48,726/-	<b>Total:</b> Rs.8,49,257/-	<b>Total:</b> Rs.8,59,873/-	<b>Rs.8,59,873/-</b>
Cost of WS&SF Work	Rs.30,814/-	Cost of WS&SF Work Rs.30,814/-	Cost of WS&SF Work Rs.30,814/-	Cost of WS&SF Work Rs.30,814/-	Rs.30,814/-
At Par	---	At Par	At Par	Add: 2% above Rs.616/-	Rs.616/-
<b>Total:</b>	<b>Rs.30,814/-</b>	<b>Total:</b> Rs.30,814/-	<b>Total:</b> Rs.30,814/-	<b>Total:</b> Rs.31,430/-	<b>Rs.31,430/-</b>
<b>Total Schedule Item</b>	<b>Rs.8,80,071/-</b>	<b>Total Schedule Item</b>	<b>Total Schedule Item</b>	<b>Total Schedule Item</b>	<b>Rs.8,91,303/-</b>
Cost of Non-Schedule Items.	Rs.76,180/-	Cost of Non-Schedule Items. Rs.75,911/-	Cost of Non-Schedule Items. Rs.76,180/-	Cost of Non-Schedule Items. Rs.77,130/-	Rs.77,130/-
<b>Grand Total:</b>	<b>Rs.9,56,251/-</b>	<b>Grand Total:</b> Rs.9,55,451/-	<b>Grand Total:</b> Rs.9,56,251/-	<b>Grand Total:</b> Rs.9,68,433/-	<b>Rs.9,68,433/-</b>
<b>Say:</b>	<b>Rs.9,56,300/-</b>				

The Rate Quoted by M/s. Ather & Co. Government Contractor, Cost of Civil Work Schedule Items @ **20.05 % below** Cost of WS&SF Work At Par the Schedule Rate Rs.8,79,540/- & Non-Schedule Items Rs.75,911/- and Grand Total Rs.9,55,451/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi.

  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*Open before me*  
  
 29/10

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated: **06-09-2013**  
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: <b>06-09-2013</b> .				
3.	Tender description / Name of work / item:	S/R to Additional Secretary Flat No.07, GOR Bath Island Kye (Res: of Mr. Agha Fakhar).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Ather & Co.	Rs.9,35,626/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Safia Construction Co.	Rs.9,36,813/-	2 <sup>nd</sup>			Highest
3.	M/s. Uzair Construction Co.	Rs.9,48,648/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- S/R to Additional Secretary Flat No.07, GOR Bath Island Kye (Res. of Mr. Agha Fakhar).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh Hyderabad vide letter No. M/R Addl: Secretary Flat No.07 @ GOR-Bath Island Kye:-T/D/S/8132 dated: **20-09-2013**

Tender invited vide letter No. TC/G-55/PBD-1/2013-2014/2189 dated: **12-09-2013**

Date of Issue: **07-10-2013**

Date of opening: **09-10-2013**

As per Sanctioned Estimate	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Ather & Co.	M/S. Safia Construction Co	M/S. Uzair Construction Co.	
Description of Items.					
Cost of Civil Work.	Rs.7,71,666/-	Cost of Civil Work.	Rs.7,71,666/-	Cost of Civil Work.	Rs.7,71,666/-
Less: 20.00 % below	Rs.1,54,333/-	Less: 20.05 % below	Rs.1,54,719/-	Less: 19.00 % below	Rs.1,46,617/-
<b>Total:</b>	<b>Rs.6,17,333/-</b>	<b>Total:</b>	<b>Rs.6,16,947/-</b>	<b>Total:</b>	<b>Rs.6,25,049/-</b>
Cost of WS&SF Work	Rs.84,939/-	Cost of WS&SF Work	Rs.84,939/-	Cost of WS&SF Work	Rs.84,939/-
At Par	---	At Par	---	Add: 2% above	Rs.1,699/-
<b>Total:</b>	<b>Rs.84,939/-</b>	<b>Total:</b>	<b>Rs.84,939/-</b>	<b>Total:</b>	<b>Rs.86,638/-</b>
Cost of Electric Work	Rs.52,546/-	Cost of Electric Work	Rs.52,546/-	Cost of Electric Work	Rs.52,546/-
Less: 10.00 % below	Rs.5,254/-	Less: 10.10 % below	Rs.5,307/-	Less: 9.00 % below	Rs.4,729/-
<b>Total:</b>	<b>Rs.47,292/-</b>	<b>Total:</b>	<b>Rs.47,239/-</b>	<b>Total:</b>	<b>Rs.47,816/-</b>
<b>Total Schedule Item</b>	<b>Rs.7,49,564/-</b>	<b>Total Schedule Item</b>	<b>Rs.7,49,125/-</b>	<b>Total Schedule Item</b>	<b>Rs.7,59,503/-</b>
Cost of Non-Schedule Items.	Rs.1,86,700/-	Cost of Non-Schedule Items.	Rs.1,86,501/-	Cost of Non-Schedule Items.	Rs.1,89,145/-
<b>Grand Total:</b>	<b>Rs.9,36,264/-</b>	<b>Grand Total:</b>	<b>Rs.9,35,626/-</b>	<b>Grand Total:</b>	<b>Rs.9,48,648/-</b>
Say:	Rs.9,36,300/-				

The Rate Quoted by M/s. Ather & Co. Government Contractor, Cost of Civil Work Schedule Items **20.05 % below** Cost of WS&SF Work At Par Cost of Electric Work **10.10% below** the Schedule Rate **Rs.7,49,125/-** & Non-Schedule Items **Rs.1,86,501/-** and Grand Total **Rs.9,35,626/-** found lowest, hence recommended for favour of necessary approval.

*[Signature]*  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*[Signature]*  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

*[Signature]*  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

*Open before me*

*[Signature]*  
 9/10

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	S/R to Bungalow No.17, Bath Island Karachi (Res: of Mr. Riaz Memon).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Sachal Engineering Works Pvt Ltd	Rs.9,84,577/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Safia Construction Co.	Rs.9,97,216/-	2 <sup>nd</sup>			Highest
3.	M/s. Ather & Co.	Rs.10,14,737/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- S/R to Bungalow No.17, Bath Island Karachi (Res. of Mr. Riaz Memon).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R Secretary B'Low no.17 @ GOR-Bath Island Kyc:-T(1)/D.S/8133 dated: **20-09-2013**

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: **12-09-2013**

Date of Issue: **07-10-2013**

Date of opening: **09-10-2013**

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. Sachal Engineering Works Pvt Ltd	M/S. Safia Construction Co	M/S. Ather & Co	
	Cost of Civil Work.	Rs.9,06,451/-	Cost of Civil Work.	Rs.9,06,451/-	Cost of Civil Work.	Rs.9,06,451/-
	Less: 20.00 % below	Rs.1,81,283/-	Less: 20.10 % below	Rs.1,82,189/-	Less: 19.50 % below	Rs.1,76,751/-
	<b>Total:</b>	<b>Rs.7,25,132/-</b>	<b>Total:</b>	<b>Rs.7,24,226/-</b>	<b>Total:</b>	<b>Rs.7,29,664/-</b>
	Cost of Electric Work.	Rs.29,654/-	Cost of Electric Work.	Rs.29,654/-	Cost of Electric Work.	Rs.29,654/-
	Less: 10.00 % below	Rs.2,965/-	Less: 10.00 % below	Rs.2,965/-	Less: 9.50 % below	Rs.2,817/-
	<b>Total:</b>	<b>Rs.26,688/-</b>	<b>Total:</b>	<b>Rs.26,689/-</b>	<b>Total:</b>	<b>Rs.26,837/-</b>
	<b>Total Schedule Item</b>	<b>Rs.7,51,820/-</b>	<b>Total Schedule Item</b>	<b>Rs.7,50,915/-</b>	<b>Total Schedule Item</b>	<b>Rs.7,56,501/-</b>
	Cost of Non-Schedule Items.	Rs.2,33,833/-	Cost of Non-Schedule Items.	Rs.2,33,662/-	Cost of Non-Schedule Items.	Rs.2,40,715/-
	<b>Grand Total:</b>	<b>Rs.9,85,653/-</b>	<b>Grand Total:</b>	<b>Rs.9,84,577/-</b>	<b>Grand Total:</b>	<b>Rs.9,97,216/-</b>
	<b>Say:</b>	<b>Rs.9,85,700/-</b>				

The Rate Quoted by M/s. Sachal Engineering Works Pvt Ltd, Government Contractor, Cost of Civil Work Schedule Items @ **20.10 % below**, Cost of Electric Work **10% below** the Schedule Rate Rs.7,50,915/- & Non-Schedule Items Rs.2,33,662/-, and Grand Total Rs.9,84,577/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.


**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No.06, Bath Island Kyc (Residence of Mr. Ayoob Shaikh) (Civil Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
13.						
14.						
15.						
16.						
17.						
18.						
19.						
20.						
21.						
22.						
23.						
24.						
25.						
26.						
27.						
28.						
29.						
30.						
31.						
32.						
33.						
34.						
35.						
36.						
37.						
38.						
39.						
40.						
41.						
42.						
43.						
44.						
45.						
46.						
47.						
48.						
49.						
50.						
51.						
52.						
53.						
54.						
55.						
56.						
57.						
58.						
59.						
60.						
61.						
62.						
63.						
64.						
65.						
66.						
67.						
68.						
69.						
70.						
71.						
72.						
73.						
74.						
75.						
76.						
77.						
78.						
79.						
80.						
81.						
82.						
83.						
84.						
85.						
86.						
87.						
88.						
89.						
90.						
91.						
92.						
93.						
94.						
95.						
96.						
97.						
98.						
99.						
100.						

  
PROVINCIAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. I,  
Karachi.

  
DEPUTY DIRECTOR  
Sindh Workers Welfare Board  
Karachi

  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. I,  
Karachi.



Name of Work:- S/R to Secretary Bungalow No.06, Bath Island Kye (Res: of Mr. Ayooob Shaikh) (Civil Work).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN-I/2013-2014/03 dated: 17-09-2013

Tender invited vide letter No. TC/G-55/PBD-I/2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

Description of Items.	As per Sanctioned Estimate Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Public Electric Store	M/S. Sahar Enterprises	M/S. A.R Enterprises.	
Cost of Civil Work.	Rs.5,61,239/-	Cost of Civil Work.	Rs.5,61,239/-	Cost of Civil Work.	Rs.5,61,239/-
Less: 20.00 % below	Rs.1,12,248/-	Less: 20.10 % below	Rs.1,12,809/-	Less: 20.00 % below	Rs.95,411/-
<b>Total:</b>	<b>Rs.4,48,991/-</b>	<b>Total:</b>	<b>Rs.4,48,430/-</b>	<b>Total:</b>	<b>Rs.4,65,828/-</b>
Cost of W&S&SF Work.	Rs.47,952/-	Cost of W&S&SF Work.	Rs.47,952/-	Cost of W&S&SF Work.	Rs.47,952/-
At Par	Nil	At Par	Nil	Add: 2% above	Rs.959/-
<b>Total:</b>	<b>Rs.47,952/-</b>	<b>Total:</b>	<b>Rs.47,952/-</b>	<b>Total:</b>	<b>Rs.48,911/-</b>
<b>Total Schedule Item</b>	<b>Rs.4,96,943/-</b>	<b>Total Schedule Item</b>	<b>Rs.4,96,382/-</b>	<b>Total Schedule Item</b>	<b>Rs.4,97,902/-</b>
Cost of Non-Schedule Items.	Nil	Cost of Non-Schedule Items.	Nil	Cost of Non-Schedule Items.	Nil
<b>Grand Total:</b>	<b>Rs.4,96,943/-</b>	<b>Grand Total:</b>	<b>Rs.4,96,382/-</b>	<b>Grand Total:</b>	<b>Rs.4,97,902/-</b>
<b>Say:</b>	<b>Rs.4,96,900/-</b>				<b>Rs.5,13,300/-</b>

The Rate Quoted by M/s. Public Electric Store, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below & Cost of W&S&SF Work Schedule Items At Par the Schedule Rate Rs.4,96,382/- & Non-Schedule Items Rs. Nil, & Grand Total Rs.4,96,382/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No.1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Open before me*  
*9/10*

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No.06, Bath Island Kye (Residence of Mr. Ayoob Shaikh) (Electric Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Public Electric Store.	Rs.2,85,360/- ✓	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.2,86,466/- ✓	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.2,88,013/- ✓	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



**COMPARATIVE STATEMENT**

Name of Work:- S/R to Secretary Bungalow No.06, Bath Island Kyc (Res: of Mr. Ayooob Shaikh) (Electric Work).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIV/IN-1/2013-2014/04 dated: 17-09-2013

Tender invited vide letter No. TC/G-55/PBD-1/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.				
			M/S. Public Electric Store	M/S. Uzair Construction Co	M/S. Sahar Enterprises		
	Cost of Electric Work.	Rs.1,42,126/-	Rs.1,42,126/-	Cost of Electric Work.	Rs.1,42,126/-	Cost of Electric Work.	Rs.1,42,126/-
	Less: 20.00 % below	Rs.14,212/-	Rs.14,355 /-	Less: 9.90 % below	Rs.14,070/-	Less: 9.00 % below	Rs.12,792/-
	<b>Total:</b>	<b>Rs.1,27,914/-</b>	<b>Rs.1,27,771/-</b>	<b>Total:</b>	<b>Rs.1,28,056/-</b>	<b>Total:</b>	<b>Rs.1,29,336/-</b>
	Cost of Non-Schedule Items.	Rs.1,57,850/-	Rs.1,57,589/-	Cost of Non-Schedule Items.	Rs.1,58,410/-	Cost of Non-Schedule Items.	Rs.1,58,677/-
	<b>Grand Total:</b>	<b>Rs.2,85,764/-</b>	<b>Rs.2,85,360/-</b>	<b>Grand Total:</b>	<b>Rs.2,86,466/-</b>	<b>Grand Total:</b>	<b>Rs.2,88,013/-</b>
	Say:	Rs.2,85,800/-					

The Rate Quoted by M/s. Public Electric Store, Government Contractor, Cost of Electric Work Schedule Items @ 10.10 % below the Schedule Rate Rs.1,27,771/- & Non-Schedule Items Rs.1,57,589/-, & Grand Total Rs.2,85,360/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi

*Open before me*

*29/10*

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi (Servant Qtr, Coloring & Painting Works, flooring) etc.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Muhammad Amin & Co.	Rs.99,681/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.1,00,430/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.1,01,053/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to C.M House Karachi (Servant Qtr. Coloring & Painting Works, flooring) etc.

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.Estt./47 Karachi dated: 06-09-2013

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Muhammad Amin & Co	M/S. A.R Enterprises	M/S. Sahar Enterprises	
Cost of Civil Work.	Rs.1,24,757/30	Cost of Civil Work.	Rs.1,24,757/30	Cost of Civil Work.	Rs.1,24,757/30
Less: 20.00 % below	Rs.24,951/-	Less: 20.10 % below	Rs.25,076/-	Less: 19.50 % below	Rs.24,328/-
<b>Total:</b>	<b>Rs.99,806/-</b>	<b>Total:</b>	<b>Rs.99,681/-</b>	<b>Total:</b>	<b>Rs.1,00,430/-</b>
Cost of Non-Schedule Items.	Nil	Cost of Non-Schedule Items.	Nil	Cost of Non-Schedule Items.	Nil
<b>Grand Total:</b>	<b>Rs.99,806/-</b>	<b>Grand Total:</b>	<b>Rs.99,681/-</b>	<b>Grand Total:</b>	<b>Rs.1,00,430/-</b>
Say:	Rs.99,800/-				

The Rate Quoted by ~~M/s. Muhammad Amin & Co~~, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.99,681/- Non-Schedule Items Rs. NIL, and Grand Total: Rs.99,681/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi (Staff flats, Coloring and painting works) etc				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Land Decorator.	Rs.95,668/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Muhammad Amin & Co.	Rs.96,674/-	2 <sup>nd</sup>			Highest
3.	M/s. S.N.K.R Enterprises.	Rs.97,891/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to C.M House Karachi (Staff flats, Coloring and painting works) etc

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.E.SST:/48 Karachi dated: 06-09-2013

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Land Decorator	M/S. Muhammad Amin & Co	M/S. S.N.K.R Enterprises.	
Cost of Civil Work.	Rs. 1,01,936/-	Cost of Civil Work.	Rs. 1,01,936/-	Cost of Civil Work.	Rs. 1,01,936/-
Less: 20.00 % below	Rs. 20,387/-	Less: 20.10 % below	Rs. 20,489/-	Less: 19.50 % below	Rs. 19,878/-
<b>Total:</b>	<b>Rs. 81,549/-</b>	<b>Total:</b>	<b>Rs. 81,447/-</b>	<b>Total:</b>	<b>Rs. 82,058/-</b>
Cost of W&S&SF Work.	Rs. 1,689/60	Cost of W&S&SF Work.	Rs. 1,689/60	Cost of W&S&SF Work.	Rs. 1,689/60
At Par	Nil	Less 0.50% below	Rs. 8/-	Add: 1% above	Rs. 17/-
<b>Total:</b>	<b>Rs. 1,690/-</b>	<b>Total:</b>	<b>Rs. 1,681/-</b>	<b>Total:</b>	<b>Rs. 1,706/-</b>
<b>Total Schedule Item</b>	<b>Rs. 83,239/-</b>	<b>Total Schedule Item</b>	<b>Rs. 83,128/-</b>	<b>Total Schedule Item</b>	<b>Rs. 83,764/-</b>
Cost of Non-Schedule Items.	Rs. 12,585/-	Cost of Non-Schedule Items.	Rs. 12,540/-	Cost of Non-Schedule Items.	Rs. 12,910/-
<b>Grand Total:</b>	<b>Rs. 95,824/-</b>	<b>Grand Total:</b>	<b>Rs. 95,668/-</b>	<b>Grand Total:</b>	<b>Rs. 96,674/-</b>
<b>Say:</b>	<b>Rs. 95,800/-</b>				

The Rate Quoted by M/s. Land Decorator, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below & Cost of W&S&SF Work Schedule Items **0.50% below** the Schedule Rate Rs. 83,128/- & Non-Schedule Items Rs. 12,540/- & Grand Total Rs. 95,668/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi


  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi (Day to day complaints) Electric Works etc.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable.				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. The Builders.	Rs.97,088/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Muhammad Amin & Co.	Rs.98,093/-	2 <sup>nd</sup>			Highest
3.	M/s. A.R Enterprises.	Rs.1,01,198/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to C.M House Karachi (Day to day complaints) Electric Works etc.

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.E.SST/:43 Karachi dated: 02-09-2013

Tender invited vide letter No. TC/G-55/PBD-I/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. The Builders	M/S. Muhammad Amin & Co	M/S. A.R Enterprises	
Cost of Electric Work.	Rs.17,237/-	Cost of Electric Work.	Rs.17,237/-	Cost of Electric Work.	Rs.17,237/-
Less: 10.00 % below	Rs.1,723/-	Less: 10.20 % below	Rs.1,758/-	Less: 9 % below	Rs.1,551/-
<b>Total:</b>	<b>Rs.15,514/-</b>	<b>Total:</b>	<b>Rs.15,479/-</b>	<b>Total:</b>	<b>Rs.15,686/-</b>
Cost of Non-Schedule Items.	Rs.81,847/-	Cost of Non-Schedule Items.	Rs.81,609/-	Cost of Non-Schedule Items.	Rs.85,512/-
<b>Grand Total:</b>	<b>Rs.97,361/-</b>	<b>Grand Total:</b>	<b>Rs.97,088/-</b>	<b>Grand Total:</b>	<b>Rs.1,01,198/-</b>
	<b>Say: Rs.97,360/-</b>				

The Rate Quoted by M/s. The Builders, Government Contractor, Cost of Electric Work Schedule Items @ 10.20 % below the Schedule Rate Rs.15,479/- & Non-Schedule Items Rs.81,609/- and Grand Total: Rs.97,088/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.


**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi


**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2013-2014/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi Day to day complaints (wood work, Sanitary works) etc.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. S.N.K.R Enterprises.	Rs.97,971/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Muhammad Amin & Co.	Rs.98,968/-	2 <sup>nd</sup>			Highest
3.	M/s. The Builders.	Rs.1,00,355/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- M/R to C.M House Karachi Day to day complaints (wood work, Sanitary works) etc.

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.E.SST:/49 Karachi dated: **06-09-2013**

Tender invited vide letter No. TCG-G-55/PBD-I/2013-2014/2189 dated: **12-09-2013**


Date of Issue: **07-10-2013**

Date of opening: **09-10-2013**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. S.N.K.R Enterprises.	M/S. Muhammad Amin & Co	M/S. The Builders.	
Cost of Civil Work.	Rs.53,110/-	Cost of Civil Work.	Rs.53,110/-	Cost of Civil Work.	Rs.53,110/-
Less: 20.00 % below	Rs.10,622/-	Less: 20.05 % below	Rs.10,649/-	Less: 19.90 % below	Rs.10,091/-
<b>Total:</b>	<b>Rs.42,488/-</b>	<b>Total:</b>	<b>Rs.42,461/-</b>	<b>Total:</b>	<b>Rs.43,019/-</b>
Cost of Electric Work.	Rs.9,969/-	Cost of Electric Work.	Rs.9,969/-	Cost of Electric Work.	Rs.9,969/-
Less: 10.00 % below	Rs.997/-	Less 10.10% below	Rs.1,007/-	Less 10% below	Rs.997/-
<b>Total:</b>	<b>Rs.8,972/-</b>	<b>Total:</b>	<b>Rs.8,962/-</b>	<b>Total:</b>	<b>Rs.8,972/-</b>
<b>Total Schedule Item</b>	<b>Rs.51,460/-</b>	<b>Total Schedule Item</b>	<b>Rs.51,423/-</b>	<b>Total Schedule Item</b>	<b>Rs.51,513/-</b>
Cost of Non-Schedule Items.	Rs.46,790/-	Cost of Non-Schedule Items.	Rs.46,548/-	Cost of Non-Schedule Items.	Rs.47,455/-
<b>Grand Total:</b>	<b>Rs.98,250/-</b>	<b>Grand Total:</b>	<b>Rs.97,971/-</b>	<b>Grand Total:</b>	<b>Rs.98,968/-</b>
					<b>Grand Total:</b> <b>Rs.1,00,355/-</b>

The Rate Quoted by M/s. S.N.K.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ **20.05 % below** & Cost of Electric Work Schedule Items **10.10% below** the Schedule Rate Rs.51,423/- & Non-Schedule Items Rs.46,548/- & Grand Total Rs.97,971/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi.


  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No. 1,  
 Karachi.

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/2189 dated:06-09-2013  
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No:	No. TC/G-55/PBD-I/2012-2013/2189 dated: 06-09-2013.				
3.	Tender description / Name of work / item:	M/R to C.M House Karachi (Sweeper Quarters, Coloring and painting, plaster, flooring etc).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.17337				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	09-10-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Muhammad Amin & Co.	Rs.99,616/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. S.N.K.R Enterprises,	Rs.1,00,290/-	2 <sup>nd</sup>			Highest
3.	M/s. The Builders.	Rs.1,02,107/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi

Name of Work:-

M/R to C.M House Karachi (Sweeper Quarters, Coloring and painting, plaster, flooring etc).

## COMPARATIVE STATEMENT

Estimate Sanctioned by the undersigned office vide letter No. DB/Original/M&R-S.E.SST:/45 Karachi dated: 04-09-2013

Tender invited vide letter No. TC/G-55/PBD-1/2013-2014/2189 dated: 12-09-2013

Date of Issue: 07-10-2013

Date of opening: 09-10-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. Muhammad Amin & Co	M/S. S.N.K.R Enterprises	M/S. The Builders	
Cost of Civil Work.		Rs.99,743/-	Cost of Civil Work.	Rs.99,743/-	Cost of Civil Work.	Rs.99,743/-
Less: 20.00 % below		Rs.19,948/-	Less: 20.50 % below	Rs.20,447/-	Less: 19.00 % below	Rs.18,951/-
<b>Total:</b>		<b>Rs.79,794/-</b>	<b>Total:</b>	<b>Rs.79,296/-</b>	<b>Total:</b>	<b>Rs.80,792/-</b>
Cost of Non-Schedule Items.		Rs.20,720/-	Cost of Non-Schedule Items.	Rs.20,320/-	Cost of Non-Schedule Items.	Rs.21,315/-
<b>Grand Total:</b>		<b>Rs.1,00,514/-</b>	<b>Grand Total:</b>	<b>Rs.99,616/-</b>	<b>Grand Total:</b>	<b>Rs.1,02,107/-</b>
Say:		Rs.1,00,000/-				

The Rate Quoted by M/s. Muhammad Amin & Co. Government Contractor, Cost of Civil Work Schedule Items @ 20.50 % below the Schedule Rate Rs.79,296/- & Non-Schedule Items Rs.20,320/- and Grand Total Rs.99,616/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. 1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. 1,  
Karachi.