




BID EVALUATION REPORT

9

- | | | | |
|--|--|-------------------|--|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadt Kot @ Kamber | | |
| 2 Tender Reference No. | N.I.T No. XEN/H'WAY/TC/2458 | Dated: 30.01.2018 | |
| 3 Tender Description/Name of Work/Item | Reconditioning of road from Miro Khan to Shahdadt Kot Lahori mile 0/0-8/0. | | |
| 4 Method Procurement | Single stage - single Envelope Procurement. | | |
| 5 Tender Published | SPPRA Website 2018 No. 36539 | Dated: 01.02.2018 | |
| | The Daily Times | Dated: 03.02.2018 | |
| | The Daily Express | Dated: 02.02.2018 | |
| | The Daily Sobh | Dated: 03.02.2018 | |
| 6 Total Bid documents | 03 Nos. | | |
| 7 Total Bid received | 03 Nos. | | |
| 8 Technical Bid Opening date (If applicable) | Not Applicable | | |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable | | |
| 10 Bid(s) Rejected (If applicable) | -Nil- | | |
| 11 Financial Bid Opening date | 23.02.2018 | | |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s New Danish Enterprises	67,877,622	Lowest	A (i) = Add:13.85% Above B (i) = At par C (i) = Add:12.50% Above D (i) = Add:23.50% Above E (i) = Add:21.0% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	M/s R.P.S Construction Company	69,221,107	Highest	A (i) = Add:16.0% Above B (i) = At par C (i) = Add:16.0% Above D (i) = Add:25.0% Above E (i) = Add:24.0% Above	Qualified as per evaluation criteria	Responsive
3	M/s Muhammad Ramzan & Co	70,490,032	Highest	A (i) = Add:18.0% Above B (i) = At par C (i) = Add:18.50% Above D (i) = Add:27.50% Above E (i) = Add:26.50% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

 (Bashir Ahmed Kartio) Divisional Accounts Officer Highways Division Kamber-Shahdadt Kot @ Kamber (Member)	 (Suresh Kumar) Executive Engineer Public Health Engineering Division Kamber-Shahdadt Kot @ Kamber (Member)	 (Abdul Qadir Sangi) Executive Engineer Highways Division Kamber-Shahdadt Kot @ Kamber (Chairman)
--	---	---

COMPERATIVE STATEMENT


N.I.T NO. XEN/H'WAY/TC/2458
DATE: 30.01.2018

DATE OF ISSUE UPTO: 22.02.2018
DATE OF OPENING: 23.02.2018


NAME OF WORK:-


Reconditioning of road from Miro Khan to Shahdadtot via Kot Lahori mile 0/0-8/0.

S.#	Description	Estimated cost	M/s New Danish Enterprises		M/s R.P.S Construction Company		M/s Muhammad Ramzan & Co	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK)							
	Amount of Schedule-B	59,137,765		59,137,765		59,137,765		59,137,765
	Add: 14% Above (+) Except Item No.6	8,279,287		0		0		0
	Ded: Difference cost of Bitumen	3,577,874		3,577,874		3,577,874		3,577,874
	Quoted by Contractor		Add:13.85Above	8,220,149	Add:16.0%Above	9,462,042	Add:18.0%Above	10,644,798
	SUB TOTAL PART-A	63,839,178		63,780,040		65,021,933		66,204,689
2.	PART-B (MISC./SIGN BOARD)							
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3.	PART-C (MASONRY STRUCTURE)							
i)	Re-Decking of 3.0ft Span Culvert							
	Amount of Schedule-B	1,213,384		1,213,384		1,213,384		1,213,384
	Add: Cartage Material	159,312		0		0		0
	Quoted by Contractor		Add:12.50%Above	151,673	Add:16.0%Above	194,141	Add:18.50%Above	224,476
	SUB TOTAL PART-C (i)	1,372,696		1,365,057		1,407,525		1,437,860
4.	PART-D (MASONRY STRUCTURE)							
i)	18" Dia Pipe Culvert							
	Amount of Schedule-B	525,250		525,250		525,250		525,250
	Add: Cartage Material	126,150		0		0		0
	Quoted by Contractor		Add:23.50%Above	123,434	Add:25.0%Above	131,313	Add:27.50%Above	144,444
	SUB TOTAL PART-D (i)	651,400		648,684		656,563		669,694
5.	PART-E (MASONRY STRUCTURE)							
i)	Retaining Wall							
	Amount of Schedule-B	1,708,169		1,708,169		1,708,169		1,708,169
	Add: Cartage Material	371,955		0		0		0
	Quoted by Contractor		Add:21.0%Above	358,715	Add:24.0%Above	409,961	Add:26.50%Above	452,665
	SUB TOTAL PART-E (i)	2,080,124		2,066,884		2,118,130		2,160,834
	GRAND TOTAL	67,960,354		67,877,622		69,221,107		70,490,032


 (Bashir Ahmed Kartio)
 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdadtot @ Kamber
 (Member)

The rates quoted by M/s New Danish Enterprises, Government Contractor are lowest.


 (Suresh Kumar)
 Executive Engineer
 Public Health Engineering Division
 Kamber-Shahdadtot @ Kamber
 (Member)


 (Abdul Qadir Sangi)
 Executive Engineer
 Highways Division
 Kamber-Shahdadtot @ Kamber
 (Chairman)

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
KAMBER-SHAHDADKOT

COMPERATIVE STATEMENT

ISSUED UPTO: 22.02.2018


OPENED ON: 23.02.2018

NAME OF WORK:-

RECONDITIONING OF ROAD FROM MIRO KHAN TO SHAHDADKOT VIA KOT LAHORI MILE 0/0-8/0.

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	M/s New Danish Enterprises	67,877,622	Lowest
2	M/s R.P.S Construction Company	69,221,107	Highest
3	M/s Muhammad Ramzan & Co	70,490,032	Highest

Certified that the tender have been opened before undersigned/ firms by the Executive Engineer Highways Division Kamber-Shahdadt 23.02.2018


(Bashir Ahmed Kartio)

Divisional Accounts Officer
Highways Division
Kamber-Shahdadt @
Kamber
Member


(Suresh Kumar)

Executive Engineer Public Health
Engineering Division Kamber-
Shahdadt @ Kamber
Member


(Abdul Qadir Sangi)

Executive Engineer
Highways Division
Kamber-Shahdadt @ Kamber
Chairman

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT

- 1 Tender Reference No: N.I.T NO.XEN/H'WAY/TC/2458 Date:30.01.2018 N.I.T Sr. No.9
- 2 Tender Description/Name of work/Item: Reconditioning of road from Miro Khan to Shahdadtot via Kot Lahori mile 0/0-8/0.
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	5% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	M/s New Danish Enterprises	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	M/s R.P.S Construction Company	Available	Available	Available	Available	Deposited	Deposited	Qualified
3	M/s Muhammad Ramzan & Co	Available	Available	Available	Available	Deposited	Deposited	Qualified


(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadtot @ Kamber
Member


(Suresh Kumar)
Executive Engineer
Public Health Engineering
Division Kamber-Shahdadtot @
Kamber





(Abdul Qadir Sangi)
Executive Engineer
Highways Division
Kamber-Shahdadtot @ Kamber
Chairman

TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:-

RECONDITIONING OF ROAD FROM MIRO KHAN TO SHAHDADKOT VIA KOT
LAHORI MILE 0/0-8/0.

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 23.02.2018

S.No.	Name of Officer	Committee Member	Signature
1	(Abdul Qadir Sangi) Executive Engineer Highways Division Kamber-Shahdadt @ Kamber	Chairman	
2	(Suresh Kumar) Executive Engineer Public Health Engineering Division Kamber-Shahdadt @ Kamber	Member	
3	(Bashir Ahmed Kartio) Divisional Accounts Officer Highways Division Kamber-Shahdadt @ Kamber	Member	



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**

KAMBER

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

Name of Work: Reconditioning of road from Miro Khan to Shahdadkot via Kot Lahori mile 0/0-8/0.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the Procurement Committee was held on 23-02-2018, for the bids called upon vide NIT No: XEN/H'WAY/TC/2458 dated: 30-01-2018. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadkot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Suresh Kumar, Executive Engineer, Public Health Engineering Division Kamber-Shahdadkot @ Kamber / Member.
2. Mr. Bashir Ahmed Kartio, Divisional Accounts Officer, Highways Division Kamber-Shahdadkot @ Kamber / Member.


There are (03 Nos) of blank tenders issued and in response thereof (03) Nos are bidders/contractors participated in the above NIT and put their respective sealed bid in the Tender Box. The sealed bids were opened by the committee before the participants/bidders (as per list attached) and read out each and every bid cost loudly and recorded in the sheet as under:


Sr./B#9	Name of Bidder	Bid Cost
1	M/s New Danish Enterprises	67,877,622
2	M/s R.P.S Construction Company	69,221,107
3	M/s Muhammad Ramzan & Co	70,490,032

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
KAMBER-SHAHDADKOT@ KAMBER


(SURESH KUMAR)
EXECUTIVE ENGINEER PUBLIC HEALTH
ENGINEERING DIVISION
KAMBER-SHAHDADKOT @ KAMBER


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER, HIGHWAYS
DIVISION KAMBER-SHAHDADKOT @ KAMBER
CHAIRMAN
PROCUREMENT COMMITTEE

Copy forwarded with compliments for information and necessary action to:-

- ❖ The Deputy Commissioner Kamber-Shahdadkot.
- ❖ The Superintending Engineer, Works & Services, District Kamber-Shahdadkot.
- ❖ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ❖ Mr. Suresh Kumar, Executive Engineer, Public Health Engineering Division Kamber-Shahdadkot @ Kamber / Member.
- ❖ Mr. Bashir Ahmed Kartio, Divisional Accounts Officer, Highways Division Kamber-Shahdadkot @ Kamber / Member.

BID EVALUATION REPORT


24


1 Name of Procuring Agency	Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No.	N.I.T No. XEN/H'WAY/TC/2458 Dated: 30.01.2018
3 Tender Description/Name of Work/Item	Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.
4 Method Procurement	Single stage - single Envelope Procurement.
5 Tender Published	SPPRA Website 2018 No. 36539 Dated: 01.02.2018 The Daily Times Dated: 03.02.2018 The Daily Express Dated: 02.02.2018 The Daily Sobh Dated: 03.02.2018
6 Total Bid documents	03 Nos.
7 Total Bid received	03 Nos.
8 Technical Bid Opening date (If applicable)	Not Applicable
9 No. of bid Technically qualified (If applicable)	Not Applicable
10 Bid(s) Rejected (If applicable)	-Nil-
11 Financial Bid Opening date	23.02.2018

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mazhar Ali Kalhoro	5,174,979	Lowest	A (i) = Add:8.70% Above B (i) = At par C (i) = Add:13.50% Above D (i) = Add:24.0% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	M/s United Communication & Construction Co	5,231,846	Highest	A (i) = Add:9.80% Above B (i) = At par C (i) = Add:15.0% Above D (i) = Add:26.50% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Abdul Sattar Soomro	5,276,756	Highest	A (i) = Add:10.50% Above B (i) = At par C (i) = Add:19.0% Above D (i) = Add:32.0% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


(Bashir Ahmed Kartio)
 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdadkot @ Kamber
 (Member)


(Suresh Kumar)
 Executive Engineer
 Public Health Engineering Division
 Kamber-Shahdadkot @ Kamber
 (Member)


(Abdul Qadir Sangi)
 Executive Engineer
 Highways Division
 Kamber-Shahdadkot @ Kamber
 (Chairman)

COMPERATIVE STATEMENT

N.I.T NO. XEN/H'WAY/TC/2458
DATE: 30.01.2018


DATE OF ISSUE UPTO: 22.02.2018
DATE OF OPENING: 23.02.2018


NAME OF WORK:-


Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.

S.#	Description	Estimated cost	Mr. Mazhar Ali Kalhoro		M/s United Communication & Construction Co		Mr. Abdul Sattar Soomro	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	4,724,383		4,724,383		4,724,383		4,724,383
	Add: 9% Above (+) Except Item No.6	425,194		0		0		0
	Ded: Difference cost of Bitumen	279,628		279,628		279,628		279,628
	Quoted by Contractor		Add:8.70%Above	411,021	Add:9.80%Above	462,990	Add:10.50%Above	496,060
	SUB TOTAL PART-A	4,869,949		4,855,776		4,907,745		4,940,815
2. PART-B (MISC./SIGN BOARD)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) Re-Decking of 3.0ft Span Culvert								
	Amount of Schedule-B	151,528		151,528		151,528		151,528
	Add: Cartage Material	21,108		0		0		0
	Quoted by Contractor		Add:13.50%Above	20,456	Add:15.0%Above	22,729	Add:19.0%Above	28,790
	SUB TOTAL PART-C (i)	172,636		171,984		174,257		180,318
4. PART-D (MASONRY STRUCTURE)								
i) 18" Dia Pipe Culvert								
	Amount of Schedule-B	105,050		105,050		105,050		105,050
	Add: Cartage Material	27,246		0		0		0
	Quoted by Contractor		Add:24.0%Above	25,212	Add:26.50%Above	27,838	Add:32.0%Above	33,616
	SUB TOTAL PART-D (i)	132,296		130,262		132,888		138,666
	GRAND TOTAL	5,191,837		5,174,979		5,231,846		5,276,756

The rates quoted by Mr. Mazhar Ali Kalhoro, Government Contractor are lowest.


(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot @ Kamber
(Member)


(Puresh Kumar)
Executive Engineer
Public Health Engineering Division
Kamber-Shahdadkot @ Kamber
(Member)


(Abdul Qadir Sangi)
Executive Engineer
Highways Division
Kamber-Shahdadkot @ Kamber
(Chairman)

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
KAMBER-SHAHDADKOT

COMPERATIVE STATEMENT

ISSUED UPTO: 22.02.2018
OPENED ON: 23.02.2018


NAME OF WORK:-


RECONDITIONING OF LINK ROAD FROM RATO DERO ROAD TO VILLAGE
BAKHTIAR BROHI MILE 0/0-0/5.

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	Mr. Mazhar Ali Kalhoro	5,174,979	Lowest
2	M/s United Communication Construction Company	5,231,846	Highest
3	Mr. Abdul Sattar Soomro	5,276,756	Highest

Certified that the tender have been opened before undersigned/ firms by the
Executive Engineer Highways Division Kamber-Shahdadkot 23.02.2018


(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot @
Kamber
Member


(Suresh Kumar)
Executive Engineer Public Health
Engineering Division Kamber-
Shahdadkot @ Kamber
Member


(Abdul Qadir Sangi)
Executive Engineer
Highways Division
Kamber-Shahdadkot@ Kamber
Chairman

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/H'WAY/TC/2458 Date:30.01.2018 N.I.T Sr. No.24
- 2 Tender Description/Name of work/Item: Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	5% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	Mr. Mazhar Ali Kalhoro	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	M/s United Communication Construction Company	Available	Available	Available	Available	Deposited	Deposited	Qualified
3	Mr. Abdul Sattar Soomro	Available	Available	Available	Available	Deposited	Deposited	Qualified


(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot @ Kamber
Member


(Suresh Kumar)
Executive Engineer
Public Health Engineering
Division Kamber-Shahdadkot @
Kamber





(Abdul Qadir Sangi)
Executive Engineer
Highways Division
Kamber-Shahdadkot @ Kamber
Chairman

TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:-

RECONDITIONING OF LINK ROAD FROM RATO DERO ROAD TO VILLAGE
BAKHTIAR BROHI MILE 0/0-0/5.

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 23.02.2018

S.No.	Name of Officer	Committee Member	Signature
1	(Abdul Qadir Sangi) Executive Engineer Highways Division Kamber-Shahdadkot @ Kamber	Chairman	
2	(Suresh Kumar) Executive Engineer Public Health Engineering Division Kamber-Shahdadkot @ Kamber	Member	
3	(Bashir Ahmed Kartio) Divisional Accounts Officer Highways Division Kamber-Shahdadkot @ Kamber	Member	



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**

KAMBER

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

Name of Work: Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the Procurement Committee was held on 23-02-2018, for the bids called upon vide NIT No: XEN/H'WAY/TC/2458 dated: 30-01-2018. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadt Kot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Suresh Kumar, Executive Engineer, Public Health Engineering Division Kamber-Shahdadt Kot @ Kamber / Member.
2. Mr. Bashir Ahmed Kartio, Divisional Accounts Officer, Highways Division Kamber-Shahdadt Kot @ Kamber / Member.


There are (03 Nos) of blank tenders issued and in response thereof (03) Nos are bidders/contractors participated in the above NIT and put their respective sealed bid in the Tender Box. The sealed bids were opened by the committee before the participants/bidders (as per list attached) and read out each and every bid cost loudly and recorded in the sheet as under:

Sr./B#24	Name of Bidder	Bid Cost
1	Mr. Mazhar Ali Kalhoro	5,174,979
2	M/s United Communication Construction Company	5,231,846
3	Mr. Abdul Sattar Soomro	5,276,756

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
KAMBER-SHAHDADKOT@ KAMBER


(SURESH KUMAR)
EXECUTIVE ENGINEER PUBLIC HEALTH
ENGINEERING DIVISION
KAMBER-SHAHDADKOT @ KAMBER

(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER, HIGHWAYS
DIVISION KAMBER-SHAHDADKOT @ KAMBER
CHAIRMAN
PROCUREMENT COMMITTEE
























Copy forwarded with compliments for information and necessary action to:-


















- ❖ The Deputy Commissioner Kamber-Shahdadt Kot.
- ❖ The Superintending Engineer, Works & Services, District Kamber-Shahdadt Kot.
- ❖ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ❖ Mr. Suresh Kumar, Executive Engineer, Public Health Engineering Division Kamber-Shahdadt Kot @ Kamber / Member.
- ❖ Mr. Bashir Ahmed Kartio, Divisional Accounts Officer, Highways Division Kamber-Shahdadt Kot @ Kamber / Member.


















ATTENDANCE SHEET
OF PARTICIPATED IN TENDERING PROCESS
N.I.T NO: XEN/H'WAY/TC/2458 DATED: 30.01.2018
HIGHWAYS DIVISION KAMBER-SHAHDADKOT
OPENING DATE: 23.02.2018


















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
1	Magsi Construction Company	
2		
3		
4	Jawed Fikhtas Khuhawas	
5	Ali Zia Khan	
6	M/S Afaqun Con Services	
7	Din Muhammad Enterprises	
8	Baluch Construction Bidders	
9	Jatani and Company	
10	Nasirullah Magsi	
36	Madan Hussain	
	Mahesh Ji	
	Niaz Hussain Purohit	
	M.R. Hasan	
44	Ahmed Ali Meem	
















DKB Construction Company

















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/S M.A. BALOUCH	
	M/S ... A.A.	
		
		
		
		
	Mehran Associates	
	MS MUSHTAQ HUSSAIN	
	Ahulam Mustafu Qalho	
		
	Ichadim Hussain Traders	
	Local Luck Cons: con	
	Vinod Kumar	
	United Communication Cor: company	
	Sand A Cor: Company	
	M/S Ali Muneed Fud Co	
	M/S Nafes Rehman	
	MR. Tanvir Ali Mirjat	


















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/s Wajid Hameed Const Co	
	M/s Waheed Qadir Enterprises	
	M.S VIKY & Co	
	M/S Himath Ali	
	عبدالله بن محمد	
	M/s Bukhari & Sons	
	Saras International	
	Dit Sher Junejo	
	FARMAN Ali Junejo	
	M/S - M. D.A. C.C	
	M/S - R.P.S. C.C	
	M.S - Abdulmajid M Ushes	
	Atta Hussain / Candhra	
	M/S. Sheikh's Brothers	
	M/S. Nazim Brohi	
	M/S. S.N.R. Constructions	
	M/s Iqbal Ali Khashtari	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	Sheetaz BCO	
	K.S ENTERPRISES	
	M/S S.S-AM & CO	
	M/S Ahmed Hussain	
	M/S SAHIL Builders	
	M/S Faisal Abbasi	
	M/S Zehri Enterprises & Const	
	M/S Shafi Mohammed Magal	
	M/S Tariq Const & Co	
	M/S Rehman Constt Co	
	M/S Mohammed burk magal	
	Army Construction Company Imdad M.	
	Mohammed Ibrahim Chang	
	Al Rafiq Accredit.	
	Zeshan Ahmed Chang	
	AFTABALI ABDO	
		

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/s Intairy Ali & Co	
	M/s MRC Builders & Developer	
	Mazhar Ali Khanna	
	Kamran Tunio	
	M/s Ali Jan Chaudhry	
	M/s Javed	
	M/s Ajaz Chaudhry	
	Ali Gohar Junejo	
	M/s Ali Raza Khokher	
	M/s Sikander Ali Khokher	
	M/s Tariq & Co	
	M/s Mahmood Contractors & Builders	
	M/s Shafi Muhammad Soha	
	M/s Ehsanullah Soha	
	M/s Kamran Ali Shaikh	
	M/s Ghulam Farooq Shaikh	
	M/s Lutuf Ullah Shaikh	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/S AMIN CONST: & CO	
	RIZWAN AHMED	
	M/S Arbab Ali Tuni & Bunk	
	M/S wako Brothers	
	Sajjad Ahmed Govt contractor	
	Latim Mahmood	
	M. Ali Chandio	
	Anwer Ali associates	
	M/S Ajwa constructions	
	S-MAK Engineering Works	
	M/S-ABBAS & Co	
	M/S -AK BROTHERS	
	Art Architecture Associate	
	M/S. M. Hesham Khan	
	Sohail Nazir Nagzi	
	Zahid Dewari	
	A-W-E Constt. Co:	
	Meesam Constt: Co	
	Khadrin Hussain Jamal	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/S. N. D. A. C. C	
	M/S. R. P. S. C. C	
	MR. Zubayyan Ali Leghawi	
	MR. Abdul Sattar Leghawi	
	MR. Bilawal Ali Shaikh	Bul Ali
	M/S Abdul Sattar Ashani	
	M/S Ahsan Ali kangroo	
	Muhammad Hussain	
		
	Abdul Khalique	
	Jagrani Const Co:	
	M/S Bakhat Hussain Const Co:	
	M/S Tabarug Enterprises	
	Munawar Ali & Co:	
	Darici Const Co:	
	Fateh & Co:	
	Qureshi Traders	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/s New Deniz Enterprises	
	AMK Const Co	
	Rizy A. Maher & Co	
	WAGAN CONSTRUCTION	
	Ahsem Ali Maman	
	M/S Teobs Moor	
	M/s Anmol Const Co	
	M/s Safdar Ah Jungo	
	M/s Ashique Ah Jungo	
	Eng: Riaz Hanain Langah	
	M/s Saad Jatoik Co	
	M/s Nawaz Jatoik Co	
	M/s Asad Brothers	
	M/s Anzar Au	
	M/s Abdul Razak	
	M/s Mujeeb ur Rehman	
	M/s Jatoik Traders.	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	M/s Wagar Enterprises	<u>Wagar.</u>
	M/s Saleem Eng.	
	M/s Zaman Haider & Co.	
	Akhtar Ahmed Jais	
	عبدالله علي كفاوي	
	Sikandar Ali Jumejo	Aji
	داجا زاهد	
	اسحاق علي بروهي	
	Mehtab Hussain	Mehtab
	عبدالله علي صديقي	<u>Ambar</u>
	علي نواز ميمڻ	M/smt
	Shabir Ahmed Abbasi	Shabir Ahmed
	M/s Muhammed Khan Brothers	
	M/s Eng Muhammed Sadiq	
	Abdul Jabbar Abbasi	
	Ansar Ahmed Jalbani	
	Abdul Sattar Soomro.	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
01.	M/s. Abdul Hafeez Abn S/o. (AL-Fa Builders) W/No. 15.	
02.	M/s Alpha Builders & Constt.	
	Abdul Manan chandio	
	Rafique Ahmed Jatoi	
	M/s OM Parkash	
	MR. Aijaz Hussain Detho	
	MR. Qadeer Hussain Tunio	
	I.S Engineers	
	Muhammed Saleem Mirjat	
	Siraj' ud din chandio	
	MEAMOOD AKHTAR KAKAR SASOLI	
	Javed Akhtar Khushnawar	
	Fauzan Const.	
	Asif Ali	
	Fauz Mohd. Const.	
	M.Y Brothers	Mulazim Hassan
	ALLAH BUA BROTHII	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
	Riaz Hussain Jamali	
	Deedar Ali Brohi	
	M/S Pirzada & Co.	
	Humail Nawaz Pirzadi	
	M/S CM 2 Const. Co.	
	مکتبہ تعمیراتی	مکتبہ تعمیراتی
	M/S M. Sabayo	
	Zamir Ali Khaskheli	
	M/S Rabbi Traders	
	Zahid Jibri	
	Mohamud Faizal & Co	Faizal
	Global Enterprises & Builders	
	M/S Bhatti Builders	
	M/S Mahommed Romzan S.G.	
	M/S Abra construction	
	M/S Three Star	

TC-11

K-11

EXECUTIVE ENGINEER
HIGHWAY DIVISION
KAMBER-SHAYADKOT



OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DISTRICT
KAMBER-SHAHDADKOT @ D.C. SECRETARIAT KAMBER

Ph No: 074-9411057 & Email: xenhighwayskamber@gmail.com
No. XEN/H/WAY/TC/2458 Dated: 30/01/2018

NOTICE INVITING TENDERS

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

LIST OF WORKS

S.#	Name of Scheme	Estimated Cost (Rs. In Millions)	Bid Security (PK) (In Rupees)	Tender Fee (In Rupees)	Time for completion
PROVINCIAL ADP PROGRAM 2017-2018					
1	Construction of link road from Bakhar Mehassar road to village Allah Rakho Jeyo mile 0/0-1/0.	11,5250	575,450	3,000	24 Months
2	Construction of link road from Mehmoodabad Rato Dero road to village Sher Muhammad-Ji-Wandh via Achar Chandio mile 0/0-1/0.	12,8395	641,975	3,000	24 Months
3	Reconditioning of road from Larkana Miro Khan road to village Dary Khan Jatol mile 0/0-1/21/c/100/RH Bridge.	14,7010	735,050	3,000	24 Months
4	Construction of link road from Miro Khan Mehmoodabad road to village Alay Wanyo Jatol via Umar Khan Jatol mile 0/0-2/0.	24,2189	1,210,945	3,000	24 Months
5	Construction of link road from Lohi Pull road to village Ghulam Lashari via Muhammad Ibrahim Mastol mile 0/0-1/0.	12,0244	601,230	3,000	24 Months
6	Construction of link road from Miro Khan, Lohi Pul road to village Wala Muhammad Mastol mile 0/0-0/4.	6,3272	316,360	3,000	24 Months
7	Construction of link road from Miro Khan Kot Lahori road to village Muhammad Kamaz Margi (Balsani) mile 0/0-0/2.	3,2766	163,830	1,500	24 Months
8	Reconditioning of road from Miro Khan, Lohi Pull road to village Ubeddulah Mastol mile 0/0-0/3.	5,6914	284,570	3,000	24 Months
9	Reconditioning of road from Miro Khan to Shahdadkot via Kot Lahori mile 0/0-0/4.	67,9600	3,398,000	3,000	24 Months
10	Construction of link road from Miro Khan Shah-Jo-Loaw road to village Pangri Khan Brohi mile 0/0-0/2.	3,2724	163,620	1,500	24 Months
11	Construction of link road from Sijawal Shahdadkot Motorway to Lal Khan-Ji-Wandh via Gahi Khan Junjo, Khair Muhammad Brohi Noor Muhammad Brohi along Bhutto Miner mile 0/0-2/0.	22,6534	1,132,670	3,000	24 Months
12	Reconditioning of road from Miro Khan Shah-Jo-Loaw road @ Allahab Chowk to Ali Hassan Brohi mile 0/0-1/0.	8,6604	433,020	3,000	24 Months
13	Construction of link road from Miro Khan Shah-Jo-Loaw road to village Allahabad mile 0/0-1/2.	15,6683	783,415	3,000	24 Months
14	Construction/Reconditioning of road from Bhand Choyk Gharhi Khairo road to village Ajah Dito Jalband mile 0/0-1/2.	13,1201	656,005	3,000	24 Months
15	Construction of link road from Hayyat Gopang Jilani Jatol to Murad Jalband via Adan Khan Gopang and Ghulam Hyder Gopang mile 0/0-1/2.	16,4102	820,510	3,000	24 Months
16	Construction of link road from Larkana-Miro Khan road @ Haji Arbab Shaikh village to Muhan road Moosa Brohi mile 0/0-0/4.	5,9973	299,865	3,000	24 Months
17	Construction of link road from Dooley-Ji-Wandh to village Chakar Brohi mile 0/0-0/3.	7,6446	382,230	3,000	24 Months
18	Construction of link road from Gharhi Khairo road to village Tando Miron Khan mile 0/0-1/1.	14,3340	716,700	3,000	24 Months
19	Construction/Reconditioning of link road from Qube Saed Khan Motorway to village Khamsa Khan Brohi mile 0/0-0/6.	10,3331	516,655	3,000	24 Months
20	Construction of link road from Khuda Bux Janani to village Khuda Bux Janani mile 0/0-1/0.	19,4256	971,280	3,000	24 Months
21	Construction/Reconditioning of link road from Jan Muhammad Janani to Khuda Bux Janani approach via Khudad mile 0/0-2/0.	19,4952	974,760	3,000	24 Months
22	Construction of link road from Shahdadkot Gharhi Khairo road Sukkur via Pull to Shahbaz Chandio mile 0/0-1/2.	17,4367	871,835	3,000	24 Months
23	Construction of link road from Dildar Hussain Jatol village Koor trifol mile 0/0-1/4.	5,1917	259,585	3,000	24 Months
24	Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.	6,8403	342,015	3,000	24 Months
25	Reconditioning of link road from Rato Dero road to Bahaba Colony to village Qadir Bux Brohi mile 0/0-0/7.	8,5700	428,500	3,000	24 Months
26	Construction of Link Road from Motorway to Jaraha Village via Dr. Saifullah Kooch, Shahmeer Lashad mile 0/0-1/3, U/C EL Taluka Shahdadkot (Remaining Work).	14,2340	711,700	3,000	24 Months
27	Construction of Link Road from Dhand Allah Bux Leghari to Parlyal Syal mile 1/5-1/2/300 U/C Leghari Taluka Shahdadkot (Remaining Work).	3,9366	196,830	1,500	24 Months
28	Construction of Link Road from Gharhi Khairo Road to Village Ahmad Qadir Mags mile 0/0-1/0, U/C Hazar Wala, Taluka Qube Saed Khan (Remaining Work).	4,1345	206,725	1,500	24 Months
29	Construction of Link Road from Shahdadkot Kamber Road to Village Abdul Qadir Khoso mile 0/0-0/4, U/C Karim, Taluka Miro Khan (Remaining Work).	3,2569	162,845	1,500	24 Months
30	Construction of Link Road from Lohi Pul Shahdadkot Road to Village Chakar Sultan Rai mile 0/0-4/6-338, U/C Mastol, Taluka Sijawal (Remaining Work).	8,5700	428,500	3,000	24 Months
31	Construction of Link Road from Lohi Pul Shahdadkot Road to Village Balouch Khan Mastol mile 0/0-1/0, U/C Mastol, Taluka Sijawal (Remaining Work).	6,6430	332,150	3,000	24 Months
32	Construction of Link Road from Shahdadkot Dose Ali Road to Village Masood Mags mile 0/0-0/5, U/C Karim Taluka Miro Khan (Remaining Work).	2,1951	109,755	1,500	24 Months
33	Construction of Link Road from Shah Beg Shaikh to Village Nizal Mags mile 0/0-0/4, U/C Bago Dera, Taluka Qube Saed Khan (Remaining Work).	3,2396	161,980	1,500	24 Months
M&R PROGRAM 2017-2018					
34	M&R of road from Kamber-Larkana road to village Pir Muhammad Mello U/C Abri mile 0/0-0/1 Taluka Kamber.	1,1600	58,000	1,500	6 Months
35	M&R of road from Arjo-Meena road to village Dhand Bux Mugheri U/C Lashkari mile 0/0-0/6/c Retaining Wall 250RH Taluka Kamber.	7,9992	399,960	3,000	6 Months
36	M&R of road from Kamber-Miro Khan road to village Bhambin Khan Chandio mile 0/0-1/2/c Retaining Wall 200 RH Taluka Miro Khan.	5,3359	266,795	3,000	6 Months
37	M&R of road from Larkana-Miro Khan road to village Saiddat Leghari mile 2/0/6 Taluka Miro Khan.	2,9557	147,785	1,500	6 Months
38	M&R of road from Kamber-Miro Khan road to village Lal Bux Leghari via Nau Thuro mile 0/0-0/3 Taluka Miro Khan.	4,1776	208,880	1,500	6 Months
39	M&R of road from Kamber Miro Khan road @ 9/0 to village Alibayar Mastol along Zakriya drain mile 0/0-1/0 Taluka Miro Khan.	3,0000	150,000	1,500	6 Months
40	M&R of road from Khulwar Pump to Sim Nala (widening) mile 0/0-0/2*330 (Taluka Shahdadkot).	6,4952	324,760	3,000	6 Months
41	M&R Reconditioning of road from Inam Bux Janani road to village Shahawaz Khan Mags mile 0/0-1/0 U/C Masonry Structure Taluka Shahdadkot.	6,4612	323,060	3,000	6 Months
42	M&R W/R of road from Kamber-Shahdadkot @ point Sim Nala to Dago Dero Bye Pass (missing portion) mile 0/0-0/2.	5,0000	250,000	3,000	6 Months
43	M&R Paving/competing of road from Qaim Khan Mugheri mile 0/0-1/0 Taluka Wawal.	2,9957	149,785	1,500	6 Months
44	M&R of road from Motorway to village Mitho Khan Mastol mile 0/0-0/2 Taluka Sijawal.	1,4940	74,700	1,500	6 Months
45	M&R of road from Motorway to village Mir Shahawaz Khan Bhutto mile 0/0-0/4 Taluka Sijawal.	3,0000	150,000	1,500	6 Months

TERMS AND CONDITIONS

1. If issuance Documents will be issued from date of publication i.e. in the newspapers upto 22.02.2018.
2. Submission: Last dated will be 23.02.2018 upto 1:00 PM.
3. Opening: will be opened on 23.02.2018 @ 2:00 PM (on the same day of submission).
4. Un-recorded Tenders: will be again issued/submitted / opened on following dated:

Attempt	Issue Date	Submission Date	Opening Date
2nd	From 28.02.2018 to 12.02.2018	13.02.2018 1:00 PM	13.02.2018 on the same day @ 2:00 PM

2. No conditional / Telegraphic Tender will be entertained.
3. No Tenders without Call Deposit or received after specified date and time will be considered & No any Demand Draft/Pay order will be accepted.
4. Bid should contain least cost method (Single stage one envelope).



پاکستان کے 11 شہروں سے ایک وقت شائع ہونے والا واحد اخبار

FRIDAY, FEBRUARY 2, 2018

دفتر ایگزیکٹو انجینئر، ہائی ویڈیویشن
ضلع قمبر - شہدادکوٹ واقع DC سیکرٹریٹ قمبر
NO. XEN/HWAY/TC/2458
Date: 30-01-2018

ٹینڈرز طلبی نوٹس

SPPPRA کے 2010 کے مطابق نام لکھی گئے، دسلہ طریقہ کار اور آئٹمز کی فہرست سے مندرجہ ذیل کاموں کی

Table with 4 columns: No., Description, Quantity, Unit. Includes items like '1. 3000 376,450 11.5290'.

Table with 4 columns: No., Description, Quantity, Unit. Includes items like '28. 1500 206,725 4.1345'.

Table with 4 columns: No., Description, Quantity, Unit. Includes items like '34. 1500 58,000 1.1600'.

نوٹس: 1. ایجنٹس کی فہرست کی بنیاد پر 22-02-2018 سے رجسٹریشن کے لیے ہائیڈرو...
2. شہدادکوٹ ڈسٹرکٹ کے تمام کاموں کے لیے...
3. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...
4. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...
5. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...
6. SPPPRA کے 2010 کے مطابق نام لکھی گئے، دسلہ طریقہ کار اور آئٹمز کی فہرست سے مندرجہ ذیل کاموں کی...
7. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...
8. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...
9. ایجنٹس کی فہرست کی بنیاد پر 23-02-2018 سے رجسٹریشن کے لیے...

Table with 4 columns: No., Description, Quantity, Unit. Includes items like '1. 3000 376,450 11.5290'.

ایگزیکٹو انجینئر
ہائی ویڈیویشن
قمبر، شہدادکوٹ

INF-KRY-NO.614/18
8 3 9 8

سورہیہ مرین سوپ کی تدل جاوہر وسار - پٹائی

روزانی سندھ جی عوامی خدمت کی ادارہ

DAILY SOBAH Karachi

سوپ

ایڈیٹر: ظہیر علی شاہ

021-35156121-6, 022-2650655-7

جلد 13، شمارہ 03، ستمبر 2018ء بمطابق 16 جمادی الاول 1439ھ قیمت 12 روپيا شمارو 269

آفیس آف ڈی ایگزیکوٹو انجینئر
ہاء ویز ڈویژن، قمبر شہدادکورت
واقع D.C میسریت قمبر
 فون نمبر: 074_9411057، ای میل: xcnhighwayskambur@gmail.com

NO: XEN/HWAY/TC/2458 Dated: - 30.01.2018

ٹینڈر گھرانے لاء نوٹیس
 تیسری ورکنڈ ٹینڈر سلیکشن ٹینڈر مینڈیٹ کے تحت قمبر شہدادکورت کے قریب ڈال طرس جی پور ٹھیکریو، 15 SPFR 2018 روز 2018ء تحت مہریت ٹینڈر گھرانے لاء

سلسلہ نمبر	تفصیل	مستطیل	مستطیل	مستطیل
سلسلہ نمبر	مستطیل	مستطیل	مستطیل	مستطیل
1	پروٹیکشن آف ڈی ایگزیکوٹو انجینئر ہاء ویز ڈویژن، قمبر شہدادکورت واقع D.C میسریت قمبر	11.230	11.230	11.230
2	مسجد آباد و ترمیم و روڈ کان گرت سید علی شاہ	12.873	12.873	12.873
3	پتھریل سیرو خان روڈ کان گرت پرہا خان	14.701	14.701	14.701
4	سیرو خان مسعود آباد روڈ کان گرت	14.219	14.219	14.219
5	ارہمی بل روڈ کان گرت گھرانہ آسٹری ویا	12.824	12.824	12.824
6	سیرو خان ارہمی بل روڈ کان گرت ویا	11.810	11.810	11.810
7	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
8	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
9	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
10	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
11	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
12	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
13	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
14	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
15	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
16	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
17	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
18	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
19	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
20	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
21	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
22	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
23	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
24	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
25	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
26	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
27	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
28	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
29	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
30	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230

سلسلہ نمبر	تفصیل	مستطیل	مستطیل	مستطیل
1	ارہمی بل روڈ کان گرت سید علی شاہ	12.873	12.873	12.873
2	مسجد آباد و ترمیم و روڈ کان گرت سید علی شاہ	12.873	12.873	12.873
3	پتھریل سیرو خان روڈ کان گرت پرہا خان	14.701	14.701	14.701
4	سیرو خان مسعود آباد روڈ کان گرت	14.219	14.219	14.219
5	ارہمی بل روڈ کان گرت گھرانہ آسٹری ویا	12.824	12.824	12.824
6	سیرو خان ارہمی بل روڈ کان گرت ویا	11.810	11.810	11.810
7	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
8	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
9	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
10	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
11	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
12	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
13	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
14	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
15	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
16	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
17	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
18	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
19	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
20	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
21	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
22	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
23	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
24	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
25	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
26	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
27	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
28	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
29	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230
30	سیرو خان کھڑکیو شترنی ویا خان شترنی	11.230	11.230	11.230

شرطون و ضابطا

1. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

2. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

3. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

4. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

5. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

6. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

7. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

8. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

9. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

10. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

11. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

12. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

13. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

14. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

15. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

16. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

17. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

18. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

19. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

20. اس نوٹیس کے تحت مہریت ٹینڈر گھرانے لاء 2018ء ستمبر 30ء تک جاری کیا گیا ہے۔

ایگزیکوٹو انجینئر
ہاء ویز ڈویژن
قمبر شہدادکورت
 INF-KRY No. 6/14/8



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 11th January, 2018

CORRIGENDUM

No.E&A(W&S)/3-9/91-2014 (Kambar-Shahdadkot): In supersession of this Department's Notification dated 13.04.2016, with the approval of Competent Authority a Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of **Executive Engineer, Highways Division, Kambar- Shahdadkot @ Kambar** with the following composition:

- | | | |
|---|--|----------|
| 1 | Executive Engineer,
Highways Division,
<u>KAMBAR -SHAHDADKOT @KAMBAR</u> | Chairman |
| 2 | Executive Engineer,
Public Health Engineering Division,
<u>KAMBAR -SHAHDADKOT @KAMBAR</u> | Member |
| 3 | Divisional Accounts Officer,
Highways Division,
<u>KAMBAR - SHAHDADKOT @ KAMBAR</u> | Member |


2. The Functions & Responsibilities of the committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)/3-9/91-2014 (Kambar-Shahdadkot): Karachi, dated the 11th January, 2018.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chief Engineer (Highways), Sukkur.
3. The Superintending Engineer, W&S, Kambar- Shahdadkot @ Kambar.
4. The Managing Director, SPPRA Karachi
5. The Chairman / Members of the Committee.
6. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
7. P.S to Minister, Works & Services Sindh, Karachi.
8. P.S to Secretary, Works & Services Department, Karachi.
9. P.A to Deputy Secretary (Admn.), Works & Services Department.
10. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22/ December, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91-2014: With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in respect of Highways Division, Buildings Division and Education Works Division, Kamber-Shahdadt @ Kamber for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | | |
|------|--|----------|
| i) | Chief Engineer (Buildings),
Sukkur. | Chairman |
| ii) | Representative of Flood Emergency Reconstruction
Project (FERP), Sukkur
(not below the rank of BPS-17) | Member |
| iii) | Representative of District Accounts Officer,
Kamber-Shahdadt. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2014:

Karachi dated the 22/ December, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH