


BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-01. Renovation of Office Building T.C Pithoro.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Fayaz Ahmed Mughal	8%	1st Lowest	7.39 % Above	Being Lowest	Approved
2	Mr. Shakeel Ahmed	8.50%	2nd Lowest	7.85 % Above		
3	Mr. Khalid Hussain	9.80%	3rd Lowest	9.05 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-02. Renovation of Water Supply Scheme Pithoro Town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Fayaz Ahmed Mughal	26%	1st Lowest	20.62 % Above	Being Lowest	Approved
2	Mr. Shakeel Ahmed	33%	2nd Lowest	26.17 % Above		
3	Mr. Khalid Hussain	35%	3rd Lowest	27.76 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-03. Construction of Shade for Vehicles @ T.C office building
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Fayaz Ahmed Mughal	19.90%	1st Lowest	16.52 % Above	Being Lowest	Approved
2	Mr. Shakeel Ahmed	22.50%	2nd Lowest	18.68 % Above		
3	Mr. Khalid Hussain	23.75%	3rd Lowest	19.72 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-04. Construction of Black Top Road from Naka to Main Chowk Akri Pithoro town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	6%	1st Lowest	6.30 % Below	Being Highest	Approved
2	Mr. Shakeel Ahmed	5%	2nd Lowest	5.25 % Below		
3	Mr. Ghulam Sarwar	4%	3rd Lowest	4.20 % Below		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT



 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-05. Construction of Meeting Hall @ Public Park Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Khalid Hussain	9.75%	1st Lowest	8.86 % Above	Being Lowest	Approved
2	Mr. Shakeel Ahmed	10.25%	2nd Lowest	9.32 % Above		
3	Mr. Fayaz Ahmed Mughal	14.75%	3rd Lowest	13.41 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-06. Providing, Lying, Jointing PVC Pipe 3" & 4" dia from Chohan Paro to Kolhi Paro and Akri Primary School to Kolhi Paro Pithoro town
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Khalid Hussain	21.10%	1st Lowest	17.40 % Above	Being Lowest	Approved
2	Mr. Aftab Ahmed	24.75%	2nd Lowest	20.41 % Above		
3	Mr. Fayaz Ahmed Mughal	28.50%	3rd Lowest	23.51 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-07. Construction of open surface drains for various Mohalla Pithoro town
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Dpening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Shakeel Ahmed	24%	1st Lowest	19.32 % Above	Being Lowest	Approved
2	Mr. Khalid Hussain	27%	2nd Lowest	21.74 % Above		
3	Mr. Ghulam Sarwar	30%	3rd Lowest	24.15 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-08. Construction of Cement Concrete Road for various streets in Akri Mohalla & Station Mohalla Pithoro town
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	45.70%	1st Lowest	31.34 % Above	Being Lowest	Approved
2	Mr. Fayaz Ahmed Mughal	46.50%	2nd Lowest	31.89 % Above		
3	Mr. Preemchand Kolhi	48.25%	3rd Lowest	33.09 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION


BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-09. Construction of Cement Concrete Road for various Villages of U.C Pithoro, Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	51%	1st Lowest	33.70 % Above	Being Lowest	Approved
2	Mr. Fayaz Ahmed Mughal	53%	2nd Lowest	35.02 % Above		
3	Mr. Dilawar Arisar	56%	3rd Lowest	37.00 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-10. Earth work of Katcha road in various villages of U.C Pithoro, Taluka Pithoro.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Shakeel Ahmed	15%	1st Lowest	17.65 % Below	Being Highest	Approved
2	Mr. Dilawar Arisar	12%	2nd Lowest	14.12 % Below		
3	Mr. Mohammad Ramzan Jat	10%	3rd Lowest	11.76 % Below		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-11. Construction of Brick Pavement Road @ Community Centre Soomra Mohalla, From Chohan Para to Kolhi Para, From Main road bachaband to Masan, Gravyard,, Masjid road village Ismail Rind, Village Abdul Wahid Arisar Deh 10 Heral, Khuda Dino Shah, Ezzo Rind Mohalla Ameer Hussain Shah, Ghulam Mohammad Bhatti Deh Lagni, Muqem Shar and Surto Kolhi.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	12.90%	1st Lowest	11.42 % Above	Being Lowest	Approved
2	Mr. Atta Mohammad Nohri	14.25%	2nd Lowest	12.61 % Above		
3	Mr. Ghulam Sarwar	18.75%	3rd Lowest	16.60 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT



 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-12. Construction of Brick Pavement road for village Anwardin Sand, Hondo Arisar, Fazaldin Arisar, Kirshan Kolhi, Beerbal Malhi and Haji Faizal Abro.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Dpening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s Amin	12.92%	1st Lowest	11.44 % Above	Being Lowest	Approved
2	Mr. Nehru Mal Khatri	15%	2nd Lowest	13.28 % Above		
3	Mr. Mohammad Ramzan Jat	18%	3rd Lowest	15.93 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TDWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-13. Construction of Brick Pavement road for various villages of U.C Pithoro Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Ghulam Sarwar	12.90%	1st Lowest	11.42 % Above	Being Lowest	Approved
2	Mr. Preemchand Kolhi	15%	2nd Lowest	13.28 % Above		
3	Mr. Fayaz Ahmed Mughal	17.50%	3rd Lowest	15.49 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUOIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-14. Construction of Water Tank for village Khuda Dino Shah
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Saishta Khan	15%	1st Lowest	13.04 % Above	Being Lowest	Approved
2	Mr. Fayaz Ahmed Mughal	18%	2nd Lowest	15.64 % Above		
3	Mr. Atta Mohammad Nohri	20%	3rd Lowest	17.38 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#- 15. Construction of culverts on water courses in various villages for Union Council Pithoro (38 Nos.)
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Ghulam Sarwar	19.60%	1st Lowest	16.36 % Above	Being Lowest	Approved
2	Mr. Nehru Mal Khatri	22%	2nd Lowest	18.36 % Above		
3	Mr. Aftab Ahmed	25%	3rd Lowest	20.86 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-16. Earth work of Katcha road from Girhore Road to Mukhtiar Bhurgri Kumbhar Paro, Girhore road to Ghulam Qadir Abro, Miran Shah to Ashique Hussain Chhoro.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Mohammad Ramzan Jat	15.25%	1st Lowest	17.94 % Below	Being Highest	Approved
2	Mr. Shakeel Ahmed	12%	2nd Lowest	14.12 % Below		
3	Mr. Ghulam Sarwar	10%	3rd Lowest	11.76 % Below		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-17. Renovation of Office Building T.C Shadipalli
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Khaid Hussain	10.80%	1st Lowest	13.92 % Above	Being Lowest	Approved
2	Mr. Fayaz Ahmed Mughal	12%	2nd Lowest	15.47 % Above		
3	Mr. Ghulam Sarwar	15%	3rd Lowest	19.34 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-18. Construction of Staff quarter for T.C Shadipalli
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Achar Jee	10.75%	1st Lowest	9.69 % Above	Being Lowest	Approved
2	Mr. Shakeel Ahmed	12%	2nd Lowest	10.82 % Above		
3	Mr. Ghulam Sarwar	16%	3rd Lowest	14.42 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-19. Construction of Cement Concrete road from Shahi Bazar to water supply scheme and approach road for T.C office Shadipalli.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Haji Nawab Ali Rajar	47.25%	1st Lowest	32.03 % Above	Being Lowest	Approved
2	Mr. Preemchand Khatri	49.50%	2nd Lowest	33.55 % Above		
3	Mr. Atta Mohammad Nohri	52.50%	3rd Lowest	35.59 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-20. Construction of Cement Concrete road for various villages of U.C Shadipalli Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Khalid Hussain	40.20%	1st Lowest	27.10 % Above	Being Lowest	Approved
2	Mr. Preemchand Khatri	50.54%	2nd Lowest	34.07 % Above		
3	M/s S.K Dars	54%	3rd Lowest	36.40 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-21. Construction of Open Surface Drains for Khosa, Kumbhar & Kolhi Paro Ward No. 02 Shadipalli town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Mohammad Saleem Khumbhar	23.50%	1st Lowest	19.00 % Above	Being Lowest	Approved
2	Mr. Qutub Din	25.75%	2nd Lowest	20.82 % Above		
3	Mr. Fayaz Ahmed Mughal	28.75%	3rd Lowest	23.24 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TDWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUNO AUDIT UMERKDT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-22. Construction of Brick Pavement road for Menghwar Paro, Kolhi Paro ward no.03, Jalalabad Paro ward No. 03, Khosa Paro ward no. 02 and Village Faqir Mohammad ward no. 04 Shadipalli town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Qutub Din	12.50%	1st Lowest	11.09 % Above	Being Lowest	Approved
2	Mr. Fayaz Ahmed Mughal	16.25%	2nd Lowest	14.41 % Above		
3	Mr. Khan Mohammad Shaikh	18.75%	3rd Lowest	16.63 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-23. Construction of Brick Pavement road for village Sahib Khan Lashari Deh Bareji, Umeed Ali Shar Deh Degan Palli, Allah Jurio Shar Deh Shadipalli, Jevo Kolhi Deh Baraji, Akbar Rind, Ghulam Mohammad Arain, Dar Palli Deh Dhandi, Dr. Wali Mohammad Rahimon, U.C Shadipalli.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s. Yasir Yasin	15.50%	1st Lowest	13.40 % Above	Being Lowest	Approved
2	Mr. Qutub Din	18.25%	2nd Lowest	15.78 % Above		
3	Haji Suleman Soomro	22.75%	3rd Lowest	19.67 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-24. Construction of Brick Pavement Road for village Inayat Makrani, Mukhtiar Bhurgri Deh Piror and Sagho Halepoto via Taj Mohammad Halepoto U.C Shadipalli.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Biddor	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Preemchand Kolhi	16%	1st Lowest	13.78 % Above	Being Lowest	Approved
2	M/s Hamood Rehman	19%	2nd Lowest	16.37 % Above		
3	Mr. Qutub Din	22%	3rd Lowest	18.95 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-25. Construction of Brick Pavement Road for various villages of U.C Shadipalli Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Qutub Din	15.90%	1st Lowest	13.70 % Above	Being Lowest	Approved
2	Mr. Khalid Hussain	18.25%	2nd Lowest	15.72 % Above		
3	Mr. Khan Mohammad Shaikh	23.50%	3rd Lowest	20.24 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-26. Construction of water tanks various villages in Union Council Shadipalli (04 Nos.)
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Preemchand Koichi	15%	1st Lowest	13.03 % Above	Being Lowest	Approved
2	Mr. Shaista Khan	18%	2nd Lowest	15.64 % Above		
3	Mr. Qutub Din	20%	3rd Lowest	17.38 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TDWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-27. Construction of Culverts on water courses for various villages in Union Council Shadipalli Taluka Pithoro (22 Nos)
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Dpening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Achar Jee	19.65%	1st Lowest	16.41 % Above	Being Lowest	Approved
2	Haji Nawab Ali Rajar	22.50%	2nd Lowest	18.79 % Above		
3	Mr. Qutub Din	24.75%	3rd Lowest	20.67 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT



 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-28. Construction of Open Surface Drains type "A.B.C" in various Mohallas and Cement Concrete road from Allah Warayo House to Madrsa, Sameja Mohalla near Massan in Ghulam Nabi Shah Town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Qutub Din	33.50%	1st Lowest	25.07 % Above	Being Lowest	Approved
2	Mr. Mubarik Ali Samoon	35.75%	2nd Lowest	26.75 % Above		
3	Mr. Kelash Khatri	42.50%	3rd Lowest	31.80 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-29. Construction of Cement Concrete road from Noor Mohammad Samon house to Eidal Samon house and Pirshotam house to Jamal Shah Hawali in Ghulam Nabi Shah town.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Qutub Din	40.80%	1st Lowest	28.93 % Above	Being Lowest	Approved
2	Mr. Kelash Khatri	44.50%	2nd Lowest	31.56 % Above		
3	Mr. Khan Mohammad Shaikh	48%	3rd Lowest	34.04 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-30. Construction of cement concrete road for Khambro Masjid, Sain Bux Mohalla, Sabho Machhi Village Makhdom Talib-ul-Molla Colony and Lal Mohammad Rajar Mohalla Village Sawan Rajarin U.C Shah Mardan Shah.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Mubarak Ali Samoon	45.90%	1st Lowest	31.44 % Above	Being Lowest	Approved
2	M/s Amin	48.25%	2nd Lowest	33.05 % Above		
3	Syed Muneer Ahmed Shah	50.75%	3rd Lowest	34.76 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-31. Construction of cement concrete road for various villages of U.C Shah Mardan Shah Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Ghulam Qadir Khoso	52.50%	1st Lowest	34.38 % Above	Being Lowest	Approved
2	Haji Suleman Soomro	55%	2nd Lowest	36.02 % Above		
3	Haji Nawab Ali Rajar	58.50%	3rd Lowest	38.31 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT


CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-32. Construction of Brick Pavement road from Khambhro Dhoronaro road to Jamal Samon house, Village Mehar Ali Machhi and Ghulam Mohammad Machhi, Machhi Paro Village Haji Jani, , U.C Shah Mardan Shah.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	45.50%	1st Lowest	31.17 % Above	Being Lowest	Approved
2	Mr. Mubarik Ali Samoon	48%	2nd Lowest	32.88 % Above		
3	Mr. Qutub Din	52%	3rd Lowest	35.62 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TDWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-33. Construction of Brick Pavement road from Khambro Main Road to Shafi Mohammad house, Khambro Wadho to Nohri Paro, Ghazi Samon road to village Hafiz Samon and Habib Halepoto to Adam Mari U.C Shah Mardan Shah.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	28%	1st Lowest	21.84 % Above	Being Lowest	Approved
2	Mr. Qutub Din	32%	2nd Lowest	24.96 % Above		
3	Mr. Atta Mohammad Nohri	36%	3rd Lowest	28.08 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-34. Construction of Brick Pavement road for various villages of U.C Shah Mardan Shah Taluka Pithoro
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Nehru Mal Khatri	34.30%	1st Lowest	25.51 % Above	Being Lowest	Approved
2	Mr. Qutub Din	37%	2nd Lowest	27.52 % Above		
3	Mr. Bhemoon	39%	3rd Lowest	29.00 % Above		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

BID EVALUATION REPORT

1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-35. Construction of Culverts on water courses for various villages in Union Council Shah Mardan Shah Taluka Pithoro (27 Nos.)
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Haji Nawab Ali Rajar	19.90%	1st Lowest	15.95 % Above	Being Lowest	Approved
2	Mr. Bhemoon	23.50%	2nd Lowest	18.84 % Above		
3	Mr. Kelash Khatri	26.50%	3rd Lowest	21.25 % Above		

Procurement Committee, Town Committee Pithoro


MEMBER/SECRETARY
TOWN OFFICER
TOWN COMMITTEE PITHORO


MEMBER
ASSISTANT DIRECTOR
LOCAL FUND AUDIT UMERKOT



CHAIRMAN
DIRECTOR
LOCAL GOVERNMENT
MIRPURKHAS DIVISION

BID EVALUATION REPORT


1	Name of Procuring Agency	Town Committee Pithoro
2	Tender Reference No.	TC/PHO/372/2014, Dated 29.04.2014
3	Tender Description Name of Work/ Item	S#-36. Earth work of Katcha road for various villages of U.C Shah Mardan Shah Taluka Pithoro.
4	Method of Procurement	One Envelop
5	Tender Published	Daily Jang Karachi, Awami Awaz, Sindh Express, dated 08.05.2014 The Express Tribune, dated 07.05.2014.
6	Total Bid Documents sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Dpening (if applicable)	28.05.2014
9	No. of Bid technically qualified (if applicable)	03 Nos
10	Bid(s) rejected	-
11	Financial Bid Opening Date	28.05.2014
12	<u>Bid Evaluation Report.</u>	

S.#	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s Ghulam Qadir Khoso	15.25%	1st Lowest	1.88 % Below	Being Highest	Approved
2	Mr. Qutub Din	12%	2nd Lowest	1.48 % Below		
3	Mr. Mubarik Ali Samoon	10%	3rd Lowest	1.23 % Below		

Procurement Committee, Town Committee Pithoro


 MEMBER/SECRETARY
 TOWN OFFICER
 TOWN COMMITTEE PITHORO


 MEMBER
 ASSISTANT DIRECTOR
 LOCAL FUND AUDIT UMERKOT


 CHAIRMAN
 DIRECTOR
 LOCAL GOVERNMENT
 MIRPURKHAS DIVISION

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.


6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency Town Committee Pithoro
- (b). Brief Description of Works S#-01. Renovation of Office Building T.C Pithoro.
- (c). Procuring Agency's address:- Near Pir Pithoro Chowk, T.C Pithoro
- (d). Estimated Cost:- 1.250 Million
- (e). Amount of Bid Security:- 2% Rs. 25000/- (Fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days) :- 40 Days (Not more than sixty days).
- (g). Security Deposit:- (including bid security):- 2% Call Deposit & 8% Security Deposit (in% age of bid amount / estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills:- 8% Security Deposit & 6.5% Income Tax
- (i). Deadline for Submission of Bids along with time:- 28.05.2014 (02:00pm)
- (j). Venue, Time, and Date of Bid Opening:- At T.C Office Pithoro (02:30pm) on 28.05.2014
- (k). Time for Completion from written order of commenc:- 03 Months
- (L). Liquidity damages:- 0.05 Per day (0.05 of Estimated Cost of Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No. _____ Date _____ Amount Rs. 2000/-

(In words Rupees Two thousands only)


ENGINEER
TOWN COMMITTEE PITHORO

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorata basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) Contractor causes a breach of any clause of the Contract;
- (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract.
- (ii)
- (iii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

- work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death, which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it was employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, here in before mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause - 18 : Financial Assistance / Advance Payment

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/ contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause-19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whol of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority ,if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the and of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

ACCOUNTANT
TOWN COMMITTEE PITHORO

ENGINEER
TOWN COMMITTEE PITHORO

CONTRACTOR

„BILL OF QUANTITIES“
SCHEDULE "B"

- WORK: DETAILED WORKING ESTIMATE RENOVATION OF OFFICE
BUILDING T.C PITHORO.


S.NO.	DESCRIPTION	QTY	RATE	UNIT	AMOUNT
1.	Dismantling of brick in lime or cement mortar (GSI No. 13 P-10).				
	223.00 Cft @ Rs. 1285/63 P % Cft				Rs. 2867/-
2.	Removing cement or lime plaster (GSI No. 53/c P-13)				
	8111.00 Sft @ Rs. 121/- P % Sft				Rs. 9814/-
3.	Pucca brick work in ground floor in cement sand motor (1:6) (GSI No. 5 P-21).				
	365.00 Cft @ Rs. 12674/36 P % Cft				Rs. 33587/-
4.	Cement plaster 1:6 upto 12" height 3/4" thick (GSI No.52 (c) P-52).				
	8745.00 Sft @ Rs. 2590/50 P % Sft				Rs. 226539/-
5.	Cement plaster 1:4 upto 12" height 3/8" thick (GSI No.52 (c) P-52).				
	8745.00 Sft @ Rs. 2197/52 P % Sft				Rs. 192173/-
6.	Flooring of mosaic (Marble chips tiles of white cement laid flate in (1:2) white cement mortar over 3/4" thick bed of grey cement mortar (1:2) (GSI No. 64 P-48).				
	204.00 Sft @ Rs. 12698/37 P % Sft				Rs. 25905/-
7.	Glazed tiles dado 3/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing (GSI No. 38 P-45).				
	164.00 Sft @ Rs. 28299/30 P % Sft				Rs. 46410/-
8.	Supplying and Fixing in position Aluminum (GSI No. 83 (b) P-105).				
	28.00 sft @ Rs. 1507/66 P.Sft				Rs. 42214/-
9.	Supplying and Fixing in position Aluminum (GSI No. 84 (b) P-105).				
	24.00 sft @ Rs. 1647/69 P.Sft				Rs. 39545/-

	plying and Fixing false ceiling of plaster (GSI No. 52 P-64).			
	202.00 sft	@ Rs. 25293/42	P%.Sft	Rs. 51092/-
11.	White washing (1 coats) (GSI No. 26 P-54)			
	27692.00 Sft	@ Rs. 416/63	P % Sft	Rs. 115373/-
12	Distempering 2 coats (GSI No.24 P-54).			
	27692.00 Cft	@ Rs. 1043/90	P % sft	Rs. 289077/-
13	Preparing the surface & painting with matt finishing paint of approved make to old matt finish surface (GSI No. 37 (a) P-55) (Three Coats)			
	1859.00 sft	@ Rs. 1772/38	P%.Sft	Rs. 32949/-
14	Painting old surface (GSI No. 4 P-68) (Three Coats)			
	3093.00 sft	@ Rs. 1486/21	P%.Sft	Rs. 45968/-
			Total	Rs. 1153513/-

CONDITIONS.

1. The rate should inclusive of all the taxes i.e Sales Tax, Octroi, Royalties etc. if any.
2. No separate carriage will be allowed to the firms/ contractors.
3. No Premium will be allowed on non schedule items.
4. Steel shuttering will be used in RCC works.
5. For RCC & Plain Cement concrete the mixture machine will be used.
6. The testing of the work will be arranged by the contractor at his own cost, no separate payment will be made.
7. Any error or omission in the specification item will be governed by the relevant specification and schedule items.
8. The decision of the undersigned shall be final and binding on all the parties in any dispute.

CONTRACTOR


 ENGINEER
 TOWN COMMITTEE PITHORO