

Comprative Statement / Financial Review

Name of Work Chain link fence around the lungh lake area (12000 R.ft:) Lung Lake Wildlife Sanctuary Taluka and District Qambar

Reference NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017

Date of Submission & Time 24-04-2017 at 01:00 PM

Date of Opening & Time 24-04-2017 at 03:00 PM

AS PER ESTIMATE

Part-A

| | |
|---|---------|
| Cost of Civil Work Except Steel, Marble, G.Tile | 1010340 |
| Cost of Steel Work | |
| Cost of Marble, Tile | |
| Cost of Non Schedule Item | |
| Cost of Carriage | |
| Add 10% on Steel Work | 70724 |
| Ded 20% Marble, Tile | |

Part-B

| | |
|---|--|
| Cost of Water Supply & S/F (Except Pipe Work) | |
| Cost of Pipe Work | |
| Non Schedule Item | |
| Add 5% on W/Supply & Sanitary Work | |
| Add 15% on Pipe Work | |

Part-C

| | |
|-----------------------|----------------|
| Cost of Electric Work | 0 |
| Non Schedule Item | 0 |
| Contingency | |
| Total | 1081064 |

| | |
|---------|-------|
| Million | 1.080 |
|---------|-------|

AS PER RATE QUOTED BY CONTRACTOR / BIDDER

Rate Quoted By **M/s Darshan Electric Works**

| | |
|----------------------|----------------|
| Part-A (S.I & N.S.I) | 1010340 |
| 6.90% Above | 69713 |
| Total | 1080053 |

Grand Total (A+B+C) 1080053

Rate Quoted By **M/s RPS Construction Company**

| | |
|----------------------|----------------|
| Part-A (S.I & N.S.I) | 1010340 |
| 6.85% Above | 69208 |
| Total | 1079548 |

Grand Total (A+B+C) 1079548

Rate Quoted By **M/s Sky High Company**

| | |
|----------------------|----------------|
| Part-A (S.I & N.S.I) | 1010340 |
| 6.79% Above | 68602 |
| Total | 1078942 |

Grand Total (A+B+C) 1078942



MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUUKUR-MEMBER



MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUUKUR & LARKANA DIVISION
CHAIRMAN



MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUUKUR


BID EVALUATION REPORT

- 1 Name of Procuring Agency Deputy Conservator Wildlife Sukkur Division
- 2 Tender Reference NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017
- 3 Tender Description / Name of Work / Item. Chain link fence around the lungh lake area (12000 R.ft:) Lungh Lake Wildlife Sanctuary Taluka and District Qambar
- 4 Method of Procurement Single Stage - One Envelop Procedure.
- 5 Tender Published: The News, April 02, 2017 Daily Express April 02, 2017, The Daily Ibrat April 02, 2017 & SPPRA Sr 32402 Dated 31-03-2017
- 6 Total Bid Documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening Date Not Applicable.
- 9 No. of Bid Qualified 03 Nos.
- 10 Bid (s) Rejected: NIL
- 11 Financial Bid Opening Date: 24-04-2017
- 12 Bid Evaluation Report:

| Sr. | Name of Firms / Bidder | Cost Offered by the bidder | Rank in Terms of Cost | Reasons for Acceptance / Rejection | Remarks |
|-----|------------------------------|----------------------------|-----------------------|--|------------------|
| 1 | 2 | 3 | 4 | 6 | 7 |
| 1 | M/s Darshan Electric Works | 1080053 | 3rd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 2 | M/s RPS Construction Company | 1079548 | 2nd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 3 | M/s Sky High Company | 1078942 | 1st Lowest | Recommended For Awarded Of Work Order As Quoted Lowest | LOWEST ACCEPTED |
| | | | | | |

Signature of the Members of the Committee.


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR - MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

SUBJECT PROCUREMENT COMMITTEE HELD ON 24-04-2017

A meeting of the procurement committee was held under the chairmanship of Deputy Conservator Wildlife Sukkur Division

The below mentioned members of committee attended the meeting and discussed the bids invited for the procurement of works vide Deputy Conservator Wildlife Sukkur Division **DEVP-PROJ (2017) DCWL/489**

Dated: 29-03-2017 and subsequently hoisted on the website of Sindh Procurement Regularity Authority and Information Department Government of Sindh Karachi.

Following Procurement Committee Members:-

- 1/- Mr. TAJ MUHAMMAD SHAIKH (Chairman)
Deputy Conservator, Wildlife SUKKUR Division
- 2/- Mr. AMEER HASAN JAGIRANI (Member)
Assistant Conservator Wildlife
Sukkur
- 3/- Mr. Iftikhar Ahmed (Member)
Divisional Forest Officer, Sukkur

During the course meeting following discussion / decisions were made by the committee.

- 1/- The tenders purchased by the bidders up to date **21-04-017**
- 2/- The method for bidding was single stage – one envelop.
- 3/- The bids were opened on **24-04-2017 at (3:00 PM)** in presence of procurement committee.


The committee was informed that **03-Nos.** bidders have purchased the bidding documents for the work upto date **21-04-2017** and **03 Nos** have submitted the bids on **24-04-2017** in the office of the Deputy Conservator Wildlife Sukkur Division.


| S.No | Name of Firms / Contractors | Raking in Term of Cost | Remarks |
|------|------------------------------|------------------------|---------|
| 1 | M/s Darshan Electric Works | 3rd Lowest | |
| 2 | M/s RPS Construction Company | 2nd Lowest | |
| 3 | M/s Sky High Company | 1st Lowest | |
| | | | |


The committee thoroughly scrutinized each case / tender by comparing arithmetically and financially with sanctioned estimate / bill of quantities, criteria for eligibility and minimum qualification as per bidding documents.

Recommendation:

After scrutiny of each bid by the committee, it was recommended that 1st lowest evaluated responsive bidder may be awarded the work due to quoted as per tender evaluation criteria being lowest


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR - MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

BIDDERS QUALIFICATION REPORT

NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017

Deputy Conservator Wildlife Sukkur Division


| | | |
|----|---|--|
| 1 | Name of Agency | Deputy Conservator Wildlife Sukkur Division |
| 2 | Tender Reference No | NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017 |
| 3 | Tender Description / Name of Work /Item | Chain link fence around the lungh lake area (12000 R.ft:) Lung Lake Wildlife Sanctuary Taluka and District Qambar |
| 4 | Method of Procurement | Single Stage One Envelope Procedure |
| 5 | Name of Firm/Bidder | M/s Sky High Company |
| 6 | N.T.N | Available |
| 7 | Registration with P.E.C | Available |
| 8 | Sindh Revenue Board | Available |
| 8 | Experience | Available |
| 8 | Turn Over | Available |
| 9 | Funds/Budget | Available |
| 10 | Earnest Money | Available |
| 11 | Tender Fee / Cost of Bidding Documents | Deposit |



MR. AMEER HASSAN JAGIRANI
SISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER



MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR - MEMBER



MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

Comparative Statement / Financial Review

Name of Work

• Repair of existing Lugh Lake Rest house 01 No: Lugh Lake Wildlife Sanctuary (Including Electricity Work) Taluka and District

Qambar

Reference

NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017

Date of Submission & Time

24-04-2017 at 01:00 PM

Date of Opening & Time

24-04-2017 at 03:00 PM

AS PER ESTIMATE

Part-A

Cost of Civil Work Except Steel, Marble, G.Tile 5059579

Cost of Steel Work

Cost of Marble, Tile

Cost of Non Schedule Item

Cost of Carriage

Add 11.9% on Steel Work 602090

Ded 20% Marble, Tile

Part-B

Cost of Water Supply & S/F (Except Pipe Work)

Cost of Pipe Work

Non Schedule Item

Add 5% on W/Supply & Sanitary Work

Add 15% on Pipe Work

Part-C

Cost of Electric Work 130207

Non Schedule Item 0

Contingency 4124

Total **5796000**

Million **5.796**

AS PER RATE QUOTED BY CONTRACTOR / BIDDER

Rate Quoted By **M/s Darshan Electric Works**

Part-A (S.I & N.S.I) 5059579

11.70% Above 591971

Total **5651550**

Grand Total (A+B+C) **5796991**

Rate Quoted By **M/s RPS Construction Company**

Part-A (S.I & N.S.I) 5059579

12.00% Above 607149

Total **5666728**

Grand Total (A+B+C) **5812560**

Rate Quoted By **M/s Sky High Company**

Part-A (S.I & N.S.I) 5059579

11.50% Above 581852

Total **5641431**

Grand Total (A+B+C) **5786611**

Part-C (S.I & N.S.I) 130207

11.70% Above 15234

Total **145441**

Part-C (S.I & N.S.I) 130207

12.00% Above 15625

Total **145832**


Part-C (S.I & N.S.I) 130207

11.50% Above 14974

Total **145181**


MR. AMEBR HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN



MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR-MEMBER


BID EVALUATION REPORT

- 1 Name of Procuring Agency Deputy Conservator Wildlife Sukkur Division
- 2 Tender Reference NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017
- 3 Tender Description / Name of Work / Item. Repair of existing Lugh Lake Rest house 01 No: Lugh Lake Wildlife Sanctuary (Including Electricity Work) Taluka and District Qambar
- 4 Method of Procurement Single Stage - One Envelop Procedure.
- 5 Tender Published: The News, April 02, 2017 Daily Express April 02, 2017, The Daily Ibrat April 02, 2017 & SPPRA Sr No 32402 Dated 31-03-2017
- 6 Total Bid Documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening Date Not Applicable.
- 9 No. of Bid Qualified 03 Nos.
- 10 Bid (s) Rejected: NIL
- 11 Financial Bid Opening Date: 24-04-2017
- 12 Bid Evaluation Report:

| Sr. | Name of Firms / Bidder | Cost Offered by the bidder | Rank in Terms of Cost | Reasons for Acceptance / Rejection | Remarks |
|-----|------------------------------|----------------------------|-----------------------|--|------------------|
| 1 | 2 | 3 | 4 | 6 | 7 |
| 1 | M/s Darshan Electric Works | 5796991 | 3rd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 2 | M/s RPS Construction Company | 5812560 | 2nd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 3 | M/s Sky High Company | 5786611 | 1st Lowest | Recommended For Awarded Of Work Order As Quoted Lowest | LOWEST ACCEPTED |
| | | | | | |

Signature of the Members of the Committee.


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR - MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

SUBJECT PROCUREMENT COMMITTEE HELD ON 24-04-2017

A meeting of the procurement committee was held under the chairmanship of Deputy Conservator Wildlife Sukkur Division

The below mentioned members of committee attended the meeting and discussed the bids invited for the procurement of works vide Deputy Conservator Wildlife Sukkur Division DEVP-PROJ (2017) DCWL/489 Dated: 29-03-2017 and subsequently hoisted on the website of Sindh Procurement Regularity Authority and Information Department Government of Sindh Karachi.

Following Procurement Committee Members:-

- | | | |
|-----|---|------------|
| 1/- | Mr. TAJ MUHAMMAD SHAIKH Deputy Conservator, Wildlife SUKKUR Division | (Chairman) |
| 2/- | Mr. AMEER HASAN JAGIRANI Assistant Conservator Wildlife Sukkur | (Member) |
| 3/- | Mr. Iftikhar Ahmed Divisional Forest Officer; Sukkur | (Member) |

During the course meeting following discussion / decisions were made by the committee.

- 1/- The tenders purchased by the bidders up to date **21-04-017**
- 2/- The method for bidding was single stage – one envelop.
- 3/- The bids were opened on **24-04-2017 at (3:00 PM)** in presence of procurement committee.

The committee was informed that **03-Nos.** bidders have purchased the bidding documents for the work upto date **21-04-2017** and **03 Nos** have submitted the bids on **24-04-2017** in the office of the Deputy Conservator Wildlife Sukkur Division.

| S.No | Name of Firms / Contractors | Raking in Term of Cost | Remarks |
|------|------------------------------|------------------------|---------|
| 1 | M/s Darshan Electric Works | 3rd Lowest | |
| 2 | M/s RPS Construction Company | 2nd Lowest | |
| 3 | M/s Sky High Company | 1st Lowest | |
| | | | |

The committee thoroughly scrutinized each case / tender by comparing arithmetically and financially with sanctioned estimate / bill of quantities, criteria for eligibility and minimum qualification as per bidding documents.

Recommendation:

After scrutiny of each bid by the committee, it was recommended that 1st lowest evaluated responsive bidder may be awarded the work due to quoted as per tender evaluation criteria being lowest


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR - MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

BIDDERS QUALIFICATION REPORT

NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017

Deputy Conservator Wildlife Sukkur Division

| | | |
|----|---|---|
| 1 | Name of Agency | Deputy Conservator Wildlife Sukkur Division |
| 2 | Tender Reference No | NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017 |
| 3 | Tender Description / Name of Work /Item | Repair of existing Lugh Lake Rest house 01 No: Lugh Lake Wildlife Sanctuary (Including Electricity Work) Taluka and District Qambar |
| 4 | Method of Procurement | Single Stage One Envelope Procedure |
| 5 | Name of Firm/Bidder | M/s Sky High Company |
| 6 | N.T.N | Available |
| 7 | Registration with P.E.C | Available |
| 8 | Sindh Revenue Board | Available |
| 8 | Experience | Available |
| 8 | Turn Over | Available |
| 9 | Funds/Budget | Available |
| 10 | Earnest Money | Available |
| 11 | Tender Fee / Cost of Bidding Documents | Deposit |


MR. AMEER HASSAN JAGIRANI
SISTANT CONSERVATOR WILDLIFE
SUUKUR-MEMBER


MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUUKUR - MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUUKUR & LARKANA DIVISION
CHAIRMAN

Comprative Statement / Financial Review

Name of Work **Repair of existing Staff Quarters 02 Nos:Lungh Lake Wildlife Sanctuary (Including Electricity Work) at Taluka and District Qambar**

Reference **NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017**

Date of Submission & Time **24-04-2017 at 01:00 PM**

Date of Opening & Time **24-04-2017 at 03:00 PM**

| AS PER ESTIMATE | |
|---|----------------|
| Part-A | |
| Cost of Civil Work Except Steel, Marble, G.Tile | 2060742 |
| Cost of Steel Work | |
| Cost of Marble, Tile | |
| Cost of Non Schedule Item | |
| Cost of Carriage | |
| Add 9% on Steel Work | 185467 |
| Ded 20% Marble, Tile | |
| Part-B | |
| Cost of Water Supply & S/F (Except Pipe Work) | |
| Cost of Pipe Work | |
| Non Schedule Item | |
| Add 5% on W/Supply & Sanitary Work | |
| Add 15% on Pipe Work | |
| Part-C | |
| Cost of Electric Work | 130207 |
| Non Schedule Item | 0 |
| Contingency | |
| Total | 2376416 |
| Million | 2.376 |

| AS PER RATE QUOTED BY CONTRACTOR / BIDDER | | | |
|--|----------------|----------------------|---------------|
| Rate Quoted By M/s Darshan Electric Works | | | |
| Part-A (S.I & N.S.I) | 2060742 | Part-C (S.I & N.S.I) | 130207 |
| 8.45% Above | 174133 | 8.45% Above | 11002 |
| Total | 2234875 | Total | 141209 |
| Grand Total (A+B+C) | 2376084 | | |
| Rate Quoted By M/s RPS Construction Company | | | |
| Part-A (S.I & N.S.I) | 2060742 | Part-C (S.I & N.S.I) | 130207 |
| 8.40% Above | 173102 | 8.40% Above | 10937 |
| Total | 2233844 | Total | 141144 |
| Grand Total (A+B+C) | 2374989 | | |
| Rate Quoted By M/s Sky High Company | | | |
| Part-A (S.I & N.S.I) | 2060742 | Part-C (S.I & N.S.I) | 130207 |
| 8.25% Above | 170011 | 8.25% Above | 10742 |
| Total | 2230753 | Total | 140949 |
| Grand Total (A+B+C) | 2371702 | | |


MR. AMEER HASSAN JAGIRANI
 ASSISTANT CONSERVATOR WILDLIFE
 SUKKUR-MEMBER


MR TAJ MUHAMMAD SHAIKH
 DEPUTY CONSERVATOR WILDLIFE
 SUKKUR & LARKANA DIVISION
 CHAIRMAN


MR. IFTIKHAR AHMED
 DIVISIONAL FOREST OFFICER
 SUKKUR


BID EVALUATION REPORT

- 1 Name of Procuring Agency Deputy Conservator Wildlife Sukkur Division
- 2 Tender Reference NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017
- 3 Tender Description / Name of Work / Item. **Repair of existing Staff Quarters 02 Nos:Lungh Lake Wildlife Sanctuary (Including Electricity Work) at Taluka and District Qambar**
- 4 Method of Procurement Single Stage - One Envelop Procedure.
- 5 Tender Published: The News, April 02, 2017 Daily Express April 02, 2017, The Daily Ibrat April 02, 2017 & SPPRA Sr No 32402 Dated 31-03-2017
- 6 Total Bid Documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening Date Not Applicable.
- 9 No. of Bid Qualified 03 Nos.
- 10 Bid (s) Rejected: NIL
- 11 Financial Bid Opening Date: 24-04-2017
- 12 Bid Evaluation Report:

| Sr. | Name of Firms / Bidder | Cost Offered by the bidder | Rank in Terms of Cost | Reasons for Acceptance / Rejection | Remarks |
|-----|------------------------------|----------------------------|-----------------------|--|-----------------------|
| 1 | 2 | 3 | 4 | 6 | 7 |
| 1 | M/s Darshan Electric Works | 2376084 | 3rd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 2 | M/s RPS Construction Company | 2374989 | 2nd Lowest | Rate quoted of works as highest | HIGHEST REJECTED |
| 3 | M/s Sky High Company | 2371702 | 1st Lowest | Recommended For Awarded Of Work Order As Quoted Lowest | LOWEST BEING ACCEPTED |
| | | | | | |

Signature of the Members of the Committee.


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR. FTKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR-MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN

SUBJECT PROCUREMENT COMMITTEE HELD ON 24-04-2017

A meeting of the procurement committee was held under the chairmanship of Deputy Conservator Wildlife Sukkur Division

The below mentioned members of committee attended the meeting and discussed the bids invited for the procurement of works vide Deputy Conservator Wildlife Sukkur Division DEVP-PROJ (2017) DCWL/489 Dated: 29-03-2017 and subsequently hoisted on the website of Sindh Procurement Regularity Authority and Information Department Government of Sindh Karachi.

Following Procurement Committee Members:-

- 1/- Mr. TAJ MUHAMMAD SHAIKH (Chairman)
Deputy Conservator, Wildlife SUKKUR Division
- 2/- Mr. AMEER HASAN JAGIRANI (Member)
Assistant Conservator Wildlife
Sukkur
- 3/- Mr. Iftikhar Ahmed (Member)
Divisional Forest Officer; Sukkur

During the course meeting following discussion / decisions were made by the committee.

- 1/- The tenders purchased by the bidders up to date **21-04-017**
- 2/- The method for bidding was single stage – one envelop.
- 3/- The bids were opened on **24-04-2017 at (3:00 PM)** in presence of procurement committee.

The committee was informed that **03-Nos.** bidders have purchased the bidding documents for the work upto date **21-04-2017** and **03 Nos** have submitted the bids on **24-04-2017** in the office of the Deputy Conservator Wildlife Sukkur Division.


| S.No | Name of Firms / Contractors | Raking in Term of Cost | Remarks |
|------|------------------------------|------------------------|---------|
| 1 | M/s Darshan Electric Works | 3rd Lowest | |
| 2 | M/s RPS Construction Company | 2nd Lowest | |
| 3 | M/s Sky High Company | 1st Lowest | |
| | | | |

The committee thoroughly scrutinized each case / tender by comparing arithmetically and financially with sanctioned estimate / bill of quantities, criteria for eligibility and minimum qualification as per bidding documents.

Recommendation:

After scrutiny of each bid by the committee, it was recommended that 1st lowest evaluated responsive bidder may be awarded the work due to quoted as per tender evaluation criteria being lowest


MR. AMEER HASSAN JAGIRANI
ASSISTANT CONSERVATOR WILDLIFE
SUKKUR-MEMBER


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
CHAIRMAN



MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUKKUR-MEMBER

BIDDERS QUALIFICATION REPORT

NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017

Deputy Conservator Wildlife Sukkur Division


| | | |
|----|---|---|
| 1 | Name of Agency | Deputy Conservator Wildlife Sukkur Division |
| 2 | Tender Reference No | NIT No.DVP-PROJ(2017)DCWL/489 SUKKUR Dated: 29-03-2017 |
| 3 | Tender Description / Name of Work /Item | Repair of existing Staff Quarters 02 Nos:Lungh Lake Wildlife Sanctuary (Including Electricity Work) at Taluka and District Qambar |
| 4 | Method of Procurement | Single Stage One Envelope Procedure |
| 5 | Name of Firm/Bidder | M/s Sky High Company |
| 6 | N.T.N | Available |
| 7 | Registration with P.E.C | Available |
| 8 | Sindh Revenue Board | Available |
| 8 | Experience | Available |
| 8 | Turn Over | Available |
| 9 | Funds/Budget | Available |
| 10 | Earnest Money | Available |
| 11 | Tender Fee / Cost of Bidding Documents | Deposit |


MR. AMEER HASSAN JAGIRANI
SISTANT CONSERVATOR WILDLIFE
SUUKUR-MEMBER

0







MR. IFTIKHAR AHMED
DIVISIONAL FOREST OFFICER
SUUKUR-MEMBER

0


MR TAJ MUHAMMAD SHAIKH
DEPUTY CONSERVATOR WILDLIFE
SUUKUR & LARKANA DIVISION
CHAIRMAN

ATTENDANCE SHEET


The following contractors are participated during the opening of tenders/bids/quotations on 24/04/2017 at 3.00pm in office of the Deputy Conservator Wildlife Sukkur, invited for civil works and procurement of machinery equipments in required under the project title of "Rehabilitation & Improvement of Haleji and Lungk lakes Wildlife Sanctuary district Kamber-Shahdadkot with reference to advertisement in different daily newspapers on 02nd, 03rd and 04th April, 2017.

| Sr. | Name of firm/bidder | NAME OF REPRESENTATIVE | CELL # | Signature |
|-----|---------------------------------------|------------------------|--------------|---|
| 1. | M/S DARSAHN ELECTRIC WORKS GHOTKI | Aijaz Ahmad | 0300 3293728 |  |
| 2. | M/S R.P.S CONTRACTORS COMPANY KARACHI | Rajeshwari | 03332625265 |  |
| 3. | M/S DIAMON STAR KARACHI | | | |
| 4. | M/S TEKNO STAR COMPANY KARACHI | Kamran | 03192159897 |  |
| 5. | M/S SKY HIGH COMPANY KARACHI | Vaswan | 0321-8810108 |  |
| 6. | M/S MOHAMMAD AYOUB RAJPUT HYDERABAD | M. Ayub | 070030536 |  |

24-04-2017

SIGNATURE OF TENDER / PURCHASING COMMITTEE MEMBER


IFTEKHAR AHMED ARAIN
 DIVISION FOREST OFFICER (BPS-18)
 SUKKUR - MEMBER


AMIR HASSAN JAGIRANI
 ASSISTANT CONSERVATOR WILDLIFE (BPS-17)
 SUKKUR - MEMBER


TAJ MOHAMMAD SHAIKH
 DEPUTY CONSERVATOR WILDLIFE
 SUKKUR DIVISION

**OFFICE OF THE DEPUTY CONSERVATOR WILDLIFE
SUKKUR AND LARKANA DIVISION AT SUKKUR**

WILDLIFE COMPLEX ARAIN ROAD ABAD LAKHA SUKKUR

TELEPHONE NO.071-5806079 FAX NO. 5630667 EMAIL ID :- suk.dewildlife@gmail.Com

NO.DVP-PROJ(2017)DCWL/

489

SUKKUR

DATED 28/03-2017

NOTICE INVITING TENDER

Scaled tenders on standard bidding documents are invited from the interested firms/agencies contractors/under SPPRA rules 2010 for the following work

ADP # 579 NAMEDLY:- REHABILITATION & IMPROVEMENT OF LUNGH LAKE WILDLIFE SANCTUARY*
DISTRICT KAMBER-SHAHDADKOT

| SR. | NAME OF ITEMS/DESCRIPTION | Taluks | IN RUPEES | | | COMPLETION PERIOD |
|-----|--|--------|----------------|---------------|------------|-------------------|
| | | | ESTIMATED COST | EARNEST MONEY | TENDER FEE | |
| 1 | Chain link fence around the lungh lake area (12000 R ft.) Lung Lake Wildlife Sanctuary Taluka and District Qambar) | Qambar | 1.080 | 2% | 3500.00 | 2 months |
| 2 | Repair of existing Lung Lake Rest house 01 No Lung Lake Wildlife Sanctuary (Including Electricity Work) Taluka and District Qambar | Qambar | 5.796 | 2% | 5000.00 | 2 months |
| 3 | Repair of existing Staff Quarters 02 Nos Lung Lake Wildlife Sanctuary (Including Electricity Work) at Taluka and District Qambar | Qambar | 2.376 | 2% | 5000.00 | 2 months |

TERM & CONDITIONS OF THE TENDER

1. The intending participants / contractors can purchase the separate set of tenders on any working day from appearance of the N.I.T in the newspapers / SPPRA Website on payment of tender fee cost of printing & providing documents (Non Refundable Fee) as shown against each work upto **21-04-2017** during the Office time from the office of the undersigned. Tender will be received back on **24-04-2017** at **01:00 PM** and will be open on same day @ **02:00 PM** in the presence of Tender Opening /Evaluation committee & bidders or their authorized representative who wish to be present. In case of the undersigned is out of headquarter or Govt announces any public holiday on the opening of tenders. The same will be open on the next working day.
2. Conditional tender / tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.
3. Blank Tender forms / description of work / scheme can be had from the office of the undersigned on any working day.
4. Application demanding for tenders must be supported with the complete profile of technical works executed previously and financial demand for scrutiny at the time of submission of bids.
5. Registration with Income Tax Department (NTN Certificate), Sindh Revenue Board (SRB Certificate), Sales Tax Registration Certificate, minimum 3 years return file from tax Department and copy of CNIC.
Bidders shall must the sale tax/ income tax return for the last 06 months.
6. The Contractors /bidders would have 05 years work experience in Protected areas of Wildlife and Contractor must provide the worked (for the civil works).
7. Bank Statement for last 1 years maintaining at least 30 Million turn over.
8. The procuring agency may reject all are in bids / proposals at any time prior the acceptance of bid are proposals, subject to the relevant provision of SPPRA Rules 2010(Amendment 2013).
9. Last financial year company audit report should be submitted.
10. Departmental Complaint Redressal Committee Comprising of competent authority, Chairman of Committee to resolve complaints of aggrieved bidders.
11. [The place of tenders issued & opening in the Office of the Deputy Conservator Wildlife, Wildlife Complex Sukkur, Shikarpur Road Abad Laakha Sukkur].

12. In case of no response the issue and opening date of tender will be as under.
13. Second Attempt Tender will be issued upto **27-04-2017** at **01:00 PM** received and Opened on **28-04-2017 (02:00 PM)**
14. **Note:** The "**Undertaking on stamp paper** that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay incompletion of any work in the Government and as well as in private organization. The condition must be supported with time of submission of bid documents.

Note:-

This NIT can be seen & Download from SPPRA Web Site at www.pprasinhd.gov.pk on depositing required tender fee (non-refundable) as shown against each work in shape of pay order/DD/ Demand Draft in favor of undersigned (to be attached with tender documents if downloaded from website in the due date).

(Taj Mohammad Shaikh)

Deputy Conservator Wildlife
Sukkur & Larkana Division
At Sukkur

Copy f.w for information to: -

1. The Conservator Wildlife Sindh Karachi.
2. The Managing Director Sindh Public Procurement Regulatory Authority, Services General Administration & Coordination Department, Barrack No. 8, Sindh Secretariat No. 4-A, Court Road Karachi, for information and necessary action.
3. Copy to Notice Board

(Taj Mohammad Shaikh)

Deputy Conservator Wildlife
Sukkur & Larkana Division
At Sukkur



**GOVERNMENT OF SINDH
FOREST & WILDLIFE DEPARTMENT**

Karachi, dated the ^{07th} November, 2016

ORDER

No.F&W(SOII)14(579)/2016-17: In exercise of the powers vested in him vide Rule-7 of the Sindh Public Procurement Rules, 2010 and as provided vide Rule-8 a "Procurement Committee" is hereby constituted for ensuing transparency in carry out civil works and selection of Consultant. The composition of the Committee and TORs shall be as under:

S.No.1 ADP No. 578 "Conservation & Management of the Biodiversity and Development of Ecotourism at Deh Akro-II Wetland Complex (DAWC) Wildlife Sanctuary"

| S.No. | Name & Designation | Status |
|-------|--|----------|
| 1. | Mr. Dara Munir Qazi, Deputy Conservator Wildlife (BS-18), Shaheed Benazirabad Wildlife Division. | Chairman |
| 2. | Divisional Forest Officer (BS-18), Shaheed Benazirabad | Member |
| 3. | Mr. Adnan Hamid Khan Deputy Sanctuary Warden (BS-16), Thatta. | Member |

S.No.2 ADP # 579 "Rehabilitation & Improvement of Lugh Lake Wildlife Sanctuary" For Thatta Component

| S.No. | Name & Designation | Status |
|-------|---|----------|
| 1. | Mr. Ghulam Sarwar Jamali, Deputy Conservator Wildlife (BS-18), Hyderabad Wildlife Division. | Chairman |
| 2. | Divisional Forest Officer (BS-18), Hyderabad Division | Member |
| 3. | Mr. Adnan Hamid Khan Deputy Sanctuary Warden (BS-16), Thatta. | Member |

S.No.3 ADP# 579 "Rehabilitation & Improvement of Lugh Lake Wildlife Sanctuary" For Qamber / Shadadkot"

| S.No. | Name & Designation | Status |
|-------|---|----------|
| 1. | Mr. Taj Muhammad Shaikh, Deputy Conservator Wildlife (BS-18), Sukkur and Larkana Wildlife Division. | Chairman |
| 2. | Divisional Forest Officer (BS-18), Sukkur Division | Member |
| 3. | Mr. Ameer Hassan Jagirani, Assistant Conservator Wildlife (BS-17), Sukkur. | Member |

Contd...2

[Handwritten signature]

(2)

S.No.4 ADP#. 580 "Habitat Restoration and Development of Water Harvesting Facilities at Khirthar National Park (KNP)"

| S.No. | Name & Designation | Status |
|-------|---|----------|
| 1. | Mr. Ghulam Sarwar Jamali, Deputy Conservator Wildlife (BS-18), Hyderabad Wildlife Division. | Chairman |
| 2. | Divisional Forest Officer (BS-18), Hyderabad Division | Member |
| 3. | Mr. Adnan Hamid Khan Deputy Sanctuary Warden (BS-16), Thatta. | Member |

S.No.5 ADP #. 581 "Habitat Restoration & Development of Eco-Toursim at Indus Dolphin"

| S.No. | Name & Designation | Status |
|-------|---|----------|
| 1. | Mr. Taj Muhammad Shaikh, Deputy Conservator Wildlife (BS-18), Sukkur and Larkana Wildlife Division. | Chairman |
| 2. | Divisional Forest Officer (BS-18), Sukkur Division | Member |
| 3. | Mr. Ameer Hassan Jagirani Assistant Conservator Wildlife (BS-17), Sukkur. | Member |

TORs

Procurement Committee shall be responsible for;

- 1) Preparing bidding documents;
- 2) Carrying out technical as well as financial evaluation of the bids;
- 3) Preparing evaluation report as provided in Rule-45;
- 4) Making recommendations for the award of contract to the competent authority; and
- 5) Perform and other function ancillary and incidental to the above.

(MANZOOR ALI SHAIKH)
SECRETARY TO GOVERNMENT OF SINDH

No.F&W(SOII)14(579)/2016-17

Karachi, dated the October, 2016

A copy is forwarded to:-

1. Secretary, Government of Sindh, Finance Department, Karachi.
2. Secretary, Government of Sindh, Buildings Department, Karachi.
3. Publisher, Sindh Government Printing Press Karachi for publication in the next issue of Govt. Gazette.
4. P.S to Secretary, Forest & Wildlife Deptt, Government of Sindh, Karachi.

(ABDUL NABI BHUTTO)
SECTION OFFICER-II

FOREST, ENVIRONMENT, AND WILDLIFE
DEPARTMENT
GOVERNMENT OF SINDH
Karachi Dated: _____ 2014

Phone: 021-32070871
Fax: 021-45079370

NOTIFICATION

NO. SO (I) II-01/14/CRC: A Complaint Redressal Committee comprising of the following is hereby constituted, with a right to the members as a legal obligation to represent against the Government of Sindh. The committee for Planning & Monitoring Cell (Environment & Forest, Environment and Wildlife Department, Government of Sindh):-

- | | |
|--|----------|
| 1. Secretary, Forest, Environment, and Wildlife Department | Chairman |
| 2. Representative of Accountant General, Sindh (at a follow an officer in BPS-18) | Member |
| 3. An independent Professional from relevant field | Member |

The above members shall under:

conduct the business as provided under rule 31 of S.O.P.R.A 2010 and to perform any other function as may be assigned to the above.

(BADAR JAMIL MENDHRO)
SECRETARY TO GOVT. OF SINDH

NO. SO (I) II-01/14/CRC

Karachi Dated: 10-01-2014


Copy for information and necessary action to:

1. The Additional Chief Secretary, P&D Department, Government of Sindh
2. The Secretary, Finance Department, Government of Sindh
3. The Secretary, Forest Environment, and Wildlife Department
4. The Accountant General Sindh, Karachi
5. Office file.

M. A. Nadeem
(MOHAMMAD NADEEM)
DEPUTY SECRETARY (ENVIRONMENT)

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
Financial Year 2017**

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost | Funds Allocated | Sources of funds ADP/ Non-ADP) | Proposed Procurement method | Timing of Procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|--------------------------------|-----------------------------|------------------------|----------|----------|----------|---------|
| | | | | | | | | 1st Qtr. | 2nd Qtr. | 3rd Qtr. | 4th Qtr. | |
| | Rehabilitation and Improvement of Haleji and Langh Lakes Wildlife Sanctuary and Establishment of Wetland Information Center Langh Lake Taluka and District Qamber ADP No. 579 of 2016-17 | | | | | | | | | | | |
| 1 | Chain Link Fence around the Lungh Lake Area 12000 Rft Lungh Lake Wildlife Sanctuary Taluka & District Qambar. | - | 1.080 | 1.080 | 1.080 | ADP | Single Stage | - | - | - | - | - |
| 2 | Repair Existing Lungh Lake Rest House 01 No. | - | 5.796 | 5.796 | 5.796 | ADP | Single Stage | - | - | - | - | - |
| 3 | Repair of Existing Staff Quarter 02 No. | - | 2.376 | 2.376 | 2.376 | ADP | Single Stage | - | - | - | - | - |
| 4 | Road Side Plantion 10 AV KM | - | 0.300 | 0.300 | 0.300 | ADP | Single Stage | - | - | - | - | - |
| 5 | Repair of Existing Compound Wall Lungh Lake Rest House 01 | - | 0.575 | 0.575 | 0.575 | ADP | Single Stage | - | - | - | - | - |
| 6 | Renovation of hideouts 05 Nos. Lungh Lake Wildlife Sanctuary | - | 1.000 | 1.000 | 1.000 | ADP | Single Stage | - | - | - | - | - |
| | Purchase / Supplies | | | | | | | | | | | |
| 7 | Purchase of Photo Copair Machine 01 No. | - | 0.200 | 0.200 | 0.200 | ADP | Single Stage | - | - | - | - | - |
| 8 | Purchase Of Laptop 01 No. | - | 0.150 | 0.150 | 0.150 | ADP | Single Stage | - | - | - | - | - |
| 9 | Production of Lungh Lake Wildlife Sanctuary | | 1.000 | 1.000 | 1.000 | ADP | Single Stage | - | - | - | - | - |
| 10 | Purchase HP Lazer Jet Color Printer 01 No. | - | 0.100 | 0.100 | 0.100 | ADP | Single Stage | - | - | - | - | - |
| 11 | Purchase of Dextop Computer (Intel Core i9), Multimedia Projector (Axcer-3200 Lumens) along with accessories and sound System | - | 0.250 | 0.250 | 0.250 | ADP | Single Stage | - | - | - | - | - |


 TAJ MUHAMMAD SHAIKH
 Deputy Conservator Wildlife
 Sukkur/Larkana Division

THE DAILY IBRAT

روزاني

عبر



Regd. No - 2430

Hyd: Ph: 2728703-4, 2728571-2, Fax: 2781879, 2784300 - Isld Ph: 2823277
Karachi Ph: 2272030-7 - 4538852-3 - Fax: 2272038-9 - 4543839 - 2639492 - Lahore Ph: 5854047-8

سال (10) | اجر 2 اپريل 2017ء بمطابق 4 رجب المرجب 1438ھ صفا 12- مله 15 روي شمارو (205)

PRINTED SIMULTANEOUSLY IN KARACHI, HYDERABAD & SUKKUR

Daily Ibrat Karachi

Sunday 2nd April 2017

آفيس آف دي ڊيٽي ڪنزورٽر وائيلڊ لائف

سکر اينڊ لارڪاٽو ڊويزن واقع سکر

وائيلڊ لائف ڪمپليڪس آرٽين روڊ آباد لاکا سکر

فون: 071-5806079 فیکس: 5630687 اي ميل آفيس ڊي: ak.wildlife@gmail.com

سينڊر نوٽيس

ايس پي بي آر اي روز 2010 تحت هيٺ ڄاڻايل ڪمن جي لاءِ دلچسپي رکندڙ فردن/ ايجنسين ڪانٽريڪٽر ڪان اسٽينڊرڊ بئنڪ ڊاڪيومينٽس تي مهربند وائيلڊ لائف جي دعوت آهي ٿي.

اي ڊي بي نمبر 579 نالي لنگهه ليڪ وائيلڊ لائف سيڪڙي (Sanctuary) ضلعو قمبر شهدادڪوٽ جي ريهيلائيٽيشن ۽ امپروومينٽ

| ايس نمبر | ايشمز جو نالو / تفصيل | تعلق | ڪٽيل لاڳت | سوڻي رقم | ٽينڊر تي آرڊين | مدت |
|----------|--|------|-----------|----------|----------------|-------|
| 1 | لنگهه ليڪ ايريا جي چورس ميلن 12000 RRI لنگهه ليڪ وائيلڊ لائف سيڪڙي ۽ ڪنٽريڪٽر ضلعو قمبر | قمبر | 1.080 | 2% | 023500.00 | مهينا |
| 2 | ايس پي بي آر اي مارجن لنگهه ليڪ ايريا جي 01 ميٽر لنگهه ليڪ وائيلڊ لائف سيڪڙي ۽ ڪنٽريڪٽر روڊ سان تعلق وائيلڊ لائف ضلعو قمبر | قمبر | 5.796 | 2% | 025000.00 | مهينا |
| 3 | ايس پي بي آر اي مارجن لنگهه ليڪ ايريا جي 02 ميٽر لنگهه ليڪ وائيلڊ لائف سيڪڙي ۽ ڪنٽريڪٽر روڊ سان تعلق وائيلڊ لائف ضلعو قمبر | قمبر | 2.376 | 2% | 025000.00 | مهينا |

واڪ جا شرط ۽ شرط:

- دلچسپي رکندڙ حصو وٺندڙ/ ڪانٽريڪٽر ايجنسين/ ايس پي بي آر اي جي ويب سائيٽ تي اين آئي ٿي ڇهين کانپوءِ ڪنهن به ڪم واري ڏينهن هر هڪ ڪم جي ڄاڻايل (لا ورنڊ) پرنٽنگ ۽ واڪ دستاويزن جي قيمت ادا ڪرڻ تي آفيس وقت دوران 21-04-2017 تائين هيٺ صحيح ڪندڙ جي آفيس مان حاصل ڪري سگهجن ٿا. واڪ 24-04-2017 تي منجهند 1:00 وڳي تائين واپس وصول ڪيا ويندا ۽ ساڳي ڏينهن منجهند 2:00 وڳي واڪ کولڻ واري ڪميٽي ۽ واڪ ڏيندڙن يا سندن اختيارين ڏنل نمائندن جيڪي موجود هوندا جي آڏو کوليا ويندا. واڪ کولڻ واري ڏينهن اگر هيٺ صحيح ڪندڙ جي هيڊ ڪوارٽر ۾ غير موجودگي يا حڪومت پاران عام موڪل جو اعلان ٿيڻ جي صورت ۾ ساڳيا ٻئي ڪم واري ڏينهن کوليا ويندا.
- شرطي واڪ/ ريجيڪٽيڊ بيٺڪ لڌ پاڪستان پاران واڪ جي 2 سيڪڙو برابر ڪال ٽيڪس ٿيڻا وارا واڪ شامل نه ڪيا ويندا.
- ڪيرائينڊ فارم/ ڪم جو تفصيل/ اسڪيم ڪنهن به ڪم واري ڏينهن هيٺ صحيح ڪندڙ جي آفيس مان وٺي سگهجي ٿي.
- واڪن جي لاءِ ڊيمانڊ ڪندڙ درخواست سان گڏ ماضي و ڪيل نيڪيٽيل وڪس Scenery لاءِ فائنل ڊيمانڊ جو مڪمل پروفايل واڪ جمع ڪرڻ وقت فراهم ڪندا.
- لنگهه ليڪس ڊپارٽمينٽ (اين تي اين سرٽيفڪيٽ)، سنڌ روينيو بورڊ (ايس آر سي سرٽيفڪيٽ) سان رجسٽريشن، سيلز ٽيڪس رجسٽريشن سرٽيفڪيٽ، پي پي آر ٽي ٽي گهٽ ۽ گهٽ ٽن سال جو ريتن ڦاٽل ۽ CNIC جي ڪاپي گهٽ ڏنڊ ٿي گذريل 06 مهينن جو سيلز ٽيڪس/ لنگهه ليڪس ريتن هجي.
- ڪانٽريڪٽر/ واڪ ڏيندڙ وائيلڊ لائف ايريا جي حفاظت جي ڪم جو 05 سال جو تجربو رکندڙ هجي ۽ ڪانٽريڪٽر (سول وڪس لاءِ) ڪيل ڪم فراهم ڪندا.
- گذريل 01 سال جي ٻين اسٽيٽسٽس مينيٽنگ گهٽ ۽ گهٽ 30 ملين ٽن ايوڊ ايس پي بي آر اي روز 2010 (نومبر ٿيل 2013) تحت پروڪيورنگ ايجنسي واڪ/ پروپوزس جي وصولي کان اڳ ڪنهن به وقت ڪور يا سمورا واڪ/ پروپوزس رد ڪرڻ جو حق رکي ٿي.
- آئرن فائنل سال ڪميٽي آڊٽ رپورٽ جمع ڪرڻي پوندي.
- ڪامپليٽ اٿارٽي جي لاءِ ڪميٽي جي ڪميٽي جي شڪايت. واڪ ڏيندڙن پاران شڪايت جو حل ڪميٽي جو چيئرمين ڪندو.
- واڪ جاري ڪرڻ ۽ کولڻ جي جاءِ آفيس ڊپٽ ڪنزورٽر وائيلڊ لائف. وائيلڊ لائف ڪمپليڪس سکر. شڪارپور روڊ آباد لاکا سکر.
- موت نه ملڻ جي صورت ۾ واڪ هيٺ ڄاڻايل موجب جاري ڪيا ۽ کوليا ويندا.
- ٻيون ڀيرو واڪ جاري ڪرڻ 27-04-2017 تي منجهند 01:00 وڳي تائين ۽ کولڻ 28-04-2017 تي منجهند 2:00 وڳي.
- نوٽ: حلف نامي تي لکت ت فرم ٿي. فساد قانوني ڪارروائي يا ڪنهن به سرڪاري لاءِ يا پرائيويٽ آرگنائيزيشن جي ڪم ۾ غير ضروري ڊيم مڪمل ڪرڻ ۽ ملوث نه آهي. شرط واڪ جمع ڪرڻ وقت واڪ دستاويز جمع ڪرڻ وقت جمع ڪندا.

نوٽ: هي اين آئي ٿي ايس پي بي آر اي جي ويب سائيٽ: www.pprasinth.gov.pk تي ڏسڻ لاءِ هر هڪ ڪم جي ڄاڻايل واڪ تي (لا ورنڊ) گذريل واڪ جي آرڊر/ ڊي ڊي/ ڊيمانڊ ڊرائنٽ جي صورت ۾ هيٺ صحيح ڪندڙ جي مانيٽرنگ ڪم ۾ ڊي سي حاصل ڪري سگهجن ٿا. (ڄاڻايل تاريخ اندر ويب سائيٽ تان اگر واڪ دستاويز پيش ڪيا هجن ته اهي شامل ڪندا).

ڊيٽي ڪنزورٽر وائيلڊ لائف
سکر اينڊ لارڪاٽو ڊويزن ايت سکر

INF KRY.MQ 24/04/2017

SAY NO TO CORRUPTION



April 2, 2017

INTERNATIONAL

THE NEWS

ON SUNDAY

OFFICE OF THE DEPUTY CONSERVATOR WILDLIFE SUKKUR AND LARKANA DIVISION AT SUKKUR

Wildlife Complex Arain Road Abad Laakha Sukkur Telephone
No. 071-5806079 Fax No. 5630687 E-mail: fd-suk.dcw@pfs.com

NOTICE INVITING TENDER

Sealed tenders on standard bidding documents are invited from the interested firms/agencies contractors/under SPPRA rules 2010 for the following work.

ADP # 579 NAMELY: REHABILITATION & IMPROVEMENT OF LUNGH LAKE WILDLIFE SANCTUARY DISTRICT KAMBER SHAHDADKOT

IN RUPEES

| SR. | NAME OF ITEMS/ DESCRIPTION | TALUKAS | ESTIMATED COST | EARNEST MONEY | TENDER FEE | COMPLETION PERIOD |
|-----|---|---------|----------------|---------------|------------|-------------------|
| 1. | Chain link fence around the Lung Lake Area (12000 Rft) Lung Lake Wildlife Sanctuary Taluka and District Qambar | Qambar | 1.080 | 2% | 3500.00 | 2 months |
| 2. | Repair of existing Lung Lake Rest House 01 No. Lung Lake Wildlife Sanctuary (including Electricity Work) Taluka and District Qambar | Qambar | 5.796 | 2% | 5000.00 | 2 month |
| 3. | Repair of existing Staff Quarters 02 Nos. Lung Lake Wildlife Sanctuary (including Electricity Work) at Taluka and District Qambar. | Qambar | 2.376 | 2% | 5000.00 | 2 months |

TERM & CONDITIONS OF THE TENDER

1. The intending participants/contractors can purchase the separate set of tenders on any working day from appearance of the NIT in the newspapers/SPPRA Website on payment of tender fee cost of printing & providing documents (Non Refundable Fee) as shown against each work up to 21-04-2017 during the Office time from the office of the undersigned. Tender will be received back on 24-04-2017 at 01:00 P.M. and will be open on same day at 02:00 P.M. in the presence of Tender Opening / Evaluation Committee & bidders or their authorized representatives who wish to be present. In case of the undersigned is out of headquarter or Govt. announces any public holiday on the opening of tenders. The same will be opened on the next working day.
2. Conditional tender/tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.
3. Blank Tender forms/description of work/scheme can be had from the office of the undersigned on any working day.
4. Application demanding for tenders must be supported with the complete profile of technical works Executed previously and financial demand for scrutiny at the time of submission of bids.
5. Registration with Income Tax Department (NTN Certificate), Sindh Revenue Board (SRB Certificate), Sales Tax Registration Certificate, minimum 3 years return file from tax Department and copy of CNIC. Bidders shall must the sale tax / Income tax return for the last 06 months.
6. The contractors /bidders would have 05 years work experience in Protected areas of Wildlife and Contractor must provide the worked (for the civil works).
7. Bank Statement for last 1 year maintaining at least 30 Million turn over.
8. The procuring agency may reject all are in bids/proposals at any time prior the acceptance of bid are proposals, subject to the relevant provision of SPPRA Rules 2010 (Amendment 2012).
9. Last financial year company audit report should be submitted.
10. Departmental Complaint Redressal Committee Comprising of competent authority, Chairman of committee to resolve complaints of aggrieved bidders.
11. (The place of tenders issued & opening in the Office of the Deputy Conservator Wildlife, Wildlife Complex Sukkur, Shikarpur Road Abad Laakha Sukkur).
12. In case of no response the issue and opening date of tender will be as under.
13. Second Attempt Tender will be issued up to 27-04-2017 at 01:00 P.M. received and opened on 28-04-2017 (02:00 P.M.)
14. Note: The Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization. The condition must be supported with time of submission of bid documents.

NOTE:

This NIT can be seen & download from SPPRA Website at www.pprasindh.gov.pk on depositing required tender fee (non-refundable) as shown against each work in shape of pay order/DD/Demand Draft in favor of undersigned (to be attached with tender documents if downloaded from website in the due date).

Sd/-

DEPUTY CONSERVATOR WILDLIFE
SUKKUR & LARKANA DIVISION
AT SUKKUR

www.express.com.pk

DAILY EXPRESS

روزنامہ

پاکستان کے مقاصد اور وقت کے ساتھ ساتھ

20 اپریل 2017ء

SUNDAY, APRIL 2, 2017

SC(MC)989

دفعہ 171 کے تحت جاری شدہ اور نافذ شدہ

کھرا اور نافذ شدہ اور نافذ شدہ

اور نافذ شدہ اور نافذ شدہ

لنڈن: 071-5806079، ایمیل: bankofwiltshire@gmail.com

No.DVP-PROJ(2017)DC/WL/489 Sukkur Dated: 29-03-2017

پاکستان پبلک ٹیلی ویژن

پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ

| سلا | تفصیلات | رقبہ (کل) | قیمت (روپے) | پیداوار |
|-----|--|-----------|-------------|---------|
| 1 | لاہور (12000000) (12000000) (12000000) | 1,080 | 2% | 3500.00 |
| 2 | لاہور (12000000) (12000000) (12000000) | 5,796 | 2% | 5000.00 |
| 3 | لاہور (12000000) (12000000) (12000000) | 2,376 | 2% | 5000.00 |

پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ

- 1) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 2) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 3) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 4) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 5) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 6) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 7) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 8) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 9) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 10) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 11) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 12) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 13) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 14) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ
- 15) پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ

پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ

www.pprva.gov.pk

پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ

پاکستان پبلک ٹیلی ویژن کے لیے جاری شدہ اور نافذ شدہ