

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work

CONSTT: OF PAVER BLOCK & C.C DRAIN, IN  
BARKAT SHAH MUHALLA FROM HOUSE OF  
GHULAM RASOOL CHANDIO TO BYPASS ROAD  
AT KAMBER CITY (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage

Tender Published

SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Najam-u-ddin Chandio	2,130,460 3,751,913	1st Lowest	P.A 35.70 % Above P.A 2.35 % Below	Being Lowest hence accepted	Lowest
2	Mr. Abdul Sattar Soomro	2,138,310 3,774,966	2nd Lowest	P.A 36.20 % Above P.A 1.75 % Below	Being Highest hence rejected	Disqualified
3	Mr. Imtiaz Ali Malano	2,148,515 3,792,256	3rd Lowest	P.A 36.85 % Above P.B 1.30 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
~~EXECUTIVE ENGINEER~~  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITUTION OF PAVER BLOCK & C.C DRAIN, IN BARKAT SHAH MUHALLA FROM HOUSE OF GHULAM RASOOL CHANDIO TO BYPASS ROAD AT KAMBER CITY. (DISTRICT ADP 2016-17)**

S.No: 04

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur.

Date of Opening:- 13-02-2017

Vide NO: CE/(B) P-B/ 4393 Dated: 23.02.2017 For Rs: 5,997,000

Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	1,569,978	-	-	584,900	-	5,997,000	37.26% Above
P-B	3,842,205	-	-	-	-	-	At Par
TOTAL A+B						5,997,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Najam-u-ddin Chandio	P-A	1,569,978	P.A	35.70 % Above	560,482	Lowest
		P-B	3,842,205	P.B	2.35 % Below	90,292	
						5,882,373	
2	Mr. Abdul Sattar Soomro	P-A	1,569,978	P.A	36.20 % Above	568,332	Higher
		P-B	3,842,205	P.B	1.75 % Below	67,239	
						5,913,276	
3	Mr. Imtiaz Ali Malano	P-A	1,569,978	P.A	36.85 % Above	578,537	Higher
		P-B	3,842,205	P.B	1.30 % Below	49,949	
						5,940,771	

*Bashir Ahmed Kartio*

(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*

(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

*Abdul Qadir Sangi*




(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTT: OF PAVER BLOCK & C.C DRAIN, IN GHAREEB  
 ABBAD MUHALLA (SHOP OF TAJ MUHAMMAD LAKHO  
 TO DOST ALI ROAD VIA DR IKRAMULLAH CLINIC) & IN  
 BAGHO DERO MUHALLA (RIAZ HUSSAIN PANHWAR  
 HOUSE TO SIDDIQUE MEMON HOUSE) AT KAMBER  
 CITY. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29 .12 . 2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK & C.C DRAIN, IN  
 GHAREEB ABBAD MUHALLA (SHOP OF TAJ  
 MUHAMMAD LAKHO TO DOST ALI ROAD VIA DR  
 IKRAMULLAH CLINIC) & IN BAGHO DERO  
 MUHALLA (RIAZ HUSSAIN PANHWAR HOUSE TO  
 SIDDIQUE MEMON HOUSE) AT KAMBER CITY.  
 (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-

Tender Published SPPRA Website  
 The News, dated: 04-01-2017,  
 Daily AMN Dated: 05-01-2017  
 Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Pirzada & Co:	5,843,697	1st Lowest	P.A 36.30 % Above P.B 1.30 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadeer Hussain Tunio	5,860,956	2nd Lowest	P.A 36.80 % Above P.B 1.05 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Ali Dost Burio	5,873,969	3rd Lowest	P.A 37.15 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualif ied

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:-

CONSTT: OF PAVER BLOCK & C.C DRAIN, IN GHAREEB ABBAD MUHALLA (SHOP OF TAJ MUHAMMAD LAKHO TO DOST ALI ROAD VIA DR IKRAMULLAH CLINIC) & IN BAGHO DERO MUHALLA (RIAZ HUSSAIN PANHWAR HOUSE TO SIDDIQUE MEMON HOUSE) AT KAMBER CITY. (DISTRICT ADP 2016-17)

S.No: 05

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) P-B 4404 Dated: 24-02-2017 For Rs: 5,914,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,587,806	-	-	-	597,992	-	5,914,000	37.66% Above
P-B 3,727,981	-	-	-	-	-	-	At par
TOTAL A						5,914,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s Pirzada & Co:	P-A 1,587,806	P.A 36.30 % Above	576,374	-	2,164,180	Lowest
		P-B 3,727,981	P.B 1.30 % Below	48,464	-	3,679,517	
						<b>5,843,697</b>	
2	Mr. Qadeer Hussain Tunio	P-A 1,587,806	P.A 36.80 % Above	584,313	-	2,172,119	Higher
		P-B 3,727,981	P.B 1.05 % Below	39,144	-	3,688,837	
						<b>5,860,956</b>	
3	Mr. Ali Dost Buriro	P-A 1,587,806	P.A 37.15 % Above	589,870	-	2,177,676	Higher
		P-B 3,727,981	P.B 0.85 % Below	31,688	-	3,696,293	
						<b>5,873,969</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF SAFE HOUSE TALUKA KAMBER.  
 (DISTRICT ADP 2016-17)




OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

1  
**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-** CONSTT: OF PAVER BLOCK IN VILLAGE NOOR  
MUHAMMAD SHAIKH U/C PANHWARO TALUKA  
KAMBER. MPA PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office Letter No. TC/XEN/(B) 548 Dated: 29 .12 . 2016

Tender Description / Name of work CONSTT. OF PAVER BLOCK IN VILLAGE NOOR MUHAMMAD SHAIKH U/C PANHWARO TALUKA KAMBER. (MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website  
The News, dated: 04-01-2017.  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Ghulam Murtaza Ghumro	4,885,073	1st Lowest	P-A 40.80% Above P-B 01.30% Below	Being Lowest hence accepted	Lowest
2	Mr. Kamran Tunio	4,902,406	2nd Lowest	P-A 41.30% Above P-B 0.95% Below	Being Higher, hence rejected	Disqualified
2	Mr. Qadir Hussain Tunio	4,920,539	2nd Lowest	P-A 41.75% Above P-B 0.55% Below	Being Higher, hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITUTION OF PAVEMENT BLOCKS IN VILLAGE NOOR MUHAMMAD SHAIKH U/C PANHWARO TALUKA KAMBER. (MPA PROGRAMME (RWS MPA PS-146))**

S.No: 01

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 132 Dated: 20-02-2017 For Rs: 49,99,000


Time for Completion 06 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,379,820	-	-	-	587,516	-	4,999,000	42.58% Above
P-B 2,981,040	-	-	-				At Par
TOTAL A						4,999,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghulam Murtaza Ghumro	P-A 1,379,820	P A 40.80 % Above	562,967	-	1,942,787	
		P-B 2,981,040	P B 1.30 % Below	38,754	-	2,942,286	Lowest
						<b>4,885,073</b>	
2	Mr. Kamran Tunio	P-A 1,379,820	P A 41.30 % Above	569,866	-	1,949,686	
		P-B 2,981,040	P A 0.95 % Below	28,320	-	2,952,720	Higher
						<b>4,902,406</b>	
3	Mr. Qadir Hussain Tunio	P-A 1,379,820	P.A 41.75 % Above	576,075	-	1,955,895	
		P-B 2,981,040	P.A 0.55 % Below	16,396	-	2,964,644	Higher
						<b>4,920,539</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-** CONSTT: OF PAVER BLOCK IN VILLAGE BHUNDA  
 BULEDI, U/C PANHWARO TALUKA KAMBER. MPA  
 PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**BID EVALUATION REPORT**

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548 -  
Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK IN VILLAGE BHUNDA  
BULEDI, U/C PANHWARO TALUKA KAMBER.  
MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ghulam Murtaza Ghumro	2,430,900	1st Lowest	P.A 36.70 % Above P.B 1.05 % Below	Being Lowest hence	Lowest
2	Mr. Abdul Hafeez Kalhoro	2,436,349	2nd Lowest	P.A 36.95 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualifed
3	Mr. Samiullah Memon	2,443,614	3rd Lowest	P.A 37.35 % Above P.B 0.50 % Below	Being Highest hence rejected	Disqualifed

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITUTION OF PAVEMENT BLOCKS IN VILLAGE BHUNDA BULEDI, U/C PANHWARO TALUKA KAMBER. MPA PROGRAMME (RWS MPA PS-146)**

S.No: 02

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Service Kamber

Date of Opening:- 13-02-2017

Vide NO: PB 131 Dated: 02-02-2017 For Rs: 2,495,000

Time for Completion 04 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 726,438	-	-	-	275,122	-	2,495,000	37.87% Above
P-B 1,453,117	-	-	-	-	-	-	At par
TOTAL A						2,495,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghulam Murtaza Ghumro	P-A 726,438	P.A 36.70 % Above	266,603	-	993,041	Lowest
		P-B 1,453,117	P.B 1.05 % Below	15,258	-	1,437,859	
						<b>2,430,900</b>	
2	Mr. Abdul Hafeez Kalhoro	P-A 726,438	P.A 36.95 % Above	268,419	-	994,857	Higher
		P-B 1,453,117	P.B 0.80 % Below	11,625	-	1,441,492	
						<b>2,436,349</b>	
3	Mr. Samiullah Memon	P-A 726,438	P.A 37.35 % Above	271,325	-	997,763	Higher
		P-B 1,453,117	P.B 0.50 % Below	7,266	-	1,445,851	
						<b>2,443,614</b>	

*Bashir Ahmed Kartio*  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




*Abdul Qadir Sangi*  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTITUTION: OF PAVER BLOCK IN VILLAGE KHAHI  
 MEHON, U/C PANHWARO TALUKA KAMBER. MPA  
 PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF PAVER BLOCK IN VILLAGE KHAHI MEHON, U/C PANHWARO TALUKA KAMBER. MPA  
PROGRAMME (RWS MPA PS-146)

S.No: 03

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Suprintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB 130 Dated: 20-02-2017 For Rs: 2,500,000


Time for Completion 04 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 799,309	-	-	-	315,236	-	2,495,000	39.44% Above
P-B 1,379,655	-	-	-	-	-	-	At par
TOTAL A						2,495,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Siraj-u-din Chandio	P-A 799,309	P.A 38.25 % Above	305,736	-	1,105,045	Lowest
		P-B 1,379,655	P.B 1.25 % Below	17,246	-	1,362,409	
						<b>2,467,454</b>	
2	Mr. Ghulam Murtaza Ghumro	P-A 799,309	P.A 38.65 % Above	308,933	-	1,108,242	Higher
		P-B 1,379,655	P.B 0.90 % Below	12,417	-	1,367,238	
						<b>2,475,480</b>	
3	Mr. Ali Gohar Chandio	P-A 799,309	P.A 39.15 % Above	312,929	-	1,112,238	Higher
		P-B 1,379,655	P.B 0.65 % Below	8,968	-	1,370,687	
						<b>2,482,925</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT




  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:-

CONSTITUTION OF PAVER BLOCK & C.C DRAIN, IN BARKAT SHAH MUHALLA FROM HOUSE OF GHULAM RASOOL CHANDIO TO BYPASS ROAD AT KAMBER CITY. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29.12.2016

Tender Description / Name of work RENO:/REH: OF SAFE HOUSE TALUKA KAMBER.  
 (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
 The News, dated: 04-01-2017,  
 Daily AMN Dated: 05-01-2017  
 Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mukhtiar Ahmed Chandio	1,873,016	1st Lowest	P.A 12.30 % Above P.B 1.45 % Below	Being Lowest hence accepted	Lowest
2	M/s Skaikh Brothers & Co:	1,881,247	2nd Lowest	P.A 12.80 % Above P.B 1.10 % Below	Being Highest hence rejected	Disqualifi ed
3	Mr. Nasir-u-ddin Hamayoon	1,890,915	3rd Lowest	P.A 13.40 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualifi ed

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT



**FINANCIAL REVIEW**

NAME OF WORK:- RENO:/REH: OF SAFE HOUSE TALUKA KAMBER. (DISTRICT ADP 2016-17)

S.No: 01

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 13-02-2017

Vide NO: P-B

Dated:


For Rs: 1,900,000


Time for Completion 12 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,560,255	-	-	-	217,274	-	1,900,000	13.93% Above
P-B 122,628	-	-	-	-	-	-	At Par
TOTAL A+B						1,900,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mukhtiar Ahmed Chandio	P-A 1,560,255	P.A 12.30 % Above	191,911	-	1,752,166	Lowest
		P-B 122,628	P.B 1.45 % Below	1,778	-	120,850	
						<b>1,873,016</b>	
2	M/s Skaikh Brothers & Co:	P-A 1,560,255	P.A 12.80 % Above	199,713	-	1,759,968	Higher
		P-B 122,628	P.B 1.10 % Below	1,349	-	121,279	
						<b>1,881,247</b>	
3	Mr. Nasir-u-ddin Hamayoon	P-A 1,560,255	P.A 13.40 % Above	209,074	-	1,769,329	Higher
		P-B 122,628	P.B 0.85 % Below	1,042	-	121,586	
						<b>1,890,915</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF C.C BLOCK, C.C DRIAN AND PAVER  
 BLOCK IN VARIOUS AREAS OF NASIRABAD CITY.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference CONSTRUCTION OF CC. BLOCK CC, DRAIN & PAVER BLOCK AT VARIOUS AREA OF NASIRABAD CITY (MAIN BAZAR AREA) TALUKA NASIRABAD DISTRICT KAMBER-SHAHDADKOT

Tender Description / Name of work NCB (National Competitive Bidding) Single Stage

Method of Procurement

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Eid Muhammad Brohi	9,753,063	1st Lowest	P.A 42.50 % Above P.B 1.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sikandar Ali Khokhar	9,776,165	2nd Lowest	P.A 42.80 % Above P.B 1.25 % Below	Being Highest hence rejected	Disqualified
3	M/s Jatoi Traders	9,800,938	3rd Lowest	P.A 43.05 % Above P.B 0.95 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR GANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

**NAME OF WORK:-** CONSTRUCTION OF CC. BLOCK CC, DRAIN & PAVER BLOCK AT VARIOUS AREA OF NASIRABAD CITY (MAIN BAZAR AREA) TALUKA NASIRABAD DISTRICT KAMBER-SHAHDADKOT

S.No: 07

NIT NO: TC/XEN/(B) - 548 Dated: 29-12-2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer Building Sukkur.

Date of Opening:- 13-02-2017


Vide NO: CE/(B)PB/ 4425, dated: 24/02/2017 for Rs: 9,871,000


Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,679,749				1,166,552		9,871,000	43.53% Above
P-B 6,024,793							At par
<b>TOTAL A</b>						<b>9,871,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Eid Muhammad Brohi	P-A 2,679,749	P-A 42.50 % Above	1,138,893	-	3,818,642	Lowest
		P-B 6,024,793	P-B 1.50 % Below	90,372	-	5,934,421	
						<b>9,753,063</b>	
2	Mr. Sikandar Ali Khokhar	P-A 2,679,749	P-A 42.80 % Above	1,146,933	-	3,826,682	Higher
		P-B 6,024,793	P-B 1.25 % Below	75,310	-	5,949,483	
						<b>9,776,165</b>	
3	M/s Jatoi Traders	P-A 2,679,749	P-A 43.05 % Above	1,153,632	-	3,833,381	Higher
		P-B 6,024,793	P-B 0.95 % Below	57,236	-	5,967,557	
						<b>9,800,938</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
 SHAHDADKOT.) (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN(B) 548  
Tender Reference Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
SHAHDADKOT. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial/Technically Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Zahid Ali Jatoi	8,455,761	1st Lowest	P.A 11.60 % Above P.B 13.85 % Above P.C 2.30 % Below P.D 1.45 % Below	Being Lowest hence accepted	Lowest
2	M/s Ghulam Nabi & Co:	8,491,615	2nd Lowest	P.A 16.95 % Above P.B 1.08 % Above P.C 0.95 % Below P.D 0.00 % Below	Being Highest hence rejected	Disqualified
3	Mr. Ali Dost Buriro	8,521,191	3rd Lowest	P.A 17.20 % Above P.B 0.95 % Above P.C 0.77 % Below P.D 0.85 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
~~EXECUTIVE ENGINEER~~  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE SHAHDADKOT. (DISTRICT ADP 2016-17)

S.No: 08

NFI NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B)P-B 6368 dated: 21-02-2017 For Rs: 8,554,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	5,536,186	-	-	706,130	-	8,554,000	12.75% Above
P-B	1,189,771	-	-	181,705	-	-	15.27% Above
P-C	473,674	-	-	-	-	-	At Par
P-D	466,813	-	-	-	-	-	At Par
TOTAL A+B+C+D						8,554,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule	Total Tender Cost	Remarks
1	<b>Mr. Zahid Ali Jatoi</b>	P-A	5,536,186	P.A	11.60 % Above	642,198	Lowest
		P-B	1,189,771	P.B	13.85 % Above	164,783	
		P-C	473,674	P.C	2.30 % Below	10,895	
		P-D	466,813	P.D	1.45 % Below	6,769	
						8,455,761	
2	<b>M/s Ghulam Nabi &amp; Co:</b>	P-A	5,536,186	P.A	12.10 % Above	669,879	Higher
		P-B	1,189,771	P.B	14.30 % Above	170,137	
		P-C	473,674	P.C	2.05 % Below	9,710	
		P-D	466,813	P.D	1.10 % Below	5,135	
						8,491,615	
3	<b>Mr. Ali Dost Buriro</b>	P-A	5,536,186	P.A	12.45 % Above	689,255	Higher
		P-B	1,189,771	P.B	14.90 % Above	177,276	
		P-C	473,674	P.C	1.65 % Below	7,816	
		P-D	466,813	P.D	0.85 % Below	3,968	
						8,521,191	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

RONO: REH: OF TOWN HAL SHAHDADKOT (CIIVL WORK)  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	



## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016  
Tender Description / Name of work RENO:/REH: OF TOWN HALL SHAHDADKOT ( CIVIL  
WORK). (DISTRICT ADP 2016-17)  
Method of Procurement NCB (National Competitive Bidding) Single Stage One-  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A)  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Mir Hassan Buriro	2,367,624	1st Lowest	P.A 14.65 % Above P.B 0.95 % Below	Being Lowest hence accepted	Lowest
2	Mr. Abdul Sattar Soomro	2,372,886	2nd Lowest	P.A 14.90 % Above P.B 0.70 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Muhammad Akber Jamali	2,375,897	3rd Lowest	P.A 15.05 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:-

**RENO./REH: OF TOWN HALL SHAHDADKOT ( CIVIL WORK). (DISTRICT ADP 2016-17)**

S.No: 09

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ Dated: For Rs: 2,500,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,812,523	-	-	-	278,315	-	2,500,000	15.36% Above
P-B 292,343	-	-	-	-	-	-	At par
<b>TOTAL A+B</b>						<b>2,500,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr.Mir Hassan Buriro	P-A 1,812,523	P.A 14.65 % Above	265,535	-	2,078,058	Lowest
		P-B 292,343	P.B 0.95 % Below	2,777	-		
						<b>2,367,624</b>	
2	Mr. Abdul Sattar Soomro	P-A 1,812,523	P.A 14.90 % Above	270,066	-	2,082,589	Higher
		P-B 292,343	P.B 0.70 % Below	2,046	-		
						<b>2,372,886</b>	
3	Mr. Muhammad Akber Jamali	P-A 1,812,523	P.A 15.05 % Above	272,785	-	2,085,308	Higher
		P-B 292,343	P.B 0.60 % Below	1,754	-		
						<b>2,375,897</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29-12-2017  
Tender Description / Name of work **CONSTITUTION OF BOUNDARY WALL, GRAVE YARED  
IN VILLAGE GAJI KHUHAWAR TALUKA WARAH.  
(DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13-02-2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13-02-2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ranjhan Ali Mirani	2,869,232	1st Lowest	P.A 20.25 % Above P.B 1.45 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sabz Ali Khuhawar	2,882,324	2nd Lowest	P.A 20.80 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Nabi Tunio	2,895,396	3rd Lowest	P.A 21.35 % Above P.B 0.95 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF BOUNDARY WALL, GRAVE YARED IN  
 VILLAGE GAJI KHUHAWAR TALUKA WARAH.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

CONSTT: OF BOUNDARY WALL, GRAVE YARED IN VILLAGE GAJI KHUHAWAR TALUKA WARAH.  
NAME OF WORK:- (DISTRICT ADP 2016-17)

S.No: 10

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 178 Dated: 22-02-2017 For Rs: 2,972,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,369,337	-	-	-	514,767	-	2,972,000	21.73% Above
P-B 20,400	-	-	-	-	-	-	At Par
TOTAL A+B						2,972,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ranjhan Ali Mirani	P-A 2,369,337	P.A 20.25 % Above	479,791	-	2,849,128	Lowest
		P-B 20,400	P.B 1.45 % Below	296	-	20,104	
						<b>2,869,232</b>	
2	Mr. Sabz Ali Khuhawar	P-A 2,369,337	P.A 20.80 % Above	492,822	-	2,862,159	Higher
		P-B 20,400	P.B 1.15 % Below	235	-	20,165	
						<b>2,882,324</b>	
3	Mr. Abdul Nabi Tunio	P-A 2,369,337	P.A 21.35 % Above	505,853	-	2,875,190	Higher
		P-B 20,400	P.B 0.95 % Below	194	-	20,206	
						<b>2,895,396</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work CONSTT: OF EID GHAAH IN VILLAGE AITBAR KHAN CHANDIO TALUKA SHAHDADKOT. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Barkat Ali Chandio	2,943,857	1st Lowest	P.A 26.95 % Above P.A 1.30 % Below	Being Lowest hence accepted	Lowest
2	M/s S.Lartif & Sons	2,955,377	2nd Lowest	P.A 27.45 % Above P.A 1.10 % Below	Being Highest hence rejected	Disqualified
3	Mr. Suhail Nazir Magsi	2,965,773	3rd Lowest	P.A 27.90 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QASIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF EID GHAH IN VILLAGE AITBAR KHAN  
 CHANDIO TALUKA SHAHDADKOT.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF EID GHAH IN VILLAGE AITBAR KHAN CHANDIO TALUKA SHAHDADKOT.  
(DISTRICT ADP 2016-17)

S.No: 11

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB Dated: For Rs: 3,000,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,288,227	-	-	-	659,307	-	3,000,000	28.81% Above
P-B 39,466	-	-	-	-	-	-	At Par
TOTAL A+B						3,000,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Barkat Ali Chandio	P-A 2,288,227	P.A 26.95 % Above	616,677	-	2,904,904	Lowest
		P-B 39,466	P.B 1.30 % Below	513	-	38,953	
						<b>2,943,857</b>	
2	M/s S.Lartif & Sons	P-A 2,288,227	P.A 27.45 % Above	628,118	-	2,916,345	Higher
		P-B 39,466	P.B 1.10 % Below	434	-	39,032	
						<b>2,955,377</b>	
3	Mr. Suhail Nazir Magsi	P-A 2,288,227	P.A 27.90 % Above	638,415	-	2,926,642	Higher
		P-B 39,466	P.B 0.85 % Below	335	-	39,131	
						<b>2,965,773</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




**BID EVALUATION REPORT**


Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29 .12 . 2016  
Tender Description / Name of work CONSTT: OF RETAINNING WALL IN VILLAGE ABRI TALUKA  
KAMBER.(DISTRICT ADP 2016-17)  
Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
-------	------------------------	----------------------------	--------------------------	---------------------------------	-----------------------------------	---------

1	Mr. Aijaz Hussain Detho	1,964,693	1st Lowest	P-A 28.25% Above	Being Lowest hence accepted	Lowest
2	Mr. Abdul Hafeez Kalhoro	1,972,328	2nd Lowest	P-A .29.15% Above	Being Higher, hence rejected	Disqualified
2	Mr. Samiullah Memon	1,978,437	2nd Lowest	P-A 29.55 % Above	Being Higher, hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF RETAINNING WALL IN VILLAGE ABRI  
 TALUKA KAMBER. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF RETAINING WALL IN VILLAGE ABRI TALUKA KAMBER.(DISTRICT ADP 2016-17)

S.No: 12

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Executive Engineer, Buildings Division Kamber

Date of Opening:- 13-02-2017

Vide NO: PB 86 Dated: 14-02-2017 For Rs: 2,000,000

Time for Completion 18 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	1,527,161	-	-	458,768	-	2,000,000	30.04% Above
TOTAL A						2,000,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks		
1	Mr. Aijaz Hussain Detho	P-A	1,527,161	P.A	28.65 % Above	437,532	-	1,964,693	Lowest
								1,964,693	
2	Mr. Abdul Hafeez Kalhoro	P-A	1,527,161	P.A	29.15 % Above	445,167	-	1,972,328	Higher
								1,972,328	
3	Mr. Samiullah Memon	P-A	1,527,161	P.A	29.55 % Above	451,276	-	1,978,437	Higher
								1,978,437	

*Bashir Ahmed Kartio*  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT


*Zulfiqar Ali Shaikh*  
 (ZULFIQAR ALI SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

*Abdul Qadir Sangi*  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29 .12. 2017  
 Tender Description / Name of work RENO:/RENO: OF M.I OFFICE SAZDA COLONY  
 KAMBER.(CIVIL WROK, C/WALL , W/S)  
 (DISTRICT ADP 2016-17)  
 Method of Procurement NCB (National Competitive Bidding) Single Stage One-  
 Tender Published SPPRA Website  
 The News, Dated: 04-01-2017,  
 Daily AMN, Dated 05-01-2017  
 Daily Kawish, Dated: 08-01-2017  
 Total Bid Document Sold 03 Nos  
 Total Bids Received 03 Nos  
 Financial Technically Bid Opening 13.02.2017  
 No: of Technically Qualified (if applicable N.A)  
 Bids Rejected No any Bid Rejected  
 Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Piyar Ali Solangi	3,408,945	1st Lowest	P.A 12.70 % Above P.B 0.85 % Below	Being Lowest hence accepted	Lowest
2	Mr. Tarique Ali Mirjat	3,416,564	2nd Lowest	P.A 12.95 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Abbas Ali Mugheri	3,423,235	3rd Lowest	P.A 13.18 % Above P.B 0.55 % Below	Being Highest hence rejected	Disqualif ied

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF M.I OFFICE SAZDA COLONY KAMBER.  
 (CIVIL WROK, C/WALL, W/S) (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- RENO:/RENO: OF M.I OFFICE SAZDA COLONY KAMBER.(CIVIL WROK, C/WALL , W/S) (DISTRICT ADP 2016-17)

S.No: 13

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 180 Dated: 23-02-2017 For Rs: 3,500,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,859,338	-	-	-	395,903	-	3,500,000	13.85% Above
P-B 188,070	-	-	-	-	-	-	At Par
TOTAL A+B						3,500,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Piyar Ali Solangi	P-A 2,859,338	P.A 12.70 % Above	363,136	-	3,222,474	Lowest
		P-B 188,070	P.B 0.85 % Below	1,599	-	186,471	
						<b>3,408,945</b>	
2	Mr. Tarique Ali Mirjat	P-A 2,859,338	P.A 12.95 % Above	370,284	-	3,229,622	Higher
		P-B 188,070	P.B 0.60 % Below	1,128	-	186,942	
						<b>3,416,564</b>	
3	Mr. Abbas Ali Mugheri	P-A 2,859,338	P.A 13.18 % Above	376,861	-	3,236,199	Higher
		P-B 188,070	P.B 0.55 % Below	1,034	-	187,036	
						<b>3,423,235</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**BID EVALUATION REPORT**

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29 .12 . 2016

Tender Description / Name of work REHABILITATION OF PARKS IN SHAHDADKOT  
CITY. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	Mr. Tarique Ali Mirjat	8,840,271	1st Lowest	P.A	20.10	% Above	Being Lowest hence accepted	Lowest
				P.A	2.70	% Below		
				P.B	1.50	% Below		
2	Mr. Ali Nawaz Mirjat	8,874,776	2nd Lowest	P.A	20.45	% Above	Being Highest hence rejected	Disqualif ied
				P.A	2.15	% Below		
				P.B	1.10	% Below		
3	Mr. Imtiaz Ali Malano	8,913,648	3rd Lowest	P.A	21.05	% Above	Being Highest hence rejected	Disqualif ied
				P.B	1.80	% Below		
				P.B	0.95	% Below		

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QAQIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- REHABILITATION OF PARKS IN SHAHDADKOT CITY.  
(DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	



**FINANCIAL REVIEW**

NAME OF WORK:- REHABILITATION OF PARKS IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 14

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) PB 4355 Dated: 17-02-2017 For Rs: 8,993,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A	4,564,176	-	-	980,726	-	8,993,000	21.49% Above
P-B	3,157,824	-	-	-	-	-	At Par
P-C	290,490	-	-	-	-	-	At Par
TOTAL A+B+C						8,993,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Tarique Ali Mirjat	P-A	4,564,176	P.A	20.10 % Above	917,399	Lowest
		P-B	3,157,824	P.B	2.70 % Below	85,261	
		P-C	290,490	P.B	1.50 % Below	4,357	
						<b>8,840,271</b>	
2	Mr. Ali Nawaz Mirjat	P-A	4,564,176	P.A	20.45 % Above	933,374	Higher
		P-B	3,157,824	P.B	2.15 % Below	67,893	
		P-C	290,490	P.B	1.10 % Below	3,195	
						<b>8,874,776</b>	
3	Mr. Imtiaz Ali Malano	P-A	4,564,176	P.A	21.05 % Above	960,759	Higher
		P-B	3,157,824	P.B	1.80 % Below	56,841	
		P-C	290,490	P.B	0.95 % Below	2,760	
						<b>8,913,648</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
Tender Reference 548 Dated: 29.12.2016

Tender Description / Name of work CONSTRUCTION OF BUS STAND IN  
SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s A . L . P . Constt: Co:	8,884,604	1st Lowest	P.A 23.90 % Above P.B 13.85 % Above P.C 16.50 % Above P.D 2.15 % Below P.E 1.60 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sarmad Ali Shakih	8,925,136	2nd Lowest	P.A 24.30 % Above P.B 14.50 % Above P.C 16.95 % Above P.D 1.80 % Below P.E 1.25 % Below	Being Highest hence rejected	Disqualified
3	Mr. Muhammad Qasim Amur	8,950,683	3rd Lowest	P.A 24.80 % Above P.B 14.70 % Above P.C 17.35 % Above P.D 1.15 % Below P.E 0.90 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF BUS STAND IN SHAHDADKOT CITY.  
(DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

**FINANCIAL REVIEW**

**NAME OF WORK:- CONSTRUCTION OF BUS STAND IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)**

S.No. 15

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE(B) PB 4383, Dated: 22-02-2017 For Rs: 9,890,000


Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,547,456	-	-	-	643,557	-	9,890,000	25.26% Above
P-B 3,981,069	-	-	-	602,251	-	-	15.13% Above
P-C 580,778	-	-	-	105,896	-	-	18.23% Above
P-D 224,754	-	-	-	-	-	-	At Par
304,198	-	-	-	-	-	-	At Par
<b>TOTAL A+B+C+D+E</b>						<b>9,890,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s A . L . P . Constt: Co:	P-A 2,547,456	P.A 23.90 % Above	608,842	-	3,156,298	Lowest
		P-B 3,981,069	P.B 13.85 % Above	551,378	-		
		P-C 580,778	P.C 16.50 % Above	95,828	-		
		P-D 224,754	P.D 2.15 % Below	4,832	-		
		P-E 304,198	P.E 1.60 % Below	4,867	-		
						<b>8,884,604</b>	
2	Mr. Sarmad Ali Shakih	P-A 2,547,456	P.A 24.30 % Above	619,032	-	3,166,488	Higher
		P-B 3,981,069	P.B 14.50 % Above	577,255	-		
		P-C 580,778	P.C 16.95 % Above	98,442	-		
		P-D 224,754	P.D 1.80 % Below	4,046	-		
		P-E 304,198	P.E 1.25 % Below	3,802	-		
						<b>8,925,136</b>	
3	Mr. Muhammad Qasim Amur	P-A 2,547,456	P.A 24.80 % Above	631,769	-	3,179,225	Higher
		P-B 3,981,069	P.B 14.70 % Above	585,217	-		
		P-C 580,778	P.C 17.35 % Above	100,765	-		
		P-D 224,754	P.D 1.15 % Below	2,585	-		
		P-E 304,198	P.E 0.90 % Below	2,738	-		
						<b>8,950,683</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Description / Name of work CONSTRUCTION OF VAN STAND IN  
SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A)

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s. Ali Akber Constt: & Co	6,333,628	1st Lowest	P.A 21.80 % Above P.B 11.60 % Above P.C 2.10 % Below	Being Lowest hence accepted	Lowest
2	Mr.Ali Nawaz Mirjat	6,356,883	2nd Lowest	P.A 22.40 % Above P.B 11.95 % Above P.C 1.90 % Below	Being Highest hence rejected	Disqualified
3	Mr. Niaz Ali Magsi	6,379,418	3rd Lowest	P.A 22.95 % Above P.B 12.30 % Above P.C 1.65 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL GADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF VAN STAND IN SHAHDADKOT CITY.  
 (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTRUCTION OF VAN STAND IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 16

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE(B) PB/ 4365 Dated: 21-02-2017 For Rs: 6,411,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	1,665,589	-	-	393,432	-	6,411,000	23.62% Above
P-B	3,661,539	-	-	467,140	-	-	12.76% Above
P-C	223,353	-	-	-	-	-	At Par
<b>TOTAL A+B+C</b>						<b>6,411,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks	
1	M/s. Ali Akber Constt: & Co	P-A	1,665,589	P.A	21.80	% Above	363,098	Lowest
		P-B	3,661,539	P.B	11.60	% Above	424,739	
		P-C	223,353	P.C	2.10	% Below	4,690	
						<b>6,333,628</b>		
2	Mr.Ali Nawaz Mirjat	P-A	1,665,589	P.A	22.40	% Above	373,092	Higher
		P-B	3,661,539	P.B	11.95	% Above	437,554	
		P-C	223,353	P.C	1.90	% Below	4,244	
						<b>6,356,883</b>		
3	Mr. Niaz Ali Magsi	P-A	1,665,589	P.A	22.95	% Above	382,253	Higher
		P-B	3,661,539	P.B	12.30	% Above	450,369	
		P-C	223,353	P.C	1.65	% Below	3,685	
						<b>6,378,418</b>		

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 (ZULFIQAR ALI SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
Tender Reference 548 Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF C.C DRAIN C.C, PAVER BLOCK  
FROM RAZA MUHAMMAD PANSAR TO SABZI  
MANDI MOSQUE , SHAHI BAZAR VIA MCB  
BANK SHAHDADKOT CITY. (DISTRICT ADP  
2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Yar Muhammad Mahar	9,730,601	1st Lowest	P.A 43.70 % Above P.A 2.05 % Below	Being Lowest hence accepted	Lowest
2	Mr. Imtiaz Ali Brohi	9,767,404	2nd Lowest	P.A 44.15 % Above P.A 1.65 % Below	Being Highest hence rejected	Disqualif ied
3	M/s Saeed Jatoi & Co:	9,812,069	3rd Lowest	P.A 44.65 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT




  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF C.C DRAIN C.C, PAVER BLOCK FROM RAZA MUHAMMAD PANSAR TO SABZI MANDI , MOSQUE , SHAHI BAZAR VIA MCB BANK SHAHDADKOT CITY.(DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF C.C DRAIN C.C, PAVER BLOCK FROM RAZA MUHAMMAD PANSAR TO SABZI MANDI  
MOSQUE, SHAHI BAZAR VIA MCB BANK SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 17

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) PB 4367 Dated: 21-02-2017 For Rs: 9,899,000


Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	2,143,674	-	-	966,227	-	9,899,000	45.07% Above
P-B	6,789,322	-	-	-	-	-	At Par
<b>TOTAL A+B</b>						<b>9,899,000</b>	

### COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Yar Muhammad Mahar	P-A	2,143,674	P.A	43.70 % Above	936,786	Lowest
		P-B	6,789,322	P.B	2.05 % Below	139,181	
						<b>9,730,601</b>	
2	Mr. Imtiaz Ali Brohi	P-A	2,143,674	P.A	44.15 % Above	946,432	Higher
		P-B	6,789,322	P.B	1.65 % Below	112,024	
						<b>9,767,404</b>	
3	M/s Saeed Jatoi & Co:	P-A	2,143,674	P.A	44.65 % Above	957,150	Higher
		P-B	6,789,322	P.B	1.15 % Below	78,077	
						<b>9,812,069</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT


  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT


  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT


**BID EVALUATION REPORT**

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29 .12 . 2016  
Tender Description / Name of work **CONSTT: OF GOVT: DISPENSARY AT VILLAGE ALI SHER GOPANG TALUKA MIROKHAN. (DISTRICT ADP 2016-17)**  
Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Akhtiar Ahmed Jatoi	5,385,300	1st Lowest	P.A 11.75 % Above P.B 1.25 % Below	Being Lowest hence accepted	Lowest
2	M/s. Ali Akbar Constt: Co.	5,395,608	2nd Lowest	P.A 11.95 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualified
3	M/s. Mehran Associate	5,405,466	3rd Lowest	P.A 12.15 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- **CONSTT: OF GOVT: DISPENSARY AT VILLAGE  
 ALI SHER GOPANG TALUKA MIROKHAN.  
 (DISTRICT ADP 2016-17)**

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF GOVT: DISPENSARY AT VILLAGE ALI SHER GOPANG TALUKA MIROKHAN. (DISTRICT ADP 2016-17)

S.No: 18

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017

Vide NO: CE(B)/PB/ 4407, Dated: 24-02-2017 For Rs: 5.420 million

Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 4,553,960	-	-	-	565,578	-	5,420,000	12.42% Above
P-B 300,000	-	-	-	-	-	-	At Par
<b>TOTAL A</b>						<b>5,420,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Akhtiar Ahmed Jatoi	P-A 4,553,960	P.A 11.75 % Above	535,090	-	5,089,050	Lowest
		P-B 300,000	P.B 1.25 % Below	3,750	-	296,250	
						<b>5,385,300</b>	
2	M/s. Ali Akbar Constt: Co.	P-A 4,553,960	P.A 11.95 % Above	544,198	-	5,098,158	Higher
		P-B 300,000	P.B 0.85 % Below	2,550	-	297,450	
						<b>5,395,608</b>	
3	M/s. Mehran Associate	P-A 4,553,960	P.A 12.15 % Above	553,306	-	5,107,266	Higher
		P-B 300,000	P.B 0.60 % Below	1,800	-	298,200	
						<b>5,405,466</b>	

*Bashir*  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

*Zulfiqar*  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

*Abdul Qadir*  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016

Tender Description / Name of work **CONSTT: OF ASSISTANT COMMISSIONER  
HOUSE WARAH. (DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial/Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s.Ali Dost Buriro	8,390,915	1st Lowest	P.A 17.80 % Above P.B 1.25 % Below P.C 1.12 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadir Hussain Tunio	8,405,087	2nd Lowest	P.A 18.00 % Above P.B 1.10 % Below P.C 0.95 % Below	Being Highest hence rejected	Disqualified
3	Mr.Ghulam Abbas Kori	8,421,772	3rd Lowest	P.A 18.25 % Above P.B 0.97 % Below P.C 0.95 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE WARAH.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE WARAH. (DISTRICT ADP 2016-17)

S.No: 19

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017

Vide NO: CE/(B)PB 4406 dated: 24-02-2017 For Rs: 8,446,000

Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	6,435,393	-	-	1,190,511	-	8,446,000	18.50% Above
P-B	458,690	-	-	-	-	-	At Par
P-C	361,110	-	-	-	-	-	At Par
TOTAL A+B+C						8,446,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s.Ali Dost Buriro	P-A	6,435,393	P.A	17.80 % Above	1,145,500	Lowest
		P-B	458,690	P.B	1.25 % Below	5,734	
		P-C	361,110	P.C	1.12 % Below	4,044	
						<b>8,390,915</b>	
2	Mr. Qadir Hussain Tunio	P-A	6,435,393	P.A	18.00 % Above	1,158,371	Higher
		P-B	458,690	P.B	1.10 % Below	5,046	
		P-C	361,110	P.C	0.95 % Below	3,431	
						<b>8,405,087</b>	
3	Mr.Ghulam Abbas Kori	P-A	6,435,393	P.A	18.25 % Above	1,174,459	Higher
		P-B	458,690	P.B	0.97 % Below	4,449	
		P-C	361,110	P.C	0.95 % Below	3,431	
						<b>8,421,772</b>	

*Bashir Ahmed Kartio*  
(BASHIR AHMED KARTIO)

DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*  
(ZULFIQAR ALI SHAIKH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

*Abdul Qadir Sangi*  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29 .12 . 2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK / C.C BLOCK IN  
QUBO SAEED KHAN CITY/ KACHI PULL CITY.  
(DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Tarique H. & Co:	5,928,920	1st Lowest	P.A 43.65 % Above P.B 1.10 % Below	Being Lowest hence accepted	Lowest
2	Mr. Hyder Ali Jarwar	5,945,960	2nd Lowest	P.A 44.00 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualified
3	M/s A .L. P . Constt: Company	5,959,157	3rd Lowest	P.A 44.40 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF PAVER BLOCK / C.C BLOCK IN QUBO SAEED  
 KHAN CITY/ KACHI PULL CITY. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITT: OF PAVER BLOCK / C.C BLOCK IN QUBO SAEED KHAN CITY/ KACHI PULL CITY. (DISTRICT ADP 2016-17)**

S.No: 20

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur.

Date of Opening:- 13-02-2017


Vide NO: CE(B)/PB 4390 Dated: 23-02-2017 For Rs: 5,991,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,102,104	-	-	-	494,083	-	5,991,000	44.83% Above
P-B 4,394,083	-	-	-	-	-	-	At par
<b>TOTAL A</b>						<b>5,991,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s Tarique H. & Co:	P-A 1,102,104	P.A 43.65 % Above	481,068	-	1,583,172	Lowest
		P-B 4,394,083	P.B 1.10 % Below	48,335	-	4,345,748	
						<b>5,928,920</b>	
2	Mr. Hyder Ali Jarwar	P-A 1,102,104	P.A 44.00 % Above	484,926	-	1,587,030	Higher
		P-B 4,394,083	P.B 0.80 % Below	35,153	-	4,358,930	
						<b>5,945,960</b>	
3	M/s A .L. P . Constt: Company	P-A 1,102,104	P.A 44.40 % Above	489,334	-	1,591,438	Higher
		P-B 4,394,083	P.B 0.60 % Below	26,364	-	4,367,719	
						<b>5,959,157</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work RENO: REH: OF B.H.U MAROON DERA TALUKA NASIRABAD (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable) N.A

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Abdul Razak Saryo	2,942,786	1st Lowest	P.A 11.05 % Above P.B 1.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Aijaz Ali Siyal	2,950,868	2nd Lowest	P.A 11.35 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualified
3	Mr. Danish Hussain Tunio	2,962,716	3rd Lowest	P.A 11.80 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO: REH: OF B.H.U MAROON DERA TALUKA  
 NASIRABAD. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer (W&amp;S) Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 108 Dated: 15-02-2017 For Rs: 2,999,000

Time for Completion 18 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,510,637	-	-	-	307,250	-	2,999,000	12.24% Above
P-B 157,080	-	-	-	-	-	-	At Par
TOTAL A+B						2,999,000	

## COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Razak Saryo	P-A 2,510,637	P-A 11.05 % Above	277,425	-	2,788,062	Lowest
		P-B 157,080	P-B 1.50 % Below	2,356	-	154,724	
						2,942,786	
2	Mr. Aijaz Ali Siyal	P-A 2,510,637	P-A 11.35 % Above	284,957	-	2,795,594	Higher
		P-B 157,080	P-B 1.15 % Below	1,806	-	155,274	
						2,950,868	
3	Mr. Danish Hussain Tunio	P-A 2,510,637	P-A 11.80 % Above	296,255	-	2,806,892	Higher
		P-B 157,080	P-B 0.80 % Below	1,257	-	155,823	
						2,962,716	

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 (ZULFIQAR ALI SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-Shahdadt Kot

Tender Reference

NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Description / Name of work

RENOVATION REHABILITATION OF B.H.U MUHAMMAD KHAN BHUTTO  
TALUKA SHAHDADKOT (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website

The News, Dated: 04-01-2017,

Daily AMN, Dated: 05-01-2017

Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Deedar Ali Brohi	2,846,678	1st Lowest	P-A 10.15% Above	Being Lowest hence accepted	Lowest
2	Mr. Rafique Ahmed Jatoi	2,858,308	2nd Lowest	P-A 10.60% Above	Being Higher, hence rejected	Disqualified
2	Mr. Nasiruddin Humayoon	2,869,937	2nd Lowest	P-A 11.05% Above	Being Higher, hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- **RENOVATION REHABILITATION OF B.H.U  
 MUHAMMAD KHAN HUTTO TALUKA  
 SHAHDADKOT. (DISTRICT ADP 2016-17)**

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	



**FINANCIAL REVIEW**

NAME OF WORK:- **RENOVATION REHABILITATION OF B.H.U MUHAMMAD KHAN BHUTTO TALUKA SHAHDADKOT**  
(DISTRICT ADP 2016-17)

S.No: 22

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction accorded by Superintending Engineer (W&S) Deptt: Kamber-Sh'kot

Date of Opening:- 13-02-2017


Vide NO: PB/ 176 Dated: 22/02/2017 for Rs: 2,935,000

Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 2,584,365	-	-	-	298,600	-	2,935,000	11.55% Above
<b>TOTAL</b>						<b>2,935,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Deedar Ali Brohi	P-A 2,584,365	P-A 10.15 % Above	262,313	-	2,846,678	Lowest
						<b>2,846,678</b>	
2	Mr. Rafique Ahmed Jatoi	P-A 2,584,365	P-A 10.60 % Above	273,943	-	2,858,308	Higher
						<b>2,858,308</b>	
3	Mr. Nasiruddin Humayoon	P-A 2,584,365	P-A 11.05 % Above	285,572	-	2,869,937	Higher
						<b>2,869,937</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No. TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Description / Name of work **CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
KAMBER. (DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A)

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Muneer Ahmed Chandio	8,380,132	1st Lowest	P.A 17.15 % Above P.B 2.50 % Below P.C 1.65 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadir Hussain Tunio	8,407,715	2nd Lowest	P.A 17.50 % Above P.B 1.80 % Below P.C 1.45 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Sattar Soomro	8,437,556	3rd Lowest	P.A 17.90 % Above P.B 1.30 % Below P.C 1.10 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
 KAMBER. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE KAMBER. (DISTRICT ADP 2016-17)

S.No: 23

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) PB 4370 Dated: 21-02-2017 For Rs: 8,487,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 6,266,890	-	-	-	1,158,274	-	8,487,000	18.48% Above
P-B 705,057	-	-	-	-	-	-	At Par
P-C 356,928	-	-	-	-	-	-	At Par
<b>TOTAL A+B+C</b>						<b>8,487,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muneer Ahmed Chandio	P-A 6,266,890	P A 17.15 % Above	1,074,772	-	7,341,662	Lowest
		P-B 705,057	P B 2.50 % Below	17,626	-	687,431	
		P-C 356,928	P C 1.65 % Below	5,889	-	351,039	
						<b>8,380,132</b>	
2	Mr. Qadir Hussain Tunio	P-A 6,266,890	P A 17.50 % Above	1,096,706	-	7,363,596	Higher
		P-B 705,057	P B 1.80 % Below	12,691	-	692,366	
		P-C 356,928	P C 1.45 % Below	5,175	-	351,753	
						<b>8,407,715</b>	
3	Mr. Abdul Sattar Soomro	P-A 6,266,890	P A 17.90 % Above	1,121,773	-	7,388,663	Higher
		P-B 705,057	P B 1.30 % Above	9,166	-	695,891	
		P-C 356,928	P C 1.10 % Below	3,926	-	353,002	
						<b>8,437,556</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No. TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work REPAIR/RENOVATION OF MEDICAL  
DISPENSARY AT WAHID DINO KALHORO  
TALUKA MIROKHAN (REMAINING WORK)  
(DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ghlam Abbas Magsi	2,885,776	1st Lowest	P.A 26.35 % Above P-B 16.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Rafique Ahmed Jatoi	2,896,485	2nd Lowest	P.A 26.85 % Above P-B 16.90 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Nasir-u-ddin Hamayoon	2,910,734	3rd Lowest	P.A 27.45 % Above P-B 17.50 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- **RENOVATION OF MEDICAL DISPENSARY AT VILLAGE WAHID DINO KALHORO TALUKA MIROKHAN (REMAINING WORK) . (DISTRICT ADP 2016-17).**

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- REPAIR/RENOVATION OF MEDICAL DISPENSARY AT WAHID DINO KALHORO TALUKA MIROKHAN  
(REMAINING WORK) . (DISTRICT ADP 2016-17)

S.No: 24

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, ( W & S ) Kamber

Date of Opening:- 13-02-2017


Vide NO: PB Dated: For Rs: 2,974,000

Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 1,211,442	-	-	-	342,253	-	2,974,000	28.25% Above
P-B 1,163,192	-	-	-	-	-	-	At Par
TOTAL A+B						2,974,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghlam Abbas Magsi	P-A 1,211,442	P.A 26.35 % Above	319,215	-	1,530,657	Lowest
		P-B 1,163,192	P.A 16.50 % Above	191,927	-	1,355,119	
						<b>2,885,776</b>	
2	Mr. Rafique Ahmed Jatoi	P-A 1,211,442	P.A 26.85 % Above	325,272	-	1,536,714	Higher
		P-B 1,163,192	P.B 16.90 % Above	196,579	-	1,359,771	
						<b>2,896,485</b>	
3	Mr. Nasir-u-ddin Hamayoon	P-A 1,211,442	P.A 27.45 % Above	332,541	-	1,543,983	Higher
		P-B 1,163,192	P.B 17.50 % Above	203,559	-	1,366,751	
						<b>2,910,734</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**BID EVALUATION REPORT**

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29 .12 . 2016

Tender Description / Name of work **REPAIR RENOVATION OF MUKHTIAR KAR  
HOUSE KAMBER. (DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s. Al-Mustafa & Co.	1,970,924	1st Lowest	P.A 7.85 % Above P.B 1.50 % Above P.C 1.20 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sirajuddin Chandio	1,976,315	2nd Lowest	P.A 8.15 % Above P.B 1.30 % Above P.C 0.95 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Sattar Soomro	1,981,961	3rd Lowest	P.A 8.45 % Above P.B 0.85 % Above P.C 0.70 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT




  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- REPAIR RENOVATION OF MUKHTIARKAR HOUSE  
 KAMBER. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

NAME OF WORK:- REPAIR RENOVATION OF MUKHTIAR KAR HOUSE KAMBER. (DISTRICT ADP 2016-17)

S.No: 25

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer,( W & S ) Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 175 Dated: 22-02-2017 For Rs: 2,000,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	1,672,599	-	-	146,962	-	1,999,927	8.79% Above
P-B	102,406	-	-	-	-	-	At Par
P-C	66,960	-	-	-	-	-	At Par
<b>TOTAL A</b>						<b>1,999,927</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s. Al-Mustafa & Co.	P-A	1,672,599	P.A	7.85 % Above	131,299	Lowest
		P-B	102,406	P.B	1.50 % Below	1,536	
		P-C	66,960	P.C	1.20 % Below	804	
				<b>1,970,924</b>			
2	Mr. Sirajuddin Chandio	P-A	1,672,599	P.A	8.15 % Above	136,317	Higher
		P-B	102,406	P.B	1.30 % Below	1,331	
		P-C	66,960	P.C	0.95 % Below	636	
				<b>1,976,315</b>			
3	Mr. Abdul Sattar Soomro	P-A	1,672,599	P.A	8.45 % Above	141,335	Higher
		P-B	102,406	P.B	0.85 % Below	870	
		P-C	66,960	P.C	0.70 % Below	469	
				<b>1,981,961</b>			

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work CONSTT: OF PAVER BLOCK IN VILLAGE KHAHI MEHON, U/C PANHWARO TALUKA KAMBER. MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	Mr. Siraj-u-din Chandio	2,467,454	1st Lowest	P.A	38.25 % Above	Being Highest	Lowest	
				P.B	1.25 % Below	Lowest		
2	Mr. Ghulam Murtaza Ghumro	2,475,480	2nd Lowest	P.A	38.65 % Above	Being Highest	Disqualif	
				P.B	0.90 % Below	hence rejected	ied	
3	Mr. Ali Gohar Chandio	2,482,925	3rd Lowest	P.A	39.15 % Above	Being Highest	Disqualif	
				P.B	0.65 % Below	hence rejected	ied	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



Phone# 074-9411054  
Email: xenbuilding@gmail.com

**OFFICE OF THE EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT**

No: TC/XEN/ (B) 189 2017.

Kamber, dated: 12/1/2017.

**MINUTES OF PROCUREMENT COMMITTEE.**


A meeting of Procurement Committee was held on 13-01-2017 for the Bids called open Vide N.I.T No: TC/XEN (B) 548 Kamber Dated: 29-12-2016. The meeting was chaired by the Executive Engineer Building Division Kamber-Shahdadt & the held in his office while attended by the following official of Procurement Committee


1. Mr. Zulfiqar Ali Shaikh, Assistant Engineer Education Works Sub-Division Shahdadt / Member.
2. Mr. Basheer Ahmed Kartio, Divisional Accounts Officer Building Division Kamber/ Member.


In all Tenders were invited for (25 Nos) Works There are (56 Nos :) of Blank Tenders issued & Total Bids received back are (52 Nos:) The sealed Bids are opened before all the participates / Bidders (listed Attached) - The Rates Quoted by Bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting (s) of the Procurement Committee Shall be held to further Scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement & Bidders Qualification / eligibility report for hoisting of same on the SPPRA'S Website in order to complete the process of Procurement with in bid validity period .

The Meeting ended with a vote of thanks to and from the chair

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
BASHIR AHMED KARTIO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDING DIVISION  
KAMBER-SHAHDADKOT

  
ENG: ABRAR QADIR SANGI  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT

Copy forwarded with compliments for information and necessary action to:

1. The Superintending Engineer Works & Service Kamber -Shahdadt.
2. The Director (CB), SPPRA Karachi
3. Mr. Assadullah Laghari Assistant Engineer High Way Sub-Division Kamber/ Member.
4. Mr. Bashir Ahmed Kartio Divisional Accounts Officer Building Division Kamber-Shahdadt/ Member

  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT



1. Procuring Agency  
2. NIT No:  
2. NIT No.: Method of Procurement

BIDDER'S QUALIFICATION REPORT / CHECK LIST  
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT  
XEN(B) - 548 DATED 29-12-2016  
SINGLE STAGE - ONE EMVELOPE PROCEDURE


Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
22 Mr. Sabz Ali Khuhawar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
23 Mr. Abdul Nabi Tunio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
24 Mr. Barkat Ali Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
25 M/s S.Lartif & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
26 Mr. Suhail Nazir Magsi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
27 Mr. Dur Muhammad Magan	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
28 Mr. Piyar Ali Solangi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
29 Mr. Tarique Ali Mirjat	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
30 Mr. Abbas Ali Mugheri	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
31 Mr. Ali Nawaz Mirjat	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
32 M/s A L P Constt: Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
33 Mr. Sarmad Ali Shakih	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
34 Mr. Muhammad Qasim Amar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
35 M/s. Ali Akber Constt: & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
36 Mr. Niaz Ali Magsi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
37 Mr. Yar Muhammad Mahar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
38 Mr. Imtiaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
39 M/s Saeed Jatoi & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
40 Mr. Akhtiar Ahmed Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
41 M/s. Mehran Associate	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
42-Mr.Ghulam Abbas Kori	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes


1. Procuring Agency  
2. NIT No:  
2. NIT No.: Method of Procurement

BIDDER'S QUALIFICATION REPORT / CHECK LIST  
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT  
XEN(B) - 548 DATED 29-12-2016  
SINGLE STAGE - ONE EMVELOPE PROCEDURE

Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
43 M/s Tarique H. & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
44 Mr. Hyder Ali Jarwar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
45 Mr. Abdul Razak Saryo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
46 Mr. Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
47 Mr. Danish Hussain Tunio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
48 Mr. Deedar Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
49 Mr. Rafique Ahmed Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
50 Mr. Muneer Ahmed Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
51 Mr. Ghlam Abbas Magsi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
52 M/s. Al-Mustafa & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT  
(Member)

  
(ASSADULLAH LAGHARI)  
ASSISTANT ENGINEER  
HIGH WAY DIVISION  
KAMBER  
(Member)

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT  
(Chairman)

ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

M/S Abbas Ali # usbal

Wajid Ali Mugheri Wajid Ali

Imran Ali Bhutto Imran Ali

M/S AFAQUE CONSTRUCTION COMPANY (P) LTD

M/S Ali Saad Ali Su

Muhammad Hafeez Abb. Hafeez

Three Star E. Co. Rashed

Niaz Bhatti Niaz Bhatti

Super Const. Co. Super Const. Co.

Sohail Ahmad Sohail Ahmad

Sarfraz Ali Sarfraz Ali

Abdul Jabbar Jatoi Jabbar











Sirajuddin Chandio Sirajuddin

Abdul Sattar Soomro Sattar














Haji Muhammad Punhal Soomro Punhal



ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

Asad Ali	
Ab. Majeed.	
GM	
Hyder Ali Jarwan	
S. Latif & Sons.	Sarang
Ahmed Nawaz Ahmad	Ahmed
TALHA NAZIR MAGSI	
Nazir Hussain Magsi	
ALP	the
Nazish.	San
Barkat Ali Ahmad	Barkat
Ghulam Abbas Magsi	Magsi P/P
Rafique Ahmed	
BEST STAR ENTERPRISES	
Asif Electric Works	
J.J. Developers	

ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

M/S SARMAD ALI SHAIKH	
Rafique Ahmed Sartio	
Jazeerani Cont Company	
Abid Husain Bhatta	
Mashqur Ali Bhatta	
Mahboob Aamir	
Mehmmad Hakeem and Akhter Sasoli	Manzoor Ahmed Sasoli Manzoor
Mohmmad Ibraheem Brohi	Maulik
Atah Buse Brohi	Atah Buse
Mohammed Akbar Jannat	
Mujahid A. Shaikh	
Tufikur Ali Leghari	
M/s Shaikh Brothers Cont. Co.	
Sohail Nazir Maggi	
Yas Muhammad Manna	
M/S Skaber Ahmed	

GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: 13<sup>th</sup> May, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2014 (Kambar): In partial modification of this Department's Notification of even number dated: 08.04.2014, and with the approval of Competent Authority a Procurement Committee in terms of Rule-07 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) for procurement of "Goods / Works" in the Office of Executive Engineer, Buildings Division, Kambar Shahdadkot excluding, procurement involving foreign exchange, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Buildings Division,<br>Kambar <del>Shahdadkot</del> . | Chairman |
| 2. Divisional Accounts Officer, Buildings Division<br>Kambar Shahdadkot.     | Member   |
| 3. Assistant Engineer, Highways Sub-Division, Kambar.                        | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (Kambar):

Karachi, dated: 13<sup>th</sup> May, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S, Department.
7. Notification file.

*AP Baniwala*  
13/5/2016  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22/ December, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91-2014: With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in respect of Highways Division, Buildings Division and Education Works Division, Kamber-Shahdadkot @ Kamber for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |      |  |          |
|------|--|----------|
| i)   | Chief Engineer (Buildings),<br>Sukkur.   | Chairman |
| ii)  | Representative of Flood Emergency Reconstruction<br>Project (FERP), Sukkur<br>(not below the rank of BPS-17) | Member   |
| iii) | Representative of District Accounts Officer,<br>Kamber-Shahdadkot.   | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2014:

Karachi dated the 22/ December, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH





### INFRARY No.07/17

**نمبر 25**  
 2,000/- = 118  
 100,000/- = 118  
 2,000/- = 25  
 (فوق)

**نمبر 24**  
 3,000/- = 118  
 150,000/- = 3,000  
 3,000/- = 24  
 150,000/- = 24

**نمبر 23**  
 3,000/- = 124  
 450,000/- = 9,000  
 3,000/- = 23  
 450,000/- = 23

**نمبر 22**  
 3,000/- = 118  
 150,000/- = 3,000  
 3,000/- = 22  
 150,000/- = 22

**نمبر 21**  
 3,000/- = 118  
 150,000/- = 3,000  
 3,000/- = 21  
 150,000/- = 21

**نمبر 20**  
 3,000/- = 124  
 300,000/- = 6,000  
 3,000/- = 20  
 300,000/- = 20

**نمبر 19**  
 3,000/- = 124  
 425,000/- = 8,500  
 3,000/- = 19  
 425,000/- = 19

**نمبر 18**  
 3,000/- = 124  
 250,000/- = 5,000  
 3,000/- = 18  
 250,000/- = 18

**نمبر 17**  
 3,000/- = 124  
 500,000/- = 10,000  
 3,000/- = 17  
 500,000/- = 17

**نمبر 16**  
 3,000/- = 124  
 325,000/- = 6,500  
 3,000/- = 16  
 325,000/- = 16

**نمبر 15**  
 3,000/- = 124  
 450,000/- = 9,000  
 3,000/- = 15  
 450,000/- = 15

**نمبر 14**  
 3,000/- = 124  
 450,000/- = 9,000  
 3,000/- = 14  
 450,000/- = 14

**نمبر 13**  
 3,000/- = 124  
 175,000/- = 3,500  
 3,000/- = 13  
 175,000/- = 13

**نمبر 12**  
 3,000/- = 118  
 100,000/- = 2,000  
 3,000/- = 12  
 100,000/- = 12

**نمبر 11**  
 3,000/- = 118  
 150,000/- = 3,000  
 3,000/- = 11  
 150,000/- = 11

25	2,000/-	118	100,000/-	2,000/-
24	3,000/-	118	150,000/-	3,000/-
23	3,000/-	124	450,000/-	9,000/-
22	3,000/-	118	150,000/-	3,000/-
21	3,000/-	118	150,000/-	3,000/-
20	3,000/-	124	300,000/-	6,000/-
19	3,000/-	124	425,000/-	8,500/-
18	3,000/-	124	250,000/-	5,000/-
17	3,000/-	124	500,000/-	10,000/-
16	3,000/-	124	325,000/-	6,500/-
15	3,000/-	124	450,000/-	9,000/-
14	3,000/-	124	450,000/-	9,000/-
13	3,000/-	124	175,000/-	3,500/-
12	3,000/-	118	100,000/-	2,000/-
11	3,000/-	118	150,000/-	3,000/-

**نمبر 23**  
 12

**نمبر 22**  
 11

**نمبر 21**  
 10

**نمبر 20**  
 9

**نمبر 19**  
 8

**نمبر 18**  
 7

**نمبر 17**  
 6

**نمبر 16**  
 5

**نمبر 15**  
 4

**نمبر 12**  
 3

**نمبر 11**  
 2

**نمبر 10**  
 1

**نمبر 9**  
 0

**نمبر 8**  
 -1

**نمبر 7**  
 -2

**نمبر 6**  
 -3

**نمبر 5**  
 -4

**نمبر 4**  
 -5

**نمبر 3**  
 -6

DK  
 .com  
 CUT  
 TEN  
 e up  
 cord  
 encl  
 the s  
 scrib  
 red l  
 R  
 1

OFFICE OF THE EXECUTIVE ENGINEER (BUILDING WORKS) DIVISION  
KAMBER-SHAHADKOT AT D.C. SECRETARIAT KAMBER**NOTICE INVITING TENDERS**

Sealed tenders are invited on standard bidding documents from interested contractors / firms for the following works as per SEPR rules 2010.

S. #	Name of Scheme/Location	Amount In (M)	Bid Security 5% (In Rupees)	Time Allowed	Tender Fee
<b>COMMUNITY DEVELOPMENT PROGRAMME (RWS PS-146)</b>					
1.	Constt: of Paver Block in Village Noor Muhammad Shaikh U/C Panhwaro Taluka Kamber.	5.000	250,000	06 Months	3,000
2.	Constt: of Paver Block in Village Bhunda Buledi, U/C Panhwaro Taluka Kamber.	2.500	125,000	04 Months	3,000
3.	Constt: of Paver Block in Village Khali Mehon, U/C Panhwaro Taluka Kamber.	2.500	125,000	04 Months	3,000
<b>DISTRRICT AOP</b>					
4.	Constt: of Paver Block & C.C Drain, in Barkat Shah Muhalla from House of Ghulam Rasool Chaudhary to Bypass Road at Kamber City.	6.000	300,000	24 Months	3,000
5.	Constt: of Paver Block & C.C Drain, in Ghaeeb Abbas Muhalla (Shop of Taj Muhammad Lakho to Door All Road via Dr. Ikramullah Clinic) & in Bagho Dero Muhalla (Piez Hussain Panhwar House to Siddique Memon House) at Kamber City.	6.000	300,000	24 Months	3,000
6.	Renov/Rehb: of Safe House Taluka Kamber.	1.800	90,000	12 Months	1,500
7.	Constt: of C.C, Bloc, C.C Drain and Paver Block in various areas of Nasirabad City.	10.000	500,000	24 Months	3,000
8.	Constt: of Assistant Commissioner House Shahdadkot.	8.500	425,000	18 Months	3,000
9.	Renov/Rehb: of Town Hall Shahdadkot (Civil Work).	2.500	125,000	18 Months	3,000
10.	Constt: of Boundary Wall, Graveyard in Village Gaji Khuhawar Taluka Warah.	3.000	150,000	18 Months	3,000
11.	Constt: of Eid Gah in village Aitbar Khan Chandio Taluka Shahdadkot.	3.000	150,000	18 Months	3,000
12.	Constt: of Retaining wall in village Aabiri Taluka Kamber.	2.000	100,000	18 Months	3,000
13.	Renov/Rehb: of M.I Office Sazda Colony Kamber. (Civil Work, C/Wall, W/S)	3.500	175,000	24 Months	3,000
14.	Rehabilitation of Parks in Shahdadkot City.	9.000	450,000	24 Months	3,000
15.	Constt: of Bus Stand in Shahdadkot City.	9.000	450,000	24 Months	3,000
16.	Constt: of Van Stand in Shahdadkot City.	6.500	325,000	24 Months	3,000
17.	Constt: of C.C Drain, C.C Paver Block from Raza Muhammad Pansar to Sabzi Mandi, Mosque, Staff Bazar via MCB Bank Shahdadkot City.	10.000	500,000	24 Months	3,000
18.	Constt: of Govt. dispensary at village All Sher Gopang Taluka Mirokhan.	5.000	250,000	24 Months	3,000
19.	Constt: of Assistant Commissioner House Warah.	8.500	425,000	24 Months	3,000
20.	Constt: of Paver Block / C.C Block in Qubo Saeed Khan City/Kachi Pull City	6.000	300,000	24 Months	3,000
21.	Renov/Rehb: of BHU Maroon Dera Taluka Nasirabad.	3.000	150,000	18 Months	3,000
22.	Renovation rehabilitation of BHU Muhammad Khan Bhutto Taluka Shahdadkot.	3.000	150,000	18 Months	3,000
23.	Constt: of Assistant Commissioner House Kamber.	9.000	450,000	24 Months	3,000
24.	Repair/Renovation of Medical Dispensary at Wahid Dino Kalhoro Taluka Mirokhan (Remaining Works).	3.000	150,000	18 Months	3,000
25.	Repair/Renovation of Mukhtiar House Kamber.	2.000	100,000	18 Months	2,000

**TERMS AND CONDITIONS**

- Eligibility: Valid registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council category CE-10 for the year 2017.
- Method of Procurement (Single Stage Envelope)
- Bidding/Tender Documents
- Bidding/Tender Documents:
  - Issuance: Documents will be issued from date of publication / hoisting to 05-01-2017 but not less than 15 days for NCB) on payment of tender fee.
  - Submission: last date will be 23-01-2017 (4:00 PM)
  - Opening: will be opened on 24-01-2017 (1:00 PM) & will be open on same day (2:00 PM)
  - Un-responded tenders will be again issued/submitted /opened on following dates.

Attempt:	(a) Issue date:	(b) Submission & Opening date
2nd	27-01-2017	13-02-2017 (1:00 PM) & will be open on same day (2:00 PM)

- Terms & Condition:
  - Under following conditions bid will be rejected.
    - Conditional and telegraphic bids/tenders
    - Bids not accompanied by bid security of required amount and form.
    - Bid received after specified date and time.
    - Bids of black listed firms.
  - Bid validity period (90) days (Inset number of days Not more than 90 days).
  - Procuring Agency reserves the right to reject all or any bid subject to the relevant provisions of Sindh Public Procurement Rules 2010.
  - The firms/contractors should have successfully completed at least time, contractors of equivalent value and of same nature of work done during three years, specially related to structural works.

Sd/-  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHADKOT

SAY NO TO CORRUPTION

INF/KRY/07/17

8 3 9 8



ہم دہشت گردی کے خلاف متحد ہیں



## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work CONSTT: OF PAVER BLOCK IN VILLAGE KHAHI MEHON, U/C PANHWARO TALUKA KAMBER. MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	Mr. Siraj-u-din Chandio	2,467,454	1st Lowest	P.A	38.25	% Above	Being Highest	Lowest
				P.B	1.25	% Below	Lowest	
2	Mr. Ghulam Murtaza Ghumro	2,475,480	2nd Lowest	P.A	38.65	% Above	Being Highest hence rejected	Disqualif ied
				P.B	0.90	% Below		
3	Mr. Ali Gohar Chandio	2,482,925	3rd Lowest	P.A	39.15	% Above	Being Highest hence rejected	Disqualif ied
				P.B	0.65	% Below		

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



Phone# 074-9411054  
Email: xenbuilding@gmail.com

OFFICE OF THE EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT

No: TC/XEN/ (B) 189 2017,

Kamber, dated: 12/6/2017,

MINUTES OF PROCUREMENT COMMITTEE.


A meeting of Procurement Committee was held on 13-02-2017 for the Bids called open Vide N.I.T No: TC/ XEN (B) 548 Kamber Dated: 29-12-2016. The meeting was chaired by the Executive Engineer Building Division Kamber-Shahdadkot & the held in his office while attended by the following official of Procurement Committee


1. Mr. Zulfiqar Ali Shaikh, Assistant Engineer Education Works Sub-Division Shahdadkot / Member.
2. Mr. Basheer Ahmed Kartio, Divisional Accounts Officer Building Division Kamber/ Member.


In all Tenders were invited for (25 Nos) Works There are (56 Nos :) of Blank Tenders issued & Total Bids received back are (52 Nos:) The sealed Bids are opened before all the participates / Bidders (listed Attached) - The Rates Quoted by Bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting (s) of the Procurement Committee Shall be held to further Scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement & Bidders Qualification / eligibility report for hoisting of same on the SPPRA'S Website in order to complete the process of Procurement with in bid validity period .

The Meeting ended with a vote of thanks to and from the chair

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
BASHIR AHMED KARTIO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDING DIVISION  
KAMBER-SHAHDADKOT

  
ENG: ABDUL QADIR SANGI  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT

Copy forwarded with compliments for information and necessary action to:

1. The Superintending Engineer Works & Service Kamber -Shahdadkot.
2. The Director (CB), SPPRA Karachi
3. Mr. Assadullah Laghari Assistant Engineer High Way Sub-Division Kamber/ Member.
4. Mr. Bashir Ahmed Kartio Divisional Accounts Officer Building Division Kamber-Shahdadkot/ Member

  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT



**BIDDER'S QUALIFICATION REPORT / CHECK LIST**  
**EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT**  
 XEN(B) - 548      DATED 29-12-2016  
**SINGLE STAGE - ONE EMVELOPE PROCEDURE**

1. Procuring Agency  
 2. NIT No:  
 2. NIT No.: Method of Procurement


Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
22 Mr. Sabz Ali Khuhawar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
23 Mr. Abdul Nabi Tunio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
24 Mr. Barkat Ali Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
25 M/s S.Lartif & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
26 Mr. Suhail Nazir Magsi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
27 Mr. Dur Muhammad Magan	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
28 Mr. Piyar Ali Solangi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
29 Mr. Tarique Ali Mirjat	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
30 Mr. Abbas Ali Mugheri	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
31 Mr. Ali Nawaz Mirjat	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
32 M/s A L P Constt: Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
33 Mr. Sarmad Ali Shakih	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
34 Mr. Muhammad Qasim Amar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
35 M/s. Ali Akber Constt: & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
36 Mr. Niaz Ali Magsi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
37 Mr. Yar Muhammad Mahar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
38 Mr. Imtiaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
39 M/s Saeed Jatoi & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
40 Mr. Akhtiar Ahmed Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
41 M/s. Mehran Associate	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
42-Mr.Ghulam Abbas Kori	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes


1. Procuring Agency  
2. NIT No:  
2. NIT No.: Method of Procurement

BIDDER'S QUALIFICATION REPORT / CHECK LIST  
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT  
XEN(B) - 548 DATED 29-12-2016  
SINGLE STAGE - ONE ENVELOPE PROCEDURE

Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
43 M/s Tarique H. & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
44 Mr. Hyder Ali Jarwar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
45 Mr. Abdul Razak Saryo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
46 Mr. Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
47 Mr. Danish Hussain Tunio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
48 Mr. Deedar Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
49 Mr. Rafique Ahmed Jatoo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
50 Mr. Muneer Ahmed Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
51 Mr. Ghulam Abbas Magsi		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
52 M/s. Al-Mustafa & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT  
(Member)

  
(ASSADULLAH LAGHARI)  
ASSISTANT ENGINEER  
HIGH WAY DIVISION  
KAMBER  
(Member)

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT  
(Chairman)

ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

M/S Abbas Ali # usbal

Wajid Ali Mugheri Wajid Ali

Imran Ali Bhutto Imran Ali

M/S AFAQUE CONSTRUCTION COMPANY (Chaitin)

M/S Ali Sami Ali

Shafiq Hafeez Abro.

Three Star & Co. (Rashid)

Niaz Brothers (Niaz)

Super Const. Co. (Super Const. Co.)

Sohail Ahmed (Sohail)

Sarfraz Ali (Sarfraz)
















Abdul Jabbar Jatoi (Jabar)

Sirajuddin Chandi Sirajuddin













Abdul Sattar Soomro - (Sattar)

Haji Muhammad Puntal Soomro - (Haji)

ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

Asad Ali	
Ab. Majeed.	
GM	
Hyder Ali Jarwan	
S. Latif & Sons.	Sang
Ahmed Nawaz Chaudhri	
TALHA NAZIR MAGSI	
Nazir Hussain Magsi	
ALP	
Nazish.	
Barkat Ali Chaudhri	
Ghulam Abbas Magsi	
Rafique Ahmed. PC	
Best Star Enterprises	
Asif Electric Works	
J.J. Developers	

ATTENDANCE SHEET OF CONTRACTORS FOR TENDER  
DOCUMENTS 23-01-2017

M/S SARMAD ALI SHAIKH	
Rafiqee Ahmed Sartoo	
Jazeerani Cont Company	
Abid Husain Bhatta	
Mashque Ali Bhatta	
Mahboob Ai Mughni	
Mehmmad Kaker and Akhter Sasoli	Manjoor Ahmed Sasoli Manjoor
Mohmmad Ibraheem Brohi	Muhammad Ibraheem
Abul Basee Brohi	Abul Basee
Mohammed Akbar Jannati	Muhammad Akbar Jannati
Mujahid S S Shaikh	
Tahir An Ali Leghemi	
M/S Shaikh Brothers Cont. Co.	
Sohail Nazir Magzi	
Yas Muhammad Manna	
M/S Skabir Ahmed	



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: 13<sup>th</sup> May, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2014 (Kambar): In partial modification of this Department's Notification of even number dated: 08.04.2014, and with the approval of Competent Authority a Procurement Committee in terms of Rule-07 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) for procurement of "Goods / Works" in the Office of Executive Engineer, Buildings Division, Kambar Shahdadkot excluding, procurement involving foreign exchange, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Buildings Division,<br>Kambar <del>Shahdadkot</del> . | Chairman |
| 2. Divisional Accounts Officer, Buildings Division<br>Kambar Shahdadkot.     | Member   |
| 3. Assistant Engineer, Highways Sub-Division, Kambar.                        | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (Kambar):

Karachi, dated: 13<sup>th</sup> May, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S, Department.
7. Notification file.

*AP Babar*  
*13/5/2016*  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7<sup>th</sup> December, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91-2014: With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in respect of Highways Division, Buildings Division and Education Works Division, Kamber-Shahdadkot @ Kamber for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |      |  |          |
|------|--|----------|
| i)   | Chief Engineer (Buildings),<br>Sukkur.   | Chairman |
| ii)  | Representative of Flood Emergency Reconstruction<br>Project (FERP), Sukkur<br>(not below the rank of BPS-17) | Member   |
| iii) | Representative of District Accounts Officer,<br>Kamber-Shahdadkot.   | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2014:

Karachi dated the 7<sup>th</sup> December, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH  
22/12/14







OFFICE OF THE EXECUTIVE ENGINEER (BUILDING WORKS) DIVISION  
KAMBER-SHAHDADKOT AT D.C. SECRETARIAT KAMBER

## NOTICE INVITING TENDERS

Sealed tenders are invited on standard bidding documents from interested contractors / firms for the following works as per SEPR rules 2010.

S. #	Name of Scheme/Location	Amount In (M)	Bid Security 5% (in Rupees)	Time Allowed	Tender Fee
<b>COMMUNITY DEVELOPMENT PROGRAMME (RWS PS-146)</b>					
1.	Constt: of Paver Block in Village Noor Muhammad Shaikh U/C Panhwaro Taluka Kamber.	5.000	250,000	06 Months	3,000
2.	Constt: of Paver Block in Village Bhunda Buledi, U/C Panhwaro Taluka Kamber.	2.500	125,000	04 Months	3,000
3.	Constt: of Paver Block in Village Khahl Mehon, U/C Panhwaro Taluka Kamber.	2.500	125,000	04 Months	3,000
<b>DISTRACT AOP</b>					
4.	Constt: of Paver Block & C.C Drain, in Barkat Shah Muhalla from House of Ghulam Rasool Chandio to Bypass Road at Kamber City.	6.000	300,000	24 Months	3,000
5.	Constt: of Paver Block & C.C Drain, in Ghaseeb Abbad Muhalla (Shop of Taj Muhammad Lakho to Dost Ali Road via Dr. Ikramullah Clinic) & in Bagho Dero Muhalla (Piez Hussain Panhwar House to Siddique Memon House) at Kamber City.	6.000	300,000	24 Months	3,000
6.	Renov/Rehb: of Safe House Taluka Kamber.	1.800	90,000	12 Months	1,500
7.	Constt: of C.C. Bloc, C.C Drain and Paver Block in various areas of Nasirabad City.	10.000	500,000	24 Months	3,000
8.	Constt: of Assistant Commissioner House Shahdadkot.	8.500	425,000	18 Months	3,000
9.	Renov/Rehb: of Town Hall Shahdadkot (Civil Work).	2.500	125,000	18 Months	3,000
10.	Constt: of Boundary Wall, Graveyard in Village Gaji Khuhawar Taluka Warah.	3.000	150,000	18 Months	3,000
11.	Constt: of Eid Gah in village Altbar Khan Chandio Taluka Shahdadkot.	3.000	150,000	18 Months	3,000
12.	Constt: of Retaining wall in village Aabiri Taluka Kamber.	2.000	100,000	18 Months	3,000
13.	Renov/Rehb: of M.I Office Sazda Colony Kamber. (Civil Work, C/Wall, W/S)	3.500	175,000	24 Months	3,000
14.	Rehabilitation of Parks in Shahdadkot City.	9.000	450,000	24 Months	3,000
15.	Constt: of Bus Stand in Shahdadkot City.	9.000	450,000	24 Months	3,000
16.	Constt: of Van Stand in Shahdadkot Cit.	6.500	325,000	24 Months	3,000
17.	Constt: of C.C Drain, C.C Paver Block from Raza Muhammad Pansar to Sabzi Mandi, Mosque, Stall Bazar via MCB Bank Shahdadkot City.	10.000	500,000	24 Months	3,000
18.	Constt: of Govt. dispensary at village All Sher Gopang Taluka Mirokhan.	5.000	250,000	24 Months	3,000
19.	Constt: of Assistant Commissioner House Warah.	8.500	425,000	24 Months	3,000
20.	Constt: of Paver Block / C.C Block in Qubo Saeed Khan City/Kachi Pull City	6.000	300,000	24 Months	3,000
21.	Renov/Rehb: of BHU Maroon Dara Taluka Nasirabad.	3.000	150,000	18 Months	3,000
22.	Renovation rehabilitation of BHU Muhammad Khan Bhutto Taluka Shahdadkot.	3.000	150,000	18 Months	3,000
23.	Constt: of Assistant Commissioner House Kamber.	9.000	450,000	24 Months	3,000
24.	Repair/Renovation of Medical Dispensary at Wahid Dino Kalhoro Taluka Mirokhan (Remaining Works).	3.000	150,000	18 Months	3,000
25.	Repair/Renovation of Mukhtiarakar House Kamber.	2.000	100,000	18 Months	2,000

## TERMS AND CONDITIONS

- Eligibility: Valid registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council category CE-10 for the year 2017.
- Method of Procurement (Single Stage Envelope)
- Bidding/Tender Documents
- Bidding/Tender Documents:
  - Issuance: Documents will be issued from date of publication / hoisting to 05-01-2017 but not less than 15 days for NCB on payment of tender fee.
  - Submission: last date will be 23-01-2017 (4:00 PM)
  - Opening: will be opened on 24-01-2017 (1:00 PM) & will be open on same day (2:00 PM)
  - Un-responded tenders will be again issued/submitted /opened on following dates.
 

Attempt:	(a) Issue date:	(b) Submission & Opening date
2nd	27-01-2017	13-02-2017 (1:00 PM) & will be open on same day (2:00 PM)
- Terms & Condition:
  - Under following conditions bid will be rejected.
    - Conditional and telegraphic bids/tenders
    - Bids not accompanied by bid security of required amount and form.
    - Bid received after specified date and time.
    - Bids of black listed firms.
  - Bid validity period (90) days (Inset number of days Not more than 90 days).
  - Procuring Agency reserves the right to reject all or any bid subject to the relevant provisions of Sindh Public Procurement Rules 2010.
  - The firms/contractors should have successfully completed at least time, contractors of equivalent value and of same nature of work done during three years, specially related to structural works.

Sd/-  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

SAY NO TO CORRUPTION

INF/KRY-07/17



سندھ حکومت کی طرف سے جاری کیا گیا ہے۔ سندھ حکومت کی طرف سے جاری کیا گیا ہے۔






ہم دہشت گردی کے خلاف متحد ہیں

1  
**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-** CONSTT: OF PAVER BLOCK IN VILLAGE NOOR  
MUHAMMAD SHAIKH U/C PANHWARO TALUKA  
KAMBER. MPA PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**BID EVALUATION REPORT**

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdaddock

Tender Reference NIT Called vide this office Letter No. TC/XEN/(B) 548 Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK IN VILLAGE NOOR MUHAMMAD SHAIKH U/C PANHWARO TALUKA KAMBER. (MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website  
The News, dated 04-01-2017,  
Daily AMN Dated 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Ghulam Murtaza Ghumro	4,885,073	1st Lowest	P-A 40.80% Above P-B 01.30% Below	Being Lowest hence accepted	Lowest
2	Mr. Kamran Tunio	4,902,406	2nd Lowest	P-A 41.30% Above P-B 0.95% Below	Being Higher, hence rejected	Disqualified
2	Mr. Qadir Hussain Tunio	4,920,539	2nd Lowest	P-A 41.75% Above P-B 0.55% Below	Being Higher, hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTT: OF PAVER BLOCK IN VILLAGE NOOR MUHAMMAD SHAIKH U/C PANHWARO TALUKA KAMBER. (MPA PROGRAMME (RWS MPA PS-146))**

S.No: 01

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 132 Dated: 20 -02 -2017 For Rs: 49,99,000


Time for Completion 06 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,379,820	-	-	-	587,516	-	4,999,000	42.58% Above
P-B 2,981,040	-	-	-		-		At Par
TOTAL A						4,999,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr.Ghulam Murtaza Ghumro	P-A 1,379,820	P A 40.80 % Above	562,967	-	1,942,787	Lowest
		P-B 2,981,040	P B 1.30 % Below	38,754	-	2,942,286	
						<b>4,885,073</b>	
2	Mr. Kamran Tunio	P-A 1,379,820	P A 41.30 % Above	569,866	-	1,949,686	Higher
		P-B 2,981,040	P A 0.95 % Below	28,320	-	2,952,720	
						<b>4,902,406</b>	
3	Mr. Qadir Hussain Tunio	P-A 1,379,820	P A 41.75 % Above	576,075	-	1,955,895	Higher
		P-B 2,981,040	P A 0.55 % Below	16,396	-	2,964,644	
						<b>4,920,539</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

**NAME OF WORK:-** CONSTT: OF PAVER BLOCK IN VILLAGE BHUNDA  
BULEDI, U/C PANHWARO TALUKA KAMBER. MPA  
PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK IN VILLAGE BHUNDA  
BULEDI, U/C PANHWARO TALUKA KAMBER.  
MPA PROGRAMME (RWS MPA PS-146)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ghulam Murtaza Ghumro	2,430,900	1st Lowest	P.A 36.70 % Above P.B 1.05 % Below	Being Lowest hence	Lowest
2	Mr. Abdul Hafeez Kalhoro	2,436,349	2nd Lowest	P.A 36.95 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualified
3	Mr. Samiullah Memon	2,443,614	3rd Lowest	P.A 37.35 % Above P.B 0.50 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITT: OF PAVER BLOCK IN VILLAGE BHUNDA BULEDI, U/C PANHWARO TALUKA KAMBER. MPA PROGRAMME (RWS MPA PS-146)**

S.No: 02

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Service Kamber

Date of Opening:- 13-02-2017

Vide NO: PB 131 Dated: 02-02-2017 For Rs: 2,495,000

Time for Completion 04 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 726,438	-	-	-	275,122	-	2,495,000	37.87% Above
P-B 1,453,117	-	-	-	-	-	-	At par
<b>TOTAL A</b>						<b>2,495,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghulam Murtaza Ghumro	P-A 726,438	P.A 36.70 % Above	266,603	-	993,041	Lowest
		P-B 1,453,117	P.B 1.05 % Below	15,258	-	1,437,859	
						<b>2,430,900</b>	
2	Mr. Abdul Hafeez Kalhoro	P-A 726,438	P.A 36.95 % Above	268,419	-	994,857	Higher
		P-B 1,453,117	P.B 0.80 % Below	11,625	-	1,441,492	
						<b>2,436,349</b>	
3	Mr. Samiullah Memon	P-A 726,438	P.A 37.35 % Above	271,325	-	997,763	Higher
		P-B 1,453,117	P.B 0.50 % Below	7,266	-	1,445,851	
						<b>2,443,614</b>	

*Bashir Ahmed Kartio*  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




*Abdul Qadir Sangi*  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTITUTION: OF PAVER BLOCK IN VILLAGE KHAHI  
 MEHON, U/C PANHWARO TALUKA KAMBER. MPA  
 PROGRAMME (RWS MPA PS-146)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**FINANCIAL REVIEW**

**NAME OF WORK:-** CONSTT: OF PAVER BLOCK IN VILLAGE KHAHI MEHON, U/C PANHWARO TALUKA KAMBER. MPA  
PROGRAMME (RWS MPA PS-146)

S.No: 03

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Suprintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB 130 Dated: 20-02-2017 For Rs: 2,500,000


Time for Completion 04 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 799,309	-	-	-	315,236	-	2,495,000	39.44% Above
P-B 1,379,655	-	-	-	-	-	-	At par
TOTAL A						2,495,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Siraj-u-din Chandio	P-A 799,309	P.A 38.25 % Above	305,736	-	1,105,045	Lowest
		P-B 1,379,655	P.B 1.25 % Below	17,246	-	1,362,409	
						<b>2,467,454</b>	
2	Mr. Ghulam Murtaza Ghumro	P-A 799,309	P.A 38.65 % Above	308,933	-	1,108,242	Higher
		P-B 1,379,655	P.B 0.90 % Below	12,417	-	1,367,238	
						<b>2,475,480</b>	
3	Mr. Ali Gohar Chandio	P-A 799,309	P.A 39.15 % Above	312,929	-	1,112,238	Higher
		P-B 1,379,655	P.B 0.65 % Below	8,968	-	1,370,687	
						<b>2,482,925</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTITUTION: OF PAVER BLOCK & C.C DRAIN, IN BARKAT SHAH MUHALLA FROM HOUSE OF GHULAM RASOOL CHANDIO TO BYPASS ROAD AT KAMBER CITY. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-

Tender Reference

NIT Called vide this office Letter No: TC/XEN/(B)

548 Dated: 29.12.2016

Tender Description / Name of work

CONSTT: OF PAVER BLOCK &amp; C C DRAIN, IN BARKAT SHAH MUHALLA FROM HOUSE OF GHULAM RASOOL CHANDIO TO BYPASS ROAD AT KAMBER CITY. (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage

Tender Published

SPPRA Website

The News, dated: 04-01-2017,

Daily AMN Dated: 05-01-2017

Daily Kawish Dated:08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Najam-u-ddin Chandio	2,130,460 3,751,913	1st Lowest	P.A 35.70 % Above P.A 2.35 % Below	Being Lowest hence accepted	Lowest
2	Mr. Abdul Sattar Soomro	2,138,310 3,774,966	2nd Lowest	P.A 36.20 % Above P.A 1.75 % Below	Being Highest hence rejected	Disqualified
3	Mr. Imtiaz Ali Malano	2,148,515 3,792,256	3rd Lowest	P.A 36.85 % Above P.B 1.30 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTITUTION OF PAVER BLOCK & C.C DRAIN, IN BARKAT SHAH MUHALLA FROM HOUSE OF GHULAM RASOOL CHANDIO TO BYPASS ROAD AT KAMBER CITY. (DISTRICT ADP 2016-17)**

S.No: 04

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur.

Date of Opening:- 13-02-2017

Vide NO: CE/(B) P-B/ 4393 Dated: 23.02.2017 For Rs: 5,997,000

Time for Completion 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A	1,569,978	-	-	584,900	-	5,997,000	37.26% Above
P-B	3,842,205	-	-	-	-	-	At Par
TOTAL A+B						5,997,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Najam-u-ddin Chandio	P-A	1,569,978	P.A	35.70 % Above	560,482	Lowest
		P-B	3,842,205	P.B	2.35 % Below	90,292	
						5,882,373	
2	Mr. Abdul Sattar Soomro	P-A	1,569,978	P.A	36.20 % Above	568,332	Higher
		P-B	3,842,205	P.B	1.75 % Below	67,239	
						5,913,276	
3	Mr. Imtiaz Ali Malano	P-A	1,569,978	P.A	36.85 % Above	578,537	Higher
		P-B	3,842,205	P.B	1.30 % Below	49,949	
						5,940,771	

*Bashir Ahmed Kartio*

(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*

(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

*Abdul Qadir Sangi*




(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTITUTION: OF PAVEMENT BLOCK & C.C DRAIN, IN GHAREEB  
 ABBAD MUHALLA (SHOP OF TAJ MUHAMMAD LAKHO  
 TO DOST ALI ROAD VIA DR IKRAMULLAH CLINIC) & IN  
 BAGHO DERO MUHALLA (RIAZ HUSSAIN PANHWAR  
 HOUSE TO SIDDIQUE MEMON HOUSE) AT KAMBER  
 CITY. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S:#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016

Tender Description / Name of work CONSTT: OF PAVER BLOCK & C.C DRAIN, IN  
GHAREEB ABBAD MUHALLA (SHOP OF TAJ  
MUHAMMAD LAKHO TO DOST ALI ROAD VIA DR  
IKRAMULLAH CLINIC) & IN BAGHO DERO  
MUHALLA (RIAZ HUSSAIN PANHWAR HOUSE TO  
SIDDIQUE MEMON HOUSE) AT KAMBER CITY.  
(DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage One-

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Pirzada & Co:	5,843,697	1st Lowest	P.A 36.30 % Above P.B 1.30 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadeer Hussain Tunio	5,860,956	2nd Lowest	P.A 36.80 % Above P.B 1.05 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Ali Dost Buriro	5,873,969	3rd Lowest	P.A 37.15 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:-

CONSTT: OF PAVER BLOCK & C.C DRAIN, IN GHAREEB ABBAD MUHALLA (SHOP OF TAJ MUHAMMAD LAKHO TO DOST ALI ROAD VIA DR IKRAMULLAH CLINIC) & IN BAGHO DERO MUHALLA (RIAZ HUSSAIN PANHWAR HOUSE TO SIDDIQUE MEMON HOUSE) AT KAMBER CITY. (DISTRICT ADP 2016-17)

S.No: 05

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings, Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) P-B 4404 Dated: 24-02-2017 For Rs: 5,914,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 1,587,806	-	-	-	597,992	-	5,914,000	37.66% Above
P-B 3,727,981	-	-	-	-	-	-	At par
<b>TOTAL A</b>						<b>5,914,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s Pirzada & Co:	P-A 1,587,806	P.A 36.30 % Above	576,374	-	2,164,180	Lowest
		P-B 3,727,981	P.B 1.30 % Below	48,464	-	3,679,517	
						<b>5,843,697</b>	
2	Mr. Qadeer Hussain Tunio	P-A 1,587,806	P.A 36.80 % Above	584,313	-	2,172,119	Higher
		P-B 3,727,981	P.B 1.05 % Below	39,144	-	3,688,837	
						<b>5,860,956</b>	
3	Mr. Ali Dost Buriro	P-A 1,587,806	P.A 37.15 % Above	589,870	-	2,177,676	Higher
		P-B 3,727,981	P.B 0.85 % Below	31,688	-	3,696,293	
						<b>5,873,969</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF SAFE HOUSE TALUKA KAMBER.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B) 548  
Tender Reference Dated: 29.12.2016

Tender Description / Name of work RENO./REH: OF SAFE HOUSE TALUKA KAMBER,  
(DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, dated: 04-01-2017,  
Daily AMN Dated: 05-01-2017  
Daily Kawish Dated:08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mukhtiar Ahmed Chandio	1,873,016	1st Lowest	P.A 12.30 % Above P.B 1.45 % Below	Being Lowest hence accepted	Lowest
2	M/s Skaikh Brothers & Co:	1,881,247	2nd Lowest	P.A 12.80 % Above P.B 1.10 % Below	Being Highest hence rejected	Disqualifi ed
3	Mr. Nasir-u-ddin Hamayoon	1,890,915	3rd Lowest	P.A 13.40 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualifi ed

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- RENO:/REH: OF SAFE HOUSE TALUKA KAMBER. (DISTRICT ADP 2016-17)

S.No: 06

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 13-02-2017

Vide NO: P-B

Dated:


For Rs: 1,900,000


Time for Completion 12 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,560,255	-	-	-	217,274	-	1,900,000	13.93%
P-B 122,628	-	-	-	-	-	-	At Par
TOTAL A+B						1,900,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mukhtiar Ahmed Chandio	P-A 1,560,255	P.A 12.30 % Above	191,911	-	1,752,166	Lowest
		P-B 122,628	P.B 1.45 % Below	1,778	-	120,850	
						<b>1,873,016</b>	
2	M/s Skaikh Brothers & Co:	P-A 1,560,255	P.A 12.80 % Above	199,713	-	1,759,968	Higher
		P-B 122,628	P.B 1.10 % Below	1,349	-	121,279	
						<b>1,881,247</b>	
3	Mr. Nasir-u-ddin Hamayoon	P-A 1,560,255	P.A 13.40 % Above	209,074	-	1,769,329	Higher
		P-B 122,628	P.B 0.85 % Below	1,042	-	121,586	
						<b>1,890,915</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF C.C BLOCK, C.C DRIAN AND PAVER  
 BLOCK IN VARIOUS AREAS OF NASIRABAD CITY.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	




## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016
Tender Reference	CONSTRUCTION OF CC. BLOCK CC, DRAIN & PAVER BLOCK AT VARIOUS AREA OF NASIRABAD CITY (MAIN BAZAR AREA) TALUKA NASIRABAD DISTRICTR KAMBER-SHAHDAKOT
Tender Description / Name of work	NCB (National Competitive Bidding) Single Stage
Method of Procurement	
Tender Published	SPPRA Website The News, Dated: 04-01-2017, Daily AMN, Dated: 05-01-2017 Daily Kawish, Dated: 08-01-2017
Total Bid Document Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	13.02.2017
No: of Technically Qualified (if applicable N.A	
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Eid Muhammad Brohi	9,753,063	1st Lowest	P.A 42.50 % Above P.B 1.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sikandar Ali Khokhar	9,776,165	2nd Lowest	P.A 42.80 % Above P.B 1.25 % Below	Being Highest hence rejected	Disqualified
3	M/s Jatoi Traders	9,800,938	3rd Lowest	P.A 43.05 % Above P.B 0.95 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR GANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

**NAME OF WORK:-** CONSTRUCTION OF CC. BLOCK CC, DRAIN & PAVER BLOCK AT VARIOUS AREA OF NASIRABAD CITY (MAIN BAZAR AREA) TALUKA NASIRABAD DISTRICT KAMBER-SHAHDADKOT

S.No: 07

NIT NO: TC/XEN/(B) - 548 Dated: 29-12-2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer Building Sukkur.

Date of Opening:- 13-02-2017


Vide NO: CE/(B)PBI/ 4425, dated: 24/02/2017 for Rs: 9,871,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,679,749				1,166,552		9,871,000	43.53% Above
P-B 6,024,793							At par
<b>TOTAL A</b>						<b>9,871,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Eid Muhammad Brohi	P-A 2,679,749	P.A 42.50 % Above	1,138,893	-	3,818,642	Lowest
		P-B 6,024,793	P.B 1.50 % Below	90,372	-	5,934,421	
						<b>9,753,063</b>	
2	Mr. Sikandar Ali Khokhar	P-A 2,679,749	P.A 42.80 % Above	1,146,933	-	3,826,682	Higher
		P-B 6,024,793	P.B 1.25 % Below	75,310	-	5,949,483	
						<b>9,776,165</b>	
3	M/s Jatoi Traders	P-A 2,679,749	P.A 43.05 % Above	1,153,632	-	3,833,381	Higher
		P-B 6,024,793	P.B 0.95 % Below	57,236	-	5,967,557	
						<b>9,800,938</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
 SHAHDADKOT.) (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016

Tender Reference

Tender Description / Name of work

CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
SHAHDADKOT. (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage

Tender Published

SPPRA Website

The News, Dated: 04-01-2017,

Daily AMN, Dated: 05-01-2017

Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No. of Technically Qualified (if applicable N.A)


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Zahid Ali Jatoi	8,455,761	1st Lowest	P.A 11.60 % Above P.B 13.85 % Above P.C 2.30 % Below P.D 1.45 % Below	Being Lowest hence accepted	Lowest
2	M/s Ghulam Nabi & Co:	8,491,615	2nd Lowest	P.A 16.95 % Above P.B 1.08 % Above P.C 0.95 % Below P.D 0.00 % Below	Being Highest hence rejected	Disqualified
3	Mr. Ali Dost Buriro	8,521,191	3rd Lowest	P.A 17.20 % Above P.B 0.95 % Above P.C 0.77 % Below P.D 0.85 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE SHAHDADKOT. (DISTRICT ADP 2016-17)

S.No: 08

NI NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B)P-B 6368 dated: 21-02-2017 For Rs: 8,554,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 5,536,186	-	-	-	706,130	-	8,554,000	12.75% Above
P-B 1,189,771	-	-	-	181,705	-	-	15.27% Above
P-C 473,674	-	-	-	-	-	-	At Par
P-D 466,813	-	-	-	-	-	-	At Par
<b>TOTAL A+B+C+D</b>						<b>8,554,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule	Total Tender Cost	Remarks
1	<b>Mr. Zahid Ali Jatoi</b>	P-A 5,536,186	P.A 11.60 % Above	642,198	-	6,178,384	Lowest
		P-B 1,189,771	P.B 13.85 % Above	164,783	-	1,354,554	
		P-C 473,674	P.C 2.30 % Below	10,895	-	462,779	
		P-D 466,813	P.D 1.45 % Below	6,769	-	460,044	
						<b>8,455,761</b>	
2	<b>M/s Ghulam Nabi &amp; Co:</b>	P-A 5,536,186	P.A 12.10 % Above	669,879	-	6,206,065	Higher
		P-B 1,189,771	P.B 14.30 % Above	170,137	-	1,359,908	
		P-C 473,674	P.C 2.05 % Below	9,710	-	463,964	
		P-D 466,813	P.D 1.10 % Below	5,135	-	461,678	
						<b>8,491,615</b>	
3	<b>Mr. Ali Dost Buriro</b>	P-A 5,536,186	P.A 12.45 % Above	689,255	-	6,225,441	Higher
		P-B 1,189,771	P.B 14.90 % Above	177,276	-	1,367,047	
		P-C 473,674	P.C 1.65 % Below	7,816	-	465,858	
		P-D 466,813	P.D 0.85 % Below	3,968	-	462,845	
						<b>8,521,191</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RONO: REH: OF TOWN HAL SHAHDADKOT (CIIVL WORK)  
 (DISTRICT ADP 2016-17)


**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	( <b>ABDUL QADIR SANGI</b> ) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	( <b>ZULFIQAR ALI SHAIKH</b> ) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	( <b>BASHEER AHMED KARTIO</b> ) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
Dated: 29.12.2016  
Tender Description / Name of work RENO:/REH: OF TOWN HALL SHAHDADKOT ( CIVIL  
WORK). (DISTRICT ADP 2016-17)  
Method of Procurement NCB (National Competitive Bidding) Single Stage One-  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial/Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A)  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Mir Hassan Buriro	2,367,624	1st Lowest	P.A 14.65 % Above P.B 0.95 % Below	Being Lowest hence accepted	Lowest
2	Mr. Abdul Sattar Soomro	2,372,886	2nd Lowest	P.A 14.90 % Above P.B 0.70 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Muhammad Akber Jamali	2,375,897	3rd Lowest	P.A 15.05 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- **RENO:/REH: OF TOWN HALL SHAHDADKOT ( CIVIL WORK). (DISTRICT ADP 2016-17)**

S.No: 09

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ Dated: For Rs: 2,500,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,812,523	-	-	-	278,315	-	2,500,000	15.36% Above
P-B 292,343	-	-	-	-	-	-	At par
<b>TOTAL A+B</b>						<b>2,500,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr.Mir Hassan Buriro	P-A 1,812,523	P.A 14.65 % Above	265,535	-	2,078,058	Lowest
		P-B 292,343	P.B 0.95 % Below	2,777	-	289,566	
						<b>2,367,624</b>	
2	Mr. Abdul Sattar Soomro	P-A 1,812,523	P.A 14.90 % Above	270,066	-	2,082,589	Higher
		P-B 292,343	P.B 0.70 % Below	2,046	-	290,297	
						<b>2,372,886</b>	
3	Mr. Muhammad Akber Jamali	P-A 1,812,523	P.A 15.05 % Above	272,785	-	2,085,308	Higher
		P-B 292,343	P.B 0.60 % Below	1,754	-	290,589	
						<b>2,375,897</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT




  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT



TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTT: OF BOUNDARY WALL, GRAVE YARED IN  
VILLAGE GAJI KHUHAWAR TALUKA WARAH.  
(DISTRICT ADP 2016-17)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29-12-2017  
 Tender Description / Name of work CONSTT: OF BOUNDARY WALL, GRAVE YARED  
 IN VILLAGE GAJI KHUHAWAR TALUKA WARAH.  
 (DISTRICT ADP 2016-17)  
 Method of Procurement NCB (National Competitive Bidding) Single Stage  
 Tender Published SPPRA Website  
 The News, Dated: 04-01-2017,  
 Daily AMN, Dated: 05-01-2017  
 Daily Kawish, Dated: 08-01-2017  
 Total Bid Document Sold 03 Nos  
 Total Bids Received 03 Nos  
 Financial Technically Bid Opening 13-02-2017  
 No: of Technically Qualified (if applicable N.A)  
 Bids Rejected No any Bid Rejected  
 Financial Bid Opening Date 13-02-2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	Mr. Ranjhan Ali Mirani	2,869,232	1st Lowest	P.A	20.25	% Above	Being Lowest hence accepted	Lowest
				P.B	1.45	% Below		
2	Mr. Sabz Ali Khuhawar	2,882,324	2nd Lowest	P.A	20.80	% Above	Being Highest hence rejected	Disqualif ied
				P.B	1.15	% Below		
3	Mr. Abdul Nabi Tunio	2,895,396	3rd Lowest	P.A	21.35	% Above	Being Highest hence rejected	Disqualif ied
				P.B	0.95	% Below		

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

**CONSTITUTION OF BOUNDARY WALL, GRAVE YARD IN VILLAGE GAJI KHUHAWAR TALUKA WARAH.**

NAME OF WORK:- (DISTRICT ADP 2016-17)

S.No: 10

NIT NO: TC/XEN(B)-548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB/ 178 Dated: 22-02-2017 For Rs: 2,972,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	2,369,337			514,767		2,972,000	21.73%
P-B	20,400						Above At Par
<b>TOTAL A+B</b>						<b>2,972,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ranjhan Ali Mirani	P-A	2,369,337	P.A	20.25 % Above	479,791	Lowest
		P-B	20,400	P.B	1.45 % Below	296	
						2,849,128	
						20,104	
						<b>2,869,232</b>	
2	Mr. Sabz Ali Khuhawar	P-A	2,369,337	P.A	20.80 % Above	492,822	Higher
		P-B	20,400	P.B	1.15 % Below	235	
						2,862,159	
						20,165	
						<b>2,882,324</b>	
3	Mr. Abdul Nabi Tunio	P-A	2,369,337	P.A	21.35 % Above	505,853	Higher
		P-B	20,400	P.B	0.95 % Below	194	
						2,875,190	
						20,206	
						<b>2,895,396</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTITUTION OF EID GHAN IN VILLAGE AITBAR KHAN  
 CHANDIO TALUKA SHAHDADKOT.  
 (DISTRICT ADP 2016-17)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017


S.No	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
Tender Reference 548 Dated: 29 .12 . 2016  
Tender Description / Name of work CONSTT: OF EID GHAH IN VILLAGE AITBAR  
KHAN CHANDIO TALUKA SHAHDADKOT.  
(DISTRICT ADP 2016-17)  
Method of Procurement NCB (National Competitive Bidding) Single Stage  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A)  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Barkat Ali Chandio	2,943,857	1st Lowest	P.A 26.95 % Above P.A 1.30 % Below	Being Lowest hence accepted	Lowest
2	M/s S.Lartif & Sons	2,955,377	2nd Lowest	P.A 27.45 % Above P.A 1.10 % Below	Being Highest hence rejected	Disqualified
3	Mr. Suhail Nazir Magsi	2,965,773	3rd Lowest	P.A 27.90 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK: CONSTT: OF EID GHAH IN VILLAGE AITBAR KHAN CHANDIO TALUKA SHAHDADKOT.  
(DISTRICT ADP 2016-17)

S.No: 11

MT NO: TC/XENI/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 13-02-2017


Vide NO: PB Dated: For Rs:3,000,000

Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,288,227	-	-	-	659,307	-	3,000,000	28.81% Above
P-B 39,466	-	-	-	-	-	-	At Par
TOTAL A+B						3,000,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Barkat Ali Chandio	P-A 2,288,227	P.A 26.95 % Above	616,677	-	2,904,904	Lowest
		P-B 39,466	P.B 1.30 % Below	513	-	38,953	
						2,943,857	
2	M/s S.Lartif & Sons	P-A 2,288,227	P.A 27.45 % Above	628,118	-	2,916,345	Higher
		P-B 39,466	P.B 1.10 % Below	434	-	39,032	
						2,955,377	
3	Mr. Suhail Nazir Magsi	P-A 2,288,227	P.A 27.90 % Above	638,415	-	2,926,642	Higher
		P-B 39,466	P.B 0.85 % Below	335	-	39,131	
						2,965,773	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT-ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF RETAINNING WALL IN VILLAGE ABRI  
 TALUKA KAMBER. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 14.03.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

**BID EVALUATION REPORT**

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Description / Name of work

CONSTT: OF RETAINING WALL IN VILLAGE ABRI TALUKA  
KAMBER.(DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website

The News, Dated: 04-01-2017,

Daily AMN, Dated: 05-01-2017

Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
-------	------------------------	----------------------------	--------------------------	---------------------------------	-----------------------------------	---------

1 Mr. Aijaz Hussain Detho

1,964,693

1st Lowest

P-A 28.25% Above

Being Lowest  
hence  
accepted

Lowest

2 Mr. Abdul Hafeez Kalhoro

1,972,328

2nd Lowest

P-A 29.15% Above

Being  
Higher,  
hence  
rejected

Disqualified

-2 Mr. Samiullah Memon


1,978,437

2nd Lowest

P-A 29.55 % Above

Being  
Higher,  
hence  
rejected

Disqualified



(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT



(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



Name of Contractor:- \_\_\_\_\_

(a). Name of Procuring Agency :-

Executive Engineer, Buildings Division  
Kamber-Shahdadkot @ D.C Secretariat Kamber.

1. Brief Description of Works:-

CONSTITUTION OF RETAINING WALL IN  
VILLAGE ABRI TALUKA KAMBER.

(b). Procuring Agency's Address:-

D.C Complex Kamber.

(c). Estimated Cost :-

Rs. 2.000 (Million)

(d). Amount of Bid Security :-

05%

(Fill in lump sum amount in %age of bid  
amount / estimated cost, but not exceeding 5%)

(e). Period of Bid Validity (days) :-

90 Days

(f). Security Deposit (including bid security) :-

(in %age of bid amount / estimated cost equal to 10%)

1.

(g). Percentage, if any, to be deducted from bills:- 07.50% (I/Tax) & 5% Security Deposit.

(h). Deadline for Submission of Bids along with time:- Dated: 13-02-2017 upto Time 12.00 P.M

(i). Venue, Time, and Date of Bid Opening:- Bid opening Dated: 13-02-2017 at Time 12.30 P.M  
Office of the Executive Engineer, Buildings Division  
Kamber-Shahdadkot @ D.C Secretariat Kamber.

(j). Time for Completion from written order of commence:- \_\_\_\_\_

(k). Liquidity damages :-

(0.05 of Estimated Cost or NBid Cost per day of delay,  
But total not exceeding 10%)

(i). Call Deposit Receipt :- No. \_\_\_\_\_ Dated: \_\_\_\_\_ Amount:- \_\_\_\_\_/-

(m). D.R. No. \_\_\_\_\_ No. \_\_\_\_\_ Dated: \_\_\_\_\_ Amount:- 3000/-

(m). Rate quoted by Contractor :- Part-A Rs. \_\_\_\_\_ Part-B Rs. \_\_\_\_\_  
Part-C Rs. \_\_\_\_\_ Part-D Rs. \_\_\_\_\_

(CONTRACTOR)

~~EXECUTIVE ENGINEER,  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT~~

Contd: P/2

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF RETAINING WALL IN VILLAGE ABRI TALUKA KAMBER.(DISTRICT ADP 2016-17)

S.No: 12

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Executive Engineer, Buildings Division Kamber

Date of Opening:- 13-02-2017


Vide NO: PB 86 Dated: 14-02-2017 For Rs: 2,000,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	1,527,161	-	-	458,768	-	2,000,000	30.04% Above
<b>TOTAL A</b>						<b>2,000,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks		
1	Mr. Aijaz Hussain Detho	P-A	1,527,161	P.A	28.65 % Above	437,532	-	1,964,693	Lowest
								<b>1,964,693</b>	
2	Mr. Abdul Hafeez Kalhoro	P-A	1,527,161	P.A	29.15 % Above	445,167	-	1,972,328	Higher
								<b>1,972,328</b>	
3	Mr. Samiullah Memon	P-A	1,527,161	P.A	29.55 % Above	451,276	-	1,978,437	Higher
								<b>1,978,437</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF M.I OFFICE SAZDA COLONY KAMBER.  
 (CIVIL WROK, C/WALL, W/S) (DISTRICT ADP 2016-17)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29.12.2017  
 Tender Description / Name of work RENO:/RENO: OF M.I OFFICE SAZDA COLONY  
 KAMBER.(CIVIL WROK, C/WALL , W/S)  
 (DISTRICT ADP 2016-17)  
 Method of Procurement NCB (National Competitive Bidding) Single Stage One-  
 Tender Published SPPRA Website  
 The News, Dated: 04-01-2017,  
 Daily AMN, Dated: 05-01-2017  
 Daily Kawish, Dated: 08-01-2017  
 Total Bid Document Sold 03 Nos  
 Total Bids Received 03 Nos  
 Financial Technically Bid Opening 13.02.2017  
 No: of Technically Qualified (if applicable N.A)  
 Bids Rejected No any Bid Rejected  
 Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Piyar Ali Solangi	3,408,945	1st Lowest	P.A 12.70 % Above P.B 0.85 % Below	Being Lowest hence accepted	Lowest
2	Mr. Tarique Ali Mirjat	3,416,564	2nd Lowest	P.A 12.95 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Abbas Ali Mugheri	3,423,235	3rd Lowest	P.A 13.18 % Above P.B 0.55 % Below	Being Highest hence rejected	Disqualif ied

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK: RENO:/RENO: OF M.I OFFICE SAZDA COLONY KAMBER.(CIVIL WROK, CWALL, W/S) (DISTRICT ADP 2016-17)

S.No: 13

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue: 23-01-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening: 13-02-2017


Vide NO: PBI/100 Dated: 23-02-2017 For Rs: 3,500,000


Time for Completion 18 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,859,338				395,903		3,500,000	13.85% Above
P-B 188,070							At Par
TOTAL A+B						3,500,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Piyar Ali Solangi	P-A 2,859,338	P-A 12.70 % Above	363,136	-	3,222,474	Lowest
		P-B 188,070	P-B 0.85 % Below	1,599	-	186,471	
						3,408,945	
2	Mr. Tarique Ali Mirjat	P-A 2,859,338	P-A 12.95 % Above	370,284	-	3,229,622	Higher
		P-B 188,070	P-B 0.60 % Below	1,128	-	186,942	
						3,416,564	
3	Mr. Abbas Ali Mugheri	P-A 2,859,338	P-A 13.18 % Above	376,861	-	3,236,199	Higher
		P-B 188,070	P-B 0.55 % Below	1,034	-	187,036	
						3,423,235	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- REHABILITATION OF PARKS IN SHAHDADKOT CITY.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B) 548  
Tender Reference Dated: 29.12.2016

Tender Description / Name of work REHABILITATION OF PARKS IN SHAHDADKOT  
CITY. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	Mr. Tarique Ali Mirjat	8,840,271	1st Lowest	P.A	20.10	% Above	Being Lowest hence accepted	Lowest
				P.A	2.70	% Below		
				P.B	1.50	% Below		
2	Mr. Ali Nawaz Mirjat	8,874,776	2nd Lowest	P.A	20.45	% Above	Being Highest hence rejected	Disqualif ied
				P.A	2.15	% Below		
				P.B	1.10	% Below		
3	Mr. Imtiaz Ali Malano	8,913,648	3rd Lowest	P.A	21.05	% Above	Being Highest hence rejected	Disqualif ied
				P.B	1.80	% Below		
				P.B	0.95	% Below		

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QAQIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- REHABILITATION OF PARKS IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 14

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B) PB 4355 Dated: 17-02-2017 For Rs: 8,993,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 4,564,176	-	-	-	980,726	-	8,993,000	21.49% Above
P-B 3,157,824	-	-	-	-	-	-	At Par
P-C 290,490	-	-	-	-	-	-	At Par
TOTAL A+B+C						8,993,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Tarique Ali Mirjat	P-A 4,564,176	P.A 20.10 % Above	917,399	-	5,481,575	Lowest
		P-B 3,157,824	P.B 2.70 % Below	85,261	-	3,072,563	
		P-C 290,490	P.B 1.50 % Below	4,357	-	286,133	
						<b>8,840,271</b>	
2	Mr. Ali Nawaz Mirjat	P-A 4,564,176	P.A 20.45 % Above	933,374	-	5,497,550	Higher
		P-B 3,157,824	P.B 2.15 % Below	67,893	-	3,089,931	
		P-C 290,490	P.B 1.10 % Below	3,195	-	287,295	
						<b>8,874,776</b>	
3	Mr. Imtiaz Ali Malano	P-A 4,564,176	P.A 21.05 % Above	960,759	-	5,524,935	Higher
		P-B 3,157,824	P.B 1.80 % Below	56,841	-	3,100,983	
		P-C 290,490	P.B 0.95 % Below	2,760	-	287,730	
						<b>8,913,648</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT




  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT



**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF BUS STAND IN SHAHDADKOT CITY.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadtot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadtot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadtot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work **CONSTRUCTION OF BUS STAND IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s A . L . P . Constt: Co:	8,884,604	1st Lowest	P.A 23.90 % Above P.B 13.85 % Above P.C 16.50 % Above P.D 2.15 % Below P.E 1.60 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sarmad Ali Shakih	8,925,136	2nd Lowest	P.A 24.30 % Above P.B 14.50 % Above P.C 16.95 % Above P.D 1.80 % Below P.E 1.25 % Below	Being Highest hence rejected	Disqualified
3	Mr. Muhammad Qasim Amur	8,950,683	3rd Lowest	P.A 24.80 % Above P.B 14.70 % Above P.C 17.35 % Above P.D 1.15 % Below P.E 0.90 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTRUCTION OF BUS STAND IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 15

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE(B) PB 4383, Dated: 22-02-2017 For Rs: 9,890,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,547,456	-	-	-	643,557	-	9,890,000	25.26% Above
P-B 3,981,069	-	-	-	602,251	-	-	15.13% Above
P-C 580,778	-	-	-	105,896	-	-	18.23% Above
P-D 224,754	-	-	-	-	-	-	At Par
P-E 304,198	-	-	-	-	-	-	At Par
TOTAL A+B+C+D+E						9,890,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s A . L . P . Constt: Co:	P-A 2,547,456	P.A 23.90 % Above	608,842	-	3,156,298	Lowest
		P-B 3,981,069	P.B 13.85 % Above	551,378	-	4,532,447	
		P-C 580,778	P.C 16.50 % Above	95,828	-	676,606	
		P-D 224,754	P.D 2.15 % Below	4,832	-	219,922	
		P-E 304,198	P.E 1.60 % Below	4,867	-	299,331	
						<b>8,884,604</b>	
2	Mr. Sarmad Ali Shakih	P-A 2,547,456	P.A 24.30 % Above	619,032	-	3,166,488	Higher
		P-B 3,981,069	P.B 14.50 % Above	577,255	-	4,558,324	
		P-C 580,778	P.C 16.95 % Above	98,442	-	679,220	
		P-D 224,754	P.D 1.80 % Below	4,046	-	220,708	
		P-E 304,198	P.E 1.25 % Below	3,802	-	300,396	
						<b>8,925,136</b>	
3	Mr. Muhammad Qasim Amur	P-A 2,547,456	P.A 24.80 % Above	631,769	-	3,179,225	Higher
		P-B 3,981,069	P.B 14.70 % Above	585,217	-	4,566,286	
		P-C 580,778	P.C 17.35 % Above	100,765	-	681,543	
		P-D 224,754	P.D 1.15 % Below	2,585	-	222,169	
		P-E 304,198	P.E 0.90 % Below	2,738	-	301,460	
						<b>8,950,683</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF VAN STAND IN SHAHDADKOT CITY.  
 (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

of Procuring Agency  
Tender Reference

Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Description / Name of work

CONSTRUCTION OF VAN STAND IN  
SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage

Tender Published

SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	M/s. Ali Akber Constt: & Co	6,333,628	1st Lowest	P.A	21.80	% Above	Being Lowest hence accepted	Lowest
				P.B	11.60	% Above		
				P.C	2.10	% Below		
2	Mr. Ali Nawaz Mirjat	6,356,883	2nd Lowest	P.A	22.40	% Above	Being Highest hence rejected	Disqualified
				P.B	11.95	% Above		
				P.C	1.90	% Below		
3	Mr. Niaz Ali Magsi	6,379,418	3rd Lowest	P.A	22.95	% Above	Being Highest hence rejected	Disqualified
				P.B	12.30	% Above		
				P.C	1.65	% Below		

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTRUCTION OF VAN STAND IN SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue: 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening: 13-02-2017


Vid NO: CE(B)PB/ 4365 Dated: 21-02-2017 For Rs: 6,411,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 1,665,589	-	-	-	393,432	-	6,411,000	23.62% Above
P-B 3,661,539	-	-	-	467,140	-	-	12.76% Above
P-C 223,353	-	-	-	-	-	-	At Par
TOTAL A+B+C						6,411,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s. Ali Akber Constt: & Co	P-A 1,665,589	P.A 21.80 % Above	363,098	-	2,028,687	Lowest
		P-B 3,661,539	P.B 11.60 % Above	424,739	-	4,086,278	
		P-C 223,353	P.C 2.10 % Below	4,690	-	218,663	
						6,333,628	
2	Mr.Ali Nawaz Mirjat	P-A 1,665,589	P.A 22.40 % Above	373,092	-	2,038,681	Higher
		P-B 3,661,539	P.B 11.95 % Above	437,554	-	4,099,093	
		P-C 223,353	P.C 1.90 % Below	4,244	-	219,109	
						6,356,883	
3	Mr. Niaz Ali Magsi	P-A 1,665,589	P.A 22.95 % Above	382,253	-	2,047,842	Higher
		P-B 3,661,539	P.B 12.30 % Above	450,369	-	4,111,908	
		P-C 223,353	P.C 1.65 % Below	3,685	-	219,668	
						6,379,418	

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
 (ZULFIQAR ALI SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF C.C DRAIN C.C, PAVER BLOCK FROM RAZA MUHAMMAD PANSAR TO SABZI MANDI , MOSQUE , SHAHI BAZAR VIA MCB BANK SHAHDADKOT CITY.(DISTRICT ADP 2016-17)


**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadtot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadtot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadtot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
Tender Reference 548 Dated: 29.12.2016  
CONSTITUTION OF C.C DRAIN C.C, PAVER BLOCK  
Tender Description / Name of work FROM RAZA MUHAMMAD PANSAR TO SABZI  
MANDI MOSQUE, SHAHI BAZAR VIA MCB  
BANK SHAHDADKOT CITY. (DISTRICT ADP  
2016-17)  
Method of Procurement NCB (National Competitive Bidding) Single Stage  
Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 13.02.2017  
No: of Technically Qualified (if applicable N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Yar Muhammad Mahar	9,730,601	1st Lowest	P.A 43.70 % Above P.A 2.05 % Below	Being Lowest hence accepted	Lowest
2	Mr. Imtiaz Ali Brohi	9,767,404	2nd Lowest	P.A 44.15 % Above P.A 1.65 % Below	Being Highest hence rejected	Disqualif ied
3	M/s Saeed Jatoi & Co:	9,812,069	3rd Lowest	P.A 44.65 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualif ied

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



FINANCIAL REVIEW

NAME OF WORK: CONSTT. OF C.C DRAIN C.C, PAVER BLOCK FROM RAZA MUHAMMAD PANSAR TO SABZI MANDI  
MOSQUE, SHAHI BAZAR VIA MGB BANK SHAHDADKOT CITY. (DISTRICT ADP 2016-17)

S.No: 17

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CEI(B) PB 4367 Dated: 21-02-2017 For Rs: 9,899,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,143,674	-	-	-	966,227	-	9,899,000	45.07% Above
P-B 6,789,322	-	-	-	-	-	-	At Par
TOTAL A+B						9,899,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Yar Muhammad Mahar	P-A 2,143,674	P.A 43.70 % Above	936,786	-	3,080,460	Lowest
		P-B 6,789,322	P.B 2.05 % Below	139,181	-		
						9,730,601	
2	Mr. Imtiaz Ali Brohi	P-A 2,143,674	P.A 44.15 % Above	946,432	-	3,090,106	Higher
		P-B 6,789,322	P.B 1.65 % Below	112,024	-		
						9,767,404	
3	M/s Saeed Jatoi & Co:	P-A 2,143,674	P.A 44.65 % Above	957,150	-	3,100,824	Higher
		P-B 6,789,322	P.B 1.15 % Below	78,077	-		
						9,812,069	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTT: OF GOVT: DISPENSARY AT VILLAGE  
ALI SHER GOPANG TALUKA MIROKHAN.  
(DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-Shahdadt Kot

Tender Reference

NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Description / Name of work

CONSTT: OF GOVT: DISPENSARY AT VILLAGE ALI SHER GOPANG  
TALUKA MIROKHAN. (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website

The News, Dated: 04-01-2017,

Daily AMN, Dated: 05-01-2017

Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No. of Technically Qualified (if applicable N.A)


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Akhtiar Ahmed Jatoi	5,385,300	1st Lowest	P.A 11.75 % Above P.B 1.25 % Below	Being Lowest hence accepted	Lowest
2	M/s. Ali Akbar Constt: Co.	5,395,608	2nd Lowest	P.A 11.95 % Above P.B 0.85 % Below	Being Highest hence rejected	Disqualified
3	M/s. Mehran Associate	5,405,466	3rd Lowest	P.A 12.15 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK: CONSTT: OF GOVT: DISPENSARY AT VILLAGE ALI SHER GOPANG TALUKA MIROKHAN. (DISTRICT ADP 2016-17)

S.No: 18

NIT NO: TC/XEN/(B)-548 Dated: 29.12.2016

Date of Issue: 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening: 13-02-2017


Vide NO: CE(B)/PBI/4407, Dated: 24-02-2017 For Rs: 5,420 million


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand /-Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 4,553,960	-	-	-	565,578	-	5,420,000	12.42% Above
P-B 300,000	-	-	-	-	-	-	At Par
<b>TOTAL A</b>						<b>5,420,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Akhtiar Ahmed Jatoi	P-A 4,553,960	P.A 11.75 % Above	535,090	-	5,089,050	Lowest
		P-B 300,000	P.B 1.25 % Below	3,750	-	296,250	
						<b>5,385,300</b>	
2	M/s. Ali Akbar Constt: Co.	P-A 4,553,960	P.A 11.95 % Above	544,198	-	5,098,158	Higher
		P-B 300,000	P.B 0.85 % Below	2,550	-	297,450	
						<b>5,395,608</b>	
3	M/s. Mehran Associate	P-A 4,553,960	P.A 12.15 % Above	553,306	-	5,107,266	Higher
		P-B 300,000	P.B 0.60 % Below	1,800	-	298,200	
						<b>5,405,466</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE WARAH.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 548  
 Dated: 29 .12 . 2016

Tender Description / Name of work **CONSTT: OF ASSISTANT COMMISSIONER  
 HOUSE WARAH. (DISTRICT ADP 2016-17)**

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
 The News, Dated: 04-01-2017,  
 Daily AMN, Dated: 05-01-2017  
 Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s.Ali Dost Buriro	8,390,915	1st Lowest	P.A 17.80 % Above P.B 1.25 % Below P.C 1.12 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadir Hussain Tunio	8,405,087	2nd Lowest	P.A 18.00 % Above P.B 1.10 % Below P.C 0.95 % Below	Being Highest hence rejected	Disqualified
3	Mr.Ghulam Abbas Kori	8,421,772	3rd Lowest	P.A 18.25 % Above P.B 0.97 % Below P.C 0.95 % Below	Being Highest hence rejected	Disqualified

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE WARAH. (DISTRICT ADP 2016-17)

S.No: 19

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 13-02-2017


Vide NO: CE/(B)PB 4406 dated: 24-02-2017 For Rs: 8,446,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carrriage	Premium	Total Estimated Cost	Maximum Premium
P-A 6,435,393	-	-	-	1,190,511	-	8,446,000	18.50% Above
P-B 458,690	-	-	-	-	-	-	At Par
P-C 361,110	-	-	-	-	-	-	At Par
TOTAL A+B+C						8,446,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s.Ali Dost Buriro	P-A 6,435,393	P.A 17.80 % Above	1,145,500	-	7,580,893	Lowest
		P-B 458,690	P.B 1.25 % Below	5,734	-	452,956	
		P-C 361,110	P.C 1.12 % Below	4,044	-	357,066	
						<b>8,390,915</b>	
2	Mr. Qadir Hussain Tunio	P-A 6,435,393	P.A 18.00 % Above	1,158,371	-	7,593,764	Higher
		P-B 458,690	P.B 1.10 % Below	5,046	-	453,644	
		P-C 361,110	P.C 0.95 % Below	3,431	-	357,679	
						<b>8,405,087</b>	
3	Mr.Ghulam Abbas Kori	P-A 6,435,393	P.A 18.25 % Above	1,174,459	-	7,609,852	Higher
		P-B 458,690	P.B 0.97 % Below	4,449	-	454,241	
		P-C 361,110	P.C 0.95 % Below	3,431	-	357,679	
						<b>8,421,772</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF PAVER BLOCK / C.C BLOCK IN QUBO SAEED  
 KHAN CITY/ KACHI PULL CITY. (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	



## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work CONSTT: OF PAVER BLOCK / C.C BLOCK IN  
QUBO SAEED KHAN CITY/ KACHI PULL CITY.  
(DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Tarique H. & Co:	5,928,920	1st Lowest	P.A 43.65 % Above P.B 1.10 % Below	Being Lowest hence accepted	Lowest
2	Mr. Hyder Ali Jarwar	5,945,960	2nd Lowest	P.A 44.00 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualified
3	M/s A .L. P . Constt: Company	5,959,157	3rd Lowest	P.A 44.40 % Above P.B 0.60 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- **CONSTT: OF PAVER BLOCK / C.C BLOCK IN QUBO SAEED KHAN CITY/ KACHI PULL CITY. (DISTRICT ADP 2016-17)**

S.No: 20

NIT NO: TC/XEN/(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur.

Date of Opening:- 13-02-2017


Vide NO: CE(B)/PB 4390 Dated: 23-02-2017 For Rs: 5,991,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 1,102,104	-	-	-	494,083	-	5,991,000	44.83% Above
P-B 4,394,083	-	-	-	-	-	-	At par
<b>TOTAL A</b>						<b>5,991,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s Tarique H. & Co:	P-A 1,102,104	P.A 43.65 % Above	481,068	-	1,583,172	Lowest
		P-B 4,394,083	P.B 1.10 % Below	48,335	-	4,345,748	
						<b>5,928,920</b>	
2	Mr. Hyder Ali Jarwar	P-A 1,102,104	P.A 44.00 % Above	484,926	-	1,587,030	Higher
		P-B 4,394,083	P.B 0.80 % Below	35,153	-	4,358,930	
						<b>5,945,960</b>	
3	M/s A .L. P . Constt: Company	P-A 1,102,104	P.A 44.40 % Above	489,334	-	1,591,438	Higher
		P-B 4,394,083	P.B 0.60 % Below	26,364	-	4,367,719	
						<b>5,959,157</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**(ZULFIQAR ALI SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:- RENO: REH: OF B.H.U MAROON DERA TALUKA  
NASIRABAD. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017

Sl. No.	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

### BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work RENO: REH: OF B.H.U MAROON DERA TALUKA  
NASIRABAD (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial/Technically Bid Opening 13.02.2017

No. of Technically Qualified (if applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Abdul Razak Saryo	2,942,786	1st Lowest	P.A 11.05 % Above P.B 1.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Aljaz Ali Siyal	2,950,868	2nd Lowest	P.A 11.35 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualified
3	Mr. Danish Hussain Tunio	2,962,716	3rd Lowest	P.A 11.80 % Above P.B 0.80 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:- RENO: REH: OF B.H.U MAROON DERA TALUKA NASIRABAD (DISTRICT ADP 2016-17)

S.No: 21

NT/NO: TC/XEN/B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer (W&S) Kamber

Date of Opening:- 13-02-2017

Vide NO: PB/ 108 Dated: 15-02-2017 For Rs: 2,999,000

Time for Completion 18 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,510,637	-	-	-	307,250	-	2,999,000	12.24% Above
P-B 157,080	-	-	-	-	-	-	At Par
TOTAL A+B						2,999,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Razak Saryo	P-A 2,510,637	P-A 11.05 % Above	277,425	-	2,788,062	Lowest
		P-B 157,080	P-B 1.50 % Below	2,356	-	154,724	
						2,942,786	
2	Mr. Aijaz Ali Siyal	P-A 2,510,637	P-A 11.35 % Above	284,957	-	2,795,594	Higher
		P-B 157,080	P-B 1.15 % Below	1,806	-	155,274	
						2,950,868	
3	Mr. Danish Hussain Tunio	P-A 2,510,637	P-A 11.80 % Above	296,255	-	2,806,892	Higher
		P-B 157,080	P-B 0.80 % Below	1,257	-	155,823	
						2,962,716	

*Bashir Ahmed Kartio*

(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*

(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT




*Abdul Qadir Sangi*

(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENOVATION REHABILITATION OF B.H.U MUHAMMAD  
 KHAN HUTTO TALUKA SHAHDADKOT.  
 (DISTRICT ADP 2016-17)

**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 13.02.2017**

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Buildings Division Kamber-Shahdaskot

Tender Reference

NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Description / Name of work

RENOVATION REHABILITATION OF B.H.U MUHAMMAD KHAN BHUTTO  
TALUKA SHAHDADKOT (DISTRICT ADP 2016-17)

Method of Procurement

NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website

The News, Dated: 04-01-2017,

Daily AMN, Dated: 05-01-2017

Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

13.02.2017

No: of Technically Qualified (if applicable N.A)


Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

13.02.2017


S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Deedar Ali Brohi	2,846,678	1st Lowest	P-A 10.15% Above	Being Lowest hence accepted	Lowest
2	Mr. Rafique Ahmed Jatoi	2,858,308	2nd Lowest	P-A 10.60% Above	Being Higher, hence rejected	Disqualified
2	Mr. Nasiruddin Humayoon	2,869,937	2nd Lowest	P-A 11.05% Above	Being Higher, hence rejected	Disqualified



(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT



(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

FINANCIAL REVIEW

NAME OF WORK:- RENOVATION, REHABILITATION OF B.H.U. MUHAMMAD KHAN BHUTTO TALUKA SHAHDADKOT  
(DISTRICT ADP 2016-17)

S.No: 22

NIT NO: TC/XEN/(B) - 546 Dated: 29/12/2016

Date of Issue:- 23-01-2017

Technical Sanction accorded by Superintending Engineer (W&S) Deptt: Kamber-Sh'kot

Date of Opening:- 13-02-2017

Vide NO: PBI/176 Dated: 22/02/2017 for Rs: 2,935,000


Time for Completion 18 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 2,584,365				298,600		2,935,000	11.55% Above


TOTAL 2,935,000

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Deedar Ali Brohi	P-A 2,584,365	P-A 10.15 % Above	262,313	-	2,846,678	Lowest
2	Mr. Rafique Ahmed Jatoi	P-A 2,584,365	P-A 10.60 % Above	273,943	-	2,858,308	Higher
3	Mr. Nasiruddin Humayoon	P-A 2,584,365	P-A 11.05 % Above	285,572	-	2,869,937	Higher
						2,869,937	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT




  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT



**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
 KAMBER. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)  
548 Dated: 29 .12 . 2016

Tender Description / Name of work CONSTT: OF ASSISTANT COMMISSIONER HOUSE  
KAMBER. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial/Technical Bid Opening 13.02.2017


No: of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Muneer Ahmed Chandio	8,380,132	1st Lowest	P.A 17.15 % Above P.B 2.50 % Below P.C 1.65 % Below	Being Lowest hence accepted	Lowest
2	Mr. Qadir Hussain Tunio	8,407,715	2nd Lowest	P.A 17.50 % Above P.B 1.80 % Below P.C 1.45 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Sattar Soomro	8,437,556	3rd Lowest	P.A 17.90 % Above P.B 1.30 % Below P.C 1.10 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK:- CONSTT: OF ASSISTANT COMMISSIONER HOUSE KAMBER. (DISTRICT ADP 2016-17)

S.No: 23

NIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue: 23-01-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening: 13-02-2017

Vide NO: CEI(B) PB 4370 Dated: 21-02-2017 For Rs: 8,487,000

Time for Completion: 24 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 6,266,890	-	-	-	1,158,274	-	8,487,000	18.48% Above
P-B 705,057	-	-	-	-	-	-	At Par
P-C 356,928	-	-	-	-	-	-	At Par
<b>TOTAL A+B+C</b>						<b>8,487,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muneer Ahmed Chandio	P-A 6,266,890	P.A 17.15 % Above	1,074,772	-	7,341,662	Lowest
		P-B 705,057	P.B 2.50 % Below	17,626	-	687,431	
		P-C 356,928	P.C 1.65 % Below	5,889	-	351,039	
						<b>8,380,132</b>	
2	Mr. Qadir Hussain Tunio	P-A 6,266,890	P.A 17.50 % Above	1,096,706	-	7,363,596	Higher
		P-B 705,057	P.B 1.80 % Below	12,691	-	692,366	
		P-C 356,928	P.C 1.45 % Below	5,175	-	351,753	
						<b>8,407,715</b>	
3	Mr. Abdul Sattar Soomro	P-A 6,266,890	P.A 17.90 % Above	1,121,773	-	7,388,663	Higher
		P-B 705,057	P.B 1.30 % Above	9,166	-	695,891	
		P-C 356,928	P.C 1.10 % Below	3,926	-	353,002	
						<b>8,437,556</b>	

*Bashir Ahmed Kartio*  
(BASHIR AHMED KARTIO)

DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*  
(ZULFIQAR ALI SHAIKH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB- DIVISION  
SHAHDADKOT




*Abdul Qadir Sangi*  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:-

RENOVATION OF MEDICAL DISPENSARY AT VILLAGE  
WAHID DINO KALHORO TALUKA MIROKHAN  
(REMAINING WORK). (DISTRICT ADP 2016-17).

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 13.02.2017

S. No.	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 548 Dated: 29.12.2016

Tender Reference

Tender Description / Name of work REPAIR/RENOVATION OF MEDICAL DISPENSARY AT WAHID DINO KALHORO TALUKA MIROKHAN (REMAINING WORK) (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
The News, Dated: 04-01-2017,  
Daily AMN, Dated: 05-01-2017  
Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial/Technical Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A)

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ghiam Abbas Magsi	2,885,776	1st Lowest	P.A 26.35 % Above P-B 16.50 % Below	Being Lowest hence accepted	Lowest
2	Mr. Rafique Ahmed Jatoi	2,896,485	2nd Lowest	P.A 26.85 % Above P-B 16.90 % Below	Being Highest hence rejected	Disqualified
3	Mr. Nasir-u-ddin Hamayoon	2,910,734	3rd Lowest	P.A 27.45 % Above P-B 17.50 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**FINANCIAL REVIEW**

NAME OF WORK: REPAIR/RENOVATION OF MEDICAL DISPENSARY AT WAHID KALHORO TALUKA MIROKHAN  
(REMAINING WORK) - (DISTRICT ADP 2016-17)

S.No: 2

IT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue: 23/12/2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening: 13/12/2017


Vide NO: P3 Dated: For Rs: 2,974,000

Time for Completion 18 months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,211,442				342,253		2,974,000	28.25% Above
P-B 1,163,192							At Par
TOTAL A+B						2,974,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghiam Abbas Magsi	P-A 1,211,442	P.A 26.35 % Above	319,215	-	1,530,657	Lowest
		P-B 1,163,192	P.A 16.50 % Above	191,927	-	1,355,119	
						2,885,776	
2	Mr. Rafique Ahmed Jatoi	P-A 1,211,442	P.A 26.85 % Above	325,272	-	1,536,714	Higher
		P-B 1,163,192	P.B 16.90 % Above	196,579	-	1,359,771	
						2,896,485	
3	Mr. Nasir-u-ddin Hamayoon	P-A 1,211,442	P.A 27.45 % Above	332,541	-	1,543,983	Higher
		P-B 1,163,192	P.B 17.50 % Above	203,559	-	1,366,751	
						2,910,734	

  
(BASHIR AHMED KARTIO)

DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)




ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- REPAIR RENOVATION OF MUKHTIAR KAR HOUSE  
 KAMBER. (DISTRICT ADP 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 13.02.2017

S.No	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	(ZULFIQAR ALI SHAIKH) Assistant Engineer Education Work Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Procuring Agency Executive Engineer, Buildings Division Kamber  
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)  
 548 Dated: 29 .12 . 2016

Tender Description / Name of work REPAIR RENOVATION OF MUKHTIAR KAR  
 HOUSE KAMBER. (DISTRICT ADP 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website  
 The News, Dated: 04-01-2017,  
 Daily AMN, Dated: 05-01-2017  
 Daily Kawish, Dated: 08-01-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 13.02.2017


No. of Technically Qualified (if applicable N.A)


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 13.02.2017

S.No.	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s. Al-Mustafa & Co.	1,970,924	1st Lowest	P.A 7.85 % Above P.B 1.50 % Above P.C 1.20 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sirajuddin Chandio	1,976,315	2nd Lowest	P.A 8.15 % Above P.B 1.30 % Above P.C 0.95 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Sattar Soomro	1,981,961	3rd Lowest	P.A 8.45 % Above P.B 0.85 % Above P.C 0.70 % Below	Being Highest hence rejected	Disqualified

  
 (BASHIR AHMED KARTIO)  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

  
 ZULFIQAR ALI SHAIKH  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB- DIVISION  
 SHAHDADKOT

  
 (ABDUL QADIR SANGI)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT



**FINANCIAL REVIEW**

NAME OF WORK:- **REPAIR RENOVATION OF MUKHTIAR KAR HOUSE KAMBER. (DISTRICT ADP 2016-17)**

MIT NO: TC/XEN(B) - 548 Dated: 29.12.2016

Date of Issue:- 23-01-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber.

Date of Opening:- 13-02-2017

Vide NO: PBI/175 Dated: 22-02-2017 For Rs: 2,000,000

Time for Completion 18 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,672,599				146,962		1,999,927	8.79% Above
P-B 102,406							At Par
P-C 66,960							At Par
<b>TOTAL A</b>						<b>1,999,927</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s. Al-Mustafa & Co.	P-A 1,672,599	P.A 7.85 % Above	131,299	-	1,803,898	Lowest
		P-B 102,406	P.B 1.50 % Below	1,536	-	100,870	
		P-C 66,960	P.C 1.20 % Below	804	-	66,156	
						<b>1,970,924</b>	
2	Mr. Sirajuddin Chandio	P-A 1,672,599	P.A 8.15 % Above	136,317	-	1,808,916	Higher
		P-B 102,406	P.B 1.30 % Below	1,331	-	101,075	
		P-C 66,960	P.C 0.95 % Below	636	-	66,324	
						<b>1,976,315</b>	
3	Mr. Abdul Sattar Soomro	P-A 1,672,599	P.A 8.45 % Above	141,335	-	1,813,934	Higher
		P-B 102,406	P.B 0.85 % Below	870	-	101,536	
		P-C 66,960	P.C 0.70 % Below	469	-	66,491	
						<b>1,981,961</b>	

*Bashir Ahmed Kartio*

(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*Zulfiqar Ali Shaikh*

(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SHAHDADKOT

*Abdul Qadir Sangi*

(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 23<sup>rd</sup> February, 2017

CORRIGENDUM

No.E&A(W&S)3-9/91-16; with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Kambar Shahdadkot with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Buildings Division, Kambar Shahdadkot.          | Chairman |
| 2. Divisional Accounts Officer, Buildings Division, Kambar Shahdadkot. | Member   |
| 3. Assistant Engineer, Education Works Sub-Division, Shahdadkot.       | Member   |

The Functions & Responsibilities of the Committee will be same as specified in Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-16

Karachi, dated the 23<sup>rd</sup> February, 2017.

Copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
- ✓ 4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

23/02/17

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH