



NO: XEN(E.W.D)/A.B/TC/ 928
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
Hyderabad, Dated. 28 / 05 /2017

Fax.No. 22-9201945
E-mail: xenewdhyderabad@gmail.com

To,

The Manager (CB),
Sindh Public Procurement Regulatory Authority,
Block 08, Sindh Secretariat No. 4-A, Court Road,
Karachi.


SUBJECT: SUBMISSION OF BID EVALUATION REPORT IN RESPECT OF
NIT NO.XEN(EWD)/AB/TC/691 DATED. 24.03.2017 WEB-SITE SR. NO.
32264.

Reference: This office letter No.XEN(EWD)AB/TC/718 dated. 03.04.2017.

In continuation letter No. above reference, enclosed please find herewith the remaining Bid Evaluation Report, Minutes of Bid opening Meeting, Eligibility Report and Comparative Statement in respect of NIT No.XEN(EWD)AB/TC/691 dated. 24.03.2017 duly signed by the Procurement Committee Education Works Division Hyderabad for your kind perusal and compliance as required in the matter (all documents already submit to your office).

The subject documents may kindly be acknowledged through SPPRA web site Sr. No. 32264 as well as Special Messenger.

DA/As above


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD

SPPRA HYDERABAD DIARY
NO: 1257
D.D. NO: 30-05-17

NIT NO. XEN(EWD)AB/TC/691 dated. 24.03.2017.

Method and procedure of Procurement: (Single Stage-One Envelop)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 13.04.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.
(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-


Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
2	M/S Z. K B Const: & Developer	3939931	160000	CDR. 0031729 / 12.04.17
	M/S Pak Saudi Enterprises	3974989	160000	CDR. 7052375 / 12.04.17
15	M/S Umar Enterprises	3404020	150000	CDR. 12183598 / 11.04.17
	M/S Pak Saudi Enterprises	3420744	140000	CDR. 7052376 / 12.04.17
18	M/S GMQ Construction Co.	4884380	200000	CDR. 100064 / 12.04.17
	M/S Pak Saudi Enterprises	4955697	200000	CDR. 7052377 / 12.04.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION-QASIMABAD


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: Repair / Renovation @ GBHS Unit No. 07 Latifabad District Hyderabad ADP No.196/217 Under Block Allocation 2011-2012

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Z. K. B. Construcion & Developer	3,939,931	1 st	0.44% below	Lowest	Condidred
2	M/s Pak Saudi Enterprises	3,974,989	2 nd	0.44% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

Repair / Renovation @ GBHS Unit No. 07 Latifabad District Hyderabad ADP No.196/217 Under Block Allocation 2011-2012

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Z K B Construction & Developer		M/S Pak Saudi Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	2,921.523	Cost of S.I Part-A	2,921.523	Cost of S.I Part-A	2,921.523
10% above on Part-A	292.152	12.80 % above	373.955	14.00 % above	409.013
Non-schedule Items	644.453	Non-schedule Items	644.453	Non-schedule Items	644.453
Cost of Carriage	99.325	Non-schedule Items	644.453	Non-schedule Items	644.453
SUB-TOTAL PART-A	3,957,453	SUB-TOTAL PART-A	3,939,931	SUB-TOTAL PART-A	3,974,989
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-
G.TOTAL A+B	3,957,453	G.TOTAL A+B	3,939,931	G.TOTAL A+B	3,974,989
Contingency	39,575	Saving	(17,522)	Saving	17,536
TOTAL ESTIMATED COST	3,997,028		-0.44%		0.44%

The Rate Quoted by M/S Z K B Construction & Developer, Government Contractor, Part-A @ 12.80% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to Regional Director Private School City Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Umar Enterprises	3,404,020	1 st	0.36% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	3,420,744	2 nd	0.13% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to Regional Director Private School City Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Umar Enterprises		M/S Pak Saudi Enterprises	
<u>CIVIL WORK</u>		<u>CIVIL WORK</u>		<u>CIVIL WORK</u>	
Cost of S.I Part-A	2,641,596	Cost of S.I Part-A	2,641,596	Cost of S.I Part-A	2,641,596
10% above on Part-A	264,160	12.80 % above	338,124	13.30 % above	351,332
Non-schedule Items	234,417	Non-schedule Items	234,417	Non-schedule Items	234,417
Cost of Carriage	82,714	Non-schedule Items	234,417	Non-schedule Items	234,417
SUB-TOTAL PART-A	3,222,887	SUB-TOTAL PART-A	3,214,137	SUB-TOTAL PART-A	3,227,345
<u>WATER SUPPLY / S/FITTING</u>		<u>WATER SUPPLY / S/FITTING</u>		<u>WATER SUPPLY / S/FITTING</u>	
Cost of S.I Part-B	175,817	Cost of S.I Part-B	175,817	Cost of S.I Part-B	175,817
10% above on Part-A	17,582	8.00 % above	14,065	10.00 % above	17,582
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	193,399	SUB-TOTAL PART-B	189,882	SUB-TOTAL PART-B	193,399
G.TOTAL A+B	3,416,285	G.TOTAL A+B	3,404,020	G.TOTAL A+B	3,420,744
Contingency	34,163	Saving	(12,266)	Saving	4,459
TOTAL ESTIMATED COST	3,450,448		-0.36%		0.13%

The Rate Quoted by M/S Umar Enterprises, Government Contractor, Part-A @ 13.80% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R of Govt. Degree College Kali Mori City Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S G.M.Q Construction Co	4,884,380	1 st	0.48% below	Lowest	Condidred
2	M/s Pak Saudi Enterprises	4,955,697	2 nd	0.98% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R of Govt. Degree College Kali Mori City Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S GMQ Construction Co		M/S Pak Saudi Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	2,377,242	Cost of S.I Part-A	2,377,242	Cost of S.I Part-A	2,377,242
10% above on Part-A	237,724	18.00 % above	427,904	21.00 % above	499,221
Non-schedule Items	2,079,234	Non-schedule Items	2,079,234	Non-schedule Items	2,079,234
Cost of Carriage	213,511	Non-schedule Items	2,079,234	Non-schedule Items	2,079,234
SUB-TOTAL PART-A	4,907,711	SUB-TOTAL PART-A	4,884,380	SUB-TOTAL PART-A	4,955,697
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-
G.TOTAL A+B	4,907,711	G.TOTAL A+B	4,884,380	G.TOTAL A+B	4,955,697
Contingency	49,077	Saving	(23,332)	Saving	47,986
TOTAL ESTIMATED COST	4,956,788		-0.48%		0.98%

The Rate Quoted by M/S G M.Q Construction Co. Government Contractor, Part-A @ 18.00% above found lowest, hence recommended for favour of necessary action.


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALLARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN



NO: XEN(E.W.D)/A.B/TC/ 818
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
Hyderabad, Dated. 2 / 5 / 2017

Fax No. 22-9201945
E-mail: xenewdhyderabad@gmail.com

To,

The Manager (CB),
Sindh Public Procurement Regulatory Authority,
Block 08, Sindh Secretariat No. 4-A, Court Road,
Karachi.


SUBJECT: SUBMISSION OF BID EVALUATION REPORT IN RESPECT OF NIT NO.XEN(EWD)/AB/TC/ 691 DATED. 24.03.2017 WEB-SITE SR. NO. 32264.

Please find enclosed herewith the Bid Evaluation Report, Minutes of Bid opening Meeting, Attendance Sheet, Eligibility Report and Comparative Statement in respect of NIT No.XEN(EWD)AB/TC/691 dated. 24.03.2017 duly signed by the Procurement Committee Education Works Division Hyderabad for your kind perusal and compliance as required in the matter.

The subject documents may kindly be acknowledged through SPPRA web site Sr. No. 32264 as well as Special Messenger.

DA/As above

3 Nos Papers
Attached.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD

SPPRA YAMVA/CLERY
NO. 8034
Date: 02-05-17

NIT NO. XEN(EWD)AB/TC/691 dated. 24.03.2017.

Method and procedure of Procurement: (Single Stage-One Envelop)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 13.04.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-

Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
1	M/S K.S Enterprises	794337	32000	CDR. 614 / 11.04.17
	M/S Kingh Abdullah Const:	824018	33000	CDR.11918389 / 14.02.17
2	M/S Z K B Const: Developers	4210125	200000	CDR. 00031729 / 12.04.17
	M/S Pak Saudi Enterprises	4273798	180000	CDR. 7052368 / 12.04.17
3	M/S Syed Shah Faisal	1833381	98000	CDR 05671835 / 27.03.17
	M/S Zulfiqar Ali Sahito	1856990	80000	CDR. 10628474 / 12.04.17
4	M/S Samir Kareem Enterprises	1262832	51000	CDR. 00213505 / 11.04.17
	M/S Zulfiqar Ali Sahito	1277845	52000	CDR. 10628478 / 12.04.17
5	M/S Imran & Brothers	1999647	74000	CDR. 02800299-0 / 12.04.17
	M/S Samir Kareem Enterprises	2013939	75000	CDR. 00213504 / 11.04.17
6	M/S GAA Construction Co	3914076	160000	CDR. 10628471 / 12.04.17
	M/S Sikandar Ali	3950122	160000	CDR. 6758 / 12.04.17
7	M/S Bukhari Builders	287163	12000	CDR. 10640376 / 12.04.17
	M/S GAA Construction Co	294068	15000	CDR. 10628472 / 12.04.17
8	M/S Venus Corporation	1676698	70000	CDR. 11066115 / 12.04.17
	M/S Pak Saudi Enterprises	1698125	70000	CDR. 7052366 / 12.04.17
9	M/S Liaquat Ali Panhwar	244281	10000	CDR. 15860388 / 13.04.17
	M/S Shaikh Mohammad Ali	249859	10000	CDR. 0280269 / 11.04.17
10	M/S Khurram Shahani Ent:	3968134	160000	CDR. 00194524-5 / 11.04.17
	M/S S & Sons	4017961	160000	CDR. 00155005 / 30.03.17
11	M/S M. Zaid & Contractor	2181272	98000	CDR. 03105542 / 13.04.17
	M/S Liaquat Ali Panhwar	2207364	90000	CDR. 15860389 / 13.04.17
12	M/S S & Sons	4960947	200000	CDR. 00155004 / 30.03.17
	M/S ZKB Const: & Developer	5048731	200000	CDR. 0031726 / 12.04.17

13	M/S Ghorl Enterprises	2262050	220000	CDR. 06002195 / 12.04.17
	M/S Umar Enterprises	2275498	92000	CDR. 12183593 / 11.04.17
14	M/S Umair Enterprises	977050	40000	CDR. 98619 / 12.04.17
	M/S Shaikh Mohammad Ali	991351	40000	CDR. 0280265 / 11.04.17
16	M/S Umar Enterprises	977292	40000	CDR. 12183592 / 11.04.17
	M/S Ghorl Enterprises	1000897	40000	CDR. 06002196 / 12.04.17
17	M/S Mehmood Ali Traders	2437854	96000	CDR. 00877777 / 11.04.17
	M/S N.Abbas Builder Develo:	2474548	100000	CDR. 132548410 / 10.04.17
19	M/S Jawaid Brothers Const: Co	2263417	96000	CDR. 2875974 / 12.04.17
	M/S Mehmood Ali Traders	2292979	100000	CDR. 00877778 / 11.04.17
20	M/S N.Abbas Builder Develo:	980130	40000	CDR. 13254847-8 / 10.04.17
	M/S Jawaid Brothers Const: Co	1001070	40000	CDR. 2875975 / 12.04.17
21	M/S Hanif Ahmed & Brothers	245228	10000	CDR. 05871785 / 30.03.17
	M/S Syed Zulfiqar Ali Shah	248809	10000	CDR. 11391809 / 12.04.17
22	M/S Venus Corporation	995002	40000	CDR. 11066113 / 12.04.17
	M/S Muhammad Azam Samo	1000156	40000	CDR. 00970055 / 13.04.17
23	M/S Muhammad Azam Samo	4462857	179000	CDR. 00970054 / 13.04.17
	M/S Ghulam Nabi	4543062	185000	CDR. 6760 / 12.04.17
24	M/S Syed Zulfiqar Ali Shah	685998	30000	CDR. 11391808 / 12.04.17
	M/S Hanif Ahmed & Brothers	703685	30000	CDR. 05871786 / 30.03.17
25	M/S Agha Shoaib & Bro: Const	5583756	240000	CDR. 27200719 / 11.04.17
	M/S Ghulam Nabi	5669964	250000	CDR. 6759 / 12.04.17
26	M/S Ghulam Nabi	3667433	160000	CDR. 6757 / 12.04.17
	M/S Agha Shoaib & Bro: Const	3744845	150000	CDR. 27200720 / 11.04.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD

(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION-QASIMABAD

(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD

BIDDER'S ELITIBILITY / QUALIFICATION REPORT


Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad
Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017
Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (I.D No. 32264) Daily Sobh & Daily Sawn.
Tender Issue date: 12.04.2017
Bid Opening date: 13.04.2017

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
1	Venus Corporation	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
2	Pak Saudi Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
3	Liaquat Ali Panhwar	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
4	Shaikh Mohammad Ali	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
5	Khurram Shahani Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
6	S & Sons	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
7	M. Zaid & Contractor	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
8	Z K B Construction & Developer	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
9	Ghori Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
10	Umar Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
11	Umair Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
12	Mehmood Ali Traders	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
13	N.Abbas Builders Developers	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
14	Jawaid Brothers Construction Co	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
15	Hanif Ahmed & Brothers	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
16	Syed Zulfiqar Ali Shah	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
17	Muhammad Azam Samo	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
18	Ghulam Nabi	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
19	Agha Shoaib & Brothers Constructio	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
20	Samir Kareem Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
21	Zulfiqar Ali Sahito	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
22	Imran & Brothers	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
23	G A A Construction Co	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
24	Sikandar ali	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
25	Bukhari Builders	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
26	Syed Shah Faisal	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
27	K S Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
28	King Abdullah Construction	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
29	G M Q Construction Co	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified


 (AKBAR ALI ARAIN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S/DIVISION
 QASIMABAD
 MEMBER


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 S/DIVISION QASIMABAD
 MEMBER


 (ENG. ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

Dawn News Paper 27-03-2017

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ SHAHBAZ BUILDING BLOCK-E HYDERABAD

NO.XEN(EWD)AB/TC/691

Dated: 24/03/2017

NOTICE INVITING TENDER

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date):-

2. The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letterhead and payment of bidding documents fee (non-refundable) in cash as shown against each.

Programme for issuance / submission and opening of Bids.

S. #.	Particulars	1 st Attempt	In case of un-responded works
			2 nd Attempt
A	Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 2.00 pm on 12-04-2017	From 14.04.2017 and at or before 2.00 pm on 20.04.2017
B	Deadline for submission of bids	On 13-04-2017 upto 2.00 pm in the office of the undersigned	21-04-2017 upto 2.00 pm in the office of the undersigned
C	Venue, time and date of bids opening	On 13-04-2017 at 3.00 pm in the office of the undersigned	21-04-2017 at 3.00 pm in the office of the undersigned

3. Bidding is open to all interested bidders.

4. Method of procurement i.e Single State — Single Envelope.

5. Bid Validity Period is (90) Ninety days.

S. #.	Name of scheme / work	Estimated Cost in Million	Bid Security	Completion Period	Bidding Documents Fee
1.	Rep: of High / Hig. Sec: Schools 2008-09 @ GGHS Apwa Unit No. 8 E/W	0.799	4% of Bid Amount	12 Months	1,500/-
2.	Rep: / Ren: of GBHS Unit No. 07 2011-2012 (B/W)	4.500	—do—	12 Months	3,000/-
3.	Imi (Infrastructure Dev:) 2016-17 GBPS Bux Ali Tangri	1.047	—do—	15 Months	2,500/-
4.	Imi (Infrastructure Dev:) 2016-17 GBPS Bago Khan Lashari	1.100	—do—	15 Months	2,500/-
5.	Imi (Infrastructure Dev:) 2016-17 GBPS Tando Bahawal	1.850	—do—	15 Months	2,500/-
6.	Repair of GBPS Tando Jam Farn	4.00	—do—	03 Months	3,000/-
7.	Repair of GBPS Sahib Dino Halephoto	0.300	—do—	03 Months	1,000/-
8.	Repair of GBPS Haris Panthwar	1.800	—do—	03 Months	2,500/-
9.	Repair of GBPS Noor Khan Lashari	0.250	—do—	03 Months	1,000/-
10.	Repair of GBSS Sono Khan Almani	3.800	—do—	03 Months	3,000/-
11.	Repair of GGMS Tando Fazal	2.100	—do—	03 Months	2,500/-
12.	Repair of GBHS Tando Hyder	5.00	—do—	03 Months	3,000/-
13.	Repair of GBPS Nabil Bux Jatol	2.400	—do—	03 Months	2,500/-
14.	Repair of GBSS Guf Shah Abbasia	1.00	—do—	03 Months	1,500/-
15.	Repair of Director Private School office	4.00	—do—	03 Months	3,000/-
16.	Repair of GGHS Shawani Mohallah	1.00	—do—	03 Months	1,500/-
17.	Repair of GBHS Zeenat-ul-Islam	2.500	—do—	03 Months	3,000/-
18.	Repair of GBDC Kali Mori	5.00	—do—	03 Months	3,000/-
19.	Repair of GGPS Labour Colony	2.357	—do—	03 Months	3,000/-

20.	Repair of GBPS Siddique Mohammad Shaikh	1.00	—do—	03 Months	1,500/-
21.	Repair of GBPS Achar Shoro	0.250	—do—	03 Months	1,000/-
22.	Repair of GBHS Muslim No. 8	1.00	—do—	03 Months	1,500/-
23.	Repair of GGHS Hussainabad	4.500	—do—	03 Months	3,000/-
24.	Repair of GGLSS Bachal Chandio	0.700	—do—	03 Months	1,500/-
25.	Repair of GBDC Qasimabad	6.00	—do—	03 Months	3,000/-
26.	Repair of GGDC Qasimabad	4.00	—do—	03 Months	3,000/-

6. BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No PEC licence required for the works costing upto Rs. 4.00 (Million).
- For Electrical works valid licence issued from Inspectorate of Electrical Licence, Government of Sindh of the similar Region with respect to works shown above.
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above).
- Turnover of last three years as per SPPRA Rules 2010 with current turnover as 30% of the bid cost.
- Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
- Valid Registration with the Sindh Revenue Board (SRB).
- The bid security 4% (four percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan, in favour of undersigned shall be submitted at the time of submission of bidding documents.
- Full Name, Complete Address, Telephone Number, Fax number, E-Mail & Organization of Structure.
- Copy of C.N.I.C of proprietor / partners (if any).
- Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
- Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Department.
- Undertaking on stamp paper regarding Non-Blacklisting of Firm previously by governments, Semi Governments Autonomous Bodies as Executing Agency.
- Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / sole Proprietor.
- Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
- Incomplete / Conditional bids will not be entertained and will be rejected outrightly.
- Procuring Agency reserves right to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD

INF-KRY No. 1444/17

Say No to Corruption

محمد شہزاد کے خلاف حرمیں

ایگزیکوٹو انجنیئر ایجوکیشن ورکس ڈویزن (شہباز بلڈنگ بلاک E- حیدرآباد

NO. XEN/(EWD)/AB/TC/691

DATED: 24-02-2017

ٹینڈر گھرانہ جو نوٹیس

سڈ پبلک پروکيورمينٹ ريگوليٽري اٿارٽي. روز 24 2017 ترميمه شيل وقت وقت، هيٺ SPPRA جي اسٽيٽوٽوڊ پبلڪ ڊاڪيومينٽيشن تي خواهشمند آڇ ڏيندڙن فرمن کان هيٺ ڄاڻايل قسم جي لاءِ مهريه ايون گھرانن تيون

نمبر شمار	اسڪيپر قسم جو نالو	مٿس لاڳت ملين ۾	بم سيڪيورٽي	بم سيڪيورٽي	آڇ دستاويز جي دستاويز في
1	ها. هائير سيڪيورٽي اسڪولز جي ريجيٽريشن 2006-09 واقع GCHS اپرا يونٽ نمبر 08 E.W	0.799	اچ رقم جو 0%	12 مهينا	1-8000
2	GCHS يونٽ نمبر 07 جي مرمت رينويشن 2011-2012 (B.W)	4.500	ساڳيو	12 مهينا	2-4000
3	ILMI (انٽر اسٽرڪچر ڊيوپليمنٽ) 2016-17 GCHS بخش علي تنگري	1.647	ساڳيو	15 مهينا	2-5000
4	ILMI (انٽر اسٽرڪچر ڊيوپليمنٽ) 2016-17 GCHS بگو خان لاشاري	1.100	ساڳيو	15 مهينا	2-5000
5	ILMI (انٽر اسٽرڪچر ڊيوپليمنٽ) 2016-17 GCHS ٽنڊو بهاول	1.850	ساڳيو	15 مهينا	2-5000
6	GCHS ٽنڊو چانو فارو جي مرمت	4.00	ساڳيو	03 مهينا	3-0000
7	GCHS صاحب ڏنو هاليپوٽو جي مرمت	0.360	ساڳيو	03 مهينا	1-0000
8	GCHS حارث پنهو جي مرمت	1.800	ساڳيو	03 مهينا	2-5000
9	GCHS نور خان لاشاري جي مرمت	0.250	ساڳيو	03 مهينا	1-0000
10	GCHS سونو خان عالمالي جي مرمت	3.800	ساڳيو	03 مهينا	3-0000
11	GCHS ٽنڊو فاضل جي مرمت	2.100	ساڳيو	03 مهينا	2-5000
12	GCHS ٽنڊو حيدر جي مرمت	5.90	ساڳيو	03 مهينا	3-0000
13	GCHS نبي بخش چنوي جي مرمت	2.400	ساڳيو	03 مهينا	2-5000
14	GCHS گل شاه عباسي جي مرمت	1.00	ساڳيو	03 مهينا	1-5000
15	GCHS دائرڪش پرائيوٽ اسڪول آفيس جي مرمت	4.00	ساڳيو	03 مهينا	3-0000
16	GCHS شاهواڻي محلا جي مرمت	1.00	ساڳيو	03 مهينا	1-5000
17	GCHS زينت الاسلام جي مرمت	2.500	ساڳيو	03 مهينا	3-0000
18	GCHS طالي موري جي مرمت	5.00	ساڳيو	03 مهينا	3-0000
19	GCHS ليبر ڪلوني جي مرمت	2.357	ساڳيو	03 مهينا	3-0000
20	GCHS صديق محمد شيخ جي مرمت	1.00	ساڳيو	03 مهينا	1-5000
21	GCHS اچر شورو جي مرمت	0.250	ساڳيو	03 مهينا	1-0000
22	GCHS مسلم نمبر 08 جي مرمت	1.00	ساڳيو	03 مهينا	1-5000
23	GCHS حسين آباد جي مرمت	4.500	ساڳيو	03 مهينا	3-0000
24	GCHS پچل چانڊيو جي مرمت	0.700	ساڳيو	03 مهينا	1-5000
25	GCHS قاسم آباد جي مرمت	6.00	ساڳيو	03 مهينا	3-0000
26	GCHS قاسم آباد جي مرمت	4.00	ساڳيو	03 مهينا	3-0000

2 آڇ دستاويز هر هڪ ڪم جي اڳيان ڄاڻايل ناقابل واپسي آڇ دستاويز في هي وقت اڌانگي ۽ قيم جي اوريجنل ليٽر هيڊ تي هيٺ دستخط ڪندڙ کي لکت درخواست ڏيڻ تي موزي خواهشمند آڇ ڏيندڙن کي جاري ڪيا ويندا. ايون جاري ڪرڻ جمع ڪرائڻ ۽ کولڻ جو شديول

تفصيل	پهرين ڪوشش	موت نه ملڻ جي صورت ۾ ٻي ڪوشش
a آڇ دستاويز اجراء جي تاريخ	اخبارن ۾ اشاعت ۽ SPPRA ويب سائيٽ تي ڇپڻ جي تاريخ کان 12-04-2017 تي منجهند 02.00 وڳي يا ان کان پهرين	14-04-2017 کان 21-04-2017 تائين منجهند 02.00 وڳي يا ان کان پهرين
b ايون جمع ڪرائڻ جي آخري تاريخ	هيٺ دستخط ڪندڙ جي آفيس ۾ 13-04-2017 تي منجهند 02.00 وڳي تائين	هيٺ دستخط ڪندڙ جي آفيس ۾ 21-04-2017 تي منجهند 02.00 وڳي تائين
c ايون کولڻ جو هنڌ وقت ۽ تاريخ	هيٺ دستخط ڪندڙ جي آفيس ۾ 13-04-2017 تي منجهند 03.00 وڳي	هيٺ دستخط ڪندڙ جي آفيس ۾ 21-04-2017 تي منجهند 03.00 وڳي تائين

- ٽيلاي موزي خواهشمند آڇ ڏيندڙن جي لاءِ کليل آهي
- پروڪيورمينٽ جو طريقو يعني هڪ مرحلو هڪ لغاوو
- بم ويليٽي ملو (90) نوي ڏينهن آهي
- آڇ ڏيندڙ جي ڦليليت/اهليت جو معيار
- آڇ لاڳت کي نظر ۾ رکندي لاڳاپيل ڪمپني يا ان کان مٿي ڊسپلن ۾ پاڪستان انجنيئرنگ ڪائونسل وٽان رجسٽريشن No. 400 (Million) تائين لاڳت وارن ڪمن لاءِ PEC لاڳاپيل گهريل نه آهي.
- مٿي ڄاڻايل ڪمن جي حوالي سان اليڪٽرڪل ڪمن جي لاءِ ساڳي ريجن جي انسپيڪٽور آف اليڪٽريڪل لائينس، حڪومت سنڌ سان جاري ڪارڊر لائينس
- ڪلريل ٽن سالن جو لاڳاپيل تجربو (برابر لاڳت يا وڌيڪ ڄاڻايل سرٽيفڪيٽ ۽ ڪم ڏيڻ جي ليٽر ڪاهي سان ڪمن جي فهرست)
- SPPRA روزو 2010 تحت ڪلريل ٽن سالن جو ٽرن اوور سان موجوده ٽرن اوور آڇ لاڳت جو 30% همي
- انسٽر ٽيڪس (NTN) لاءِ فيڊرل بورڊ آف روينيو (FBR) وٽان ڪارڊر رجسٽريشن
- سنڌ روينيو بورڊ (SRB) وٽان ڪارڊر رجسٽريشن
- آڇ دستاويز جمع ڪرائڻ جي وقت هيٺ دستخط ڪندڙ جي حق ۾ پاڪستان جي ڪنهن شديولڊ بينڪ مان جاري حال ڊپازٽ هي آرڊر جي صورت ۾ بم سيڪيورٽي 4% (پنج سيڪڙو) جمع ڪرائي ويندي
- مڪمل نالو، مڪمل پتو، فون نمبر، فیکس نمبر، اي ميل ۽ اداري جي جوڙجڪ
- پروپرائيٽر پارٽنرز (جيڪڏهن ڪو) جي CNIC جي ڪاپي
- ٽيڪنيڪل اسٽاف جي مڪمل بايوگراف (جڪ B.E ۽ هڪ ڊپلوما انجنيئر)
- حلف نامي تي ساڳو ٽي فرم ڪنهن مقدمي، ڊپارٽمينٽل ريف ۾ ملوث نه رهي اهي سرڪاري ڪم تي ڪو ڪم ڪرڻو نه ڪيو آهي نه وري ڪنهن ڪم جي تفصيل ۾ غير ضروري دير ڪئي آهي
- حلف نامي تي ساڳو ٽي فرم سرڪاري، نيم سرڪاري، بطور ايگزڪيوٽو ايگزيڪيٽو آئنلٽ ليل نه آهي
- پاور آف اٿارٽي سول پروپرائيٽر سان گڏ پارٽنرز پارٽنرز شپ وٺڻ سان ڊائريڪٽرز پروپرائيٽرز وغيره جي فهرست سان مڪمل معلومات جي حوالي سان حلف نامو
- حلف نامي تي ساڳو ٽي فرم ايڪيڊمرن پاران فراهم ڪيل ڄاڻ درست آهي
- اڻپوريون دستخط آئين تي غور نه ڪيو ويندو ۽ انهن کي مڪمل طور رد ڪيو ويندو
- پروڪيورنگ ايگزيڪيٽو SPP روزو 2010 (ترميمه شيل) تحت موزي آئين يا تجزيي کي رد ڪرڻ ۽ نيلام عمل منسوخ ڪرڻ جو حق محفوظ رکي ٿي

ايگزیکوٹو انجنیئر ایجوکیشن ورکس ڈویزن حیدرآباد

INF-KRY-No.1444/17
 SAY NO TO CORRUPTION
 اسان دھشڪر دی جي خلاف منہمہ آھيون
 8398

کراچی
 حقیقی عوام
 حقیقی عوام
 حقیقی عوام

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: ADP-257 Rehabilitation of Existing High / Higer Secondary Schools in Sindh 2008-09 programme @ GGHS APWA Unit NO.8 Latifabad (E/W)

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S K.S Enterprises	794,337	1 st	0.62% below	Lowest	Condidred
2	M/S King Abdullah Construction	824,018	2 nd	3.09% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-257 Rehabilitation of Existing High / Higer Secondary Schools in Sindh 2008-09 programme @ GGHS APWA Unit NO.8 Latifabad (E/W)

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S K.S Enterprises		M/S King Abdullah Construction	
<u>ELECTRIC WORK</u>		<u>ELECTRIC WORK</u>		<u>ELECTRIC WORK</u>	
Cost of S.I Part-A	494,671	Cost of S.I Part-A	494,671	Cost of S.I Part-A	494,671
10% above on Part-A	-	1.00 % below	4,947	5.00 % above	24,734
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	494,671	SUB-TOTAL PART-A	489,724	SUB-TOTAL PART-A	519,405
Cost of S.I Part-B	304,613	Cost of S.I Part-B	304,613	Cost of S.I Part-B	304,613
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	304,613	SUB-TOTAL PART-B	304,613	SUB-TOTAL PART-B	304,613
G.TOTAL A+B	799,284	G.TOTAL A+B	794,337	G.TOTAL A+B	824,018
Contingency	-	Saving	(4,947)	Saving	24,734
TOTAL ESTIMATED COST	799,284		-0.62%		3.09%

The Rate Qouted by M/S K.S Enterprises, Government Contractor, Part-A @ 1.00% below found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: Repair / Renovation @ GBHS Unit No. 07 Latifabad District Hyderabad ADP No.196/217 Under Block Allocation 2011-2012

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017


Bid Evaluation Report:

4.5

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Z K B Construcion & Developer	4,210,125	1 st	0.86% below	Lowest	Condidred
2	M/s Pak Saudi Enterprises	4,273,798	2 nd	0.64% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

Repair / Renovation @ GBHS Unit No. 07 Latifabad District Hyderabad ADP No.196/217 Under Block Allocation 2011-2012

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Z K B Construction & Developer		M/S Pak Saudi Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	3,183,636	Cost of S.I Part-A	3,183,636	Cost of S.I Part-A	3,183,636
10% above on Part-A	318,364		12.00 %		14.00 %
Non-schedule Items	644,453		above		above
Cost of Carriage	100,038	Non-schedule Items	644,453	Non-schedule Items	644,453
SUB-TOTAL PART-A	4,246,491	SUB-TOTAL PART-A	4,210,125	SUB-TOTAL PART-A	4,273,798
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-
G.TOTAL A+B	4,246,491	G.TOTAL A+B	4,210,125	G.TOTAL A+B	4,273,798
Contingency	21,232	Saving	(36,365)	Saving	27,307
TOTAL ESTIMATED COST	4,267,723		-0.86%		0.64%

The Rate Quoted by M/S Z K B Construction & Developer, Government Contractor, Part-A @ 12.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: ADP-477 ILMI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Haji Bux Tangri Rural Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Syed Shah Faisal	1,833,381	1 st	0.26% below	Lowest	Condidred
2	M/S Zulfiqar Ali Sahito	1,856,990	2 nd	1.02% above	Higher	Rejected

(AKBAR AL ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER

(ASLAMI DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER

(ISHVAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-477 ILMI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Haji Bux Tangri Rural Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No. XEN(E,W)/AB/T.C/G-23/(V)/691 dated, 24.03.2017

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Syed Shah Faisal		M/S Zulfiqar Ali Sahito	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,548,420	Cost of S.I Part-A	1,548,420	Cost of S.I Part-A	1,548,420
10% above on Part-A	154,842	14.50 % above	224,521	16.00 % above	247,747
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	74,149	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	1,777,411	SUB-TOTAL PART-A	1,772,941	SUB-TOTAL PART-A	1,796,167
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	38,307	Cost of S.I Part-B	38,307	Cost of S.I Part-B	38,307
10% above on Part-A	3,831	9.00 % above	3,448	10.00 % above	3,831
Non-schedule Items	18,685	Non-schedule Items	18,685	Non-schedule Items	18,685
SUB-TOTAL PART-B	60,823	SUB-TOTAL PART-B	60,440	SUB-TOTAL PART-B	60,823
G.TOTAL A+B	1,838,234	G.TOTAL A+B	1,833,381	G.TOTAL A+B	1,856,990
Contingency	9,191	Saving	(4,853)	Saving	18,756
TOTAL ESTIMATED COST	1,847,425		-0.26%		1.02%

The Rate Quoted by M/S Syed Shah Faisal, Government Contractor, Part-A @ 14.50% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: ADP-477 ILMI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Bago Khan Lashari Rural Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Samir Kareem Enterprises	1,262,832	1 st	0.48% below	Lowest	Condidred
2	M/S Zulfiqar Ali Sahito	1,277,845	2 nd	0.70% above	Higher	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-477 II.MI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Bago Khan Lashari Rural Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Date of Issue.

12.04.2017


Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Samir Kareem Enterprises		M/S Zufiqar Ali Sahito	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,058,766	Cost of S.I Part-A	1,058,766	Cost of S.I Part-A	1,058,766
10% above on Part-A	105,877	13.60 % above	143,992	15.00 % above	158,815
Non-schedule Items	-				
Cost of Carriage	43,652	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	1,208,295	SUB-TOTAL PART-A	1,202,758	SUB-TOTAL PART-A	1,217,581
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	38,146	Cost of S.I Part-B	38,146	Cost of S.I Part-B	38,146
10% above on Part-A	3,815	8.50 % above	3,242	9.00 % above	3,433
Non-schedule Items	18,685	Non-schedule Items	18,685	Non-schedule Items	18,685
SUB-TOTAL PART-B	60,646	SUB-TOTAL PART-B	60,073	SUB-TOTAL PART-B	60,264
G.TOTAL A+B	1,268,940	G.TOTAL A+B	1,262,832	G.TOTAL A+B	1,277,845
Contingency	6,345	Saving	(6,109)	Saving	8,905
TOTAL ESTIMATED COST	1,275,285		-0.48%		0.70%

The Rate Quoted by M/S Samir Kareem Enterprises, Government Contractor, Part-A @ 13.60% above & Part-B @ 8.50% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALFARIHAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWARI LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: ADP-477 ILMI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Tando Bahawal Rural Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Imran & Brothers	1,999,647	1 st	0.39% below	Lowest	Condidred
2	M/S Samir Kareem Enterprises	2,013,939	2 nd	0.32% above	Higher	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-477 ILMI (Infrastructure Development) Hyderabad Division 2016-17 Programme (28-units) @ GBPS Tando Bahawal Rural Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Imran & Brothers		M/S Samir Kareem Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,708,771	Cost of S.I Part-A	1,708,771	Cost of S.I Part-A	1,708,771
10% above on Part-A	170,877	13.40 % above	228,975	14.20 % above	242,645
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	65,040	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	1,944,688	SUB-TOTAL PART-A	1,937,746	SUB-TOTAL PART-A	1,951,416
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	41,457	Cost of S.I Part-B	41,457	Cost of S.I Part-B	41,457
10% above on Part-A	4,146	8.00 % above	3,317	9.50 % above	3,938
Non-schedule Items	17,127	Non-schedule Items	17,127	Non-schedule Items	17,127
SUB-TOTAL PART-B	62,730	SUB-TOTAL PART-B	61,901	SUB-TOTAL PART-B	62,522
G.TOTAL A+B	2,007,418	G.TOTAL A+B	1,999,647	G.TOTAL A+B	2,013,939
Contingency	8,030	Saving	(7,771)	Saving	6,521
TOTAL ESTIMATED COST	2,015,448		-0.39%		0.32%

The Rate Quoted by M/S Imran & Brothers, Government Contractor, Part-A @ 13.40% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHIRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBPS Tando Jam Farm Taluka Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S G.A.A Construction Co	3,914,076	1 st	0.36% below	Lowest	Condidred
2	M/S Sikandar Ali	3,950,122	2 nd	0.56% above	Higher	Rejected


(AKBAR ALFARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBPS Tando Jam Farm Taluka Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S G.A.A Const: Co.		M/S Sikandar Ali	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	2,699,143	Cost of S.I Part-A	2,699,143	Cost of S.I Part-A	2,699,143
10% above on Part-A	269,914	12.70 % above	342,791	14.00 % above	377,880
Non-schedule Items	753,414	Non-schedule Items	753,414	Non-schedule Items	753,414
Cost of Carriage	85,972	Non-schedule Items	753,414	Non-schedule Items	753,414
SUB-TOTAL PART-A	3,808,443	SUB-TOTAL PART-A	3,795,348	SUB-TOTAL PART-A	3,830,437
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	95,697	Cost of S.I Part-B	95,697	Cost of S.I Part-B	95,697
10% above on Part-A	9,570	9.00 % above	8,613	10.00 % above	9,570
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	119,685	SUB-TOTAL PART-B	118,728	SUB-TOTAL PART-B	119,685
G.TOTAL A+B	3,928,128	G.TOTAL A+B	3,914,076	G.TOTAL A+B	3,950,122
Contingency	39,280	Saving	(14,052)	Saving	21,994
TOTAL ESTIMATED COST	3,967,408		-0.36%		0.56%

The Rate Quoted by M/S G.A.A Construction Co, Government Contractor, Part-A @ 12.70% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBPS Sahib Dino Halephoto Taluka Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Bukhari Builders	287,163	1 st	0.17% below	Lowest	Condidred
2	M/S G.A.A Construction Co	294,068	2 nd	2.23% above	Higher	Rejected


(AKBAR AL-FARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBPS Sahib Dino Halephoto Taluka Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Bukhari Builders		M/S G.A.A Const: Co.	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	255,711	Cost of S.I Part-A	255,711	Cost of S.I Part-A	255,711
10% above on Part-A	25,571	12.30 % above	31,452	15.00 % above	38,357
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	6,377	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	287,659	SUB-TOTAL PART-A	287,163	SUB-TOTAL PART-A	294,068
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-
G.TOTAL A+B	287,659	G.TOTAL A+B	287,163	G.TOTAL A+B	294,068
Contingency	5,114	Saving	(496)	Saving	6,409
TOTAL ESTIMATED COST	292,773		-0.17%		2.23%

The Rate Qouted by M/S Bukhari Builders, Government Contractor, Part-A @ 12.30% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GPS Haris Panhwar Taluka Rural Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Venus Corporation	1,676,698	1 st	0.43% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	1,698,125	2 nd	0.85% above	Higher	Rejected


(AKBAR ALI RAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHR)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GPS Haris Panhwar Taluka Rural Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Venus Corporation		M/S Pak Saudi Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,130,383	Cost of S.I Part-A	1,130,383	Cost of S.I Part-A	1,130,383
10% above on Part-A	113,038	12.20 % above	137,907	14.00 % above	158,254
Non-schedule Items	291,804	Non-schedule Items	291,804	Non-schedule Items	291,804
Cost of Carriage	29,869	Non-schedule Items	291,804	Non-schedule Items	291,804
SUB-TOTAL PART-A	1,565,094	SUB-TOTAL PART-A	1,560,094	SUB-TOTAL PART-A	1,580,441
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	107,967	Cost of S.I Part-B	107,967	Cost of S.I Part-B	107,967
10% above on Part-A	10,797	8.00 % above	8,637	9.00 % above	9,717
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	118,764	SUB-TOTAL PART-B	116,604	SUB-TOTAL PART-B	117,684
G.TOTAL A+B	1,683,858	G.TOTAL A+B	1,676,698	G.TOTAL A+B	1,698,125
Contingency	26,142	Saving	(7,160)	Saving	14,267
TOTAL ESTIMATED COST	1,710,000		-0.43%		0.85%

The Rate Quoted by M/S Venus Corporation, Government Contractor, Part-A @ 12.20% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R to GBPS Noor Khan Lashari Rural Hyderabad 2016-17.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Liaquat Ali Panhwar	244,281	1 st	0.45% below	Lowest	Condidred
2	M/S Shaikh Muhammad Ali	249,859	2 nd	1.82% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBPS Noor Khan Lashari Rural Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Liaquat Ali Panhwar		M/S Shaikh Muhammad Ali	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	223,088	Cost of S.I Part-A	223,088	Cost of S.I Part-A	223,088
10% above on Part-A	22,309	9.50 % above	21,193	12.00 % above	26,771
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	245,397	SUB-TOTAL PART-A	244,281	SUB-TOTAL PART-A	249,859
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-	SUB-TOTAL PART-B	-
G.TOTAL A+B	245,397	G.TOTAL A+B	244,281	G.TOTAL A+B	249,859
Contingency	4,908	Saving	(1,115)	Saving	4,462
TOTAL ESTIMATED COST	250,305		-0.45%		1.82%

The Rate Quoted by M/S Liaquat Ali Panhwar, Government Contractor, Part-A @ 9.50% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARFAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBLSS Sono Khan Almani Taluka Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Khurram Shahani Enterprises	3,968,134	1 st	0.36% below	Lowest	Condidred
2	M/S S & Sons	4,017,961	2 nd	0.90% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBLSS Sono Khan Almani Taluka Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E,W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Khurram Shahani Enterprises		M/S S & Sons	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	2,467,386	Cost of S.I Part-A	2,467,386	Cost of S.I Part-A	2,467,386
10% above on Part-A	246,739	15.00 % above	370,108	17.00 % above	419,456
Non-schedule Items	1,011,691	Non-schedule Items	1,011,691	Non-schedule Items	1,011,691
Cost of Carriage	136,548	Non-schedule Items	1,011,691	Non-schedule Items	1,011,691
SUB-TOTAL PART-A	3,862,364	SUB-TOTAL PART-A	3,849,185	SUB-TOTAL PART-A	3,898,533
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	95,900	Cost of S.I Part-B	95,900	Cost of S.I Part-B	95,900
10% above on Part-A	9,590	9.00 % above	8,631	9.50 % above	9,111
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	119,908	SUB-TOTAL PART-B	118,949	SUB-TOTAL PART-B	119,429
G.TOTAL A+B	3,982,272	G.TOTAL A+B	3,968,134	G.TOTAL A+B	4,017,961
Contigency	22,523	Saving	(14,138)	Saving	35,690
TOTAL ESTIMATED COST	4,004,795		-0.36%		0.90%

The Rate Quoted by M/S Khurram Shahani Enterprises, Government Contractor, Part-A @ 15.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALFARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBLSS Tando Fazal Rural Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Zaid & Contractor	2,181,272	1 st	0.37% below	Lowest	Condidred
2	M/S Liaquat Ali Panhwar	2,207,364	2 nd	0.82% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBSS Tando Fazal Rural Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Zaid & Contractor		M/S Liaquat Ali Panhwar	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,492,686	Cost of S.I Part-A	1,492,686	Cost of S.I Part-A	1,492,686
10% above on Part-A	149,269	14.30 % above	213,454	16.00 % above	238,830
Non-schedule Items	383,381	Non-schedule Items	383,381	Non-schedule Items	383,381
Cost of Carriage	70,959	Non-schedule Items	383,381	Non-schedule Items	383,381
SUB-TOTAL PART-A	2,096,295	SUB-TOTAL PART-A	2,089,521	SUB-TOTAL PART-A	2,114,897
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	71,605	Cost of S.I Part-B	71,605	Cost of S.I Part-B	71,605
10% above on Part-A	7,161	8.00 % above	5,728	9.00 % above	6,444
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	93,184	SUB-TOTAL PART-B	91,751	SUB-TOTAL PART-B	92,467
G.TOTAL A+B	2,189,478	G.TOTAL A+B	2,181,272	G.TOTAL A+B	2,207,364
Contingency	10,000	Saving	(8,206)	Saving	17,886
TOTAL ESTIMATED COST	2,199,478		-0.37%		0.82%

The Rate Quoted by M/S Zaid & Contractor, Government Contractor, Part-A @ 14.30% above & 8.00% above on water supply / S/fitting found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBHS Tando Hyder Taluka Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S S & Sons	4,960,947	1 st	0.75% below	Lowest	Condidred
2	M/S Z.K.B Construction & Develper	5,048,731	2 nd	1.00% above	Higher	Rejected


(AKBAR ALFARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBHS Tando Hyder Taluka Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S S & Sons		M/S Z.K.B Construction & Developer	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	4,223,371	Cost of S.I Part-A	4,223,371	Cost of S.I Part-A	4,223,371
10% above on Part-A	422,337	13.00 % above	549,038	15.00 % above	633,506
Non-schedule Items	-				
Cost of Carriage	155,971	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	4,801,679	SUB-TOTAL PART-A	4,772,409	SUB-TOTAL PART-A	4,856,877
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	165,828	Cost of S.I Part-B	165,828	Cost of S.I Part-B	165,828
10% above on Part-A	16,583	5.00 % above	8,291	7.00 % above	11,608
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	196,829	SUB-TOTAL PART-B	188,537	SUB-TOTAL PART-B	191,854
G.TOTAL A+B	4,998,508	G.TOTAL A+B	4,960,947	G.TOTAL A+B	5,048,731
Contigency	49,985	Saving	(37,561)	Saving	50,223
TOTAL ESTIMATED COST	5,048,493		-0.75%		1.00%

The Rate Qouted by M/S S & Sons, Government Contractor, Part-A @ 13.00% above & Part-B @ 5.00% above found lowest, hence recommended for favour of necessary action.


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

SPPRA 13

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBHS Nabi Bux Jatoi City Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ghorl Enterprises	2,262,050	1 st	0.39% below	Lowest	Condidred
2	M/S Umar Enterprises	2,275,498	2 nd	0.20% above	Higher	Rejected


(AKBAR AL-RAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBHS Nabi Bux Jatoi City Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017


Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Ghori Enterprises		M/S Umar Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,915,327	Cost of S.I Part-A	1,915,327	Cost of S.I Part-A	1,915,327
10% above on Part-A	191,533	14.40 % above	275,807	15.00 % above	287,299
Non-schedule Items	-				
Cost of Carriage	91,120	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	2,197,980	SUB-TOTAL PART-A	2,191,134	SUB-TOTAL PART-A	2,202,626
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	48,907	Cost of S.I Part-B	48,907	Cost of S.I Part-B	48,907
10% above on Part-A	4,891	6.00 % above	2,934	10.00 % above	4,891
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	19,074
SUB-TOTAL PART-B	72,872	SUB-TOTAL PART-B	70,915	SUB-TOTAL PART-B	72,872
G.TOTAL A+B	2,270,851	G.TOTAL A+B	2,262,050	G.TOTAL A+B	2,275,498
Contingency	39,288	Saving	(8,802)	Saving	4,646
TOTAL ESTIMATED COST	2,310,139		-0.39%		0.20%

The Rate Quoted by M/S Ghori Enterprises, Government Contractor, Part-A @ 14.40% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R to GGLSS Gul Shah Abbasia City Hyderabad 2016-17.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL

Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Umair Enterprises	977,050	1 st	0.53% below	Lowest	Condidred
2	M/S Shaikh Muhammad Ali	991,351	2 nd	0.93% above	Higher	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGLSS Gul Shah Abbasia City Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Umair Enterprises		M/S Shaikh Muhammad Ali	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	823,732	Cost of S.I Part-A	823,732	Cost of S.I Part-A	823,732
10% above on Part-A	82,373	11.40 % above	93,905	13.00 % above	107,085
Non-schedule Items	-				
Cost of Carriage	14,493	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	920,598	SUB-TOTAL PART-A	917,637	SUB-TOTAL PART-A	930,817
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	56,050	Cost of S.I Part-B	56,050	Cost of S.I Part-B	56,050
10% above on Part-A	5,605	6.00 % above	3,363	8.00 % above	4,484
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	61,655	SUB-TOTAL PART-B	59,413	SUB-TOTAL PART-B	60,534
G.TOTAL A+B	982,253	G.TOTAL A+B	977,050	G.TOTAL A+B	991,351
Contingency	17,746	Saving	(5,203)	Saving	9,098
TOTAL ESTIMATED COST	999,999		-0.53%		0.93%

The Rate Quoted by M/S Umair Enterprises, Government Contractor, Part-A @ 11.40% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GGHS Shawani Mohallah City Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Umar Enterprises	977,292	1 st	0.66% below	Lowest	Condidred
2	M/S Ghori Enterprises	1,000,897	2 nd	1.74% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGHS Shawani Mohallah City Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated: 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Umar Enterprises		M/S Ghori Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	744,446	Cost of S.I Part-A	744,446	Cost of S.I Part-A	744,446
10% above on Part-A	74,445		13.00 % above	16.00 % above	119,111
Non-schedule Items	-				
Cost of Carriage	24,978	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	843,869	SUB-TOTAL PART-A	841,224	SUB-TOTAL PART-A	863,557
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	127,166	Cost of S.I Part-B	127,166	Cost of S.I Part-B	127,166
10% above on Part-A	12,717		7.00 % above	8.00 % above	10,173
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	139,883	SUB-TOTAL PART-B	136,068	SUB-TOTAL PART-B	137,339
G.TOTAL A+B	983,751	G.TOTAL A+B	977,292	G.TOTAL A+B	1,000,897
Contingency	11,249	Saving	(6,460)	Saving	17,145
TOTAL ESTIMATED COST	995,000		-0.66%		1.74%

The Rate Quoted by M/S Umar Enterprises, Government Contractor, Part-A @ 13.00% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.


 (ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GGHS Zeenat-ul-Islam City Hyderabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Mehmood Ali Traders	2,437,854	1 st	0.55% below	Lowest	Condidred
2	M/S N.Abbas Builders Developer	2,474,548	2 nd	0.94% above	Higher	Rejected


(AKBAR ALT ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGHS Zeenat-ul-Islam City Hyderabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017


Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Mehmood Ali Traders		M/S N.Abbas Builders Developer	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,813,617	Cost of S.I Part-A	1,813,617	Cost of S.I Part-A	1,813,617
10% above on Part-A	181,362	11.00 % above	199,498	13.00 % above	235,770
Non-schedule Items	352,959	Non-schedule Items	352,959	Non-schedule Items	352,959
Cost of Carriage	31,175	Non-schedule Items	352,959	Non-schedule Items	352,959
SUB-TOTAL PART-A	2,379,113	SUB-TOTAL PART-A	2,366,074	SUB-TOTAL PART-A	2,402,346
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	52,626	Cost of S.I Part-B	52,626	Cost of S.I Part-B	52,626
10% above on Part-A	5,263	9.00 % above	4,736	9.80 % above	5,157
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	72,307	SUB-TOTAL PART-B	71,780	SUB-TOTAL PART-B	72,201
G.TOTAL A+B	2,451,419	G.TOTAL A+B	2,437,854	G.TOTAL A+B	2,474,548
Contingency	18,136	Saving	(13,565)	Saving	23,128
TOTAL ESTIMATED COST	2,469,555		-0.55%		0.94%

The Rate Qouted by M/S Mehmood Ali Traders, Government Contractor, Part-A @ 11.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALTARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R to GPS Labour Colony Latifabad 2016-17.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Jawaid Brothers Construction Co.	2,263,417	1 st	0.36% below	Lowest	Condidred
2	M/S Mehmood Ali Traders	2,292,979	2 nd	0.94% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GPS Labour Colony Latifabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Jawaid Brother Const: Co.		M/S Mahmood Ali Traders	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	1,847,635	Cost of S.I Part-A	1,847,635	Cost of S.I Part-A	1,847,635
10% above on Part-A	184,764	10.40 % above	192,154	12.00 % above	221,716
Non-schedule Items	29,180				
Cost of Carriage	13,967	Non-schedule Items	29,180	Non-schedule Items	29,180
SUB-TOTAL PART-A	2,075,546	SUB-TOTAL PART-A	2,068,969	SUB-TOTAL PART-A	2,098,531
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	165,165	Cost of S.I Part-B	165,165	Cost of S.I Part-B	165,165
10% above on Part-A	16,517	9.00 % above	14,865	9.00 % above	14,865
Non-schedule Items	14,418				
		Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	196,100	SUB-TOTAL PART-B	194,448	SUB-TOTAL PART-B	194,448
G.TOTAL A+B	2,271,645	G.TOTAL A+B	2,263,417	G.TOTAL A+B	2,292,979
Contingency	22,716	Saving	(8,228)	Saving	21,334
TOTAL ESTIMATED COST	2,294,361		-0.36%		0.94%

The Rate Quoted by M/S Jawaid Brothers Construction Co, Government Contractor, Part-A @ 10.40% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBPS Siddique Mohammad Shaikh Latifabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Khurram Shahani Enterprises	980,130	1 st	0.47% below	Lowest	Condidred
2	M/S Jawaid Brothers Construction Co.	1,001,070	2 nd	1.66% above	Higher	Rejected

(AKBAR ALI RAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER

(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER

(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBPS Siddique Mohammad Shaikh Latifabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Date of Issue.

12.04.2017

Date Opening

13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Khurram Shahani Enterprises		M/S Jawaid Brother Const: Co.	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	725,125	Cost of S.I Part-A	725,125	Cost of S.I Part-A	725,125
10% above on Part-A	72,513		15.25 %		18.00 %
Non-schedule Items	76,055		above		above
Cost of Carriage	41,711	Non-schedule Items	76,055	Non-schedule Items	76,055
SUB-TOTAL PART-A	915,404	SUB-TOTAL PART-A	911,762	SUB-TOTAL PART-A	931,703
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	49,954	Cost of S.I Part-B	49,954	Cost of S.I Part-B	49,954
10% above on Part-A	4,995		8.00 %		10.00 %
Non-schedule Items	14,418		above		above
		Non-schedule Items	14,418	Non-schedule Items	14,418
SUB-TOTAL PART-B	69,367	SUB-TOTAL PART-B	68,368	SUB-TOTAL PART-B	69,367
G.TOTAL A+B	984,771	G.TOTAL A+B	980,130	G.TOTAL A+B	1,001,070
Contingency	9,848	Saving	(4,641)	Saving	16,299
TOTAL ESTIMATED COST	994,619		-0.47%		1.66%

The Rate Quoted by M/S Khurram Shahani Enterprises, Government Contractor, Part-A @ 15.25% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.


 (ASST. ENGR. (HRL))
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


 (AKBAR ALFARUKI)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


 (ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GBPS Acher Shoro Latifabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Hanif Ahmed & Brothers	245,228	1 st	0.39% below	Lowest	Condidred
2	M/S Syed Zulfiqar Ali Shah	248,809	2 nd	1.06% above	Higher	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBPS Acher Shoro Latifabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Hanif Ahmed & Brothes		M/S Syed Zulfiqar Ali Shah	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	198,498	Cost of S.I Part-A	198,498	Cost of S.I Part-A	198,498
10% above on Part-A	19,850	12.50 % above	24,812	14.00 % above	27,790
Non-schedule Items	-				
Cost of Carriage	5,721	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	224,069	SUB-TOTAL PART-A	223,310	SUB-TOTAL PART-A	226,288
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	20,108	Cost of S.I Part-B	20,108	Cost of S.I Part-B	20,108
10% above on Part-A	2,011	9.00 % above	1,810	12.00 % above	2,413
Non-schedule Items	-				
SUB-TOTAL PART-B	22,119	SUB-TOTAL PART-B	21,918	SUB-TOTAL PART-B	22,521
G.TOTAL A+B	246,188	G.TOTAL A+B	245,228	G.TOTAL A+B	248,809
Contingency	3,970	Saving	(960)	Saving	2,621
TOTAL ESTIMATED COST	250,158		-0.39%		1.06%

The Rate Qouted by M/S Hanif Ahmed & Brothers, Government Contractor, Part-A @ 12.50% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R to GBHS Muslim Unit No.8 Latifabad 2016-17.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Venus Corporation	995,002	1 st	0.25% below	Lowest	Condidred
2	M/S Muhammad Azam Samo	1,000,156	2 nd	0.27% above	Higher	Rejected


(AKBAR ALT ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBHS Muslim Unit No.8 Latifabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Venus Corporation		M/S Muhammad Azam Samo	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	488,351	Cost of S.I Part-A	488,351	Cost of S.I Part-A	488,351
10% above on Part-A	48,835	11.00 % above	53,719	12.00 % above	58,602
Non-schedule Items	423,427	Non-schedule Items	423,427	Non-schedule Items	423,427
Cost of Carriage	7,104	Non-schedule Items	423,427	Non-schedule Items	423,427
SUB-TOTAL PART-A	967,717	SUB-TOTAL PART-A	965,497	SUB-TOTAL PART-A	970,380
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	27,069	Cost of S.I Part-B	27,069	Cost of S.I Part-B	27,069
10% above on Part-A	2,707	9.00 % above	2,436	10.00 % above	2,707
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	29,776	SUB-TOTAL PART-B	29,505	SUB-TOTAL PART-B	29,776
G.TOTAL A+B	997,493	G.TOTAL A+B	995,002	G.TOTAL A+B	1,000,156
Contingency	2,494	Saving	(2,491)	Saving	2,663
TOTAL ESTIMATED COST	999,987		-0.25%		0.27%

The Rate Qouted by M/S Venus Corporation, Government Contractor, Part-A @ 11.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARFAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GGHS Hussainabad Latifabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Muhammad Azam Samo	4,462,857	1 st	0.20% below	Lowest	Condidred
2	M/S Ghulam Nabi	4,543,062	2 nd	1.60% above	Higher	Rejected


(AKBAR ALFARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGHS Hussainabad Latifabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017

Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Muhammad Azam Samo		M/S Ghulam Nabi	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	3,705,483	Cost of S.I Part-A	3,705,483	Cost of S.I Part-A	3,705,483
10% above on Part-A	370,548	12.90 % above	478,007	15.00 % above	555,822
Non-schedule Items	151,490	Non-schedule Items	151,490	Non-schedule Items	151,490
Cost of Carriage	112,664	Non-schedule Items	151,490	Non-schedule Items	151,490
SUB-TOTAL PART-A	4,340,185	SUB-TOTAL PART-A	4,334,980	SUB-TOTAL PART-A	4,412,795
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	119,511	Cost of S.I Part-B	119,511	Cost of S.I Part-B	119,511
10% above on Part-A	11,951	7.00 % above	8,366	9.00 % above	10,756
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-B	131,462	SUB-TOTAL PART-B	127,877	SUB-TOTAL PART-B	130,267
G.TOTAL A+B	4,471,647	G.TOTAL A+B	4,462,857	G.TOTAL A+B	4,543,062
Contingency	22,358	Saving	(8,790)	Saving	71,415
TOTAL ESTIMATED COST	4,494,005		-0.20%		1.60%

The Rate Qouted by M/S Muhammad Azam Samo, Government Contractor, Part-A @ 12.90% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GGLSS Bachal Chandio Qasimabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Syed Zulfiqar Ali Shah	685,998	1 st	0.59% below	Lowest	Condidred
2	M/S Hanif Ahmed & Brothers	703,685	2 nd	1.97% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGLSS Bachal Chandio Qasimabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017


Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Syed Zulfiqar Ali Shah		M/S Hanif Ahmed & Brothes	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	471,913	Cost of S.I Part-A	471,913	Cost of S.I Part-A	471,913
10% above on Part-A	47,191	12.50 % above	58,989	16.00 % above	75,506
Non-schedule Items	-				
Cost of Carriage	14,705	Non-schedule Items	-	Non-schedule Items	-
SUB-TOTAL PART-A	533,809	SUB-TOTAL PART-A	530,902	SUB-TOTAL PART-A	547,419
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	116,948	Cost of S.I Part-B	116,948	Cost of S.I Part-B	116,948
10% above on Part-A	11,695	9.00 % above	10,525	10.00 % above	11,695
Non-schedule Items	27,623	Non-schedule Items	27,623	Non-schedule Items	27,623
SUB-TOTAL PART-B	156,266	SUB-TOTAL PART-B	155,096	SUB-TOTAL PART-B	156,266
G.TOTAL A+B	690,075	G.TOTAL A+B	685,998	G.TOTAL A+B	703,685
Contingency	6,900	Saving	(4,077)	Saving	13,610
TOTAL ESTIMATED COST	696,975		-0.59%		1.97%

The Rate Quoted by M/S Syed Zulfiqar Ali Shah, Government Contractor, Part-A @ 12.50% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work item: M&R to GBDC Qasimabad 2016-17.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Agha Shoaib & Brothers Const: Co.	5,583,756	1 st	1.11% below	Lowest	Condidred
2	M/S Ghulam Nabi	5,669,964	2 nd	0.41% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GBDC Qasimabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017


Date of Issue.

12.04.2017


Date Opening 13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Agha Shoaib & Borthers Const: Co.		M/S Ghulam Nabi	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	3,005,117	Cost of S.I Part-A	3,005,117	Cost of S.I Part-A	3,005,117
10% above on Part-A	300,512		29.00 % above	871,484	31.00 % above
Non-schedule Items	750,002				931,586
Cost of Carriage	599,045	Non-schedule Items	750,002	Non-schedule Items	750,002
SUB-TOTAL PART-A	4,654,676	SUB-TOTAL PART-A	4,626,603	SUB-TOTAL PART-A	4,686,705
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	870,184	Cost of S.I Part-B	870,184	Cost of S.I Part-B	870,184
10% above on Part-A	87,018		6.00 % above	52,211	9.00 % above
Non-schedule Items	34,758				78,317
		Non-schedule Items	34,758	Non-schedule Items	34,758
SUB-TOTAL PART-B	991,960	SUB-TOTAL PART-B	957,153	SUB-TOTAL PART-B	983,259
G.TOTAL A+B	5,646,636	G.TOTAL A+B	5,583,756	G.TOTAL A+B	5,669,964
Contingency	60,102	Saving	(62,880)	Saving	23,328
TOTAL ESTIMATED COST	5,706,738		-1.11%		0.41%

The Rate Quoted by M/S Agha Shoaib & Brothers Construction Co, Government Contractor, Part-A @ 29.00% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.


(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/691 dated. 24.03.2017

Tender Description / Name of work M&R to GGDC Qasimabad 2016-17.
item:

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 32264)
Daily Sobh & Daily Dawn.

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 13.04.2017

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ghulam Nabi	3,667,433	1 st	0.32% below	Lowest	Condidred
2	M/S Agha Shoaib & Brothers Const: Co.	3,744,845	2 nd	1.79% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ASLAM DAHRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

M&R to GGDC Qasimabad 2016-17.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T,C/G-23/(V)/691 dated. 24.03.2017

Date of Issue.


12.04.2017

Date Opening

13.04.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Ghulam Nabi		M/S Agha Shoaib & Borthers Const: Co.	
CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	2,267,338	Cost of S.I Part-A	2,267,338	Cost of S.I Part-A	2,267,338
10% above on Part-A	226,734	10.90 % above	247,140	14.00 % above	317,427
Non-schedule Items	344,805	Non-schedule Items	344,805	Non-schedule Items	344,805
Cost of Carriage	24,890	Non-schedule Items	344,805	Non-schedule Items	344,805
SUB-TOTAL PART-A	2,863,767	SUB-TOTAL PART-A	2,859,283	SUB-TOTAL PART-A	2,929,570
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	712,452	Cost of S.I Part-B	712,452	Cost of S.I Part-B	712,452
10% above on Part-A	71,245	9.00 % above	64,121	10.00 % above	71,245
Non-schedule Items	31,577	Non-schedule Items	31,577	Non-schedule Items	31,577
SUB-TOTAL PART-B	815,274	SUB-TOTAL PART-B	808,150	SUB-TOTAL PART-B	815,274
G.TOTAL A+B	3,679,041	G.TOTAL A+B	3,667,433	G.TOTAL A+B	3,744,845
Contingency	45,347	Saving	(11,608)	Saving	65,804
TOTAL ESTIMATED COST	3,724,388		-0.32%		1.79%

The Rate Quoted by M/S Ghulam Nabi, Government Contractor, Part-A @ 10.90% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.













(ASLAM DAHRI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT
No.XEN(E.W)/AB/T.C/G-23/(V)/ 691 Dated- 24.03.2017 issue dated.
opening dated. 13.04.2017. The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
1	M/s Venus Corporation	
2	M/s Pak Saeedi Enterprises	
3	M/s Liaquat Ali Pannan	Liaquat Ali
4	M/s Sheikh Mohamed Ali	
5	M/s Khuram Shohar Enterprises	
6	M/s S. B. Sons.	
7	M/s M. Zaid & Contractor	
8	M/s Z.K.B Const. Developer	
9	M/s Ghousi Enterprises	
10	M/s Umair Enterprises	
11	M/s Umair Enterprises	Navad Ahmed
12	M/s Mohammad Ali Tondar	
13	M/s N. Abbas Builders	

Page No. 1



ATTENDANCE






The following contractor's are attended for participation in tenders vide NIT
No. XEN(E.W)/AB/T.C/G-23(V)/ 691 Dated- 24/3/2017 issue dated.
opening dated. 13/4/2017 The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
14	M/s Javed Brothers Const. Co.	U.S.B
15	M/s Haq & Brothers	Haq
16	M/s Syed Zulfiqar Ali Shah	Zulfiqar Ali
17	M/s Muhammad Azam Sano	M.A.S
18	M/s Gulam Nabi	Ali
19	M/s Aqil Sharif & Brothers	Aqil
20	M/s Samir Kaseem Enterprises	Samir
21	M/s Zulfiqar Ali Saito	Zulfiqar Ali
22	M/s Imran & Brothers	Imran
23	M/s G.A.A Construction	Ahmed
24	M/s Sikander Ali	Sikander
25	M/s Bukhari Builders	Shahid
26	M/s Syed Shah Farid	Farid



ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT No.XEN(E.W)/AB/T.C/G-23/(V)/ 691 Dated- 24/3/2017 issue dated. 13/4/2017 opening dated. 13/4/2017 The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
27	M/s K.S Enterprises	
28	M/s King Abdullah Const.	
28	M/s G.M.Q Const. Co.	
		
	Assistant Engineer - E.W.D. Hyderabad.	EXECUTIVE ENGINEER EDUCATION WORKS DIVISION HYDERABAD,

