









ATTENDANCE OF PARTICIPANTS

NIT REF.SPPRA ID NO.23489 OPENING ON
DATED 15.04.2015 AT 04.00 (PM)
IN THE OFFICE OF DIRECTOR PDMI&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

NO.	NAME OF OFFICER	DESIGNATION/DEPARTMENT	SIGNATURE
1	Mr. Asjad Mehmood Chairman	Director PDMI&E Cell Culture, Tourism & Antiquities Department	
2	Mr. Aijaz Ahmed Shaikh Member	Assistant Director Culture Culture, Tourism & Antiquities Department	
3	Engr. Zafar Iqbal Member	Executive Engineer Local Government Department Government of Sindh	
4	Mr. Muhammad Qasim Member	Section Officer (Dev-IV) Finance Department Government of Sindh	
5	Mr. Roshan Ali Kanasro Member/Secretary	Deputy Director PDMI&E Cell Culture, Tourism & Antiquities Department	

SIGNATURE OF PARTICIPATING CONTRACTORS / FIRMS


NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	Shikhar Ali	Strong Con. Ser.	
2	Sarf Enterprises	Sarfullah	
3	AL - Masthokh	Abdul Jabbar (R.E)	
4			

Bid Evaluation Report


1. Name of Procuring Agency: PDMI&ECELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: 23489
3. Tender Description/Name of work/item: 1- Up-Gradation of KMK Jamali Library S.Benazirabad
2- M&R of Existing Building KMK Jamali Library S.Benazirabad
4. Method of Procurement: Single Stage Single Envelope process
5. Tender Published: SPPRA Website
6. Total Bid documents Sold: 03+03
7. Total Bids Received: 03+03
8. Technical Bid Opening date: 15-04-2015
9. No. of Bid technically qualified: 03+03
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 15-04-2015
12. Bid Evaluation Report:

(Copy Enclosed)


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	COPY ENCLOSED Annexure "A" & Annexure "B"					
2						


(Roshan Ali Kanasro)
Deputy Director
PDMI&E Cell CT&AD
Member/Secretary


(Aftab Ahmed Shaikh)
Assistant Director,
D.G Culture Sindh,
CT&AD.
Member


(Engr. Zafar Iqbal)
Executive Engineer
Local Govt. Deptt,
Govt. of Sindh
Member


(Muhammad Qasim)
Section Officer (DEV-IV)
Finance Department
Member


(Asjad Mehmood)
Director, PDMI&E Cell CT&AD
Chairman

GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**UPGRADATION OF KHALIFO MUHAMMAD KHAN
JAMALI LIBRARY, DISTRICT BENAZIRABAD
(Civil Work)**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

UPGRADATION OF KHALIFO MUHAMMAD KHAN JAMALI LIBRARY, DISTRICT BENAZIRABAD
(Civil Work)

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	Strong Co. & Services		Saif Enterprises		Al-Masroor Construction Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
PART - A "Hall"									
1	Construction of RCC foundation with design ground plus first floor i/c excavation, 1:4:8 lean concrete, column, footing / raft foundation and column upto plinth with beams etc complete	320.00	P. Sft	520.00	166,400	523	167,360	518	165,760
2	RCC Frame structure design with finishing, door, windows, iron grills, cement plaster, marble flooring with dado skirting & painting etc complete in all respect at ground floor	320.00	P. Sft	1,120.00	358,400	1,126	360,320	1,115	356,800
3	External Path completed with envicrate tiles topping, earth filling, CC Bed, kurb stone etc complete in all respect.	80.00	P. Sft	280.00	22,400	282	22,560	279	22,320
4	Supplying, commissioning and installation of electric board and cables with complete connections and fittings and complete in all respects.	4.00	P. Point	7,500.00	30,000	7,538	30,152	7,463	29,852

S.No.	Item of Work	Quantity	Unit	Strong Co. & Services		Saif Enterprises		Al-Masroor Construction Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
PART - B "Lavatory Block"									
5	Construction of RCC foundation with design ground floor i/c excavation, 1:4:8 lean concrete, column, footing / raft foundation and column upto plinth with beams etc complete	64.00	P. Sft	550.00	35,200	548	35,072	561	35,904
6	RCC Frame structure design with finishing, door, windows, iron grills, cement plaster, glazed flooring with dado skirting & painting etc complete in all respect at ground floor	64.00	P. Sft	800.00	51,200	796	50,944	816	52,224
7	P/F squatting type white glazed earthen ware W.C. Pan with front bush inlet and complete w/ht i/c the cost of flushing eastern with internal fitting and flush pipe with bent and making requisite number of holes in walls plinth and floor for pipe connection and making good in CC 1:2:4 (foreign equivalent) WC pan 19" eastern ware low level flush tank 3 gallons with 4" dia CI trap (Pg - 1, S.No. 2b-i)	2.00	Each	7,500.00	15,000	7,463	14,926	7,650	15,300
8	P/F 22" x 16" lavatory basin in white glazed earthenware complete with i/c the cost of WI or CI cantilever brackets 6 inches built into walls painted white in 2 coats after primary coats of red lead paint and pair of 1/2" dia chrome brass waste or approved patterns 1-1/4" dia malleable iron or CP brass traps malleable iron or brass unions and making requisite number of holes in walls plinth and floor and making good in cement concrete 1:2:4 (Pg - 4, S.No. 13)	1.00	Each	8,500.00	8,500	8,458	8,458	8,670	8,670

S.No.	Item of Work	Quantity	Unit	Strong Co. & Services		Saif Enterprises		Al-Masroor Construction Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
9	P/F 24" x 18" beveled edge mirror of Belgium glass complete with 1/8" thick hard board and CP screws fixed to wooden plate. (Pg - 7, S.No. 3b)	1.00	Each	3,200.00	3,200	3,184	3,184	3,264	3,264
10	Providing and fixing uPVC Pipe (Pak Arab, Accufit or equivalent) Schedule 40 on surface or concealed masonry / cement concrete or RCC upto required height jointing by using solvent (AGM or equivalent) and making good with CC i/c finishing etc complete. This rate also i/c all kind of labour, material, cartage etc. as approved by Engineer / Incharge 1 inches dia	80.00	P. Rft	130.00	10,400	130	10,400	133	10,640
11	P/F uPVC Elbow 90% dia (Pak Arab, Accufit or equivalent) Schedule 40 make of approved quality and design of various size fixed to uPVC pipe using approved adhesive compound upto required height etc complete. This rate also i/c all kind of labour, material, cartage etc as approved by Engineer / Incharge 1 inches dia	12.00	Each	140.00	1,680	140	1,680	143	1,716
12	Providing, fixing and making connection for water supply and sanitary work with complete connections and fittings i/c 300 gallon fibre glass tanki and complete in all respects.	1.00	Job	30,000.00	30,000	29,850	29,850	30,600	30,600

S.No.	Item of Work	Quantity	Unit	Strong Co. & Services		Saif Enterprises		Al-Masroor Construction Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
PART - C "Compound Wall"									
13	Construction of Compound Wall all around the building with solid brick masonry and necessary work etc complete in all respect as per direction by the Engineer Incharge.	300.00	P. Rft	780	234,000	784	235,200	777	233,100
14	Providing and fixing steel gate of size 3.5" x 6.0" as per direction by the Engineer Incharge.	1.00	Each	30,000	30,000	30,150	30,150	29,850	29,850
Total					996,380		1,000,256		996,000


(Roshan Ali Kansoro)
Deputy Director (Works), PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh.
MEMBER / SECRETARY

(Ajaz Ahmed Shaikh)
Assistant Director
Directorate General Culture Sindh
Culture, Tourism & Antiquities Department
Government of Sindh.
MEMBER

(Engr. Zafar Iqbal)
Executive Engineer
Local Government
Government of Sindh.
MEMBER

(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
MEMBER

(Asjad Mehmood)
Director, PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh.
CHAIRMAN



GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**Maintenance & Repair of Existing Building of KMK Jamali
Library District Shaheed Benazirabad.**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

Maintenance & Repair of Existing Building of KMK Jamali Library District Shaheed Benazirabad.

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	Rate	Amount	Saif Enterprises		Al-Masroor Construction Co.		Rate	Amount	Strong Co. & Services
						Rate	Amount	Rate	Amount			
PART - A "Repair of Existing Building"												
1	Dismantling of cement concrete plain 1:3:6 (S.No. 19(b) P.No. 10)	100.00	1,306.80	% Cft	1,307							
2	Providing and laying 1" topping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick. (S.No. 16(c) P.No. 41)	600.00	3,275.50	% Sft	19,653							
3	Scraping of the distemper (S.No. 54(b) P.No. 13)	1,800.00	226.88	% Sft	4,084							
4	Distemper on walls 3 coats. (S.No. 24(b) P.No. 53)	3,400.00	1,079.65	% Sft	36,708							
5	P/L Hala or pattern tiles glazed 6" x 6" x 1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning and coat of wax polish etc complete i/c cutting tiles to proper profile. (S.No. 61 P.No. 47)	250.00	47,651.56	% Sft	119,129							
6	P/F deodar almirah 9"-12" depth i/c boxing with back shelves, shutters brass fitting complete. (S.No. 23 P.No. 60)	120.00	1,778.50	P. Sft	213,420							
7	Preparing surface painting doors and windows any type 2 coats (old surface) (S.No. 4(c) P.No. 67)	100.00	1,662.21	% Sft	1,662							

S.No.	Item of Work	Quantity	Unit	Rate	Amount	Saif Enterprises		Al-Masroor Construction Co.		Strong Co. & Services	
						Rate	Amount	Rate	Amount	Rate	Amount
8	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of Engineer Incharge. (S.No. 31 P.No. 93)	160.00	231.60	P. Sft	37,056						
9	Filling watering and ramming earth under floor with new earth (excavated from outside) lead upto one chain and lift upto 5' feet (S.No. 22 P.No. 4)	17,500.00	3,630.00	%0 Cft	63,525						
Total (A): Amount including %age above / below on the CSR amount to be added / deducted on the basis of as per premium quoted					496,544	22% Above	605,783	19% Above	590,887	30% Above	645,507

PART - B "Cost of Internal Path"

10	Excavation in foundation of building bridges and other structure i/c dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5' feet (b) in ordinary soil (S.No. 18(b) P.No. 4)	750.00	3,176.25	% Cft	23,822						
11	Cement concrete brick or stone ballast 1/2" to 2" gauge ratio 1:4:8 (S.No. 4 P.No. 14)	200.00	9,416.28	% Cft	18,833						
12	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing at stone aggregate without shuttering ratio 1:3:6 (S.No. 5(h) P.No. 15)	570.00	12,595.00	% Cft	71,792						
13	Erection and removal of centering for RCC or plain cement concrete works of deodar wood (2nd class) (Horizontal) (S.No. 19(b) P.No. 17)	1,200.00	3,127.41	% Sft	37,529						

S.No.	Item of Work	Quantity	Unit	Rate	Amount	Saif Enterprises		Al-Masroor Construction Co.		Rate	Amount	Rate	Amount
						Rate	Amount	Rate	Amount				
14	S/F sand under floor and plugging in walls. (S.No. 29 P.No. 25)	2,300.00	1,141.25	% Sft	26,249								
15	Cement concrete brick or stone ballast 1/2" to 2" gauge ratio 1:5:10 (S.No. 4(c) P.No. 14)	600.00	8,694.95	% Sft	52,170								
16	P/L 1" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels 3" thick (S.No. 16(d) P.No. 41)	1,200.00	4,411.82	% Sft	52,942								
Total (B): Amount including %age above / below on the CSR amount to be added / deducted on the basis of as per premium quoted					283,335	25% Above	354,169	26.50% Above	358,419	40% Above	396,669		
Total (A+B)					959,952		949,306		1,042,176				

(Roshan Ali Kansore)
Deputy Director (Works), PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
MEMBER / SECRETARY

(Aljiz Arimed Shaikh)
Assistant Director
Directorate General Culture Sindh
Culture, Tourism & Antiquities Department
Government of Sindh
MEMBER

(Eng. Jafar Iqbal)
Executive Engineer
Local Government
Government of Sindh
MEMBER

(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
MEMBER

(Asjad Mehmood)
Director, PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
CHAIRMAN

