KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET

FIRMS / CONTRACTORS

NAME OF WORK:

INTER-CONNECTION OF 3" DIA UPVC PIPE IN 15-B BUFFER ZONE &

BLOCK-B NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY

IN NORTH NAZIMABAD TOWN.

Date of Opening:

14-03-2016

Time of Receiving:

2:00 PM

Time of Opening:

2:30 PM

SPPRA NO!

26646

S. NO.	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
(1)	JA BENJA	MIS AKLER AL CONTECTION	Akho
D	Ehson When	MG Ehsar Boildas	Skeffes

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.26646
3	Tender Description/Name of Work/Item:	INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	14-03-2016

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Akber Ali Contractor	Rs.9,94,671/-	1 st Lowest	@0.034% Below	Pay Order and other required documents are available. P.O # 14155905 dt: 07-03-2016 Rs.20,000/-from HBL Hasan Square Branch Karachi	Substantially Responsive
2	M/s.Ehsan Builders	Rs.9,97,241/-	-	@0.224% Above	Pay Order and required documents are not available.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Akber Ali Contractor declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O (District Central)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member (Syed Mashkoor-ul-Hashain) Chief Engineer (IPD)

Convener

NIT No.SPPRA Serial No.26646

Method of Procurement: Single Stage Single Envelope.

Name of Work:

INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 14-03-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Akber Ali Contractor
 - ii. M/s. Ehsan Builders
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Akber Ali Contractor	Rs.9,94,671/-	Rs.20,000/-	P.O # 14155905 dt: 07-03-2016 from HBL Hasan Square Branch Karachi
02	M/s.Ehsan Builders	Rs.9,97,241/-	-	Pay Order not attached.

- 4. The one bid contain over-writing and cutting was found duly signed.
- 5. The committee shall examine all the bids as per the qualification / eligibility provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

D.A.O (District Central) Member / Secretary (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Sved Mashkoon-ul-Hasnain)

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

Chief Engineer (IPD)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER

ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR

IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

TOWN

Date of Opening:

14-03-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders	s' Name	
No.	Eligibility / Qualification Criteria	M/s.Akber Ali Contractor	M/s.Ehsan Builders	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	
6.	Turnover of at least last three years	Yes	No	
7.	Required Bid Security is attached.	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. Yes			
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	- N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	

D.A.O (District Central)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member (Syed Mashkoor-ul-Hasnain) Chief Engineer (IPD) Convener

COMPARATIVE STATEMENT

Name of Work: INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD TOWN

9							MAI'S A	M/s Althor Ali
Item	Description of Work		Į.	Estimated Cost	Cost		Con	Contractor
No	Treat Process Car	Quantit	ţ	Rate	Per	Amount	Rate	Amount
-	Dismantling and removing road matling	4950.00	Cft	605.00 %Cft	%Cft	29,947.50	605	29,947.50
2	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of							
	trenches to correct level and grade cutting joints holes and disposal of surplus			¥.				1
	earth within one chain as directed by Engineer Incharge providing fence guards,							
	lights, flags sand temporary crossing for non-vehicular traffic wherever required							
	lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	9900.00	Cft	4650.00 %0Cft	%0Cft	46,035.00	4,650	46,035.00
သ	Excavation for pipe line in trenches and pits in Soft Rock by hammering and							
	eling of beds of trenches to co							
	level and grade cutting joints holes and disposal of surplus earth within one							
	chain as directed by Engineer Incharge providing fence guards, lights, flags sand femnorary crossing for non-vehicular traffic wherever required lift upto 5 ft							
	(1.52 m) and lead upto one chain (30.5m).	9900.00	Cft	10770.00 %0Cft	%0Cft	106,623.00	10,770	106,623.00
4	Excavation for pipe line in trenches and pits in Hard Rock by hammering and				116			
	chiseling where blasting is not practicable or prohibited i/c trimming and							
	dressing sides to true alignment and shape leveling of beds of trenches to correct							
	level and grade cutting joints holes and disposal of surplus earth within one							
	temporary crossing for non-vehicular traffic wherever required lift upto 5 ft							
	(1.52 m) and lead upto one chain (30.5m).	4950.00	Cft	24150.00 %0Cft	%0Cft	119,542.50	24,150	119,542.50
5	Providing Laying UPVC pipes of Class-C (equivalent make) fixing in trench i/c						01	
	cutting fitting and jointing with solvent cement i/c testing with water to a head of							
	91.5 meter or 300ft. 3" dia	1,980	Rft	107.00	P/Rft	211,860.00	107	211,860.00
6	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel							n
	or electric energy platform for placing the pump etc at lower depth with suction				100	18		
	and delivery pipes for pumping out water found at various depth from trenches							1.29
	including the cost of erection and dismantling after completion of the job. Hire	1		91				
	charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	24.00	Days	1500.00	1500.00 P/Day	36,000.00	1,500	36,000.00
		1						

Name of Work: INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD TOWN

_	_			_			_		_												
		12	=	=							10		9		8				7	NO	Item
TOTAL QUOTED / CORRECTED COST	For Hard rock replacement.	Sand Haro or any other source. For Soft rock replacement.	full compaction etc complete.	Defiling the accounted stuff in transhes 6" thick lover 1/2 watering remains to	bars every 2'-0" deep curing excavation, de-watering refilling etc. complete.	slab, outer side wall surface 1'-0" deep upto roof slab i/c M.S foot rest 5/8" dia	flooring 1/2" thick Cement Plaster 1.6 to all inside wall surface, top & bottom	masonry wall set 1:6 C.M 6" thick C.C 1:4:8 in foundation 2" thick C.C. 1:2:4	main bars @6" C/C 1/4" dia 8" c/c distribution bars 6" thick C.C 1:3:6 block	Cover frame weight 65 Kg fix on RCC 1:2:4 slab 6" thick with steel 1/2" dia tor	Construction of Block Masonry chamber (inside dimension) with 24x24 C.I	socket i/c the cost of nut, bolts & rubber packing, labour etc complete 3" dia	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with	(Imported) 3" Dia	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch)	Unequal TEE (150mm to 80mm)	Unequal TEE (400mm to 80mm)	class. Bend 90 degree 75mm 3" dia	Cast Iron specials for U-PVC / AC pressure pipe (Standard Wt. for ACIL "B"		Description of Work
	4781.00 Cft	9900.00 Cft	9900.00 Cft	1.00 Nos								3.00 Nos		3.00 Nos		1.00 No	2.00 Nos	2.00 Nos		Quantity	
-	-			_														Š			Esti
	2425.00 %Cft	2425.00 %Cft	2760.00 %0Cft	28357.00		A plane						1254.00		4290.00		1375.00	7000.00	650.00		Rate	Estimated Cost
	%Cft	%Cft	%0Cft	Each	-							Each		Each		Each	Each	Each		Per	ost
995,010	115,939.25	240,075.00	27,324.00	28,357.00								3,762.00		12,870.00		1,375.00	14,000.00	1,300.00		Amount	
	2,425	2,425	2,760	28,300								1,250		4,200		1375.00	7000.00	650.00		Rate	M/s.
994,671	115,939.25	240,075.00	27,324.00	28,300.00								3,750.00		12,600.00		1,375.00	14,000.00	1,300.00		Amount	M/s.Akbar Ali Contractor

D.A.O (Dist. Central) Member / Secretary

(Saif-ul-Haque)

KMC - Member

Addl. Director Internal Audit Superintending Engineer (K.M.C) (Maqsodd Ahmed Shaikh) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

(Syed Mashkoor-ul-Masnain) Chief Engineer (IPD) Convener



OFFICE OF THE EXECUTIVE ENGINEER NORTH NAZIMABAD (WATER), KW&SB

ST-1 Block-C Near KDA Round About North Nazimabad Karachi

No.KW&SB/EE/N.N/Water/2015/28) -2016

Dated_

The Director (CB), **SPPRA** Barrack No.8 Sindh Secretariat No.4-A Court Road Karachi

Reference: SPPRA Website Serial No.26648.D.

Enclose Please find herewith the fallowing information regarding above NIT here by forwarded for uploading on SPPRA Website Please.

- 1. Contract Evaluation Form.
- 2. Bid Evaluation Report.
- 3. Letter of Award (Work Order/Letter of Commencement).
- 4. Contract Agreement.
- 5. Bill of Quantities.

NGINEER (WATER) NORTH NAZIMABAD TOWN KW&SB

Copy For Information To All Concerned

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2 PROVINCIAL/LOCAL GOVT/OTHER	
3 TITLE OF CONTRACT	Interconnection of 3% Java process of 15-3 suffer Jone 2 Nicotal D. neur same Village for improvement of Marin National.
4 TENDER NUMBER	26646 SPPRA Serial No. LD /201€,
5 BRIEF DESCRIPTION OF CONTRACT	Improvement of Water Supply in North Nazimabad Town.
6 FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7 TENDER ESTIMATED VALUE	Below 1 Million
8 ENGINEER'S ESTIMATE (Attach list of buyers)	s,95,010/=
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	25 Deuts
10 TENDER OPENED ON (DATE & TIME)	14-03-2016 at 2:30 P.M
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	02 (î wo)
12 NUMBER OF BIDS RECEIVED	02 (2±0)
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	02 (237)
14 BID EVALUATION REPORT (enclose copy).	Copy Attached
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/S. <u>Alabor Al</u> i Contr _a cvos -
16 CONTRACT AWARD PRICE	Rs. 9,94, µ71/=

17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).	M/S. Alb r Ali Controctor
18	B METHOD OF PROCUREMENT USED (Tick one)	ź.
۵۱	Single Stage One Envelope Procedure.	Domestic / local
a)		
b)	Single Stage Two Envelope Procedure.	
c) d)	Two Stage Bidding Procedures. Two Stage Two Envelope Bidding Procedure	
u)		
	PLEASE SPECIFY IF ANY OTHER METHOD OF PRO EMERGENCY, DIRECT CONTRACTING/NEGOTIATION	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D KW&SB
20	WHETHER THE PROCUREMENT WAS INCLUDED IN	ANNUAL PROCUREMENT PLAN?
21	ADVERTISEMENT:	Yes No
i) (If y	SPPRA Website yes, give date and SPPRA's tender number	Yes Serial No I.D /2014 No
ii)	News Papers yes, give names of newspapers and dates)	(If Yes
22	NATURE OF CONTRACT	Local / Int.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy)	Yes No 🗸
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸

25	WHETHER APPROVAL OF COMPETENT AUTHORITY USING A METHOD OTHER THAN OPEN COMPETITIVE BID	
		Yes No 🗸
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDD	ERS?
		Yes No
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EV BID/BEST EVALUATED BID (in case of Consultancies).	ALUATED
		Yes No
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICAL	CALLY COMPLIANT
		Yes No
29	WHETHER NAMES OF THE BIDDERS AND THEIR QUIREAD OUT AT THE TIME OF OPENING OF BIDS?	OTED PRICE WERE
		Yes No
30	WHETHER COPY OF EVALUATION REPORT GIVEN T (Attach copy of the bid evaluation report).	O ALL BIDDÉRS?
		Yes No
31	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No 🗸
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TE (If yes, give details).	NDER NOTICE / DOCUMENT.
		Yes No
33	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes
	(If yes, give detailed reasons).	No 🗸
34	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).	Yes No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	AT THE SELECTED FIRM IS NOT
		Yes No
	•	
÷		
	tion .	

36	SUPPLIER PREMISES IN CONNECTION ASCERTAINED REGARDING FINA	CTION WITH THE PR	OCUREME	•
	(If yes, enclose a copy)		Yes	No V
37	WERE PROPER SAFEGUARDS P CONTRACT (BANK GUARANTEE		ZATION A	DVANCE PAYMENT IN THE
38	SPECIAL CONDITIONS. IF ANY. (If yes, give Brief Description).		Yes No	
	Signature & Official Stamp of	Azmade C ISNAR ABNIKA vocutive Engineer (We	} oterj	
	Authorized Officer	North Nazimabac To: KIVSSE	√/ }	

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291

FOR OFFICE USE ONLY

KARACHI WATER & SEWERAGE BOARD



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.26646
3	Tender Description/Name of Work/Item:	INTER-CONNECTION OF 3" DIA U.PVC PIPE IN 15-B, BUFFER ZONE & BLOCK-B, NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	14-03-2016

12 <u>BID EVALUATION REPORT</u>

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Akber Ali Contractor	Rs.9,94,671/-	1 st Lowest	@0.034% Below	Pay Order and other required documents are available. P.O # 14155905 dt: 07-03-2016 Rs.20,000/-from HBL Hasan Square Branch Karachi	Substantially Responsive
2	M/s.Ehsan Builders	Rs.9,97,241/-	_	@0.224% Above	Pay Order and required documents are not available.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Akber Ali Contractor declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O (Distriot Central)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member (Syed Maşhkoor ul-Hasnain) Chief Enginedr (IPD)

and Convener

OFFICE OF THE EXECUTIVE ENGINEEER (W/D) ST-I, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NO: KW&SB/EE/NN(W)/ 2/ /201 6,

Dated: 12-05-2016.

M/s.	Akber	411	Contractor	•

" LETTER OF COMMENCEMENT / WORK ORDER "

Subject:	INTERC	ONNI	COTTOI	10F 3	" UPVC	PIPE	ΪΝ	15- B	BUF	FIR	ZONE	Ë
	BLOCK	131	NEAR	SAIMA	VILLAGE	FOR	IMP	HO VLA	LMT	03	VATLE	}
	SUPPLY	IN	NO RUI	I NAZI	MABAD.							_
					<u> </u>			,				_

This is to inform you that your tender for the above work has been approved being 1st lowest and on amounting to Rs. 9.24.67.1/= /= (Rupees Nine Lac-ninty four thousand six hundredn item rate basis, sanctioned /LOS letter has already conveyed vide letter Nokyks3/Cr/C/2016/37 ,Dated 09-05-2016, expenditure is chargeable to B.G. No.1-013-18 for the current financial year 2015-2016

You are hereby directed to start the work immediately and complete the same within 25 days commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period the penalty Rs. 1000 /= per day shall be imposed. As per condition of contractor work rules.

A AL A BCUTIVE ENGINEER N.N. TOWN (W/D) KW&SB

Copy To:

1- CE (Central), KW&SB


2- S.E (W/S), North Nazimabad, KW&SB.

3- A.D.L.F.A, KW&SB.

4- A.O (Central), KW&SB

5- Office Copy.

028090



Issued to Comment County, WARREND ISSUED to Company Card No 9494

(RUPEES THREE THOUSAND ONLY)

The D. S. R. No. State ONTRACT AGREEMENT

the parpose of_

Sanction Amount Rs. 9,94,671/-

WHEREAS the Employer is desirous that certain Works, viz INTER CONNECTION OF 3"

DIA UPVC PIPE IN 15-B BAFFER ZONE & BLOCK-B NEAR SAIMA VILLAGE FOR

IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD Should be executed by the


Contractor and has accepted a Bid by the Contractor for Rs.9,94,671/- (Rupees Nine Lac

Ninety Four Thousand Six Hundred Seventy One Only) the execution and completion of such

Works and the remedying of any defects therein..

NOW This Agreement witness as follows:-

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Letter of Sanction;
 - b. The completed Form of Bid along with Schedules to Bid:
 - c. Conditions of Contract & Contract Data;
 - d. The priced Schedule of Prices:
 - e. The Specifications; and
 - f. The Drawings.



MUHAMMAD PAISAL KHAN STAMP VENDOR. Licence No. 124, Shop No. S-7, Maymar Tower Guishan-a-Maymar Karaent

S. NO.
DATE
ISSUED TO WITH
THROUGH WITH
PURPOR
NOTEON WAS A SECOND

Page-2

In Consideration of the payments to be made by the Employer to the Contractor as hereinalted when the Contractor hereby covenants with the Employer to executive and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/S. AKBER ALI CONTRACTOR
Proprietor

Signature of the Employer

CHIEF ENGINEER, CENTRAL KW&SB

Witness:

1. Rug E. Co

2. M/s. A.G. Contractor

Witness:


SUPERINTENDING ENGINEER CENTRAL

173.823

EXECUTIVE ENGINEER (WATER)

NORTH NAZIMABAD

KW&SB



MUHAMMAD FAINAL KHAN STAMP PENDOR Licence No. 124, Shop No. S-7, Maymar Tower Gulshan-a-Maymar Karachi

S. NO.


DATE

ISSUED TO WITH THE CONTROL OF THE CON

INTER CONNECTION OF 3" DIA UPVC PIPE IN 15-B BAFFER ZONE & BLOCK-B NEAR SAIMA VILLAGE FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD.

M/S. Akber Ali Contractor Rs. 9,94,671/-

THE THE USE OF THE PROPERTY OF THE



Cacetaries of PAICAL KHAN STAMP VENDOR
Licence No. 124, Stem No. 2-7, Maymar Town
S. NO.

DATE 02 MAY 2016

THRUTCH AND ASSIST OUI RAZZAG PURPUSI. Advocage

B BAFFER ZONE & BLOCK-B NEAR SAIMA
VILLAGE FOR IMPROVEMENT OF WATER
SUPPLY IN NORTH NAZIMABAD.

M/S. Akber Ali Contractor Rs. 9,94,671/-

OFFICE OF THE EXECUTIVE ENGINEER(W) NORTH NAZIMABAD TOWN ST-1, BLOCK "C" KDA CHOWRANGI, NORTH NAZIMABAD.

NAME OF WORK

Inter Connection of 3' Ø UPVC pipe in 15-B, Baffer Zone & Block-B, near Saima Village for improvement of water supply in North Nazimabad.

1111

11.11

		Issued to M/S. HKba	a Mi Contractor.	·
		Receipt No.	Date: Bank	
		P.O. No	Date:	
ETIMATE	ON ITEM RATE BASIS		•	
TIME LIMIT	25 Days		•	
PENALTY	RS. 1000/- PER DAY			
TENDER				

COST

DATE OF

14-3-2016 at 2:00 P.M. and opened at 14-3-2016 2:30 P.M.

in the office of

RECEIVING ______ the Chief Egineer (IPD) Block "E" 9th Mile Sharah-e-Faisal, Karachi.

RS. 1000/-

				RATE	Per Unit	AMOUNT in
SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Item	Rupees
1	Dismantling and removing road metalling 80 mm (3") UPVC	4950 Cft	605/2	Sime hundred to five only.	% Cft	29,947.50
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharg. Providing fence guard, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m), (0'-5')			tour thousand Six humbred E. fifty only.		
	80 mm (3") UPVC	9900 Cft	1650/2		%0 Cft	46,035/2

SN:		T			RATE	Dar Unit	AMOUNT in
		DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Per Unit Item	Rupees
	3	Excavation for pipe line in trenches, and pits in soft rock by hammering and chieslling where blasting is not practicable of prohibited i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, flags and temporary crossings for non-vehiclar traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).		J. 72	Tem thousand- -Beven hundred En Seventy only.		1 06 (23/
		80 mm (3") UPVC	9900 Cft	10,770 -		%0 Cft	1,06,623/2
	4	Excavation for pipe line in trenches, and pits in hard rock by hammering and chieslling is not practicable or prohibited i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).		الراجياً	Twenty four thousand one hundred - Fifty only.		
		80 mm (3") UPVC	4950 Cft 2	14,450/2	1	%0 Cft]	1,19,542.50

					RATE	Per Unit	AMOUNT in	
,	SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Item	Rupees	
	5	Providing, laying uPVC Pressure pipes of class C fixing in trench i/c cutting, fitting and jointing with Z joint with one rubber ring i/c tesing with water to a head 91.5 meter or 300ft. 80 mm (3") UPVC	1980 Rft	107/=	ome humbre I to Beven only.	P / Rft	2,44,860/	
	6	Full hire charges of pumping set per day inclusive of wages of driver and assistant, fuel or electric energy platform required for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job hire charges of pumping set of upto 10 HP from 10'-0 feet depth						
		Total Days	24 days	1500/2	one Housand five humbred omly.	Per Day	36,000/2	
	7	Cast Iron Specials uPVC pressure pipes cast iron special for PVC / Ac. Standard weight for ACIL "B" Class)				-		
		Bend 90 degree 75 mm	2 Nos	650/	Bix humine. 1 Fty-	Each	2300/2	
		Unequal TEE (400mm to 80mm)	2 Nos	7000/2	Seven thousand Diniy.		14,000/2	
		Unequal TEE (150mm to 80mm)	1 No -	1375/2	Done Housens three y humbred & Seventy Hire.	Each .	1375/2	
	8	C.I. Sluice Valve heavy pattern (test pressure 21.0 k g / c m o r 3 0 0 lb/sq.inch)(Improted)			2			
		3" Dia	3 Nos	4,200/2	tour thousand & two-	Each _	12,600/2	

•				RATE	Bor Unit	AMOUNT in
SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Per Unit Item	Rupees
9	Fixing of sluice valves with 2 cast iron tailpieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labor etc complete.					
	3" Dia		1250/2	one thousand two- hundred & fifty only.	Each	3,750/2
10	Construction of chamber c.c. block Masonery chamber of 6x6x6 (made diamention) with 24"x24" C.I. cover from weighing 65 KG fix in RCC 1:2:4 slab 6" thick stell 1/2 dia tormain bars at 6" thick c/c i/4" dia (8" c/c ditribution bars 6' thick c.c 1:3:6 block masonery walls set in 1:0 C.M 6" thick c.c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:2:6 to all in side walls surface top and bottom slab outer side will surface 1" execution dewatering refilling etc.					
	4' x 4' x 4'	1 No 2	28,300=	Twenty eight thousand in three hundred only.	Each 2	28,300/2
11	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	e de la companya de				
	for All Kind Soils	9900 2	2760/2 1	two thousand seven- humbred & Binety only.	%0 Cft 2	27,324/2
						

ſ	al				RATE	Per Unit	AMOUNT in	
	-SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Item	Rupees	
	12	Sand Haro or any other sourc			2 4.41			
·		for soft rock replacement	9900, Cft	2425	ino thousand four hundred Extuenty PINT.	% Cft	2,40,075/	
-		for hard rock replacement	4781 Cft	2425/2	In thousand four hundred En twenty tive only.	% Cft	1,15,939.25	
1			2'			Rs	9,94,671/	
L_					Total		i summer from	

Muhamma Müheem Paleejo
Executive Engineer (W/O)

	Muhamma Vituneem Paleejo
	Executive Engineer (W/O) North Nazimabad DIV K.W.&S.B.
1/We hereby quoted Rs. 9,94,671/2. (in whine Lac minty four thousand bix humbred & Seven	vords)
Nine Lac minty Four thousand win hundred & seven	ty one only)
(Note: All existing SPPRA Rule will be abide.)	
Contractor Signature:	
Address: WKPOE Vives	
Cell No. MS: AXber Ali Contreber Co	<u> </u>
Seal:	
Tender Received in Sealed Cover & Ope	ned By Procurement Committee-I
·	P.O No. 14165905 Date. 07-03-16
Rs	P.O No Date
Rs/ Bank Name, H.B.L. Hasan Sal.	P.O No. Date.
Bin Quoted Rs. 9.94,671/2(Rupees) 1	line Lachinty for Housand Six
No Cutting or Overwriting Appears.	hundred severy one.
Above/Below the S.O.R/(Item Rate Basis	
(A) (1) (3) (4) (4) (4) (4) (4) (4) (4) (4) (4) (4	
S.E (AL) KNG (S.E. (A	Additional Director (18 A) KMC Member
Color	
Chief Engineer	Chief Engineer VI
(Central), KW&SB Member	(IPED), KWESE
	the state of the s