



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.**

Tel: Off: +92-222-772802, Fax: +92-222-771403

E-mail: pdm_iimuet@yahoo.com.pk



No: MUET/PD-III/JAM/-297,
Dated: 14-12-2012.

**M/s Munwar Ali Khaskheli,
Hyderabad.**

WORK ORDER.

**SUBJECT:- ESTABLISHMENT OF HIGH VOLTAGE LABORATORY OF
ELECTRICAL ENGINEERING DEPARTMENT AT MUET, JAMSHORO.**

Reference: Your Percentage / Item Rate Tender, Dated 20-11-2012

C.C. To,

1. The Secretary, to the Vice Chancellor, MUET, Jamshoro
2. The Secretary, to the Pro-Vice Chancellor, MUET, Jamshoro
3. The Advisor (P&D), MUET, Jamshoro
4. The Assistant Engineer -II, MUET, Jamshoro, with instruction to intimate the date of start and to supervise the work.
5. M/s RCC Consultants, Hyderabad, with request to mobilize the contractor and carry-out detailed supervision.
6. The Director (A&F), Sindh Public Procurement Regular Authority (SPPRA), Karachi.

Your percentage/item rate tender for execution of the above subjected work at the cost of **Rs. 2,262,597.66** on tender amount has been accepted by the University Authorities, as being the lowest rate tender in competition.

- No Premium Shall be allowed on Non-Schedule Items.
- No Cartage Shall be paid separately.

You are therefore, requested to please attend the office of the undersigned within seven days for executing the agreement (with duly adhesive stamps), and complete the other formalities to start the work at site.

You are therefore, requested to start the work within seven days & complete the work within 06 (six) months according to the drawing, design & specifications under the supervision of Assistant Engineer-II, Mehran University of Engineering & Technology, Jamshoro

**ENGR. RIAZ HASSAN QURESHI
PROJECT DIRECTOR, MEGA III**

SPPRA INWARD DIARY
No. 4677
Date 17.11.12
Subj: the Procurement
Authority Govt. of Sindh

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Mehran University of Engineering & Technology, Jamshoro
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous
- 3) TITLE OF CONTRACT Establishment of High Voltage Laboratory of Elect Engg.
- 4) TENDER NUMBER No.MUET/PO (M-11)/JAM/2012-275, Dated: 23-10-2012
- 5) BRIEF DESCRIPTION OF CONTRACT Rehabilitation
- 6) FORUM THAT APPROVED THE SCHEME From Regular Allocated
- 7) TENDER ESTIMATED VALUE Rs. 2,271,266.09
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 2,271,266.09
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 06 (Six) Months
- 10) TENDER OPENED ON (DATE & TIME) 20-11-2012 at 12.30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 04 Numbers
- 12) NUMBER OF BIDS RECEIVED 03 Numbers
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Numbers
- 14) BID EVALUATION REPORT (Enclose a copy) Already sent
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Munwar Ali Khaskheli, Hyderabad
- 16) CONTRACT AWARD PRICE Rs. 2,262,597.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1) M/s Munwar Ali Khaskheli, Hyderabad
2) M/s Ubedulish Qureshi, & Co, Hyderabad
3) M/s MRS Contractor, Hyderabad
- 18) METHOD OF PROCUREMENT USED: - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Single Stage Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE No
- c) TWO STAGE BIDDING PROCEDURE No
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE No

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S.# 14250 ID-Nil Date: 25-10-2012
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	The News, Khabrn & Saleer Dated 25-10-2012
No	

22) NATURE OF CONTRACT

General	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
---------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.?)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: ¹⁴⁻¹²⁻²⁰¹² ~~2012~~

Signature & Official Stamp of
Authorized Officer

 ^{14/12/12}
Project Director M-III
M.U.E.T, Jamshoro.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

This tender is open to M/s Munim Ali Kharsheli
**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO**

Date: 15-11-2012

TENDER DOCUMENTS

Project M.U.E.T
(Signature)
15/11/12

FOR

Establishment of High Voltage Laboratory of Electrical Engineering Department

November, 2012

PREPARED BY



RCC Consultants

Drinking Water Rapid/Slow Sand Filtration Plants, Waste Water Treatment, Solid Waste Management,
Water Supply, Sewerage System, Civil, Electrical, Mechanical & Architectural Works,
City Master Plans, GIS, Environmental Consultants
6-Green Homes Phase-1, Dasmabad HYDERABAD
Phones No (022-2652957), Fax no (022-2655833)
E-mail: rcc.consultants@rccpc.com
www.rccrcc.com



RCC CONSULTANTS

Architects, Planning, Design and Management Consultants
Phone No. (022-2650709-2652957), Fax No (022-2655833)

ESTABLISHMENT OF HIGH VOLTAGE LABORATORY AT M.U.E.T JAMSHORO

BILL OF QUANTITIES (BOQ) MAIN SUMMARY

S.No	NAME OF WORKS	AMOUNT
1	COST OF CIVIL WORKS SCHEDULE ITEMS	735167.72
2	COST OF CIVIL WORKS NON SCHEDULE ITEMS	833768.00
4	COST OF ELECTRICAL WORKS SCHEDULE ITEMS	47734.94
5	COST OF ELECTRICAL WORKS NON SCHEDULE ITEMS	212300.00
TOTAL AMOUNT		2258547.66


IN WORDS *Twenty two lac, Fifty eight thousand, Five hundred, forty seven only -*

SIGNATURE OF CONTRACTOR WITH STAMP

MUNWAR ALI KHASKHANI
NAME OF CONTRACTOR
Govt. Contractor
Sindh

Memorandum

[Handwritten signature]



Assistant Accountant
District Accounts Officer Hyderabad






RCC CONSULTANTS

Architects, Planning, Design and Management Consultants
Phone No. (022-2650709-2652957), Fax No (022-2655833)

ESTABLISHMENT OF HIGH VOLTAGE LABORATORY AT M. U. E. T JAMSHORO

OVER WORK (SCHEDULE ITEMS)

S.No	ITEM	UNIT	QTY	RATE	AMOUNT
1	Dismantling brick work in lime or cement mortar (S.I # 13 P-10)	% Cft	1,004.85	1,285.63	12,918.65
2	Dismantling cement concrete plain 1:2:4. (S.I # 19 (C) P-10)	% Cft	600.00	3,327.50	19,965.00
3	Dismantling cement concrete plain 1:4:8.5./ # 19 (a) P-10)	% Cft	600.00	1,663.75	9,982.50
4	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.(G.S.I No 20 P-No 10)	% Cft	3.35	5,445.00	182.41
5	Removing doors with chowkats. (S.I # 33-a P-12)	No	2.00	142.18	284.36
6	Removing windows and sky light with chowkats. (S.I # 33-b P-12)	No	3.00	102.85	308.55
7	Removing ventilator & wooden sun shed etc. (G.S.I # 34 P-12)	No	8.00	51.43	411.44
8	Excavation in in foundation of building bridges and other structures including dag bailing dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.(b)in ordinary soil (S.I.# 18 (b) P-4)	%0 cft	692.00	3,176.25	2,197.97
9	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing of stone aggregates without shuttering) (S.I # 5(j) P.15) 1:4:8:	% Cft	678.00	11,288.75	76,537.73
10	Cement Concrete Plain(1:2:4) i/c Placing Compacting, Finishing and Curing Complete: (Including Screening And Washing of stone Aggregate without Shuttering.(G.S.I No 5 F- No15)	%Cft	890.00	14429.25	128,420.33
11	Reinforced cement concrete work i/c the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface laid in position complete in all respects Ratio 1:2:4. 90 lbs cement 2cft sand 4cft shingle 1/8" to 1/4" gauge (S.I 6(a) P-15	P-Cft	38.25	337.00	12,890.25


MUNWAR ALI KHASKHEL
Govt: Contractor
Sindh



12	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars). (b) using Tor bars. S.I.# 8(b) P-16	Per Cwt	2.05	5,001.70	10,249.02
13	Pacca brick work in ground floor in 1:6 cement sand mortar (S.I.# 5(j)(e) P-20	% Cft	494.55	12,674.36	62,681.05
14	Cement Plaster 1:6 upto 20' height 1/2" thick S.I.# 13(b) P-51	% Sft	1,388.00	2,206.60	30,627.61
15	Cement Plaster 1:4 upto 20' height 3/8" thick S.I.# 11(a) P-51	% Sft	1,388.00	2,197.52	30,501.58
16	Scraping ordinary distemper, all bound distemper or paint on walls. (GSI # 54 b P-13)	% Sft	1,240.00	226.28	2,805.87
17	Preparing the surface and painting with matt finish including rubbing the surface with bathy (silicon carbide rubbing brick) filling the voids with zinc/ chalk/ plaster of paris mixture. Applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc complete (S.I.# 36-A P-54)	% Sft	2,206.00	1,989.62	43,891.02
18	Distemping two coats (S.I.# 24(b) P-53)	% Sft	1,200.00	1,043.90	12,526.80
19	Supplying & fixing in position Aluminium channels framing for hinged door or alcop made with 5mm thick tinted glass glazing (Belgium) & Alpha (Japan) locks l/c handles stoppers etc (b) Deluxe model (Bronze) GSI# 83(b), P# 107)	Per Sft	144.00	1,507.66	217,103.04
20	Supplying and fixing in position Aluminium channels framing for sliding window and ventilators of ALCOP made with 5mm thick tinted glass (Belgium) & Aluminium fly screen including handles stoppers and locking arrangement etc complete deluxe model (bronze) G.S.I No 84 b P-107	P-Sft	84.00	1,647.69	138,405.96
21	Providing and fixing iron steel grill using Solid Square bars of size 1/2" x 1/2" placed at 4" including in frame of flat iron patti of 3/4" x 3/4" including circle shape at 1-0 apart equivalent fitted with screws or pins including painting 3 coats with first coat of red oxide paint S.I. 30 P-93	P-Sft	144.00	194.16	27,959.04
22	P/F window printed Blinds (Horizontal/Vertical) with plain design and of approved color including fixing in windows with necessary accessories (S.I. 71 P-4)	P-Sft	264.00	91.11	24,053.04

TOTAL AMOUNT OF SCHEDULE ITEMS

864,908.20

Premium 15 % above/below on Schedule Amount

129735.48

Total amount of Schedule Items for Civil Works

735167.72

Munwar Ali Khaskheli
MUNWAR ALI KHASKHELI
 Govt: Contractor
 Sindh



RCC CONSULTANTS

Architects, Planning, Design and Management Consultants
Phone No. (022-2650709-2652987), Fax No (022-2655888)

ESTABLISHMENT OF HIGH VOLTAGE LABORATORY AT M.U.E.T JAMSHORO

NON SCHEDULE ITEMS (CIVIL WORKS)

S.No.	ITEM	UNIT	QTY	RATE	AMOUNT
1	Porcelain tile floor using matt finished/glazed tile of size 24"x24" (Master tiles or approved equivalent) of approved colour/ design laid in approved pattern set in 1:3 cement sand mortar including class 'C' cement concrete base. (N.S.I).	P-Sft	820.00	215/2	177200/2
2	Supply and fixing of 1" thermopore sheet 30kg/m ³ density complete in all respects as per direction of engineer incharge. (N.S.I).	P-Sft	21.00	35/2	735/2
3	Porcelain tile skirting & riser, using matt finished/ glazed tile (Master or approved equivalent) of approved size, colour/ design laid in approved pattern including rough plaster base. (N.S.I).	P-Sft	127.00	225/2	28575/2
4	P/F Gypsum False ceiling including aluminum suspension system and all accessories complete in all respect or direction by the engineer incharge. (N.S.I).	P-Sft	900.00	90/2	81000/2
5	Repair of cracks of all widths including opening up cracks, fixing wire mesh, plaster to smooth surface. (N.S.I).	Rft	50.00	90/2	4500/2
6	Demountable partitioning system comprising powder coated aluminum section, glass/fabric/Formica laminated on the both sides including access door and hardware etc complete in all respects as per direction of engineer incharge. (N.S.I).	Sft	406.00	600/2	243600/2
7	Dislocation all the lab equipments / machineries for entire building in proper way without damaging them and transferring to any specified locations and prefixing the same in specified position as per direction of client/engineer incharge. (N.S.I)	Job	1.00	11000/2	11000/2
8	Repair of Rcc Ceiling/roof including removal of un sound cover of Steel including removal of rust from steel and removal of unsound or waste material/dabries disposed off out side the building/site at distance of 300ft, also apply coat of slurry (Neru) (SBR : Water = 1:3) coat of the cleaned ceiling, apply fresh cover of ceiling.	SN	2,178.00	58/2	126324/2

[Handwritten signature]



<p>Providing, Supplying and Applying Chemical roof treatment (Flexible membrane name of Roof Guard) consists following components/chemical data.(1.) SBR+Water+Cement Slurry application to the entire roof top surface, so as to seal minor porosity and expose the cracks, (2.) Valley beam cracks sealing with highly flexible acrylic based coating material. (3.) Any other cracks and construction joints sealing with cemtec Sealflex Coat. (4.) Application of cemtec ROOF GUARD Acrylic roof waterproof coating with non-woven polyester fabric reinforcement. (5) Cempol SBR+Water+Cement Slurry application to the entire roof surface to protect the waterproofing system</p>	<p>SR</p>	<p>2,178.00</p>	<p>78/2 169 884/2</p>
---	-----------	-----------------	-----------------------

TOTAL AMOUNT OF NON-SCHEDULE ITEMS of OVE Works **833768**

M. D.
MUNWAR KHASKHE
 Govt. Contractor
 Sindh



RCC CONSULTANTS

Architects, Planning, Design and Management Consultants
Phone No. (022-2650709-2652957), Fax No (022-2655883)

ESTABLISHMENT OF HIGH VOLTAGE LABORATORY AT M.U.E.T JAMSHORO

Electrical Work Schedule Items

S.No.	DESCRIPTIONS	UNIT	QTY	RATE	AMOUNT
1	S/F wiring for one light point, one fan point, with 1/1.13(3/.029) PVC Insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required. (ESI# 123, P#15)	P-Point	40	797	31,880.00
2	S/F wiring for plug point with 1/1.13(3/.029) PVC Insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required. (ESI# 125 P#15)	P-Point	10	669	6,690.00
3	S/F wiring for call bell with 1/1.13(3/.029) PVC Insulated wire in 20 mm (3/4") recessed in the wall or column as required. (ESI# 127, P#15)	P-Point	2	1380	2,760.00
4	P/L wiring for (mains or submain) PVC Insulated with size 3-7/.029 wire copper conductor in (3/4") dia PVC conduit recessed in wall or column as required. (ESI#24, P#4)	P-Mtr	122	294	35,868.00
5	P/L wiring for (mains or submain) PVC Insulated with size 3-7/.029 wire copper conductor in (3/4") dia PVC conduit recessed in wall or column as required. (ESI#25, P#4)	P-Mtr	150	338	50,700.00
6	Providing and fixing A.C one way S.P 5. Amps switch flush type on a given prepared board. (ESI# 219, P# 330)	Per No.	40	54	2,160.00
7	Providing and fixing 3 pin 5 Amps plugged and socket flush type. (ESI# 226, P# 330)	Per No.	20.00	151	3,020.00
8	Providing and fixing 3 pin 10/15 Amps plugged and socket flush type. (ESI# 227, P# 330)	Per No.	20	162	3,240.00
9	Providing & fixing bakelite Ceiling rose with two terminal (ESI# 228, P# 330)	Per No.	20.00	72	1,440.00
10	Providing, laying (Main or Submain) PVC Insulated & PVC sheathed with 4 core copper conductor 600/1000 volts of size 35mm ² (ESI# 104, P# 12)	Per Mtr.	150	2529	379,350.00
11	Providing, laying (Main or Submain) PVC Insulated & PVC sheathed with 4 core copper conductor 600/1000 volts of size 16mm ² (ESI# 102, P# 12)	Per Mtr.	15	1300	19,500.00
12	Providing & fixing circuit breaker 6,10,15,20,30,40,50 and 63Amp SP (TB-55) on prepared board as required (ESI# 203, P# 31)	Per No	5	916	4,580.00


MUNWAR ALI RHAS
Govt. Contractor
Sindh.



13	Providing & fixing circuit breaker 15,20,30,40,50,60,75 and 100amp TP (XS-100NS) on prepared board as required (ES# 207, P# 31)	Per No.	4	9261	37,044.00
14	Providing & fixing circuit breaker 15,20,30,40,50 and 60amp TP (XE-100CS(CB)) on prepared board as required (ES# 206, P# 31)	Per No.	2	5521	11,042.00
T-AMOUNT					589,274.00
Premium 1% above/below on Schedule Amount					111962.00
Total amount of Schedule Items for Electrical Works					477312.00

Munwar Ali Khaskhel
MUNWAR ALI KHASKHEL
 Govt. Contractor
 Sindh



RCC CONSULTANTS

Architects, Planning, Design and Management Consultants
Phone No. (022-2650708-2652957), Fax No (022-2655833)

ESTABLISHMENT OF HIGH VOLTAGE LABORATORY AT M.U.E.T JAMSHORO

Electrical Work Non Schedule Items

S.No.	DESCRIPTIONS	UNIT	QTY	RATE	AMOUNT
1	P/F 1-40 watts tube light complete with 40 watts 4ft long rod, chowk, starter and Patti with Phillips components i/c necessary eclectic connection and fixing on wall or ceiling etc complete	Each	10	900/-	9000/-
2	P/F 2-40 watts tube light complete with TBS-2 x 40 watts with flourescent lamp, chowk, starter with Phillips components i/c necessary eclectic connection and fixing on wall or ceiling etc complete	Each	5	3820/-	19000/-
3	Supply & fixing TBS-418 with M5 louvre and 4 x 18 watts fluorescent lamps approved quality, including necessary electric connection and fixing on walls or ceiling etc complete	Each	12	2700/-	32400/-
4	Supply & fixing ceiling/wall light Phillips make or approved quality eq. Including necessary electric connection and fixing on walls or ceiling etc complete	Each	10	460/-	4600/-
12	Providing and fixing energy saver 40 watt superior quality i/c fixing on existing holder etc complete	Per No.	16	300/-	4800/-
6	Supplying and fixing Breaket fan 18" sweep	Each	10	3000/-	30000/-
8	S/F mcc single phase 6 to 30 amp i/c fixing on prepared board and necessary connection etc complete as per direction of engineer incharge.	Each	10	1000/-	10000/-
9	S/F mcc Double pole 6 to 60 amp i/c fixing on prepared board and necessary connection etc complete as per direction of engineer incharge.	Each	10	1000/-	10000/-
16	Providing & fixing main panel board (any Size) double shutter to accommodate heavy duty circuit breaker. Bus bars i/c volt & ampre meter, indication lamps, selector switch, control fuse, internal wiring and painting with enamelled paint, on surface or concealed etc complete with all accessories as per drawing or directions of Engineer incharge	P-No	1	20000/-	20000/-
12	Supply ,laying and testing of 3 core 6 sq mm copper /PVC/PVC cable Including pipe,bends,flexible pipe,lugs etc complete in all respects such as cutting of floor,wall,roof etc complete as per direction of Engineer incharge.	P-RFT	500	145/-	72500/-

T-AMOUNT

MUNIR ALI KHASKHELI
Govt: Contractor
Sindh



Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, MUET, Jamshoro.**
2. Tender Reference No: **No.MUET/PD (M-III)/JAM/2012/-275, Dated: 23-10-2012**
3. Tender Description/Name of work/item: **Establishment of High Voltage Laboratory of Electrical Engineering Department at MUET, Jamshoro.**
4. Method of Procurement: **Tender Through Publicity**
5. Tender Published: **Three News Paper.**
Print & Electronic Media (SPPRA S. No 14250, ID No. Nil) & News papers names with dates
 1. *The News 25-10-2012*
 2. *Khabrin 25-10-2012*
 3. *Sajeer 25-10-2012*
6. Total Bid documents Sold: **Four (04)**
7. Total Bids Received: **Three (03)**
8. Technical Bid Opening date: (if applicable) **N.A** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): **N.A**
10. Bid(s) Rejected: **Nil**
11. Financial Bid Opening date: **20-11-2012.**

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Munwar Ali Khaskheli, Hyderabad	Rs. 2,262,597.66	1 st	-0.38 % lowest	Lowest bidder	Recommended for award of contract by consultant to the lowest bidders.
2.	M/s Ubedullah Qureshi, & Co. Hyderabad	Rs. 2,391,944.00	2 nd	5.3 % Above	2 nd Lowest	
3.	M/s MRB Contractor, Hyderabad	Rs. 2,611,501.00	3 rd	14.98% Above	3 rd Lowest	

* Estimate Cost **Rs. 2,271,266.09**


Accounts Officer


M/s Rec Consultants


Assistant Engineer-II


Project Director, M-III


Director Finance/Nominee

(Signatures of the Members of the Committee.)