

**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

Phone # 0723-682036

Fax # 0723-682036

Email address: [xenhighwayghotki377@gmail.com](mailto:xenhighwayghotki377@gmail.com)

No. T.C/ G-55/ 1048 /of 2018,

Ghotki Dated: 02/04 /2018.

**SAY NO TO CORRUPTION**

To,

The Assistant Manager,  
In charge (Receipt Section),  
Sindh Public Procurement Regularity Authority,  
Government of Sindh, Barrack No.08,  
Sindh Secretariat No. 4-A Court road Karachi.

**SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS FOR HOISTING ON  
SPPRA WEBSITE.**

Reference This office NIT No.TC/G-55/189 dated.24-01-2018  
Corrigendum No. TC/G-55/361 dated.12-02-2018  
(Sr.No.36432).

Kindly find enclosed herewith the following documents for  
Hoisting on the SPPRA Website for further necessary action.

1. Comparative Statement (01 No.)
2. Bid Evaluation Report (01 No.)
3. Procurement Committee Meeting (01 No.)
4. Technical Evaluation Report  
/Bidder Qualification Report (01 No.)
5. Attendance Sheet (01 No.)

D.....A  
As above

**EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**

# "COMPERATIVE STATEMENT"

Name of Work : **CONSTRUCTION OF C.C PAYER IN JARWAR YARO LUND BY TO HASIL FAQIR TALUKA MIRPUR MATHELO DISTRICT GHOTKI (430 RFT)**

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 / 01 / 2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Lucky Engineers & Contractors	
	Rs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5.	

CC Payer	Amount of Schedule "B"	Schedule-B	
		Rs. 3295979	Rs. 3295979
	Add: premium 8% above (+)		(+) Rs. 34635
	447480 item NO.1,2 & 3		Rs. 3330614
	Add: Cartage of Material (+)	Rs. 616529	Rs. 601603
	2848499 on item No.4 & 5		
	<b>Total</b>	<b>Rs: 3948306</b>	<b>Rs. 3932217</b>

Lowest Rate quoted by M/S. Lucky Engineers & ContractorsRs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5. are lowest reasonable & within the Estimates Cost Rs.4000000/- (0.57%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 51694

Total Estimate **Rs. 4000000**

## *Members*

(JAMIAT MAL )  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman (GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	4000000		
Tender Cost	3932217		
	67783	Saving	
Saving	67783	x 100 =	1.69%
Estt. Cost	4000000		
	1.69% Saving on Estimated		

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated:12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver in Jarwar Yaro Lund by to Hasil Faqir Taluka Mirpur Mathelo District Ghotki (430 RFT)
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	<b>02 / 03 /2018</b>

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Lucky Engineers & Contractors	3932217	Lowest / Reasonable Rs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5.	67783/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

*The Bid evaluation report  
is hereby approved as submitted  
by XEN concerned.*



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

**NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver in Jarwar Yaro Lund by to Hasil Faqir Taluka Mirpur Mathelo District Ghotki (430 RFT) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |   |               |
|---|---------------|
| <b>i) Mr. Jamiat Mal<br/>Assistant Engineer<br/>Public Health Engg: Sub-Division Ghotki</b> | <b>Member</b> |
| <b>ii) Mr. Ali Asghar Mahar<br/>Assistant Engineer<br/>Highway Sub-Division Ghotki</b>      | <b>Member</b> |

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Lucky Engineers & Contractors	3932217	Lowest / Rasonable	Accepted being lowest
			Rs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5.	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVEN IN JARWAR YARO LUND BY TO HASIL FAQIR TALUKA MIRPUR MATHELO DISTRICT GHOTKI (430 RFT)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. LUCKY ENGINEERS &amp; CONTRACTORS</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


SUBJECT: - ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Lucky Engineers & Contractors	

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF ROAD FROM KHANPUR ROAD TO VILLAGE UCHI DARI MILE 0/0-0/3+ 55' FT

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,  
 Opening Date:02-03-2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 / 01 / 2018.

Estiamte Provision		Rate Quoted by Contractors	
		M/S. Nisar Ahmed & Co.	
		Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part B	
<b>Part - A, Road</b>			
Amount of Schedule "B"	Rs. 4658316	Schedule-B	
Add: premium 8% above (+)	Rs. 372665	Rs. 4658316	
	Rs. 5030981	Rs. 359622	
Ded: Diff: Cost of Bitumen	Rs. 312189	(+) Rs. 5017938	
		Rs. 312189	
<b>Total (A)</b>	Rs. 4718792	<b>Rs. 4705749</b>	
<b>Part - BCulverts</b>			
Amount of Schedule "B"	Rs. 184292	Rs. 184292	
Add: Cartage of Material (+)	Rs. 29300	Rs. 28105	
<b>Total (B)</b>	Rs. 213592	<b>Rs. 212397</b>	
<b>Total</b>	Rs: 4932384	<b>Rs. 4918146</b>	
Lowest Rate quoted by M/S. Nisar Ahmed & Co.Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.5000000/- (1.60%) Saving on Estimated.			
Add: Cantigency Lum Sum	Rs. 67618		
<b>Total Estimate</b>	Rs. 5000002		
<b>Members</b>			
<b>FIINCIAL REVIEW</b>			
Estimates Cost Say	5000000		
Tender Cost	4918146		
	81854	Saving	
Saving	81854	x 100 = 1.64%	
Estt. Cost	5000000		
1.64% Saving on Estimated			
		<b>(JAMIAT MAL )</b>	
		<b>ASSISTANT ENGINEER</b>	
		<b>PUBLIC HEALTH ENGG: SUB-DIVISION</b>	
		<b>GHOTKI</b>	
		<b>Chairman</b>	
		<b>(GHULAM SHABIR KALWAR)</b>	
		<b>EXECUTIVE ENGINEER</b>	
		<b>HIGHWAY DIVISION</b>	
		<b>GHOTKI</b>	
		<b>(ALI ASGHAR MAHAR)</b>	
		<b>ASSISTANT ENGINEER</b>	
		<b>HIGHWAY SUB-DIVISION</b>	
		<b>GHOTKI</b>	

Lowest Rate quoted by M/S. Nisar Ahmed & Co.Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part-B are lowest / reasonable & within the Estimates Cost Rs.5000000/- (1.60%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 67618

Total Estimate Rs. 5000002

Members

(JAMIAT MAL )  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGG: SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	5000000		
Tender Cost	4918146		
	81854		Saving
Saving	81854	x 100 =	1.64%
Estt. Cost	5000000		
			1.64% Saving on Estimated



**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of road from Khanpur road to village Uchi Dari mile 0/0-0/3+ 55' ft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	<b>02 / 03 /2018</b>

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Nisar Ahmed & Co.	<b>4918146</b>	Lowest / Reasonable Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part-B	81854/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

*The Bid evaluation report  
is hereby approved as submitted  
by XEN concerned.*



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

**NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of road from Khanpur road to village Uchi Dari mile 0/0-0/3+ 55' ft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |   |               |
|---|---------------|
| <b>i) Mr. Jamiat Mal<br/>Assistant Engineer<br/>Public Health Engg: Sub-Division Ghotki</b> | <b>Member</b> |
| <b>ii) Mr. Ali Asghar Mahar<br/>Assistant Engineer<br/>Highway Sub-Division Ghotki</b>      | <b>Member</b> |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Nisar Ahmed & Co.	4918146	Lowest / Rasonable	Accepted being lowest
			Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF ROAD FROM KHANPUR ROAD TO VILLAGE UCHI DARI MILE 0/0-0/3+ 55' FT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. NISAR AHMED &amp; CO.</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


SUBJECT: - ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Nisar Ahmed & Co.	

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF C.C PAVAR AT DARGAH PEER BARI

NTT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,  
Opening Date:02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 / 01 / 2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Hallar Engineers & Contractors	
	Rs.7.72 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5.	

CC Paver		
Amount of Schedule "B"	Rs. 3281809	Schedule-B
		Rs. 3281809
Add: premium 8% above (+)	Rs. 37966	(+) Rs. 36637
474573 item NO.1,2 & 3		Rs. 3318446
Add: Cartage of Material (+)	Rs. 627902	Rs. 617592
2807236 on item No.4 & 5		
Total	Rs: 3947677	Rs. 3936038

Lowest Rate quoted by M/S. Hallar Engineers & ContractorsRs.7.72 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5. are lowest / reasonable & within the Estimates Cost Rs.4000000/- (1.60%) Saving on Estimated.

Add: Contingency Lum Sum Rs. 52323

Total Estimate Rs. 4000000

Members

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHAHID KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	4000000		
Tender Cost	3936038		
	63962		Saving
Saving	63962	x 100 =	1.60%
Estt. Cost	4000000		
	1.60% Saving on Estimated		

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver at Dargah Peer Bari
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	<b>02 / 03 /2018</b>

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Hallar Engineers & Contractors	3936038	Lowest / Reasonable Rs.7.72 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5.	63962/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member (JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

*The bid evaluation report  
is hereby approved as submitted  
By XEN concerned.*



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

**NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver at Dargah Peer Bari vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |   |                   |
|---|-------------------|
| <b>i) Mr. Jamiat Mal<br/>Assistant Engineer<br/>Public Health Engg: Sub-Division Ghotki</b> | <b>Member</b>     |
| <br><b>ii) Mr. Ali Asqhar Mahar<br/>Assistant Engineer<br/>Highway Sub-Division Ghotki</b>  | <br><b>Member</b> |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Hallar Engineers & Contractors	3936038	Lowest / Rasonable	Accepted being lowest
			Rs.7.72 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5.	



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

### **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

### **Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER AT DARGAH PEER BARI
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. HALLAR ENGINEERS &amp; CONTRACTORS</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


SUBJECT: - ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Hallar Engineers & Contractors	

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF C.C PAVAR ROAD IN VILLAGE GHULAM MUHAMMAD MASHORI MILE 0/0-0/2+100FT

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G=55/361 dated.12-02-2018, Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 59 dated. 08 / 01 / 2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Muhammad Rafique Kalwar	
	(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B	

<b>Part - A ( C C Paver )</b>		
<b>Amount of Schedule "B"</b>	Rs. 4183646	<b>Schedule-B Rs. 4183646</b>
<b>Add: premium 8% above (+)</b>	Rs. 54186	<b>(+) Rs. 52154</b>
677327 item No.except item No.4 & 5	Rs. 4237832	Rs. 4235800
<b>Add: Cartage of Material (+)</b>	Rs. 741044	Rs. 726509
3506318 on item No. 4 & 5		
<b>Total (A)</b>	Rs. 4978876	Rs. 4962309

<b>Part - B ( RCC Pipe)</b>		
<b>Amount of Schedule "B"</b>	Rs. 15444	<b>Rs. 15444</b>
		<b>At Par Rs.</b>
<b>Total (B)</b>	Rs. 15444	15444

<b>G . Total</b>	<b>Rs: 4994320</b>	<b>Rs. 4977753</b>
------------------	--------------------	--------------------

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.43%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 5180

**Total Estimate Rs. 4999500**

**Members**

(JAMIAT MAL )  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENG: SUB-DIVISION  
 GHOTKI

**Chairman**

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

<b>FINCIAL REVIEW</b>	
<b>Estimates Cost Say</b>	4999500
<b>Tender Cost</b>	4977753
	21747
<b>Saving</b>	21747
<b>Estt. Cost</b>	4999500
	x 100 = 0.43%
	0.43% Saving on Estimated

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver road in village Ghulam Muhammad Mashori mile 0/0-0/2+100ft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Rafique Kalwar	4977753	Lowest / Reasonable (i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B	21747/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver road in village Ghulam Muhammad Mashori mile 0/0-0/2+100ft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Rafique Kalwar	4977753	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatickelly and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER ROAD IN VILLAGE GHULAM MUHAMMAD MASHORI MILE 0/0-0/2+100FT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD RAFIQUE KALWAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI






**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**


This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Rafique Kalwar	

**Member**

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

**Chairman**

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF C.C PAVES & DRAINAGE AT VILLAGE SHARIF MAHAR TALUKA KHANGARH DISTRICT GHOTKI.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date:02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 59 dated. 08 / 01 / 2018.

Estiamte Provision		Rate Quoted by Contractors	
		M/S. Muhammad Rafique Kalwar	
		(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.13.20% above on part-B	
<b>Part - A ( C C Paver )</b>			
Amount of Schedule "B"	Rs. 3920278	Schedule-B	Rs. 3920278
Add: premium 8% above (+)	Rs. 46090		(+) Rs. 44476
576119 item No.except item No.4 & 5	Rs. 3966368		Rs. 3964754
Add: Cartage of Material (+)	Rs. 716040		Rs. 702273
3344159 on item No.3, 4 & 5			
Total (A)	Rs. 4682408		Rs. 4667027
<b>Part - B ( Drain )</b>			
Amount of Schedule "B"	Rs. 278233		Rs. 278233
Add: Cartage of Material (+)	Rs. 37830		Rs. 36727
Total (B)	Rs. 316063		314960
G . Total	Rs: 4998471		Rs. 4981987

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.13.20% above on part-B are lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.35%) Saving on Estimated.

Add: Cantigency Lum Sum  
Rs. 1029

Total Estimate  
Rs. 4999500

0.35% Saving on Estimated

Estt. Cost 4999500

17513 x 100 =

0.35%

17513

Saving

Estimates Cost Say 4999500

Tender Cost 4981987

17513

Saving

Members (JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.13.20% above on part-B are lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.35%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 1029

Total Estimate Rs. 4999500

Members (JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

## FINCIAL REVIEW

Estimates Cost Say 4999500

Tender Cost 4981987

17513 Saving

Saving 17513 x 100 = 0.35%

Estt. Cost 4999500

0.35% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver & drainage at village Sharif Mahar Taluka Khangarh District Ghotki.
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Rafique Kalwar	4981987	Lowest / Reasonable (i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.13.20% above on part-B	17513/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver & drainage at village Sharif Mahar Taluka Khangarh District Ghotki. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Rafique Kalwar	4981987	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii)	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SHARIF MAHAR TALUKA KHANGARH DISTRICT GHOTKI.
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD RAFIQUE KALWAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Rafique Kalwar	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

Name of Work :- CONSTRUCTION OF C.C PAVR ROAD IN VILLAGE MANTHAR PITAFI MILE 0/0-0/2+36FT

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date:02-03-2018

## Estimate Provision

### Rate Quoted by Contractors

**M/S. Muhammad Rafique Kalwar**

(i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 of Part-A (ii) Rs. At Par on part-B

**Part - A ( CC Paver )**

Amount of Schedule "B"

**Schedule-B Rs. 4178575**

**Add: premium 8% above (+)**

**File-B RS. 41785**

776572	item No.except item No.4	Rs. 4240701
--------	--------------------------	-------------

53

Add: Cartage of Material (+)

**3402003 on item No. 4 & 5**

<b>Total (A)</b>	<b>R.S. 4980126</b>
------------------	---------------------

**RS. 4952792**

### Part - B ( Drain )

**Amount of Schedule "B"**

**Rs. 10296**

**RS. 10296**

**At Par Rs.**

<b>Total (B)</b>	<b>Rs. 10296</b>
------------------	------------------

10296

**G. Total**

**RS: 4990422**

**Rs. 4963088**

lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B & lowest / reasonable & within the Estimates Cost Rs.4999000/- (0.72%) Saving on Estimated.

**Add: Cantigency Lum Sum**

**RS. 9000**

<b>Total Estimate</b>	<b>Rs. 4999422</b>
-----------------------	--------------------

**Members (JAMIAT MAL)**  
**ASSISTANT ENGINEER**

**PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI**

**Chairman**

**(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION**

**(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI**

## FINCIAL REVIEW

Estimates Cost Say	4999000
--------------------	---------

**Tender Cost 4963088**

35912	Saving
-------	--------

$$\frac{\text{Saving}}{\text{Estt. Cost}} = \frac{35912}{4999000} \times 100 = 0.72\%$$

0.72% Saving on Estimated



**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver road in village Manthar Pitafi mile 0/0-0/2+36ft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Rafique Kalwar	4963088	Lowest / Reasonable (i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B	35912/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver road in village Manthar Pitafi mile 0/0-0/2+36ft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- |  |        |
|--|--------|
| i) Mr. Jamiat Mal<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki      | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Rafique Kalwar	4963088	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii)	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER ROAD IN VILLAGE MANTHAR PITAFI MILE 0/0-0/2+36FT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD RAFIQUE KALWAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Rafique Kalwar	

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :-

CONSTRUCTION OF C.C PAVES & DRAINAGE AT VILLAGE SARDARGARH ROAD MUKHTIARKAR OFFICE TO OLD MEHRAN PUBLIC HIGHWAY SCHOOL UC.  
KHANPUR MAHAR.

NIT Called by:

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018. Corrigendum No. TC/G-55/361 dated. 12-02-2018, Opening Date:02-03-2018

Estimated sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/-65 dated. 10 /01 / 2018.

Estimate Provision		Rate Quoted by Contractors	
		M/S. A.T.A Enterprises	
		(i) Rs.7.62 % above except item No.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii) Rs.15.0 % above on part-B (iii) Rs. AT PAR on Part (C)	
Part - A (C C Paver)			
Amount of Schedule "B"	Rs. 1361334	Schedule-B	Rs. 1361334
Add: 8% above premium on item No.1,2,3	( 240321 )	(+) Rs. 18312	Rs. 1379646
Add: Cartage of Material (+)	Rs. 240069	(+) Rs. 235413	
( 1121013 )			
Total (A)	Rs. 1620629		Rs. 1615059
Part - B "Drainage"			
Amount of Schedule "B"	Rs. 2864023	Schedule-B	Rs. 2864023
Add: Cost of Cartage of Material	Rs. 448234	(+) Rs. 429603	
Total (B)	Rs. 3312257		Rs. 3293626
Part - C " RCC Pipe & Main hole"			
Amount of Schedule "B"	Rs. 67686	Schedule-B	Rs. 67686
Rs. AT PAR		Rs. AT PAR	
Total (C)	67686		67686
G.Total (A+B)	Rs: 5000572		Rs. 4976371

Lowest Rate quoted by M/S. A.T.A Enterprises(i) Rs.7.62 % above except item No.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii) Rs.15.0 %above on part-B (iii) Rs. AT PAR on Part (C) are lowest / reasonable & within the Estimates Cost Rs.5000000/- (0.47%) Saving on Estimated.

Total Estimate Rs. 5000572

Members (JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

## FINCIAL REVIEW

Estimates Cost Say 5000000

Tender Cost 4976371

23629

Saving

Saving 23629

x 100 =

0.47%

Estt. Cost 5000000

0.47% Saving on Estimated

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C Paver & Drainage at village Sardargarh road Mukhtiarkar office to old Mehran Public Highway School UC Khanpur Mahar
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02-03-2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. A.T.A Enterprises	4976371	Lowest / Reasonable (i) Rs.7.62 % above except item No.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii) Rs. 15.0 % above on part-B (iii) Rs. AT PAR on Part (C )	23629/- Saving	Accepted being lowest / Reasonable	

Signature of the Tendering Committee.

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

The Bid evaluation report  
is hereby approved as submitted  
By XEN concerned.



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C Paver & Drainage at village Sardargarh road - Mukhtiar - office - to - old - Mehran - Public - Highway - School - UC - Khanpur - Mahar vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |  |               |
|--|---------------|
| i) Mr. Jamiat Mal<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | <b>Member</b> |
| ii) Mr. Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki      | <b>Member</b> |

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** has responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. A.T.A Enterprises	4976371	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.62 % above except item No.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii) Rs.15.0 % above on part-B (iii) Rs. AT PAR on Part (C )	



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SARDARGARH ROAD MUKHTIARKAR OFFICE TO OLD MEHRAN PUBLIC HIGH <del>WAY</del> SCHOOL UC KHANPUR MAHAR
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. A.T.A ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

**Member**

  
**(JAMIAT MAL)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**Chairman**

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signature
1	M/S. A.T.A Enterprises	

Member

  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF CC PAVER MOHALLAH MUHAMMAD HANIF KHOBHAR MILE 0/0-0/1+490

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date:02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12 / 01 / 2018.

Estiamte Provision		Rate Quoted by Contractors	
		<b>M/S. Muhammad Alam Pitafi</b>	
		Rs.7.62 % above except item No.4 & 5 and Rs.21.72% above on item No.4 & 5	

## CC Paver

Amount of Schedule "B"		Rs. 3324634	Schedule-B	Rs. 3324634
Add: premium 8% above (+)		Rs. 46095	(+)	Rs. 43905
576184	except item No.4 & 5	Rs. 3370729		Rs. 3368539
Add: Cartage of Material (+)		Rs. 608243		Rs. 596963
2748450	on item No. 4 & 5			

**G. Total** Rs: **3978972**

**Rs. 3965502**

Lowest Rate quoted by M/S. Muhammad Alam PitafiRs.7.62 % above except item No.4 & 5 and Rs.21.72% above on item No.4 & 5 are lowest / reasonable & within the Estimates Cost Rs.3999578/- (0.98%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. **21028**

Total Estimate **Rs. 4000000**

*Members* (JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION

GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER  
HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION

GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	3999578		
Tender Cost	3965502		
	34076	Saving	
Saving	34076	x 100 =	0.85%
Estt. Cost	3999578		
	0.85%	Saving on Estimated	

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ Item	Construction of CC Paver Mohallah Muhammad Hanif Khobhar mile 0/0-0/1+490
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Alam Pitafi	3965502	Lowest / Reasonable Rs.7.62 % above except item No.4 & 5 and Rs.21.72% above on item No.4 & 5	34076/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC Paver Mohallah Muhammad Hanif Khobbar mile 0/0-0/1+490 vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Jamiat Mal Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding document upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Alam Pitafi	3965502	Lowest / Rasonable	Accepted being lowest
			Rs.7.62 % above except item No.4 & 5 and Rs.21.72% above on	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthhimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER MOHALLAH MUHAMMAD HANIF KHOBHAR MILE 0/0-0/1+490
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ALAM PITAFI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

**Member**

  
**(JAMIAT MAL )**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**Chairman**

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**






## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Alam Pitafi	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHARA)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF C.C PAVES & DRAINAGE AT VILLAGE MUHAMMAD PUR UC MUHAMMAD PUR TALUKA & DISTRICT GHOTKI

NOTIFIED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date:02-03-2018

Estimated sanctioned by Executive Engineer Highway Division Ghotki vide No.DB/189/- Dated. / /2018.

Estimate Provision		Rate Quoted by Contractors	
		M/S. Ghulam Mustafa Bhutto	
		(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0% above on part-B	
Part-A (i) Rs.10.0% above on part-B			

Part - A ( C C Paver )			
Amount of Schedule "B"	Rs. 1446627	Schedule-B	Rs. 1446627
Add: premium 8% above (+)	Rs. 18516	(+)	Rs. 17636
231444 item No.except item No.4 & 5	Rs. 1465143		Rs. 1464263
Add: Cartage of Material (+)	Rs. 259499		Rs. 252758
1215183 on item No. 4 & 5			
Total (A)	Rs. 1724642		Rs. 1717021

Part - B Open Surface Drain			
Amount of Schedule "B"	Rs. 171741		Rs. 171741
Add: Cartage of Material	Rs. 18040		Rs. 1804
Total (B)	Rs. 189781		173545
G . Total	Rs: 1914423		Rs. 1890566

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (5.47%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 85577

Total Estimate

Rs. 2000000

FINCIAL REVIEW			
Estimates Cost Say	2000000		
Tender Cost	1890566		
	109434	Saving	
Saving	109434	x 100 =	5.47%
Estt Cost	2000000		
5.47% Saving on Estimated			

Members

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG. SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (5.47%) Saving on Estimated.

Add: Contingency Lum Sum Rs. 85577

Total Estimate Rs. 2000000

Members

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG. SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

## FINCIAL REVIEW

Estimates Cost Say 2000000

Tender Cost 1890566

109434

Saving

Saving 109434

x 100 = 5.47%

Estt Cost 2000000

5.47% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C Paver & Drainage at village Muhammad Pur UC Muhammad pur Taluka & District Ghotki
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Mustafa Bhutto	1890566	Lowest / Reasonable (i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0% above on part-B	109434/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C Paver & Drainage at village Muhammad Pur UC Muhammad pur Taluka & District Ghotki vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- |  |        |
|--|--------|
| i) Mr. Jamiat Mal<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki      | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Mustafa Bhutto	1890566	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0% above on part	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE MUHAMMAD PUR UC MUHAMMAD PUR TALUKA & DISTRICT GHOTKI
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. GHULAM MUSTAFA BHUTTO
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Ghulam Mustafa Bhutto	

Member

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF C.C PAVES & DRAINAGE AT VILLAGE OAZI BADAL TALUKA KHANGARH

NOT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
Opening Date:02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

## Estimate Provision

Rate Quoted by Contractors

M/S. Sanaullah Mahar

(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item 85 on Part-A (ii) Rs.12.82% above on part-B

### Part -A "C C Paver"

Amount of Schedule "B"	Schedule-B	
Add: premium 8% above except item 4 & 5	Rs. 3831723	Rs. 3831723
646073	Rs. 51686	(+) Rs. 49877
Add: Cartage of Material	Rs. 3883409	Rs. 3881600
3185650	Rs. 682048	Rs. 668987

Total (A) Rs. 4565457 Rs. 4550587

Amount of Schedule "B" Rs. 344983 Rs. 344983

Add: Cartage of Material Rs. 45591 Rs. 44227

Total (B) Rs. 390574 Rs. 389210

Total (A+B) Rs: 4956031 Rs. 4939797

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.12.82% above on part-B are lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.30%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 43469

Total Estimate Rs. 4999500

Members (JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

### FINCIAL REVIEW

Estimates Cost Say	4999500	
Tender Cost	4939797	
	59703	Saving
Saving	59703	x 100 =
Estt. Cost	4999500	1.19%
		1.19% Saving on Estimated



**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of C.C paver & drainage at village Qazi Badal Taluka Khangarh
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	<b>02 / 03 / 2018</b>

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Sanaullah Mahar	<b>4939797</b>	1st lowest (i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.12.82% above on part-B	59703/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of C.C paver & drainage at village Qazi Badal Taluka Khangarh vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Jamiat Mal **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018** at **01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018** @ **02:00** before the tender opening Committee.
4. The Committee was informed that **01 Nos.** bidder has purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 Nos.** has responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Sanaullah Mahar	49397 <sup>97</sup>	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.12 above except item No.4 & 5 and Rs.21.00 above on item No.4 & 5 on Part-A (ii) Rs.12.82 above on part B	

6. The Committee thoroughly scrutinized case / tender by comparing earthmatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

### **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

### **Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate and accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KAL MAHAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE QAZI BADAL TALUKA KHANGARH
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. SANAULLAH MAHAR</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
**(JAMIAT MAL )**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Sanaullah Mahar	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION C.C PAYER ROAD IN VILLAGE DHANY WAHI MILE 0/0-0/2+ 69 FT

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date:02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 59 dated. 08 / 01 / 2018.

## Estimate Provision

Rate Quoted by Contractors

M/S. Abdul Razaque Dhandhoo

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.82% above on item No.4 & 5  
Part-A (ii) Rs. At Par on part-B

### Part - A ( C C Payer )

#### Amount of Schedule "B"

Rs. 4183850

Schedule-B Rs. 4183850

#### Add: premium 8% above (+)

Rs. 60460

(+) Rs. 57588

755754 item No.except item No.4 & 5 Rs. 4244310

Rs. 4241438

#### Add: Cartage of Material (+)

Rs. 728782

Rs. 713730

3428096 on item No.4 & 5

Total (A) Rs. 4973092

Rs. 4955168

### Part - B ( RCC Pipe )

#### Amount of Schedule "B"

Rs. 10296

Rs. 10296

At Par Rs.

Total (B) Rs. 10296

10296

G . Total Rs: 4983388

Rs. 4965464

Lowest Rate quoted by M/S. Abdul Razaque Dhandhoo(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.82% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B and lowest / reasonable & within the Estimates Cost Rs.5000000/- (0.69%) Saving on Estimated.

### Add: Cantigency Lum Sum

Rs. 16612

Total Estimate Rs. 5000000

### Members

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG. SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

### FINCIAL REVIEW

Estimates Cost Say 5000000

Tender Cost 4965464

34536

Saving

Saving 34536

x 100 =

0.69%

Estt. Cost 5000000

0.69% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction C.C paver road in village Dhany Wahi mile 0/0-0/2+ 69 ft
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Abdul Razaque Dhandhoo	4965464	Lowest / Reasonable (i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A (ii) Rs. At Par on part-B	34536/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction C.C paver road in village Dhany Wahi mile 0/0-0/2+ 69 ft vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Jamiat Mal Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asqhar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Abdul Razaque Dhandhoo	4965464	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A	



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION C.C PAVER ROAD IN VILLAGE DHANY WAHI MILE 0/0-0/2+ 69 FT
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. ABDUL RAZAQUE DHANDHOO
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Abdul Razaque Dhandhoo	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Abdul Razaque Dhandhoo	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF CC PAVER AT VILLAGE WAHID BUX KHAN MAHAR MILE 0/0-0/3+380'

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12 / 01 / 2018.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Muhammad Alam Pitafi	
	(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5 Part-A (ii) Rs. Rs.18.0% above on part-B	

Part - A ( C C Paver )	
Amount of Schedule "B"	Rs. 5454094
Add: premium 8% above (+)	Rs. 74803
935041 On item No.1,2 & 3	Rs. 5528897
Add: Cartage of Material (+)	Rs. 999196
4519053 on item No. 4 & 5	
<b>Total (A)</b>	<b>Rs. 6528093</b>

Part - B ( Open Surface Drain )	
Amount of Schedule "B"	Rs. 1235290
Add: Cartage of Material (+)	Rs. 232105
<b>Total (B)</b>	<b>Rs. 1467395</b>

<b>G. Total</b>	<b>Rs: 7995488</b>	<b>Rs. 7952323</b>
-----------------	--------------------	--------------------

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5 on Part-A (ii) Rs. Rs.18.0% above on p B are lowest / reasonable & within the Estimates Cost Rs.8000000/- (0.60%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 4512  
Total Estimate Rs. 8000000

## Members

(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG. SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHAHID KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

FINCIAL REVIEW	
Estimates Cost Say	8000000
Tender Cost	7952323
	47677
Saving	47677
47677 x 100 =	0.593%
0.60% Saving on Estimated	

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC Paver at village Wahid Bux Khan Mahar mile 0/0-0/3+380'
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Alam Pitafi	7952323	Lowest / Reasonable (i) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5 on Part-A (ii) Rs. Rs.18.0% above on part-B	47677/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC Paver at village Wahid Bux Khan Mahar mile 0/0-0/3+380' vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- |  |        |
|--|--------|
| i) Mr. Jamiat Mal<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki      | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on 02-03-2018 upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Alam Pitafi	7952323	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5 on Part-A	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER AT VILLAGE WAHID BUX KHAN MAHAR MILE 0/0-0/3+380'
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ALAM PITAFI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Alam Pitafi	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

## "COMPERATIVE STATEMENT"

Name of Work :- REMAINING WORK CONSTRUCTION OF ROAD FROM GAMAN KHAN KHUSKH TO MUHAMMAD ISMAIL GABOLE VIA SHER MUHAMMAD KHOKHAR MILE 0/0-2/1+330'

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G=55/361 dated.12-02-2018, Opening Date.02-03-2018

Estarnitted sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 75 dated. 11 / 01 / 2018.

Road	Estiamnte Provision		Rate Quoted by Contractors	
			M/S. MJ Construction Engineering	
			Rs.5.66 % above except item No.8	
Amount of Schedule "B"	Rs. 15720533	Schedule-B	Rs. 15720533	
Add: premium 6% above (+)	Rs. 943232	(+)	Rs. 889782	
Ded: Differenc Cost of Bitumen	Rs. 16663765		Rs. 16610315	
	Rs. 537718		Rs. 537718	
<b>G . Total</b>	<b>Rs. 16126047</b>		<b>Rs. 16072597</b>	

Lowest Rate quoted by M/S. MJ Construction EngineeringRs.5.66 % above except item No.8 are lowest / reasonable & within the Estimates Cost Rs.16122000/- (0.31%) Saving on Estimated.

Total Estimate **Rs. 16126047**

*Members*

FINCIAL REVIEW			
Estimates Cost Say	16122000		
Tender Cost	16072597		
	49403	Saving	
Saving	49403	x 100 =	0.31%
Estt. Cost	16122000		
0.31% Saving on Estimated			

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION

GHOTKI

*Chairman*

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Remaining work Construction of road from Gaman Khan Khushk to Muhammad Ismail Gabole via Sher Muhammad Khokhar mile 0/0-2/1+330'
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. MJ Construction Engineering	16072597	Lowest / Reasonable Rs.5.66 % above except item No.8	49403/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

*The bid evaluation report  
is hereby approved as submitted  
by E.E. concerned.*



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Remaining work Construction of road from Gaman Khan Khushk to Muhammad Ismail Gabole via Sher Muhammad Khokhar mile 0/0-2/1+330' vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- |  |        |
|--|--------|
| i) Mr. Jamiat Mal<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asqhar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki      | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. MJ Construction Engineering	16072597	Lowest / Rasonable	Accepted being lowest
			Rs.5.66 % above except item No.8	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	REMAINING WORK CONSTRUCTION OF ROAD FROM GAMAN KHAN KHUSKH TO MUHAMMAD ISMAIL GABOLE VIA SHER MUHAMMAD KHOKHAR MILE 0/0-2/1+330'
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MJ CONSTRUCTION ENGINEERING
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. MJ Construction Engineering	

**Member**

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

**Chairman**

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



## "COMPERATIVE STATEMENT"

Name of Work : **CONSTRUCTION C.C PAVAR AT VILLAGE LAL PITAFI (495RFT)**

NOT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No. TC/G-55/361 dated.12-02-2018,  
Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ dated. /2018,

Estimate Provision	Rate Quoted by Contractors	
	M/S. Saddar Khan Pathan Enterprises	
CC Paver	Rs.7.60 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5.	
Amount of Schedule "B"	Schedule-B	Rs. 4148102
Add: premium 8% above (+)		(+) Rs. 41848
550638 On item No.1,2 & 3		Rs. 4189950
Add: Cartage of Material (+)		Rs. 791442
3597464 on item No.4 & 5		
<b>Total</b>	<b>Rs: 4998199</b>	<b>Rs. 4981392</b>

Lowest Rate quoted by M/S. Saddar Khan Pathan Enterprises Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5. are lowest / reasonable & within the Estimates Cost Rs.4998199/- (0.34%) Saving on Estimated.

Total Estimate **Rs. 4998199**

### Members

#### FINCIAL REVIEW

Estimates Cost Say	4998199
Tender Cost	4981392
Saving	16807
Estt. Cost	4998199
0.34% Saving on Estimated	

(JAMIAT MAL )

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG. SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction C.C paver at village Lal Pitafi (495rft)
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA</u> <u>SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Saddar Khan Pathan Enterprises	4981392	Lowest / Reasonable Rs.7.60 % above except item No.4 & 5 and Rs.220 % above on item No.4 & 5.	16807/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction C.C paver at village Lal Pitafi (495rft) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Jamiat Mal **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Saddar Khan Pathan Enterprises	4981392	Lowest / Rasonable	Accepted being lowest
			Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5.	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**


In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman


  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION C.C PAVER AT VILLAGE LAL PITAFI (495RFT)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. SADDAR KHAN PATHAN ENTERPRISES
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE  
ENGINEER HIGHWAY DIVISION  
GHOTKI.**


This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Saddar Khan Pathan Enterprises	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF CC PAVER OUTUB TOWN MOHAJIR MOHALLAH MILE 0/0-0/1+420

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12 / 01 / 2018.

## Estimate Provision

Rate Quoted by Contractors

M/S. Muhammad Alam Pitafi

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.35% above on item No.4 & 5  
Part-A (ii) Rs.Rs.17.00 % above on part-B

### Part - A ( C C Paver )

Amount of Schedule "B"

Rs. 2716535

Schedule-B Rs. 2716535

Add: premium 8% above (+)

Rs. 34652

(+) Rs. 32919

433148 except item No.4 & 5

Rs. 2751187

Rs. 2749454

Add: Cartage of Material (+)

Rs. 498753

2283387 on item No. 4 & 5

on item No 4 & 5

Rs. 487503

Total (A)

Rs. 3249940

Rs. 3236957

Part - B ( Drain )

Amount of Schedule "B"

Rs. 565302

Add: Cartage of Material (+)

Rs. 98834

Rs. 565302

Total (B)

Rs. 664136

Rs. 96101

G. Total

Rs: 3914076

Rs. 3898360

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.35% above on item No.4 & 5 on Part-A (ii) Rs.Rs.17.00 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.3999578/- (0.50%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 85924

Total Estimate Rs. 4000000

## FINCIAL REVIEW

Estimates Cost Say 3999578

Tender Cost 3898360

101218

Saving

Saving 101218

x 100 =

2.53%

Est. Cost 3999578

2.53% Saving on Estimated

## Members

(JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM SHABIR KATWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC Paver Qutub Town Mohajir Mohallah mile 0/0-0/1+420
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Alam Pitafi	3898360	Lowest / Reasonable (i) Rs.7.60 % above except item No.4 & 5 and Rs.21.35% above on item No.4 & 5 on Part-A (ii) Rs.Rs.17.00 % above on part B	101218/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the tender invited for the Procurement of work : Construction of CC Paver Qutub Town Mohajir Mohallah mile 0/0-0/1+420 vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- i) Mr. Jamiat Mal Member  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Mr. Ali Asghar Mahar Member  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder have purchased the bidding document upto **01:00 PM of 02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018 upto 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Alam Pitafi	3898360	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.35% above on item No.4 & 5 on Part-A	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaly and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER QUTUB TOWN MOHAJIR MOHALLAH MILE 0/0-0/1+420
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ALAM PITAFI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Alam Pitafi	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

**Name of Work : CONSTRUCTION OF CC PAYER & DRAINAGE AT VILLAGE PIR BUX JALBANI (1050 RT)**

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,  
Opening Date.02-03-2018

Estimated sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated.11-01-2018,

Estimate Provision	Rate Quoted by Contractors	
	M/S. Muhammad Alam Pitafi	
CC Payer	Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5.	
Amount of Schedule "B"	Schedule-B	Rs. 3311669
Add: premium 8% above (+)		(+) Rs. 46935
617565 On item No.1,2 & 3		Rs. 3358604
Add: Cartage of Material (+)		Rs. 579817
2694104 on item No.4 & 5		Rs. 565762
<b>Total</b>	<b>Rs: 3940891</b>	<b>Rs. 3924366</b>

Lowest Rate quoted by M/S. Muhammad Alam PitafiRs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5. are lowest / reasonable & within the Estimates Cost Rs.3999500/- (1.88%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 58609

Total Estimate **Rs. 3999500**

## Members

(JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION


GHOTKI


(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI





## Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	3999500		
Tender Cost	3924366		
	75134		
Saving	75134		Saving
Estt. Cost	3999500	x 100 =	1.88%
			1.88% Saving on Estimated

### **BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC Paver & drainage at village Pir Bux Jalbani (1050 Rft)
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA</u> <u>SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	02 / 03 /2018

### **BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Muhammad Alam Pitafi	3924366	Lowest / Reasonable Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5.	75134/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC Paver & drainage at village Pir Bux Jalbani (1050 Rft) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **01 No.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Alam Pitafi	3924366	Lowest / Rasonable	Accepted being lowest
			Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5.	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8 **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE PIR BUX JALBANI (1050 RFT)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ALAM PITAFI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE  
ENGINEER HIGHWAY DIVISION  
GHOTKI.**


This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 02 / 03 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Alam Pitafi	

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION C.C PAVER AT VILLAGE LAL PITAFI (495RFT)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. MUHAMMAD ALAM PITAFI
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(JAMIAT MAL )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

• NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED:24-01-2018, Corrigendum No.TC/G-55/361 dated: 12-02-2018, Opening Date 02-03-2018

Estimate sanctioned by Superintending Engineer (W&S) No. SE (W&S)/ 87 dated: 12 / 01 / 2018.

Estimate Provision		Rate Quoted by Contractors	
		M/S. Muhammad Alam Pitafi	M/S. Raees Ahmed Malik
(i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % above on item No.4 & 5 on Part -A (ii) Rs.14.0% above on part-B		(i) Rs.7.92 % above on items 1, 2 & 3 and Rs.21 % above on item No.4 & 5 on Part -A (ii) Rs.14.3% above on part-B	
Part - A ( C C Paver)			
Amount of Schedule "B"	Rs. 2987406	Schedule-B Rs. 2987406	Rs. 2987406
Add: 8% above premium on item No.1,2,3	Rs. 42709	(+) Rs. 41107	Rs. 42282
	533861	Rs. 3030115	Rs. 3029688
Add: Cartage of Material (+)	Rs. 532656	(+) Rs. 521378	Rs. 526040
2453545 on item No.4 & 5			
<b>Total (A)</b>	<b>Rs. 3562771</b>	<b>Rs. 3549891</b>	<b>Rs. 3555728</b>
Part - B "Drainage"			
Amount of Schedule "B"	Rs. 351852	Rs. 351852	Rs. 351852
Add: Cost of Cartage of Material	Rs. 51355	(+) Rs. 49259	Rs. 50491
<b>Total (B)</b>	<b>Rs. 403207</b>	<b>Rs. 401111</b>	<b>Rs. 402343</b>
<b>G.Total (A+B)</b>	<b>Rs: 3965978</b>	<b>Rs. 3951002</b>	<b>Rs. 3958071</b>

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % above on item No.4 & 5 on Part -A (ii) Rs.14.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.3999906/- (1.22%) Saving on Estimated.

Add: Cantingency Lum Sum Rs. 34022

Total Estimate Rs. 4000000

Members

(JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

FINCIAL REVIEW

Estimates Cost Say 3999906

Tender Cost 3951002

Saving 48904

48904

3999906

1.22%

Chairman

(SHUHAM SHAH)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC Paver at village Nau Kot mile 575' FT .
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	02 Nos.
7	Total Bids received	02 Nos.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 Nos.
10	Bid(s) Rejected	01 Nos.
11	Financial Bid opening date.	02-03-2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remark
0	1	2	3	4	5	6
1	M/S. Muhammad Alam Pitafi	3951002	1st lowest (i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % above on item No.4 & 5 on Part -A (ii) Rs.14.0% above on part-B	48904/- Saving	Accepted being lowest	
2	M/S. Raees Ahmed Malik	3958071	2nd lowest (i) Rs.7.92 % above on items 1, 2 & 3 and Rs.21.44 % above on item No.4 & 5 on Part -A (ii) Rs.14.35% above on part-B	41929/- Saving	Rejected being highest	

**Signature of the Tendering Committee.**

Member  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

**NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018**

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the NIT invited for the Procurement of work : Construction of CC Paver at village Nau Kot mile 57.5 km. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |  |               |
|--|---------------|
| Mr. Jamiat Mal   | <b>Member</b> |
| i) Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki |               |
| Mr. Ali Asghar Mahar   | <b>Member</b> |
| ii) Assistant Engineer<br>Highway Sub-Division Ghotki            |               |

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **02-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **02-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **02 Nos.** bidder have purchased the bidding documents upto **01:00 PM** of **02-03-2018** and **02 Nos.** have responded the bids and received back on **02-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Muhammad Alam Pitafi	3951002	<b>1st Lowest</b>	Accepted being lowest
			(i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % above on item No.4 & 5 on Part -A (ii) Rs.14.0% above on part-B	
2	M/S. Raees Ahmed Malik	3958071	<b>2nd Lowest</b>	Rejected being highest
			(i) Rs.7.92 % above on items 1, 2 & 3 and Rs.21.44 % above on item No.4 & 5 on Part -A (ii) Rs.14.35% above on part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthwork items and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

### **Recommendation**

After due deliberation / security of each tender document by the Committee, I have recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

### **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER AT VILLAGE NAU KOI 575' FT .
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	<b>M/S. RAEES AHMED MALIK</b>
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
**(JAMIAT MAL)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

Chairman

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**







## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 02 / 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Muhammad Alam Pitafi	
2	M/S. Raees Ahmed Malik	

Member

(JAMIAT MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAB)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE MUBARAK MAHAR TALUKA & DISTT: GHOTKI 620 RFT.  
 NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-20  
 Opening Date.13-02-2018

Estamited sanctioned by Superintendenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Ghulam Mustafa Bhutto	
	(i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item No 85	
<u>CC Paver"</u>		
Amount of Schedule "B"	Rs. 2489784	Schedule-B Rs. 2489784
Add: premium 8% above except item 4 & 5	Rs. 34170	(+) Rs. 32974
427130	Rs. 2523954	Rs. 2522758
Add: Cartage of Material	Rs. 452223	Rs. 439752
2748450	item No.4 & 5	
Total	Rs. 2976177	Rs. 2962510

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item No.4 & 5 are lowest / reasonable & within the Estimates Cost Rs.3000000/- (1.25%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 23823

Total Estimate Rs. 3000000

Members (ZAFFAR ALI GHUNIO)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG. SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	3000000		
Tender Cost	2962510		
	37490	Saving	
Saving	37490	x 100 =	1.25%
Estt. Cost	3000000		
	1.25% Saving on Estimated		

(GHULAM SHABIR-KALWAR)  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Mubarak Mahar Taluka & Distt: Ghotki 620 RFT.
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Mustafa Bhutto	2962510	lowest/ Reasonable (i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item No.4 & 5	37490/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member (ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Mubarak Mahar Taluka & Distt: Ghotki 620 RFT. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Mr. Zaffar Ali Ghuino **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **13-02-2018** and **01 No.** has responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Mustafa Bhutto	2962510	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

### **Recommendation**


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

### **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members



**(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI**



**(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI**

Chairman




**(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER VILLAGE MUBARAK MAHAR TALUKA & DISTT: GHOTKI 620 RFT.
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. GHULAM MUSTAFA BHUTTO
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.


This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 13 / 02 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/S. Ghulam Mustafa Bhutto	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE MEHAR MAHAR TALUKA & DISTRICT GHOTKI 1344 RFT.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
Opening Date.13-02-2018

Estamined sanctioned by Superintendenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Sanaullah Mahar	
	(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No &5	

C C Paver"		Schedule-B	
Amount of Schedule "B"		Rs. 3301400	Rs. 3301400
Add: premium 8% above except item 4 &5	Rs. 44236	(+)	Rs. 42688
552950	Rs. 3345636		Rs. 3344088
Add: Cartage of Material	Rs. 606568		Rs. 597513
2748450	item No.4 &5		
Total	Rs. 3952204		Rs. 3941601

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5 are lowest / reasonable & within the Estimates Cost Rs.4000000/- (1.46%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 47796

Total Estimate Rs. 4000000

## FINCIAL REVIEW

Estimates Cost Say	4000000	
Tender Cost	3941601	
	58399	Saving
Saving	58399	x 100 =
Estt. Cost	4000000	1.46%
		1.46% Saving on Estimated

Members (ZAFFAR ALI GHUNIO)

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



### **BID EVALUATION REPORT**


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Mehar Mahar Taluka & District Ghotki 1344 RFT.
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	<b>02 / 03 /2018</b>

### **BID EVALUATION REPORT**


S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Sanaullah Mahar	<b>3941601</b>	lowest/ Reasonable (i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5	58399/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

  
**Member (ZAFFAR ALI GHUNIO )**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**Chairman**

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Mehar Mahar Taluka & District Ghotki 1344 RFT. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |   |               |
|---|---------------|
| i) Mr. Zaffar Ali Ghunio<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | <b>Member</b> |
| ii) Ali Asqhar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki                 | <b>Member</b> |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **13-02-2018** and **01 No.** has responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Sanaullah Mahar	3941601	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

### **Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

### **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER VILLAGE MEHAR MAHAR TALUKA & DISTRICT GHOTKI 1344 RFT.
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. SANAUJAH MAHAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office NIT i C / 189 dated.24- 01 - 2018 ,  
Corrigendum No.T / 51 dated.12-02-2018


**SUBJECT: - ATTENDANCE**

Date of Opening : 12 / 02 /2018.


S.No	Name of Contractor	Signatures
1	M/S. Sanaullah Mahar	

Member

  
(ZAFFAR ALI GHANI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(MIR KALWAR)  
ENGINEER  
DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE SALEH MAHAR

NIT/CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55 / 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
Opening Date.13-02-2018

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Estiamte Provision		Rate Quoted by Contractors	
		M/S. Sanaullah Mahar	
		(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No 85	
<b>C C Paver"</b>			
Amount of Schedule "B"	Rs. 2490857	Schedule-B	Rs. 2490857
Add: premium 8% above except item 4 &5	Rs. 33459	(+)	Rs. 32288
418235	Rs. 2524316		Rs. 2523145
Add: Cartage of Material	Rs. 448663		Rs. 435251
2072622	item No.4 &5		
Total	Rs: 2972979		Rs. 2958396

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5 are lowest / reasonal & within the Estimates Cost Rs.3000000/- (1.25%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 27021

Total Estimate Rs. 3000000

## FINCIAL REVIEW

Estimates Cost Say 3000000

Tender Cost 2958396

41604

Saving

41604

x 100 =

1.39%

Estt. Cost 3000000

1.39% Saving on Estimated

Members(ZAFFAR/ALI GHUNIO)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Saleh Mahar
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Sanaullah Mahar	2958396	lowest/ Reasonable (i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5	41604/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member (ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Saleh Mahar vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Zaffar Ali Ghunio **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **13-02-2018** and **01 No.** has responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Sanaullah Mahar	2958396	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.



7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members



(ZAFFAR ALI GHUNIO )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman



(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER VILLAGE SALEH MAHAR
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. SANAUULLAH MAHAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 13 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Sanaullah Mahar	

Member

  
(ZAFFAR ALI GHUNIO )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE SHAHEEDAN MAHAR TALUKA & DISTRICT GHOTKI 2825 R.T.  
 NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
 Opening Date.13-02-2018

Estamited sanctioned by Superintendenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Estiamnte Provision		Rate Quoted by Contractors	
		M/S. Ghulam Mustafa Bhutto	
		(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No &5	
<u>C C Paver"</u>			
Amount of Schedule "B"	Rs. 5741674	Schedule-B	Rs. 5741674
Add: premium 8% above except item 4 &5	Rs. 76201	(+)	Rs. 73534
952513	Rs. 5817875		Rs. 5815208
Add: Cartage of Material	Rs. 1060593		Rs. 1041164
4789161	item No.4 &5		
Total (A+B)	Rs: 6878468		Rs. 6856372

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5 are lowest / reasonable & within the Estimates Cost Rs.7000000/- (0.205%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 121532

Total Estimate Rs. 7000000

## FINCIAL REVIEW

Estimates Cost Say	7000000	
Tender Cost	6856372	
	143628	Saving
Saving	143628	x 100 =
Estt. Cost	7000000	2.05%
2.05% Saving on Estimated		

## Members

(ZAFFAR ALIGHUNIO)  
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
 EXECUTIVE ENGINEER

HIGHWAY DIVISION  
 GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Shaheedan Mahar Taluka & District Ghotki 2825 RFT.
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sohb Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432</u> & <u>No. 217483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13-02-2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking based on Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Ghulam Mustafa Bhutto	6856372	lowest/acceptable (i) Rs.772/- for item No.1 & 5 Rs.2171/- for item No.4 & 8	113022/- Saving	Accepted being lowest	

Signature of the Tendering Agency

Member (ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM MUSTAFA BHUTTO)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Shaheedan Mahar Taluka & District Ghotki 2825 RFT. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- |   |        |
|---|--------|
| i) Mr. Zaffar Ali Ghunio<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki                 | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 Nos.** bidder has purchased the bidding documents upto **01:00 PM** of **13-02-2018** and **01 Nos.** has responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
- 5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Ghulam Mustafa Bhutto	6856372	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.


8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 13 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Ghulam Mustafa Bhutto	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE AARAB MAHAR

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
Opening Date.13-02-2018

Estamted sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/. Sanaullah Mahar	
	(i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 & 5	
<u>C C Paver"</u>		
Amount of Schedule "B"	Rs. 2065142	Schedule-B Rs. 2065142
Add: premium 8% above except item 4 &5	Rs. 27909	(+) Rs. 26933
348867	Rs. 2093051	Rs. 2092075
Add: Cartage of Material	Rs. 377562	Rs. 373072
2072622	item No.4 &5	
Total	Rs: 2470613	Rs. 2465147

Lowest Rate quoted by M/. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 & 5 are lowest / reasonable within the Estimates Cost Rs.2500000/- (1.25%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 29387

Total Estimate Rs. 2500000

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW			
Estimates Cost Say	2500000		
Tender Cost	2465147		
	34853		Saving
Saving	34853	x 100 =	1.39%
Estt. Cost	2500000		
	1.39% Saving on Estimated		

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Aarab Mahar vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Zaffar Ali Ghunio **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM of 13-02-2018** and **01 No.** has responded the bids and received back on **13-02-2018 upto 02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/. Sanaullah Mahar	2465147	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8


**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman



(GHULAM SHABIR KAIWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Aarab Mahar
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/. Sanaullah Mahar	2465147	lowest/ Reasonable (i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 & 5	34853/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member (ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI




## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.


This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 13 / 02 /2018.


S.No	Name of Contractors/ firms	Signatures
1	M/. Sanaullah Mahar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF ROAD & RATAINING WALL AT VILLAGE DINO MAKO TO PIR ABU SAMAD BUKHARI MILE 0/0-0/2 + 350  
(REMAINING WORK)

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.13-02-2018

Estanited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 81 dated. 11 / 01 / 2018.

Estiamte Provision	Rate Quoted by Contractors	
	M/S. Abdul Razaque Dhandhoo	
	(i) Rs.7.60 % above except item No.8 on Part-A (ii) Rs. 11.0% above on part-B	

<b>Part - A ( Road )</b>		
Amount of Schedule "B"	Rs. 4332439	Schedule-B Rs. 4332439
Add: premium 8% above (+)	Rs. 346595	(+) Rs. 329265
	Rs. 4679034	Rs. 4661704
Ded: Differenc Cost of Bitumen	Rs. 86963	Rs. 86963

<b>Total - A</b>	<b>Rs. 4592071</b>	<b>Rs. 4574741</b>
Part - B (3.0 ft Span Culvert		
Amount of Schedule "B"	Rs. 198020	Rs. 198020
Amount Cartage of material	Rs. 22850	Rs. 21782
<b>Total - B</b>	<b>Rs. 220870</b>	<b>Rs. 219802</b>
<b>G . Total</b>	<b>Rs: 4812941</b>	<b>Rs. 4794543</b>

Lowest Rate quoted by M/S. Abdul Razaque Dhandhoo(i) Rs.7.60 % above except item No.8 on Part-A (ii) Rs. 11.0% above on part-B are lowest / reasonable & within the Estimates Cost Rs.4812941/- (0.38%) Saving on Estimated.

Total Estimate **Rs. 4812941**

Members

(ZAFFAR ALI/GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

<b>FINCIAL REVIEW</b>			
Estimates Cost Say	4812941		
Tender Cost	4794543		
	18398		Saving
Saving	18398	x 100 =	0.38%
Estt. Cost	4812941		
0.38% Saving on Estimated			

**BID EVALUATION REPORT**


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of road & Rataining wall at village Dino Mako to Pir Abu Samad Bukhari Mile 0/0-0/2 + 350 (Remaining work)
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13 / 02 /2018

**BID EVALUATION REPORT**


S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Abdul Razaque Dhandhoo	4794543	Lowest / Reasonable (i) Rs.7.60 % above except item No.8 on Part-A (ii) Rs. 11.0% above on part-B	18398/- Saving	Accepted being lowest	

**Signature of the Tendering Committee.**

  
**Member (ZAFFAR ALI GHUNIO)**  
**ASSISTANT ENGINEER**  
**PUBLIC HEALTH ENGG: SUB-DIVISION**  
**GHOTKI**

  
**(ALI ASGHAR MAHAR)**  
**ASSISTANT ENGINEER**  
**HIGHWAY SUB-DIVISION**  
**GHOTKI**

**Chairman**

  
**(GHULAM SHABIR KALWAR)**  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**GHOTKI**



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of road & Rataining wall at village Dino Makho Pir Abu Samad Bukhari Mile 0/0-0/2 + 350 (Remaining work) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- |   |        |
|---|--------|
| i) Mr. Zaffar Ali Ghunio<br>Assistant Engineer<br>Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar<br>Assistant Engineer<br>Highway Sub-Division Ghotki             | Member |

3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder have purchased the bidding document upto **01:00 PM** of **13-02-2018** and **01 No.** have responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Abdul Razaque Dhandhoo	4794543	Lowest / Rasonable	Accepted being lowest
			(i) Rs.7.60 % above except item No.8 on Part-A (ii) Rs. 11.0% above on	



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**

After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8

**Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members




**(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI**



**(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI**

Chairman




**(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI**


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF ROAD & RATAINING WALL AT VILLAGE DINO MAKO TO PIR ABU SAMAD BUKHARI MILE 0/0-0/2 + 350 (REMAINING WORK)
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. ABDUL RAZAQUE DHANDHOO
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: -** ATTENDANCE SHEET.

Date of Opening : 13 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Abdul Razaque Dhandhoo	

**Member**

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

**Chairman**

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

# "COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVAR VILLAGE LAKHO LANJARI

NOT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55 / 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018  
Opening Date.13-02-2018

Estimated sanctioned by Superintendenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S).P.B/ 56 Dated. 08-01-2018.

Estimate Provision		Rate Quoted by Contractors	
		M/S. Sanaullah Mahar	
		(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5	
<u>C C Paver"</u>			
Amount of Schedule "B"	Rs. 2499356	Schedule-B	Rs. 2499356
Add: premium 8% above except item 4 &5	Rs. 33592	(+)	Rs. 32416
419897	Rs. 2532948		Rs. 2531772
Add: Cartage of Material	Rs. 450060		Rs. 435251
2072622	item No.4 &5		
Total	Rs: 2983008		Rs. 2967023

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 are lowest / reasonable & within the Estimates Cost Rs.3000000/- (1.10%) Saving on Estimated.

Add: Cantingency Lum Sum

Rs. 16992

Total Estimate Rs. 3000000

Members

(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

FINCIAL REVIEW	
Estimates Cost Say	3000000
Tender Cost	2967023
Saving	32977
Estt. Cost	3000000
1.10% Saving on Estimated	1.10%

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

**BID EVALUATION REPORT**

1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	Tender Description /Name of work/ item	Construction of CC paver village Lakho Lanjari
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdu Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 <u>SPPRA SR No.36432 ID No. 2147483647</u>
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date ( if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified ( if applicable)	01 No.
10	Bid(s) Rejected	---
11	Financial Bid opening date.	13 / 02 /2018

**BID EVALUATION REPORT**

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Sanaullah Mahar	2967023	lowest/ Reasonable (i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5	32977/- Saving	Accepted being lowest	

Signature of the Tendering Committee.

Member (ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION GHOTKI.**

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.**

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Construction of CC paver village Lakho Lanjari vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

**Following attend the meeting:**

- i) Mr. Zaffar Ali Ghunio **Member**  
Assistant Engineer  
Public Health Engg: Sub-Division Ghotki
- ii) Ali Asghar Mahar **Member**  
Assistant Engineer  
Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: **13-02-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii) The tender was opened on **13-02-2018 @ 02:00** before the tender opening Committee.
4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **13-02-2018** and **01 No.** has responded the bids and received back on **13-02-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.
5. During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in form of Cost	Remarks
1	M/S. Sanaullah Mahar	2967023	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7

**Recommendation**


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8


**Decision**

In view of Para No.7 of this report it is decided that tenders to be awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members



(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI



(ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman




(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI


**TECHNICAL EVALUTION REPORT /**  
**BIDDER QUALIFICATION REPORT.**

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	CONSTRUCTION OF CC PAVER VILLAGE LAKHO LANJARI
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. SANAULLAH MAHAR
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE


**Signatures of the Tendering Committee.**

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI






**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,  
Corrigendum No.TC/G-55/ 361 dated.12-02-2018


**SUBJECT: - ATTENDANCE SHEET.**

Date of Opening : 13 / 02 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Sanaullah Mahar	

Member

  
(ZAFFAR ALI GHUNIO)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGG: SUB-DIVISION  
GHOTKI

  
(ALI ASGHAR MAHAR)  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
GHOTKI

Chairman

  
(GHULAM SHABIR KALWAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI