"COMPERATIVE STATEMENT"
N.e of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE ZUBAIR ALI CHHIJAN UC WAGNI

RIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-
2018, Opening Date.02-03-2018

\
| ¥
.Estam%ted sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. /I 12018.

Rate Quoted by Contractors

M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (ii)
Rs.10.33% ahove on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1483698 Schedule-B Rs. 1483698
Add: 8% above premium Rs. 20488 (+) Rs. 19463
on item No.1,2,3 256095 Rs. 1504186 Rs. 1503161
Add: Cartage of Material (+) Rs. 271417 (+) Rs. 267249
1227603 on item No.4 &5
Total (A) Rs. 1775603 Rs. 1770410
Part - B "Drainage”
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 18676 (+) Rs. 17741
Total (B) Rs. 190417 Rs. 189482
G.Total (A+B) Rs: 1966020 Rs. 1959892

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (ii) Rs.10.33% above
on part-8 are lowest / reasonable & within the Estimates Cost Rs.2000000/- (2.01%) Saving on Estimated.

Q
Add: Cantigency Lum Sum Rs. 33980 A}/{/
Total Estimate [Rs. 2000000 | 74

) . Members (3amMIATMAL)
| ‘NCIAL REVIEW ASSISTANT ENGINEER
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION

Tender Cost 1959892 GHOTKI -
40108 Saving (GHULAM S “WAR)

Saving 40108 . _ . a0 awan Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 RS HIGHWAY DIVISION
2.01% Saving on Estimated HOTKI

(ALI A AR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Gho!
2 [Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.201 o rigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at v & Zubair Ali
work/ item Chhijan UC Wagni
4 [Method of Procurement Single stage (by Competitive = o / bid)
5 [Tender published. NIT published : (i) The Ex{rcc Tribunc (. 5-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Dailv Fxpress Urc«« Dt 27-01-2018 (iv)
Daily Milat Dt.26-01-2018 5" 7"A SR No 1D No.
2147483647 -
6 | Total Document sold 01 No.
7 | Total Bids received 01 No. o - -
8 |Technical Bid opening date (Provided details in sepaial ) a
( if applicable) S —
9 |No. of Bid technically qualified | 01 No.
( if applicable) _ B - -
10 |Bid(s) Rejected —
11 |Financial Bid opening date. 02-03-2018 -
BID EVALUATION REPORT
" L _1::Iu|
5.No Nm;i:;::m or Cc;i:;fi:':grhy Ranking in terms of Cost : \_t\l_lll::‘l‘il .l l EI"“,‘_(., Remarks
3 1 2 3 s — & |
Lowest /| Reasonable |
(i) Rs.7.60 % above except f ' il ‘
M/S. Ali Hassan item No.4 & 5 and Rs.21.77 AR - .
1 I(a{[war 1959892  |% above on item No.4 & 5 on " st/
Part -A (i) Rs.10.33% above | 9 ble
on part-B |
Signature of the Tendering Committ
Member (JAMIAT ﬁm.} (ALT 2 AR)
ASSISTANT ENGINEER ASSTS T FNGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHW Un-DIVISION
GHOTKI HOTK
g . T
Chairman (GHULAM SHA L




3 OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

o
1
gi })g DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PR REMEN EE MEETING HELD :02-03-2018.

T A meeting of the Procurement Committee was held in office of the Executive Encinae:
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Zubair Ali

Chhijan UC Wagni vide NIT No.mentioned above, and subsequently hoisted on The website of

Sindh Public Procurement Regularity Authority and Information Advertisement Departinen!
Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befo
Procurement Committee in presence of representatives of participants.

il. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documant
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by S— |

S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ali Hassan (i) Rs.7.60 % above except [Accepted being
V' lksiwar 1959892  |item No.4 & 5 and Rs.21.77 | jowest

% above on item No.4 & 5
on Part -A (ii) Rs.10.33%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthima!
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT MAL) (ALI ASGHAR MAHAR)
D ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION eptynh okl sy
GHOTKI
Chairman
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TECHNI

EVALUTION REPOR

BIDDER QUALIFICATION REPORT,

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
ZUBAIR ALI CHHIJAN UC WAGNI

4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 [NAME OF FIRM / BIDDER M/S. ALI HASSAN KALWAR -

6 |[N.T.N AVAILABLE —

7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED -

10 |TENDER FEE / COST OF DEPOSITED '
BIDDING DOCUMENT |

11 |TURNOVER OF AT LEAST AS |AVAILABLE f
THREE YEARS. ]

i f in '

X

Member

GHOTKI

Chairman
EXEC

HIGH

(GHULAM SH

7

Y
/4

(JAMIA AL]
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

e
KALWAR)
URIVE ENGINEER
DIVISION



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ali Hassan Kalwar

\/
O/
v r;>;:
Member (JAMIAT MAL) (ALI A AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KT\T.WKR)

EXECUTIVE ENGINEER
HIGHW IVISION
T .




[

"COMPERATIVE STATEMENT"

N".f Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE RAMZAN BHAMBHRO

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors
M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.22 % above on item No.4 & 5 on Part -A (i)
Rs.14.22% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1338001 Schedule-B Rs. 1338001
Add: 8% above premium Rs. 17780 (+) Rs. 16935
on item No.1,2,3 (222247 ) Rs. 1355781 Rs. 1354936
Add: Cartage of Material (+) Rs. 243643 (+) Rs. 236763
(_ 1115754) onitem No.4 &5
Total (A) Rs. 1599424 Rs. 1591699
Part - B "Drainage”
Amount of Schedule "B" Rs. 322728 Rs., 322728
Add: Cost of Cartage of Material Rs. 48061 (+) Rs. 45989
Total (B) Rs. 370789 Rs. 368717
G.Total (A+B) Rs: 1970213 Rs. 1960416

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.22 % above on item No.4 & 5 on Part -A (ii
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1. Q\%) Saving on Estimated.

Rs.14.22%

Add: Cantigency Lum Sum Rs. 29787 \\: f
Total Estimate [Rs. 2000000 | NA5/
Members (3amr AfiéAL) (ALT ASEHAR MAHAR)
FINCIAL REVIEW e ASSISTANT ENGINEER
: il ions HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1960416 GHOTKI ; :
39584 Saving (GHULAM SHABIR RALWAR)
Saving 39584 . 100 = : Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 T el HIGHWAY DIVISION
1.98% Savinag on E'=:'t1|r1|f d 7 ot




EVAL N PORT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Ramzan
work/ item Bhambhro
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form) B
( if applicable)
9 |No. of Bid technically qualified | 01 No.
(_if applicable) =
10 |Bid(s) Rejected
11 |Financial Bid opening date. 02-03-2018 )
BID EVALUATION REPORT
COMpPArison
Reasons for
Name of firm or | Cost offered by 5 with - L
S.No Bidder the Bidder Ranking in terms of Cost Betisaated accepla‘ncc/ Remarks
i rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except Accepted
1 item No.4 & 5 and Rs.21.22 39584 /- X
1 [\ AnSauEh| 1960416 |5 above on ftem No4 & Son| e |being lowest/
Part -A (i) Rs.14.22% above 9 | Reasonable
on part-B
Signature of the Tendering Committee.
‘??%?
Member (JAMI “AL) (ALI HAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHAEBEI; KALWAR)

EXECUJIVE ENGINEER
HIGHWAY DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - P ENT COMMITTEE M E :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Encincer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Ramzar

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

if) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender openinc
Committee.

=3 The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by s
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
|
Lowest / Reasoanable {
|
M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being :
1 Brothers 1960416 item No.4 & 5 and Rs.21.22 | |owest ‘I
% above on item No.4 & 5 |
on Part -A (ii) Rs.14.22% ]
above on part-B 1
|
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

? Recommendation
After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision
In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\

!

Members vy/
(JAMIA unéu.) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGE!:S%:I SUB-DIVISION ]
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUJIVE E EER
HIGHWAY PIVISION
OTKI
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TECHNI

L EVALUTION
UALIFI

T

10 T.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No., TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM RAMZAN BHAMBHRO
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 [NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS B
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |[TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
ft n

Member

GHOTKI

Chairman

(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(GHULAM

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

4
ABIR KALWAR)

EXECUTIVE ENGINEER

HIGHW wﬂ_




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers

e

Céy
X »‘I}é{/
|V ./
Member fJAMIA%IIAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH IVIS




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

s A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Saleh Mahar,

The website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3: During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

il. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee,

4, The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
1 |erethers 1964021 fitem No.4 & 5 and Rs.21.23 ||qwest
% above on item No.4 & 5
on Part -A (ii) Rs.10.72%
above on part-B
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SRR The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\'y
R/

Members \:”7,;/
ol puss Sar My
ASSISTANT ENGINEER
PUBLIC HEALTI-:;E:S_(I;(:.[ SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
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"COMPERATIVE STATEM : ..

Na, ‘\Nork :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SALEH MAHAR, MOHALLA SULTAN ABAD UC SALEH MAHAR
I g s
" NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I /2018.

Rate Quoted by Contractors
M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii)
Rs.10.72% above on part-B

Part- A Paver
Amount of Schedule "B" Rs. 1491150 Schedule-B Rs. 1491150
Add: 8% above premium Rs. 19898 (+) Rs. 18953
on item No.1,2,3 (248721 ) Rs. 1511048 Rs. 1510103
Add: Cartage of Material  (+) Rs. 269468 (+) Rs. 263766
(_ 1242420) onitem No.4 &5
Total (A) Rs. 1780516 Rs. 1773869
Part - B "Drainage"
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 19094 (+) Rs. 18411
Total (B) Rs. 190835 Rs. 190152
G.Total (A+B) Rs: 1971351 Rs. 1964021

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.80%) Saving on Estimated.

.10.72%

\
Add: Cantigency Lum Sum Rs. 28649 \‘;{4
Total Estimate [Rs. 2000000 | \';;«?}},I;‘/ ~
A/
Members  (3aMIAT/MAL) :‘;;IISATENT :E!Nl:ig::;)l
FINCIAL REVIEW ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALFMENGG: SUB-DIVISION CHOTKY
Tender Cost 1964021_ HOTKI -
35979 Saving (GHULAM SHABI;;ALWAR)_ 3
Saving 35979 5 Chairman EXECUTEVE ENGINEER
Estt. Cost 2000000 X 100 =  1.80% HIGH DIVISIO
1.80% Saving on Estimated




VA ON PO

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 [Tender Reference No N.LI.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Saleh Mahar,
work/ item Mohalla Sultan Abad UC Saleh Mahar
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No0.36432 ID No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMparison
. 2 Reasons for
S.No Name.uf firmor: | Costalfered Ly Ranking in terms of Cost \:\nth acceptance/ Remarks
Bidder the Bidder Estimated i
i rejection
0 1 2 3 4 5 [
Lowest / Reasonable
(i) Rs.7.62 % above except
: Accepted
: llah item No.4 & 5 and Rs.21.23 35979/- !
1 EKBSI'O?::;U A 1964021 % above on item No.4 & 50on SBViﬂf bEII"lg lowest f
Part -A (ii) Rs.10.72% above 9 Reasonable
on part-B
Signature of the Tendering Committee.
X
74
‘-\"1"( \l ,/(;‘
S
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTJVE ENGINEER

DIVISION




TECHNICAL EVALUTION REPORT /

DD

A

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME [CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM SALEH MAHAR, MOHALLA SULTAN ABAD UC SALEH MAHAR

4 |METHOD OF PROCUREMENT SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

<LN//
Member YV/ 7/
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM 5|-m§|aE I;W'R)
EXECURIVE ENGINEER
HIGHWRY )olxcvrxs*ou




OFFICE OF THE EXECUTIVE ENGINEER |
HIGHWAY DIVISION GHOTKI. |

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02/03 /2018. |
S.No Name of Contractors/ firms Signature i
1 |M/S. Ahsanullah & Brothers Q/ |
A\, t
¥
\\/-.‘._.,_?. /)/ .
Member (JAMIAE/.»/ﬁhL) (ALI ASGHAR MAHAR )
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHAQ;}ﬁ'mWKR)

EXECUTIVE ENGINEER
HIGHW IVISION
TK



"COMPERATIVE STATEMENT"

Narr.f Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE ATTAL MURADANI UC ATTAL MURADANI
A}
" N;.T Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
: 2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / 1 2018.

Rate Quoted by Contractors
M/S. A.T.A Enterprises

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii)
Rs.10.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1924137 Schedule-B Rs. 1924137
Add: 8% above premium Rs. 25651 (+) Rs. 24433
omitem No.1,2,3 (320643 ) g 1049788 Rs. 1948570
Add: Cartage of Material (+) Rs. 340346 (+) Rs. 336734
(_ 1603494 ) onitem No.4 &5
Total (A) Rs. 2290134 Rs. 2285304
Part - B "Drainage”
Amount of Schedule "B" Rs. 174792 Rs. 174792
Add: Cost of Cartage of Material Rs. 18287 (+) Rs. 17479
Total (B) Rs. 193079 Rs. 192271
G.Total (A+B) Rs: 2483213 Rs. 2477575

Lowest Rate quoted by M/S. A.T.A Enterprises(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.10.0% above on
part-B are lowest / reasonable & within the Estimates Cost Rs.2499900/- (0.89%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 16687 _ »&
Total Estimate [Rs. 2499900 | \/%
7 ALI ASGHAR MAHAR
Members (3aMIATMAL) ( )
FINCIAL REVIEW ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2499900 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 2477575 GHOTKI %
22325 Saving (GHULAM SHA R)
Saving 22325 o _ Ehairmran EXECUTIVE ENGINEER
Estt. Cost 2499900 =~ 089% HIGH 'y.xsmw
0.89% Saving on Estimated TKI




BID EVALUATI REPORT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Attal Muradani
work/ item UC Attal Muradani
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR N0.36432 1D No.
21474 7
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable) -
10 |Bid(s) Rejected
11 [Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMparison
S.No | Name of firm or | Cost offered by Rankiing in terms of Cost with Iteasotn ° f‘tr Remark
= Bidder the Bidder & Estimated Reep a'nu,/ i
ik re;echcm Sy
0 1 2 3 4 5 G
Lowest / Reasonable
(i) Rs.7.62 % above except A ted
item No.4 & 5 and Rs.21.0 % : ccepte
1 grferAn.l;eAs 2477575  |above on item No.4 & 5 on 252;2': / being lowest /
P Part -A (i) Rs.10.0% above 9 | Reasonable
on part-B
Signature of the Tendering Committee.
\\7
~/
v ."’rl
Member (JAmn (ALI ASEHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SH )

EXECNTIVE ENGINEER
HIG Y DIVISION
Ki



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Enc
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Attal Muradan

Sindh Public Procurement Regularlty Authority and Information Advertisement Dep.hm.. .
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened beforc 1
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding document
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by N —
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

1 M/B. AT.A 0477575 (i) Rs.7.62 % above except |Accepted being
Enterprises item No.4 & 5 and Rs.21.0 ||owest
P % above on item No.4 & 5
on Part -A (ii) Rs.10.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthima!ic:
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, i

tender,
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

x\?

Members
ASS]%#KIEI# EN%RIEER s v oo
ASSISTANT ENGINEER
PUBLIC HEALTHGE‘I:;(;E.I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
y  —
Chairman (GHULAM SHABIR KALWAR)

EXECUTRVE ENGINEER
HIGHW I ON
G
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME [CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM ATTAL MURADANI UC ATTAL MURADANI

METHOD OF PROCUREMENT |SINGLE STAGE

NAME OF FIRM / BIDDER M/S. A.T.A ENTERPRISES

N.T.N AVAILABLE

REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

EXPERIENCE AVAILABLE
05 % EARNEST MONEY DEPOSITED N
TENDER FEE / COST OF DEPOSITED -

BIDDING DOCUMENT

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

Member {
) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

_\ a
Chairman (GHULAM SHA KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.

Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
i M/S. A.T.A Enterprises M
:rf

Member (JAMIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
. j 2
Chairman (GHULAM SHABIR KALWAR)

EXECUTKIVE ENGINEER
HIGH DIVISION




"COMPERATIVE STATEMENT"

N!Of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE CHHATAN MAHAR, MAHAR MOHALLA AND GADANI MOHALLA UC KHANPUR MAHAR

N lled by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 :

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

Estiamte Provision M/S. A.T.A Enterprises

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii)
Rs.14.77% above on part-B (iii) Rs. ATPARonPart(C)

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1107001 Schedule-B Rs. 1107001
Add: 8% above premium Rs. 15569 (+) Rs. 11020
on Ram Ne:t, 4.3 (144615 ) Rs. 1122570 Rs. 1118021
Add: Cartage of Material (+) Rs. 194769 (+) Rs. 191601
C 912386 ) on item No.4 &5
Total (A) Rs. 1317339 Rs. 1309622
Part - B "Drainage”
Amount of Schedule "B" Rs. 967862 Rs. 967862
Add: Cost of Cartage of Material Rs. 146746 (+) Rs. 142953
Total (B) Rs. 1114608 Rs. 1110815
Part -C " RCC Pipe & Main hole”
Amount of Schedule "B" Rs. 68664 Rs. 68664
Rs. AT PAR
Total (C) 68664 68664
G.Total (A+B) Rs: 2500611 Rs. 2489101

Lowest Rate quoted by M/S. A.T.A Enterprises(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.
on part-B (iii) Rs. AT PAR on Part ( C ) are lowest / reasonable & within the Estima{&rgost Rs.2500385/- (0.45%) Saving on Estimated.
N

.77% above

\/'\.'f'
Total Estimate [Rs. 2500611 | \/\*" "
Members 1@ (ALI AS R MAHAR)
FINCIAL REVIEW ASS:E;$:l:T E:A:::-) ASSISTANT ENGINEER
; GINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2500385 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTII
Tender Cost 2489101 GHOTKI _
11284 Savi -
Saving 11284 R Chairm (GHULAM SHABIR KALWAR)
Estt. Cost JE00385. X 100=  04s% Ll EXECUTIVE ENGINEER
) e HIGHWAY DIVISION
0.45% Saving on Estimated T




D EV. ON
1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum

No.TC/G-55/ 361 dated.12-02-2018

Tender Description /Name of
work/ item

Construction of C.C Paver & Drainage at village Chhatan Mahar
Mahar Mohalla and Gadani Mohalla UC Khanpur Mahar

4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Da _
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647 ;
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
(_if applicable) o
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMPITTSON
Reasons for
f fi ffered b ; ith
S.No Nam;i: del:m o Cots}:eoB :;:er Y|  Ranking in terms of Cost Est‘iv::ate d acceptance/ Remarks
PR rejection
0 1 2 3 4 3 6
Lowest / Reasonable
(i) Rs.7.82 % above except
item No.4 & 5 and Rs.21.0 % Accepted
1 M/S. A'T'A 2489101 |above onitem No.4 & 5 on 1128_4"’_ being lowest /
Enterprises Part-A (i) Rs.14.77% above | SaViNg | "o~ e
on part-B (iii) Rs. AT PAR on
Part(C)
Signature of the Tendering Committee.
\
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
»
Chairman (GHULAM SHA R)

EXECUT|VE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the hid:
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Chhatan

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and
Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender o
Committee,

4, The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018&
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Reasoanable

(i) Rs.7.62 % above except s
1 M/S. A T.A 2489101 |item No.4 & 5 and Rs.21.0 Accepted being

Enterprises % above on item No.4 & 5 |lowest
on Part -A (ii) Rs.14.77%
above on part-B (iii) Rs. AT
PAR on Part (C )
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum

qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members b;?
(JAMIA

ASSISTANT ENGINEER (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER
P A aHoTir - DV ISTON HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHA KALWAR)
EXECUTEVE ENGINEER

HIGHWAY, DIVISION

KI
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NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO, N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGL
OF WORK/ ITEM CHHATAN MAHAR, MAHAR MOHALLA AND GADANI MOHALLA
UC KHANPUR MAHAR
4 [METHOD OF PROCUREMENT _ |SINGLE STAGE o
5 |NAME OF FIRM / BIDDER M/S. A.T.A ENTERPRISES -
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE .
9 |05 % EARNEST MONEY DEPOSITED s
10 |TENDER FEE / COST OF DEPOSITED o
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
: = _
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
]
S.No Name of Contractors/ firms Signature

1 |M/S. A.T.A Enterprises %Ja{

W /

N A

X
< \é
* .:'::;‘/ /

- 7Y/
Member (JAMIACI'J'V‘(AL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

EXECU ENGINEER

HIGH ISION

Chairman (GHummguxwmwnm
TKI




"COMPERATIVE STATEMENT"

Na of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE PHOG MAGNHAR UC KHANPUR MAHAR
:‘\IIT alled by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 - ; |
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / 1 2018.
Rate Quoted by Contractors
Estiamte Provision M/S. Ahsanullah & Brothers
(i) Rs.7.60 % above except item No.4 and Rs.21.72 % above on item No.4 on Part -A (ii) Rs.14.77
% above on part-B (iii) Rs. ATPARonPart(C)
Part - A ( C C Paver)
Amount of Schedule "B" Rs. 266901 Schedule-B Rs. 266901
Add: 8% above premium Rs. 2590 (+) Rs. 2461
on item No.1,2,3 (32381 ) Rs. 269491 Rs. 269362
Add: Cartage of Material (+) Rs. 50365 (+) Rs. 49465
(_ 2277387)  onitem No.4
Total (A) Rs. 319856 Rs. 318827
|Part - B "Drainage"
Amount of Schedule "B" Rs. 1418761 Schedule-B Rs. 1418761
Add: Cost of Cartage of Material Rs. 215240 (+) Rs. 209551
Total (B) Rs. 1634001 Rs. 1628312
|Part -C " RCC Pipe & Main hole"
Amount of Schedule "B" Rs. 37368 Schedule-B Rs. 37368
Rs. AT PAR | Rs. AT PAR
Total (C) 37368 37368
G.Total (A+B) Rs: 1991225 Rs. 1984507

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 and Rs.21.72 % above on item No.4 on Part -A (ii) Rs.14.77 % above on
part-B (iii) Rs. AT PAR on Part ( C ) are lowest / reasonable & within the Estimates Cﬂﬁﬁ 5;.1999774/- (0.76%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 8775 i

Total Estimate [Rs. 2000000 B \/}
/)
Members (3am1aTMAL) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER B
- HIGHWAY SUB-DIVISION
Estimates Cost Say 1999774 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1984507 GHOTKI
15267 Savi ﬁéi l -
: i . (GHULAM S R-KATWAR)
Saving 15267 B Chairman
. —= x 100 0.76%, P
|Estl, Cost 19499774 =

|
I y T EOf - - - !
0.76% Saving on Estimated




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 [Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum =
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of | Construction of C.C Paver & Drainage at village Phog Magnhar
work/ item UC Khanpur Mahar
4 |[Method of Procurement Single stage (by Competitive rate / bid) R
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) [Z_-T',-.l
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (i)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form) R
( if applicable) E
9 |No. of Bid technically qualified | 01 No.
( if applicable) |l
10 |Bid(s) Rejected ---
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
Name of firm or | Cost offered b N with Reasons fu
S.No Bidder the Bidder y Ranking in terms of Cost Estimated acce.epta.ncc/ Remarks
cost 1.'&'!!(110!1 =
i 1 2. 3 4 5 6
Lowest / Reasonable l
(i) Rs.7.60 % above except
item No.4 and Rs.21.72 % Accepted
1 MS. Asanliah 1984507 |above on item No.4 on Part - 152{_’7‘(- being lowest /
& Brothers A(i)Rs.14.77 % aboveon | Saving | p "o ble
part-B (iii) Rs. AT PAR on
Part(C)
J
Signature of the Tendering Committee.
%
vfy\ /X
;/,i/
Member (JAMIA 1 L) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
s »
Chairman (GHULAM SHAB AR)

EXECUTIVE ENGINEER
HIGHWEY DIVISION

oI



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Encine
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss th el
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Phog Ma jnhar

Sindh Public Procurement Regularity Authority and Information Advertisement Depariment
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before (e
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding document
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Reasoanable

(i) Rs.7.60 % above except o
1 M/S. Ahsanullah & 1984507 |item No.4 and Rs.21.72 % Accepted bein

Brothers above on item No.4 on Part { lowest
A (ii) Rs.14.77 % above on
part-B (iii) Rs. AT PAR on
Part(C)
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimetica!
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mu
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the res
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

%
\
o< /{/

TS

Members

ASSTSTANT Eﬁéﬂsm (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
N on o HIGHWAY SUB-DIVISION
GHOTKI

Chairman (GHULAM SHABYR KALWAR)

EXECUTEVE ENGINEER
HIGH DIVISION
KI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM PHOG MAGNHAR UC KHANPUR MAHAR
4 |METHOD OF PROCUREMENT _ |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS
6 |N.T.N AVAILABLE )
7 |REGISTRATION WITH P.E.C __ |AVAILABLE REGISTRATION '
8 |EXPERIENCE AVAILABLE 1
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS _ |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

Chairman

( JAM%/

MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

A
(GHULAM $HABIR KALWAR)

EXECUTIVE ENGINEER




HIGHWAY DIVISION GHOTKI.

OFFICE OF THE EXECUTIVE ENGINEER

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers % ‘4% ,

N,
\‘ }\1 x
/
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

—

AR\
Chairman (GHULAM S A%mxn)
EXECUTI ENGINEER
HIGH D ION
KI




"COMPERATIVE STATEMENT"

Name of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE MOHALLA ISRAR SHAH MATHELO ( MOMAL J1 MARI)
- NI led by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. 1 /2018,

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.63 % above except item No.4 & 5 and Rs.20.33 % above on item No.4 & 5 on Part -A (ii)
Rs.12.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1445504 Schedule-B Rs. 1445504
Add: 8% above premium Rs. 19713 (+) Rs, 18801
on item No-1,2,3 (246415 ) Rs. 1465217 Rs. 1464305
Add: Cartage of Material (+) Rs. 250239 (+) Rs. 243775
(_ 1199089 ) on item No.4 &5
Total (A) Rs. 1715456 Rs. 1708080
Part - B "Drainage”
Amount of Schedule "B" Rs. 252148 Rs. 252148
Add: Cost of Cartage of Material Rs. 32082 (+) Rs. 30560
Total (B) Rs. 284230 Rs. 282708
G.Total (A+B) Rs: 1999686 Rs. 1990788

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.63 % above except item No.4 & 5 and Rs.20.33 % above on item No.4 & 5 on Part -A (ii) Rs.12.0%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.46%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 314 ‘W’

Total Estimate |Rs. 2000000
Members j (ALI ASGHAR MAHAR)
FINCIAL REVIEW P EggllzlEER ArSESEAN NSNS NEER
- HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1990788 GHOTKI — \M
9212 Saving (GHULAM SHABIR KALWAR)
Saving 9212 ~ ) Chairman EXECUTNVE ENGINEER
b x 100 = 0.46%
Estt. Cost 2000000 HIGH DIVISION
0.46% Saving on Estimated TKI




EV ON RT
O
1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum -
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Mohalla Israr
work/ item Shah Mathelo ( Momal Ji Mari)
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPP 6432 ID No.
21474 7
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form) h
( if applicable)
9 [No. of Bid technically qualified | 01 No.
(_if applicable) =
10 |Bid(s) Rejected =
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
- '“‘m’.”"b“ Reasons for
S.No Nlm;ig;il:m & Co;t.:;fiedr:celrby Ranking in terms of Cost Esl‘:r:::te d acceptance/ Remarks
cosk rejection ¥
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.63 % above except Accepted
M/S. item No.4 & 5 and Rs.20.33 e .
1 &f;o.:«:;l:?snullah 1990788  [% above on item No.4 & 5 on gﬁiﬁf being lowest /
Part -A (il) Rs.12.0% above 9 | Reasonable
on part-B
Signature of the Tendering Committee.
Member (JAMIAT/MAL) (ALI ASGAAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECWTIVE ENGINEER
HIG Y DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PRO ENT COMMITTEE MEETING HELD ON :02-03-2018.

18 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bid:
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Mohalla Israr

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opcning
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by P .
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.63 % above except |Accepted being
1 Brothers 1990788 item No.4 & 5 and Rs.20.33 | |gwest

% above on item No.4 & 5
on Part -A (ii) Rs.12.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respoctive
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members b? /

(JAMIAT MAL) (ALI ASGHAR MAHAR)

PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT ENGINEER
GHOTKI HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
oT
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM MOHALLA ISRAR SHAH MATHELO ( MOMAL JI MARI)
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
i f ri e
\
Member
JAMI (ALI ASGHAR MAHAR)
ASSISTAN GINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM HA§;; KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
1 M/S. Ahsanullah & Brothers qf \
N\
Nozvzs
SN K
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGH DIVISION




"COMPERATIVE STATEMENT"

N' of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE PANJAL SAHTO
¥ NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 '
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.45 % above on item No.4 & 5 on Part -A (ii)
Rs.12.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1477040 Schedule-B Rs. 1477040
Add: 8% above premium Rs. 20137 (+) Rs. 19181
o item No.3,2,3 ( 251714 ) Rs. 1497177 Rs. 1496221
Add: Cartage of Material  (+) Rs. 256530 (+) Rs. 250579
( 1225326 ) onitem No.4 &5
Total (A) Rs. 1753707 Rs. 1746800
Part - B "Drainage”
Amount of Schedule "B" Rs. 218360 Rs. 218360
Add: Cast of Cartage of Material Rs. 27636 (+) Rs. 26203
Total (B) Rs. 245996 Rs. 244563
G.Total (A+B) Rs: 1999703 Rs. 1991363

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.45 % above on item No.4 & 5 on Part -A (ii) Rs.12.0%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.75%) Saving on Estimated.

A
Add: Cantigency Lum Sum Rs. 297 _“_{-5¢
X,
Total Estimate |Rs. 2000000 | ﬁ;{}.;ﬁf
Menbers GAMMA w3 (ALI ASGHAR MAHAR)
FINCIAL REVIEW . ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1991363 GHOTKI = 7
8637 Saving (GHULAM SHABIR KALWAR)
Saving 8637 . , Chairman EXECYTIVE ENGINEER
Estt. Cost 2000000 100= 0.43%
0.43% Saving on Estimated




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Panjal Sahto
work/ item
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date (Provided details in separate form)
(if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMPATISon
z Reasons for
S.No Nam; i:;iiil:m o Cotstt.eogiedr::rby Ranking in terms of Cost Est‘;:::te d acc?plau:e/ Remarks
- rejection
[ 0 1 2 3 4 5 [
Lowest / Reasonable
(i) Rs.7.62 % above except Accepted
item No.4 & 5 and Rs.20.45 N
1 gf'sr'o‘:::f;”"ah 1991363 % above on item No.4 & 5 on ggz;'{ g | being lowest/
Part -A (ii) Rs.12.0% above Reasonable
on part-B
Signature of the Tendering Committee.
Member (JAMIAYMAL) (ALI AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - P REME M EE HE N :02-03-201
1. A meeting of the Procurement Committee was held in office of the Executive Engineer

Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Panjal Sahto

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by o
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
1 Brothers 1991363 item No.4 & 5 and Rs.20.45 | |owest

% above on item No.4 & 5
on Part -A (ii) Rs.12.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\
%
Members \?’?7}
(JAMIAT MAL) (ALl ASGYAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGE'I:S&:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI

@!E 2
Chairman (GHULAM SHA LWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
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NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
PANJAL SAHTO

4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS
6 [N.T.N AVAILABLE .
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION =
8 |EXPERIENCE AVAILABLE =
9 |05 % EARNEST MONEY DEPOSITED :
10 |[TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

f mi

\
Wy

Member v /14
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers

\\/1
Vo
Member [JAMIAﬁMAL)
ASSISTANT ENGINEER ASSTSTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

"

— ..

Chairman (GHULAM $HABIR KALWAR)
EXECUTIVE ENGINEER
HIGH Y DIVISION




"COMPERATIVE STATEMENT"

Na‘of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE HAJI HAMEED CHANNA UC KHADWARI

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii)
Rs.10.12% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1465895 Schedule-B Rs. 1465895
Add: 8% above premium Rs. 19063 (+) Rs. 18110
R Nt (238292) R 1ag4958 Rs. 1484005
Add: Cartage of Material (+) Rs. 262550 (+) Rs. 257797
(_ 1227603) onitem No.4 & 5
Total (A) Rs. 1747508 Rs. 1741802
Part - B "Drainage"
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 18302 (+) Rs. 17380
Total (B) Rs. 190043 Rs. 189121
G.Total (A+B) Rs: 1937551 Rs. 1930923

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.10.12%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (3.45%) Saving on Estimated.
M

Add: Cantigency Lum Sum Rs. 62449 V%
Total Estimate [Rs. 2000000 | \‘:7\ 7
A/
Members (JAMIA@,_“AL) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER
; ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1930923 GHOTKI u
69077 Saving (GHULAM SHABIR KALWAR)
Saving _ 69077 _ % BB 3,455 Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 HIGHWAY DIVISION
3.45% Saving on Estimated TKI




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LI.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Haji Hameed
work/ item Channa UC Khadwari
4 |Method of Procurement Single stage (by Competitive rate / bid) i
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR N0.36432 ID No._
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No. .
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |[No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -—
11 |Financial Bid opening date, 02-03-2018
BID EVALUATION REPORT
Lm Reasons for
S.No Nam;i:gii:m o Co:;:g;';:rby Ranking in terms of Cost Est?r::::e d acc?pta.ncef Remarks
I rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.60 % above except
' item No.4 & 5 and Rs.21.0 % 77,. | Accepted
5 :f:mﬁ:\:fasnullah 1930923 |above on item No.4 & 5 on GSQaCLin} being lowest /
Part -A (i) Rs.10.12% above 9 | Reasonable
on part-B
Signature of the Tendering Committee.
.”I %
Member [JA%AL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SH§§IR"§W}

EXECUTNE ENGINEER ~
HIGHW, Vi
GH

——




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PRO MITTEE MEETIN D :02-03-2018.

L A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Haji Hameed

C['n_a_qr]?_p_(;_lfhadwari vide NIT No.mentioned above, and subsequently hoisted on The website of

Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by i
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ahsanullah & (i) Rs.7.60 % above except |Accepted being
1 Brothers 1930923 item No.4 & 5 and Rs.21.0 ||owest
% above on item No.4 & 5
on Part -A (ii) Rs.10.12%
above on part-B
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' ? The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 R mm ion

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
. ATMAL (ALl ASGHAR MAHAR)
ASSISTAN NEER ASSISTANT ENGINEER
PUBLIC HEALTHGEhé?g;SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
“ = W
Chairman (GHULAM SHABImmR)
EXECUTIVE ENGINEER
HIGHW, D ON
KI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGI
OF WORK/ ITEM HAJI HAMEED CHANNA UC KHADWARI

4 |METHOD OF PROCUREMENT SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS R

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

v

Member

GHOTKI

tJAMxA“r’;nALl
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

~—%...

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 i

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
!
1 M/S. Ahsanullah & Brothers %é }X\*’7
‘-:.'/ y
\,\“’A\i%
Member (JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)
EXECUTYVE ENGINEER

HIGH DIVISION

Loy



CUOvPERATIVE STATEMENT"

NP.»f Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE INAYAT SHAH UC WASTI QUTUB DIN

Ll

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.68 % above on item No.4 & 5 on Part -A (ii)
Rs.11.75% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1483590 Schedule-B Rs. 1483590
Add: 8% above premium Rs. 20479 (+) Rs. 18953
on Weny N9:1,2,3 ( 248721 ) Rs. 1504069 Rs. 1502543
Add: Cartage of Material (+) Rs. 273705 (+) Rs. 269357
(_ 1242420) onitem No.4 &5
Total (A) Rs. 1777774 Rs. 1771900
Part - B "Drainage”
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 20868 (+) Rs. 20180
Total (B) Rs. 192609 Rs. 191921
G.Total (A+B) Rs: 1970383 Rs. 1963821

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.68 % above on item No.4 & 5 on Part -A (ii) Rs.11.75% above
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.81%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 29617 . _\\ /,/
Total Estimate |[Rs. 2000000 | /‘ 74

Members (samra¥maL) (ALI ASGHAR MAHAR)

FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENMGINEER

_ HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION 1 b
Tender Cost 1963821 GHOTKI . %
36179 Saving (GHULAM SHAB WAR)

Saving 36179 Chairman EXECUTIVE ENGINEER
————— % 100'= 1.819%
Estt. Cost 2000000 HIGH Y DIVISION

1.81% Saving on Estimated KI




BID EVALUA N ORT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage Inayat Shah UC Wasti
work/ item Qutub Din
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPP
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMpAMEON Reasons for
N f fi Cost offered b T ith
S.No -‘lm;iod del:m o 03::3:‘;:“ y Ranking in terms of Cost Esl‘:r::ate d acc?pla‘ncaf Remarks
ot rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except Accepted
M/S. Ali Hassan itemn No.4 & 5 and Rs.21.68 36179/- !
1 K;Iwar 1963821 |% above on item No.4 & 5 on Saviné being lowest /
Part -A (ii) Rs.11.75% above Reasonable
on part-B
Signature of the Tendering Committee.
,-‘\\/{ '
\ViB7//
Member (JAMIAT“%L} (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABI

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2: The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage Inayat Shah UC Wasti

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by S
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ali Hassan (i) Rs.7.62 % above except [Accepted being
LI Mo 1963821  litem No.4 & 5 and Rs.21.68 ||owest

% above on item No.4 & 5
on Part -A (i) Rs.11.75%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

! Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

l~/ /%

Members

. %ﬁ“#ﬁﬁéﬂ e (ALl ASGHAR MAHAR)
ASSISTAN ASSISTANT ENGINEER
PUBLIC HEAm-L_ Elgﬁa_g:lsus-nmsmu ICHTNAY SUB-DIISION
GHOTKI
VW
Chairman (GHULAM SHABIR KALWAR)

EXECUTKIVE ENGINEER
HIGH DIVISION
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1 |[NAME OF PROCURING AGENCY |EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE INAYAT SHAH
OF WORK/ ITEM UC WASTI QUTUB DIN
4 |METHOD OF PROCUREMENT  |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALT HASSAN KALWAR
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C __ |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED o
10 |[TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS __ |AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

\
\-.\‘\.-_' (\\')‘};

Member v f%{
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ali Hassan Kalwar

o

\/ \o
\ %
Member fJAMIATM'AL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
o (GHULAM SHABIR KALWAR)

EXECUTINVE ENGINEER
HIGHW VISION



"COMPERATIVE STATEMENT"

I‘! of Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE LANDHYON
HIT Called by: * NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.
Rate Quoted by Contractors
M/S. Ahsanullah & Brothers

Estiamte Provision
(i) Rs.7.62 % above except item No.4 & 5 and Rs.22.22 % above on item No.4 & 5 on Part -A (i)
Rs.15.15% above on part-B

Part - C C Pave

Amount of Schedule "B" Rs. 1418712 Schedule-B Rs. 1418712
Add: 8% above premium Rs. 21729 (+) Rs. 20696
on Toem No:1,2,3 ( 271607 ) Rs. 1440441 Rs. 1439408
Add: Cartage of Material (+) Rs. 260788 (+) Rs. 254887
(_ 1147105) onitem No.4 &5
Total (A) Rs. 1701229 Rs. 1694295
Part - B "Drainage"
Amount of Schedule "B" Rs. 258459 Rs. 258459
Add: Cost of Cartage of Material Rs. 40538 (+) Rs. 39157
Total (B) Rs. 298997 Rs. 297616
G.Total (A+B) Rs: 2000226 Rs. 1991911

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.22.22 % above on item No.4 & 5 on Part -A (ii) Rs.15.15%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.10%) Saving on Estimated.

Total Estimate le 2000226 | \;H/}’
Members /
T TR T T (JAMIAT MAL) ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION

Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION g

Tender Cost 1991911 GHOTKI .

8089 Saving (GHULAM SHABIR KALWAR)
Savine i - | VE
_'wm;; 8089 x 100 = 5.40% Chairman EXECUYIVE ENGINEER
Estt. Cost 2000000
0.40% Saving on Estimated




D EVAL PORT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018 ‘
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Landhyon '
work/ item
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Da
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (1
Daily Milat Dt.26-01-2018 SPPRA SR N0.36432 ID No. '
2147483647 i
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 [No. of Bid technically qualified | 01 No.
( if applicable) "
10 |Bid(s) Rejected —=
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COPISON Reasons for ]
Name of firm or | Cost offered by e = with T
S.No Bidder the Bidder Ranking in terms of Cost Eativiatid acce;pta'ace{ Remark
coik rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except Kesagtsh
item No.4 & 5 and Rs.22.22 =
1 zfgr:o':::fsnu"ah 1991911  |% above on item No.4 & 5 on gl’a}\angr:!g being lowest /
Part -A (ii) Rs.15.15% above Reasonable
on part-B
i r he Tenderin mmittee.
Member (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUR MMITTEE ME HELD ON :02-03-2018.

i A meeting of the Procurement Committee was held in office of the Executive Enginee
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss th
invited for the Procurement of work : Construction of C C Paver & Drainage at viliage Lanc

Procurement Regulanty Authorlty and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tencer or
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by g—
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
1 IBrothers 1991911 litem No.4 & 5 and Rs.22.22 ||owest
% above on item No.4 & 5
on Part -A (i) Rs.15.15%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimat c

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mirimun

qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, il was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the res
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
ASS%&#?IE? EN IglEER R
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
GHOTKI
Chairman
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY |EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendur
No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE

OF WORK/ ITEM LANDHYON
4 |METHOD OF PROCUREMENT  |SINGLE STAGE .
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS al
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE -
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED E

BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS  |AVAILABLE -

THREE YEARS.

Signatures of the Tendering Committee.
07
Member tg/’;&’
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT INEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULA snag%” LWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
OTKI



HIGHWAY DIVISION GHOTKI.

OFFICE OF THE EXECUTIVE ENGINEER

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers %g M»]

Member AL) (ALI ASGHAR MAHAR)
ASSISTANT E GINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIOnN
GHOTKI GHOTKI

-

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
OTKI



"COMPERATIVE STATEMENT"
N’l of Work :CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SOOFI RAFIQUE AHMED 480' FT.
al

N&Y . led by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-
g 2018, Opening Date.02-03-2018
Estamited sanctioned by: Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018. T~

Rate Quoted by Contractors _

M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii)
Rs.12.58% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1431254 Schedule-B Rs. 1431254
Add: 8% above premium Rs. 19603 (+) Rs. 18672
on item No.1,2,3 245038 Rs. 1450857 Rs. 1449926
Add: Cartage of Material (+) Rs. 248363 (+) Rs. 241395
1186216 on item No.4 & 5
Total (A) Rs. 1699220 Rs. 1691321
Part - B "Drainage"
Amount of Schedule "B" Rs. 266252 Rs. 266252
Add: Cost of Cartage of Material Rs. 34988 (+) Rs. 33495
Total (B) Rs. 301240 Rs. 299747
G.Total (A+B) Rs: 2000460 Rs. 1991068

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii)
Rs.12.58% above on part-B are lowest / reasonable & within the Estimates Cost\p/s.ZOOODOO[ - (0.45%) Saving on Estimated.

Y&
. o A
Total Estimate [Rs. 2000460 | Ay 1>/ :
“ A/ ALI ASGAAR MAHAR
Members  (3am1at/MAL) EASSISTANT ENGINEEF)!
FINCIAL REVIEW ASSISTANT ENGINEER
: HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1991068 GHOTKX ' P
8932 Saving (GHULAM SHABIR KALWAR)
Saving 8932 Chairman EXECUTIVE ENGINEER
i WA, 1 -~
Estt. Cost 2000000 ~ 100 0.45% HIGHWAY DIVISION
0.45% Saving on Estimated GHOTKI




{} OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

[Tl § ) DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Soofi Rafique

Sindh Karachi.
Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

.. Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by i
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ali Hassan (i) Rs.7.62 % above except |Accepted being
U lkatwar 1991068 fitem No.4 & 5 and Rs.20.35 |jowest
% above on item No.4 & 5
on Part -A (ii) Rs.12.58%
above on part-B
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»

v 1 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
+qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

"

Members Z
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

HIGHWAY SUB-DIVISION
GHOTKI

GHOTKI

Chairman (Gﬂmﬂtm)

EXECUTREVE ENGINEER
HIGHW#&Y DIVISION

/OJFK‘K'
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EVA RT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LI.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Soofi Rafique
work/ item Ahmed 480' Ft.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt,27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
I Reasons for
Name of firm or | Cost offered by I with
SHo Bidder the Bidder Siking uisrme ot Cast Estimated "':;:’:;:/ Remaids
cost
Q 1 2 3 4 — 6
Lowest / Reasonable
() Rs.7.62 % above except Aecested
L Ali item No.4 & 5 and Rs.20.35 8932/- !
1 g&aﬁl Hasman 1991068  |% above on item No.4 & 5 on Savi:f'lf being lowest /
Part -A (ii) Rs.12.58% above 9 Reasonable
on part-B
Signature of the Tendering Committee.
1% ;.'3/
Member (JAMIAT%L] (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECURIVE ENGINEER
DIVISION
T .
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LE

L N

UALIFIC

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO,

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME|[CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM SOOFI RAFIQUE AHMED 480’ FT.
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI HASSAN KALWAR -
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
S |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Soofi Rafique

Public Procurement Regularity Authority and Information Advertisement Department Government of
Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

__ Mr. Ali Asahar Mahar Member
i) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Reasoanable

1 M/S. Ali Hassan 1991068 (i) Rs.7.62 % above except |Accepted being

Kalwar item No.4 & 5 and Rs.20.35 |Owest
% above on item No.4 & 5

on Part -A (i) Rs.12.58%

above on part-B
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* 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
* qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision
In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\
Y4 5
Members %"
(JAMIA L) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGﬁ:g_ﬁi SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

Chairman (GHULAM SHABIR R)
EXECU E ENGINEER
HIGHWRY DIVISION
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 M/S. Ali Hassan Kalwar ,;”é’é‘*‘/;%
\/.’m:’

v
N s\‘ 4
'.‘./_‘-' "ﬁ‘: ;:/.,t:'/,
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHAE.;I\; KALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION
OTKI
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"COMPERATIVE STATEMENT"

‘N‘} of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE WASTI QUTUB DIN UC WASTI QUTUB DIN
1

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-
2018, Opening Date.02-03-2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / 12018.

Rate Quoted by Contractors

M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.72 % above on item No.4 & 5 on Part -A (ii)
Rs.11.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1507107 Schedule-B Rs. 1507107
Add: 8% above premium Rs. 20362 (+) Rs. 19395
on lkaini No.1,2,3 23452d Rs. 1527469 Rs. 1526502
Add: Cartage of Material (+) Rs. 276535 (+) Rs. 272061
1252585 onitem No.4 &5
Total (A) Rs. 1804004 Rs. 1798563
Part - B "Drainage"
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 19782 (+) Rs. 18892
Total (B) Rs. 191523 Rs. 190633
G.Total (A+B) Rs: 1995527 Rs. 1989196

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.72 % above on item No.4 & 5 on Part -A (ii) Rs,11.0% above
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (2.64%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 4473 a_\‘l_'J-/ (4
Total Estimate [Rs. 2000000 | '\/;,;}L
Members (JAMIA%;\L) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT éNGINEE ASSISTANT ENGINEER
- R HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1989196 GHOTKI — T&T p =
10804 Saving (GHULAM SHABIR KALWAR)
Saving 10804 . Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 oo 0.54%
0.54% Saving on Estimated




D E REP
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum

No.TC/G-55/ 361 dated.12-02-2018

Tender Description /Name of
work/ item

Construction of C.C Paver & Drainage at village Wasti Qutub Din
UC Wasti Qutub Din

Method of Procurement

Single stage (by Competitive rate / bid)

Tender published.

NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt,26-01-2018 SPPRA SR No.36432 ID No.
2147483647

Total Document sold

01 No.

Total Bids received

01 No.

Technical Bid opening date

(Provided details in separate form)

( if applicable)
9 |No. of Bid technically qualified | 01 No.
(if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
L Reasons for
firm b . ith
S.No Nam; i:f:ler - CO:;:‘;::::‘. y Ranking in terms of Cost Est?n':ale d acc?pla.ncc/ Remarks
PR rejection
0 1 2 3 4 5 6
Lowest /| Reasonable
(i) Rs.7.62 % above except Accented
i item No.4 & 5 and Rs.21.72 N
1 |/ AIHasSAN | 1989196 |9 above on tem No.4 & Son| emerr |being lowest /
Part -A (ii) Rs.11.0% above 9 Reasonable
on part-B
Signature of the Tendering Committee.
./, F 4
Member (JAMIAT MAL) (ALI ASEHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREM ITTEE MEETING HELD ON :02-03-2

% A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Wasti Qutub

Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee,

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest /| Reasoanable

M/S. Ali Hassan (i) Rs.7.62 % above except |Accepted being
LI 1989196  |item No.4 & 5 and Rs.21.72 | |owest

% above on item No.4 & 5
on Part -A (ii) Rs.11.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically '
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 1
qualification as per bidding documents.

’ Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\
w2 |

Members 7/ 78
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ounLze ] ENGINEER ASSISTANT ENGINEER
ST HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION

HOTK
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TECHNICAL EVALUTION REPORT /
ALIFICA ORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
WASTI QUTUB DIN UC WASTI QUTUB DIN

4 |METHOD OF PROCUREMENT [SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. ALI HASSAN KALWAR
6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E,.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Member

\\‘g%}/
</
(JAMIAT MAL)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER

HIG

Y DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ali Hassan Kalwar

N
%
\ves 74
Member (JAMIATMAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
T N\
Chairman (GHULAM SHABIR KALWAR)

EXECUTNVE ENGINEER
HIGHWAY DIVISION



"COMPERATIVE STATEMENT"

W Nar‘f Work :- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE MUHAMMAD SULEMAN LABANO, MOHALLA GHULAM NABI, MOHALLA ABDULLAH, MOHALLA NISAR
AHMED UC LABANO.
NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 188 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. ! / 2018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii)
Rs.11.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1507193 Schedule-B Rs. 1507193
Add: 8% above premium Rs. 19711 (+) Rs. 18725
on ltem Noil,2,3 296383 Rs. 1526904 Rs. 1525918
Add: Cartage of Material (+) Rs. 269170 (+) Rs. 264770
1260810 on item No.4 & 5
Total (A) Rs. 1796074 Rs. 1790688
Part - B "Drainage”
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 17950 (+) Rs. 17174
Total (B) Rs. 189691 Rs. 188915
G.Total (A+B) Rs: 1985765 Rs. 1979603

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.11.0%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.02%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 14235 \E/
Total Estimate |Rs. 2000000 | Ay \*
Members  (3pmiat 44_ ) (ALI ASGHAR MAHAR)
STNCIAL REVIEW . ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1979603 GHOTKI “”_‘Tm/w_
:_AAHONS, S T —
20397 Saving (GHULAM SHABIR KALWAR)
Saving _ 20397 ., o _ = Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 - L02% HIGHWAY DIVISION
1.02% Saving on Estimated K3




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 [Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Muhammad
work/ item Suleman Labano, Mohalla Ghulam Nabi, Mohalla Abdullah,
Mohalla Nisar Ahmed UC Labano.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ji) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No0.36432 ID No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected —
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMPAMEOR Reasons for
Name of firm or | Cost offered by £ with s
S.No Bidder the Bidder Ranking in terms of Cost Estimated accl.apta‘nce} Remark
e rejection
0 1 2 Y 4 5 6
Lowest / Reasonable
(i) Rs.7.60 % above except AeteptEd
} item No.4 & 5 and Rs.21.0 % | 20397/- !
1 [g/> AR 1979603 (above on item No4 & 5 on Saviné being lowest /
Part -A (ii) Rs.11.0% above Reasonable
on part-B
Signature of the Tendering Committee.
Member (ALI A AR MAHAR)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KACWAR)——
EXECUTIE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Muhammad

NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement
Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3\ During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee,

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
: Cost offered by N
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ahsanullah & (i) Rs.7.60 % above except |Accepted being
1 Brothers 1979603  |item No.4 & 5 and Rs.21.0 lowest
% above on item No.4 & 5
on Part -A (ii) Rs.11.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\
Members g//

Assg?rﬁ# ENGRAEER A R e
ASSISTANT ENGINEER
PUBLIC HEALTHGEII:gﬁI SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

Chairman (GHULAM KALWAR)
EXECUTIVE ENGINEER
HIGHW
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
MUHAMMAD SULEMAN LABANO, MOHALLA GHULAM NAEI,
MOHALLA ABDULLAH, MOHALLA NISAR AHMED UC
LABANO.

4 [METHOD OF PROCUREMENT |SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS

6 [N.T.N AVAILABLE )

7 |REGISTRATION WITH P.E.C _|AVAILABLE REGISTRATION o

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |[TENDER FEE / COST OF DEPOSITED _
BIDDING DOCUMENT

11 |[TURNOVER OF AT LEAST AS |AVAILABLE o

THREE YEARS.

Signatures of the Tendering Committee.

\ Yz,

Member

GHOTKI

Chairman

WON X
V%

\/ —
(JAMIAT %L}
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)

EXECURIVE ENGINEER

HIG

u%&muswu
TKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
1 M/S. Ahsanullah & Brothers
Jf‘ﬁ
A\
b--.,ﬁ._;\.‘L'_f%?»'-
._,'r'r-' /'_g__/ -
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

— W

Chairman (GHULAM $HABIR KALWAR)
EXECUTIVE ENGINEER
HIGH DIVISION




"COMPERATIVE STATEMENT"
-Na.of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE FAREED LAKHAN , MOHALLA MUHAMMAD SHAHMEER LAKHAN

' NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-
- 2018, Opening Date.02-03-2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii)
Rs.11.32% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1364767 Schedule-B Rs. 1364767
Add: 8% above premium Rs. 18552 (+) Rs. 17671
on item No.1,2,3 231899 Rs. 1383319 Rs. 1382438
Add: Cartage of Material (+) Rs. 247962 (+) Rs. 241395
1186216 on item No.4 & 5
Total (A) Rs. 1631281 Rs. 1623833
Part - B "Drainage”
Amount of Schedule "B" Rs. 290444 Rs. 290444
Add: Cost of Cartage of Material Rs. 33946 (+) Rs. 32878
Total (B) Rs. 324390 Rs. 323322
G.Total (A+B) Rs: 1955671 Rs. 1947155

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii) Rs.11.32% above
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (2.64%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 44329
Total Estimate |Rs. 2000000

(ALI A AR MAHAR)

ASSISTANT ENGINEER
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1947155 GHOTKI :
52845 Saving (GHULAM SHABIR KALWAR)
Saving 52845 « 100 = o Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 - 2.64% HIGHWAY DIVISION
2.64% Saving on Estimated GHOTKI




BID EVALUATION REPORT

¢ 1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Fareed Lakhan ,
work/ item Mohalla Muhammad Shahmeer Lakhan
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
" "““‘m“ Reasons for
S.No Nnm;i:fdf::m oF Cu:l::g:;::rby Ranking in terms of Cost Est‘:r::; ed a:c?pla’nce/ Remarks
coat rejection
0 1 2 3 4 5 6
Lowest /| Reasonable
(i) Rs.7.62 % above except Accepted
item No.4 & 5 and Rs.20.35 o
1 EE\;;“ Hegnan 1947155 (% above on item No.4 & 5 on 55263\::” being lowest /
Part -A (ii) Rs.11.32% above g Reasonable
on part-B
Signature of the Tendering Committee.
Member (JAMIAT MAL (ALI ASGHAR MAHAR)
ASSISTANTE NEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM H}B\‘ﬁ‘ﬂ' [WAR)
EXECUTJVE ENGINEER
HIGH DIVISION

TK




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.
g A meeting of the Procurement Committee was held in office of the Executive Engineer

Highway Division Ghotki under his Chairmanship.

24 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Fareed Lakhan

on The website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

.. Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
M/S. Ali Hassan 19471 (i) Rs.7.62 % above except |Accepted being
1 Walisii 947155  litem No.4 & 5 and Rs.20.35 | |owest

% above on item No.4 & 5
on Part -A (ii) Rs.11.32%
above on part-B

Page 10of 2

I



0

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recomm ion

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

B

o\

Members uﬂ/f
assiB A e e o Chan
ASSISTANT ENGINEER
PUBLIC HEALTHG 5:;(1;&1 SUB-DIVISION Caroxi e pivis i
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION
o

Page 2 of 2



TECHNICAL EVALUTION REPORT /

BIDDE

UALIFICATIO s

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
FAREED LAKHAN , MOHALLA MUHAMMAD SHAHMEER
LAKHAN

4 |METHOD OF PROCUREMENT |[SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI HASSAN KALWAR
6 |[N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
ignatur f nderi ommittee.
\ \f‘”\(‘ :
~_ /LA
4 } Y\
Member 4 P ‘;;//
(JAMIAT L) (ALI AS R MAHAR)
ASSISTANT ENGINEER ASSISTA ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

(GHULAM SHABIR KALWAR)

Chairman

EXECUWIVE ENGINEER

HIGH%&VISION
I




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
l
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ali Hassan Kalwar

\}’{." :
\-\, _\\J l;/
. s ..,,//.-
{’f

Member (JAMIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TKI




"COMPERATIVE STATEMENT"

Nameﬂork - CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE RAIS MUBARAK LAKHAN UC SUNDRANI

]

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / [ 2018.

Rate Quoted by Contractors
M/S. Ali Hassan Kalwar

Estiamte Provision

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii)
Rs.11.23% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1413923 Schedule-B Rs. 1413923
Add: 8% above premium Rs. 18914 (+) Rs. 17969
onften Mosta (236429 ) g, 1432837 Rs. 1431892
Add: Cartage of Material (+) Rs. 254660 (+) Rs. 249864
( 1177494) onitem No.4 &5
Total (A) Rs. 1687497 Rs. 1681756
Part - B "Drainage”
Amount of Schedule "B" Rs. 217393 Rs. 217393
Add: Cost of Cartage of Material Rs. 25283 (+) Rs. 24413
Total (B) Rs. 242676 Rs. 241806
G.Total (A+B) Rs: 1930173 Rs, 1923562

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii) Rs.11.23% above
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.30%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 69827 2\ ér
Total Estimate |[Rs. 2000000 |

Members (;am1 A‘I“’ ,{ i (ALT ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER BE ST ENGENEER
- x HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION HOTHE
Tender Cost 1923562 GHOTKI \&}«x
76438 Saving (GHULAM SHABIR'KALWAR)
Saving 76438 Chalirman EXECURIVE ENGINEER
Estt. Cost 2000000 * ~0° #3290 HIGHWRY DIVISION
3.829% Saving on Estimated




D EVA T
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum

No,TC/G-55/ 361 dated.12-02-2018

Tender Description /Name of
work/ item

Construction of C.C Paver & Drainage at village Rais Mubar: 1k
Lakhan UC Sundrani

Method of Procurement

Single stage (by Competitive rate / bid)

Tender published.

NIT published : (i) The Express Tribune Dt.26-01-2018 (i) D
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018
Daily Milat Dt.26-01-2018 SPPRA SR No0.36432 1D No.
2147483647

Total Document sold

01 No.

Total Bids received

01 No.

Technical Bid opening date
( if applicable)

(Provided details in separate form)

9 [No. of Bid technically qualified | 01 No.
(if applicable)
10 |Bid(s) Rejected e
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMPAITSom
Reasons for
Name of firm or | Cost offered by & with F T
5.No Bidder the Bidder Ranking in terms of Cost Estimated accn_apl:n_nu/ Renia
Ry rejection
0 1 2 3 4 5 6
Lowest / Reasonable
() Rs.7.60 % above except Aeespted
: item No.4 & 5 and Rs.21.22 L
1 ra[&aﬁh Fiassen 1923562 |% above on item No.4 & 5 on 7::\',3'2; being lowest /
Part -A (ii) Rs.11.23% above Reasonable
on part-B
ignature of the Tendering Committee.
\
b"‘/ /"( y
i (/' ./)’//
Member (JAMIAT MAL) (ALI ASGAAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIG Y DIVISION
OT!




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive En:
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss th
invited for the Procurement of work : Construction of C.C Paver & Drainage at_village_Rais Muharak
Lakhan- UC- Sundrani- - vide- NIT No.mentioned-above,- and -subsequently- hoisted-on The website of
Sindh Public Procurement Regularity Authority and Information Advertisement Deparimen!
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before th
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opcning
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding docu
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-201¢
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ali Hassan (i) Rs.7.60 % above except [Accepted bein
1 Kalvir 1923562 |item No.4 & 5 and Rs.21.22 | |owest

% above on item No.4 & 5 _
on Part -A (ii) Rs.11.23% |
above on part-B i
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B 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mirimun
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the resp=ctiv
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

SN

Members 7/
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGEIgﬁfd SUB-DIVISION e iaais DI
GHOTKI
WL
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWRAY DI ON
I
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T I
IDDE

LU
ALIFI N RE

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 [TENDER REFERENCE NO. N.IT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 [TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM RAIS MUBARAK LAKHAN UC SUNDRANI
4 |METHOD OF PROCUREMENT _ |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALT HASSAN KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C _ |AVAILABLE REGISTRATION i
8 |EXPERIENCE AVAILABLE |
9 |05 % EARNEST MONEY DEPOSITED ¥
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS _ |AVAILABLE -

THREE YEARS.

Signatures of the Tendering Committee.

A
YO\ 4
Member Y9/
(JAMIAT/MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM HABI; KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

!

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

—

1 M/S. Ali Hassan Kalwar

Member (JAMIATMAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIO™
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUT{VE ENGINEER
HIGH DIVISI



"COMPERATIVE STATEMENT"

Name.‘-rork H CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE MALOOK WARI UC BAGO DAHO 1
it
NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / / 2018.

Rate Quoted by Contractors
M/S. Ali Hassan Kalwar

Estiamte Provision
(i) Rs.7.60 % above except item No.4 & 5 and Rs,21.75 % above on item No.4 & 5 on Part -A (ii)
Rs.11.75% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1485241 Schedule-B Rs. 1485241
Add: 8% above premium Rs. 21037 (+) Rs. 19985
Add: Cartage of Material (+) Rs. 271051 (+) Rs. 267434
1222274 onitem No.4 &5
Total (A) Rs. 1777329 Rs. 1772660
Part - B "Drainage"
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 20868 (+) Rs. 20180
Total (B) Rs. 192609 Rs. 191921
G.Total (A+B) Rs: 1969938 Rs. 1964581

Lowest Rate quoted by M/S. Ali Hassan Kalwar(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.75 % above on item No.4 & 5 on Part -A (ii) Rs.11.75% above
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.02%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 30062 ?,/4_,
Total Estimate [Rs. 2000000 | ~. :\ 7
Members L (ALI ASGHAR MAHAR)
NGl RETiEw (JAMIAT/MAL) ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1964581 SHOTKL —— ;
35419 Saving (GHULAM SHABIR KATLWAR)
Saving _ 35419 .. _ R Chairman EXECUTIVE ENGINEER
i:’-‘! Cost 2000000 B HIGHWAY DIVISION
[ ______1.77°b Saving on Estimated HOE




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki ]
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum ]
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Malook Wari | cl
work/ item Bago Daho
4 [Method of Procurement Single stage (by Competitive rate / bid) i
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected ==
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
; SRR :Tﬂ'!bn Reasons for j
S.No Nam;igzi;l:m or Cutsl:eof::;:‘:rby Ranking in terms of Cost Es:}::;e d accnvzpta_nce,’ Remarks |
= rejection a
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.60 % above except Accepted
. Ali item No.4 & 5 and Rs.21.75 35419/- X
1 [W/5 ATHESSAN | 1964581 (34 above on tem Nod & 50n| eayiny | being lowest/
Part -A (ii) Rs.11.75% above Reasonable
on part-B
Signature of the Tendering Committee.
)
<Y 91
77/
Member (JAMIAT (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive £n:
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work Construction of C.C Paver & Dramage at wllage Maloo} War

Public Procurement Reguiarity Authority and Information Advertisement Department Governm it of
Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befor
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender openin
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding doc
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-02-201¢
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by A i
S.No Name of firm the Bidder Ranking in Term of Cost Remark

Lowest / Reasoanable ]

M/S. Ali Hassan (i) Rs.7.60 % above except |Accepted bein:
¥ licsiwar 1964581  litem No.4 & 5 and Rs.21.75 | |owest

% above on item No.4 & 5
on Part -A (ii) Rs.11.75%
above on part-B

Page 1 of 2



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mirimum
qualification as per bidding documents.

Recommendati
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respoctive
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGE'hg_'Is_:;(:I SUB-DIVISION bttt i
GHOTKI
N -
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION
OTKI

Page 2 of 2




TECHNICAL EVALUTION REPORT /

BIDDE

UALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTK!

]

2 [TENDER REFERENCE NO. N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAG
OF WORK/ ITEM MALOOK WARI UC BAGO DAHO
4 |METHOD OF PROCUREMENT |SINGLE STAGE a
5 |NAME OF FIRM / BIDDER M/S. ALI HASSAN KALWAR )
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE '
9 |05 % EARNEST MONEY DEPOSITED
10 [TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
r n in mitte
\)%
Member >:7//
(JAMIAT'MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGH

DIVISION
TKI



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ali Hassan Kalwar

™ By \x;;(
Member (JAMIAT'MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

HIGH Y DIVISION

- W
Chairman (GHULAM HA§iﬁ KALWAR)
EXECUTIVE ENGINEER
, KI



P

"COMPERATIVE STATEMENT"

Nameg@#E Work :-

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE C.C PAVER & DRAINAGE LESOORI UC ALY BAGH

NIT Called by:
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-

dated. /I 12018.

Estiamte Provision

Rate Quoted by Contractors
M/S. Ahsanullah & Brothers

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii)
Rs.10.0% above on part-B

Part - A ( C C Paver)

Schedule-B Rs. 1495163

(+) Rs. 18872

Amount of Schedule "B" Rs. 1495163
Add: 8% above premium Rs. 19813
on item No.1,2,3 247660 Rs. 1514976
Add: Cartage of Material (+) Rs. 266294

1247503 on item No.4 & 5

Rs. 1514035
(+) Rs. 261976

Total (A) Rs. 1781270

Rs. 1776011

Part - B "Drainage”

Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 17792 (+) Rs. 17174
Total (B) Rs. 189533 Rs. 188915

G.Total (A+B) Rs: 1970803 Rs. 1964926

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.10.0%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.75%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 29197

\>,

Total Estimate |[Rs. 2000000

X

I \ -'7'1’".} ;

FINCIAL REVIEW

Estimates Cost Say 2000000

Tender Cost 1964926
35074 Saving
Saving 35074
VL S 0 =
Estt. Cost 2000000 x 10 1.75%

1.75%s Saving on Estimated

v

&7/ ALI HAR MAHAR
Members (JAMI AT/ ( )

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI
GHOTKI = N
(GHULAM SHABIR KALWAR)
Chairman

EXECUTIVE ENGINEER
HIGHAAY DIVISION
TKI



EVA RT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum

No.TC/G-55/ 361 dated.12-02-2018

Tender Description /Name of
work/ item

Construction of C.C Paver & Drainage at village C.C Paver &
Drainage Lesoori UC Ali Bagh

4 |[Method of Procurement Single stage (by Competitive rate / bid)
5 [Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR N0.36432 ID No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.

Technical Bid opening date

(Provided details in separate form)

(if applicable) o
9 |[No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -—
11 [Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMpParson
Reasons for
Name of firm or | Cost offered by . with pren. o
S.No Bidder the Bidder Ranking in terms of Cost Estimated a:ﬂ::pla_.ncc/ Remarl
_——_ rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except
Accepted
M/S. Ahsanullah item No.4 & 5and Rs.21.0 % | 35074/- {
1 &fBrothers 1964926  |above on item No.4 & 5 on Saviné being lowest /
Part -A (i) Rs.10.0% above Reasonable
on part-B
Signature of the Tendering Committee.
A
Member (JAMIAT MAL) (AL AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM suk%?ﬁ"kntﬂﬁ -

EXECWYTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Erni¢
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work Construction of C.C Paver & Drainage at village L Paver &

Department Government of Sindh Karachi.
Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding document:
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by T )
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted beinj
1 1964926  item No.4 & 5.and Rs.21.0 ||owest

Brothers ;

% above on item No.4 & 5
on Part -A (ii) Rs.10.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\
N
Members '-«-':;;}/_j/ '
T O L Ascian e
ASSISTANT ENGINEER
PUBLIC HEALTHGETJ?'_&.I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIG DIVI_‘SION
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
C.C PAVER & DRAINAGE LESOORI UC ALI BAGH

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS |
6 |N.T.N AVAILABLE o
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

of the Tenderin ittee.
\\/
\“_'\.\.}‘.\/4
Member il 74
(JAMIAT/MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

—

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers

\w_"r’
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

—_— \@bw\

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGH DIVISION




LuUl.F v/ o F LI S T

Nam'a‘lork - CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE BUX CHACHAR UC BAGO DAHO
1
NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (ii)
Rs.11.12% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1495833 Schedule-B Rs. 1495833
Add: 8% above premium Rs. 20453 (+) Rs. 19482
on fem No.1,2,3 (_ 255666 ) Rs. 1516286 Rs. 1515315
Add: Cartage of Material (+) Rs. 274527 (+) Rs. 269984
(_ 1240167 ) onitem No.4 &5
Total (A) Rs. 1790813 Rs. 1785299
Part - B "Drainage”
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 19879 (+) Rs. 19098
Total (B) Rs. 191620 Rs. 190839
G.Total (A+B) Rs: 1982433 Rs. 1976138

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (ij
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.19%) Saving on Estimated.
t

.11.12%

Add: Cantigency Lum Sum Rs. 17567 \\_\_;f.

Total Estimate [Rs. 2000000 | < 7:{;#

Members  (3amiaTMAL) olnailaiionl ol
_ FINCIAL REVIEW ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 2000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 1976138 GHOTKI 5
23862 Saving (GHULAM SHABIR/KALWAR)
Saving 23862 _ = YO0 - Chairman EXECUTIVE ENGINEER
Estt. Cost 2000000 i A8 HIGHWRQY DIVISION
1.19% Saving on Estimated %K_I‘Jr



BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Bux Chachar JC
work/ item Bago Daho
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form) .
( if applicable)
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected =
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMpParTzon
’ E Reasons for
5.No Nam; i:fdfal:m o Coz::g;;::rby Ranking in terms of Cost ES{?I:‘::IE d acc?pta.nce/ Remarks
el rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except Accspted
: item No.4 & 5 and Rs.21.77 23862/- !
3 EHBSrO?:z?Snu”ah 1976138  |% above on item No.4 & 5 on Savin/ being lowest /
Part -A (i) Rs.11.12% above 9 Reasonable
on part-B
N
Signature of the Tendering Committee.
\k
™ .\f{%‘ _
\ 7‘ 7
3 rr7//
Member (JAMIAT'MAL) (ALX R MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)
EXECUYIVE ENGINEER
HIGH DIVISION

gﬁo




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Bux Chachar

Public Procurement Regularity Authority and Information Advertisement Department Government of
Sindh Karachi.

Following attend the meeting:

i) Mr, Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
1 Brothers 1976138 item No.4 & 5 and Rs.21.77 ||owest

% above on item No.4 & 5
on Part -A (i) Rs.11.12%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimun
qualification as per bidding documents.

R Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

N,

Members 7/
( JAMIAT%AL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTF:;E;E.&:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
W
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM BUX CHACHAR UC BAGO DAHO

4 |METHOD OF PROCUREMENT SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

\
YSON

- (%I‘:./

(JAMIAT MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

Member

GHOTKI

L e
7,’/

¥

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman

'

(GHULAM SHABIR KALWAR)

EXECUTYVE ENGINEER

DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers

= By

(,

Member T'MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
— 0.
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
OTKI




¥

"COMPERATIVE STATEMENT"

?larn.Work -

NIT Called by:
2018

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE BHETOOR, MAHAR MOHALLA UC BHETOOR

dated. I

/2018.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-556/361 dated.12-02-2018, Opening Date.02-03-

Estiamte Provision

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Rs.14.25% above on part-B

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.33 % above on item No.4 & 5 on Part -A (i)

Part - A ( C C Paver)
Amount of Schedule "B" . 1336797 Schedule-B Rs. 1336797
Add: 8% above premium . 18304 (+) Rs. 17435
o fain No, 2,3 ( 228803 ) . 1355101 Rs. 1354232
Add: Cartage of Material (+) 242939 (+) Rs. 236335
(_ 1107994) onitem No.4 &5
Total (A) Rs. 1598040 Rs. 1590567
Part - B "Drainage"
Amount of Schedule "B" . 344983 Rs. 344983
Add: Cost of Cartage of Material . 51234 (+) Rs. 49160
Total (B) Rs. 396217 Rs. 394143
G.Total (A+B) Rs: 1994257 Rs. 1984710

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.33 % above on item No.4 & 5 on Part -A (ii) Rs.14.25%

above on part-B are lowest [ reasonable & within the Estimates Cost Rs.2000000/- (0.76%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 5743

Total Estimate [Rs. 2000000

\
1 A A

FINCIAL REVIEW

Estimates Cost Say 2000000

Tender Cost 1984710
15290 Saving
Saving 15290 x 100 = 0.76%

Estt. Cost 2000000
0.76% Saving on Estimated

T2y /
Members (3aAMIAT MAL)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULAM su@é;m&mn)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TKI

(ALI AS@HAR MAHAR)
ASSISTANT ENGINEER

GHOTKI



EVALU N REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Bhetoor, Mahar
work/ item Mohalla UC Bhetoor
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form)
( if applicable)
9 [No. of Bid technically qualified | 01 No.
( if applicable) ]
10 |Bid(s) Rejected ==
11 |Financial Bid opening date. 02-03-2018 R
BID EVALUATION REPORT
TOMPArISon
Reasons for
Name of firm or | Cost offered by . with N
S.No Bidder the Bidder Ranking in terms of Cost Eétiiatai acc?pla'nn/ Remarks
ol rejection "
0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except Acceptid
y llah item No.4 & 5 and Rs.21.23 15290/- ’
1 (WS Ahsandlah] 1084710 |9 above on femNo4 8 5on| wner | being lowest/
Part -A (il) Rs.14.28% above 9 | Reasonable
on part-B
Signature of the Tendering Committee.
\>¢,
‘\\T&N ; y
/ /'/'_,ui,.."“
Member (JAMIAT MAL) (ALI ASGAAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
L Wz =
Chairman (GHULAM SHABIR KALWAR)

EXECUWVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C Paver & Drainage at village Bhetoor,

Pﬂ_qr]e_l[__lfl_o_rjgllga UC Bhetoor vide NIT No.mentioned above, and subsequently hoisted on The

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr, Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

if) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
: Cost offered by no
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
1 Brothers 1984710  |item No.4 & 5 and Rs.21.33 lowest

% above on item No.4 & 5
on Part -A (i) Rs.14.25%
above on part-B

Page 1 of 2
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. ? The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

% Recomm i
After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members 7 /7 |

(JAMIAT G ) (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGIE{';?'I(:; SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

Chairman (GHumWA’RT

EXECUTIVE ENGINEER
HIGHWAY\ DIVISION
GH
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No, TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
BHETOOR, MAHAR MOHALLA UC BHETOOR

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. AHSANULLAH & BROTHERS

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
Signatures of the Tendering Committee.
V4
*/’
.T\H““F %\,}g’
Member 7/ /4
(JAMIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTYVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
1 [M/S. Ahsanullah & Brothers _fff \
|\_-/‘,' .[
N #
o/
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

EXECUTIVE ENGINEER
HIGH DIVISION




'

J Nam.Work -
L]

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 12018.

"COMPERATIVE STATEMENT"

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE ALI MAHAR, MOHALLA ARZ MUHAMMAD TO MOHALLA HAJI ALLAH RAKHIYO VIA OLD
SHAHI B ALI MAHAR

Estiamte Provision

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

(i) Rs.7.60 % above except item No.4 & 5 and Rs.20.66 % above on item No.4 & 5 on Part -A (ii)
Rs.13.0% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 1416622 Schedule-B Rs. 1416622
Add: 8% above premium Rs. 19490 (+) Rs. 18515
N e NoL 2,3 ( 243624 ) Rs. 1436112 Rs. 1435137
Add: Cartage of Material  (+) Rs. 246358 (+) Rs. 242341
(_ 1172998 ) onitem No.4 &5
Total (A) Rs. 1682470 Rs. 1677478
Part - B "Drainage"
Amount of Schedule "B" Rs. 280196 Rs. 280196
Add: Cost of Cartage of Material Rs. 37502 (+) Rs. 36425
Total (B) Rs. 317698 Rs. 316621
G.Total (A+B) Rs: 2000168 Rs. 1994099

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 & 5 and Rs.20.66 % above on item No.4 & 5 on Part -A (ii) Rs.13.0%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.30%) Saving on Estimated.

Total Estimate |Rs.

2000168

FINCIAL REVIEW

Estimates Cost Say 2000000
Tender Cost 1994099
"~ 5901 Saving
Saving 5901
Estt. Cost 2000000

0.30% Saving on Estimated

x 100 = 0.30%

\ ¥
J t/‘r')\/-;‘, 7\

Members (3aAMIATMAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI \\

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)

Chairman

EXECYTIVE ENGINEER

HIG AY DIVISI
KI



BID EVALUATION REPORT

GHOTKI

Chairman

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 [Tender Description /Name of Construction of C.C Paver & Drainage at village Ali Mahar,
work/ item Mohalla Arz Muhammad to Mohalla Haji Allah Rakhiyo via ol
Shahi Bazaar, UC Ali Mahar
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 [Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daii_f
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daily Milat Dt.26-01-2018 SPPRA SR No0.36432 ID No.
2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 [Technical Bid opening date (Provided details in separate form)
( if applicable)
9 [No. of Bid technically qualified | 01 No.
( if applicable) =
10 |Bid(s) Rejected it
11 [Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMPArtson
Reasons for
Name of firm or | Cost offered by £ with | Al
S.No Bidder the Bidder Ranking in terms of Cost Eithinated aCC?piat.ncu/ Remarl
et rejection
[ 0 1 2 3 4 5 5
Lowest / Reasonable
() Rs.7.60 % above except Accepted
item No.4 & 5 and Rs.20.66 6069/- :
1 Ef;}r'o.:::fsmﬂlah 1994099 (% above on item No.4 & 5 on Savinfg being lowest /
Part -A (i) Rs.13.0% above Reasonable
on part-B
Signature of the Tendering Committee.
\
74
7 / ‘.‘
JAMIAT MAI (ALI ASGHAR MAHAR)
Momibar ASS{STANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI

— W

(GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PRO NT EE ME HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work :_Construction_of C,C Paver & Drainage _at village Ali. Mahar,
Mehalla -Arz Muhammad to- Mohalla Haji-Allah Rakhiyo -via- old-Shahi-Bazaar,-UC Ali Mahar  vido N1
No.mentioned above, and subsequently hoisted on The website of Sindh Public Procuren
Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened belo
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee,

4, The Committee was informed that 01 No. bidder has purchased the bidding documcn
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by " o~
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.60 % above except |Accepted bein )
LI 1994099  |jtem No.4 & 5 and Rs.20.66 |jowest

% above on item No.4 & 5
on Part -A (ii) Rs.13.0%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

-

Members 'é
(JAMIAT'MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEAI..THGE'I:FI_&:I SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH ISION
KI
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BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.L.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendurn
No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME [CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE /Ll
OF WORK/ ITEM MAHAR, MOHALLA ARZ MUHAMMAD TO MOHALLA HAJI
ALLAH RAKHIYO VIA OLD SHAHI BAZAAR, UC ALI MAHAR
4 |METHOD OF PROCUREMENT  |SINGLE STAGE N
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS .
6 |N.T.N AVAILABLE o
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE B
9 |05 % EARNEST MONEY DEPOSITED
10 [TENDER FEE / COST OF DEPOSITED N
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

Chairman

r\‘éf’{

(JAMIA MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)

EXECUYIVE ENGINEER
HIGH D ON
KI



OFFICE OF THE EXECUTIVE ENGINEE
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

’

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signature
1 |M/S. Ahsanullah & Brothers J/ \
IV |

Member

Chairman

PUBLIC HEALTH ENGG: SUB-DIVISION

\/
"\x;,}_\ 4
(JAMIATAMAL)
ASSISTANT ENGINEER

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI GHOTKI

—W.

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION




‘r\.,e of Work : CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY GHOTKI

i NIT"CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated. 12-02-2018, Opening Date.13-
02-2018

o
Estamited sanctioned by This office No.S.E(W&S) P.B/ 39 dated. 05/ 01 /2018.

Rate Quoted by Contractors
M/S. SK Builders Pvt Ltd. M/S. Ali Anwar Kalwar

Estiamte Provision
(i) Rs.19.95 % above on Part -A (ii) Rs.12.25% |(i) Rs.20.12 % above on Part -A (ii)

above on part-B Rs.12.33% above on part-B
CC Paver
Amount of Schedule "B" Rs. 2510982  Schedule-B Rs. 2510982 Rs. 2510982
Add: Cartage of Material Rs. 509914 (+) Rs. 500941 Rs. 505210
Rs. 3020896 Rs. 3011923 Rs. 3016192
Total (A) Rs. 3020896 Rs. 3011923 Rs. 3016192
Part - B Open Surface Drain
Amount of Schedule "B" Rs. 824978 Rs. 824978 Rs. 824978
Add: Cost of Cartage of Material Rs. 103020 (-) Rs. 101060 Rs. 101720
Total (B) Rs. 927998 Rs. 926038 Rs. 926698
G.Total (A+B) Rs: 3948894 Rs. 3937961 Rs. 3942890

Lowest Rate quoted by M/S. SK Builders Pvt Ltd.(i) Rs.19.95 % above on Part -A (ii) Rs.12.25% ahbove on part-B are lowest / reasprable & within the
Estimates Cost Rs.3999900/- (1.55%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 50606 1:3'/
Total Estimate [Rs. 3999500 |
Members (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER STEIAY SUB-DT/EIDN
Estimates Cost Say 3999900 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
GHOTKI

Tender Cost 3937961

+

61939 Saving Chairman (GHULAM SHABIR KALWAR)
Saving 61939

—— x 100 = 1,559/ EXECUYTIVE ENGINEER
Estt. Cost 3999900 . HIGHWAY DIVISION
1.55% Saving on Estimated H 3




BID EVALUATION REPORT
1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver Chachar Muhalla City
of work/ item Ghotki
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1D No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
S |No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 13-02-2018
BID EVALUATION REPORT
COMparson
Reasons for
| i ffered b e i
S.No I\amI:igfi:rm = Colsl:eoliiedr;er Y Ranking in terms of Cost Est‘ivl::te d acco.zpt.'l.ncef Remarks
o rejection
0 1 2 3 4 5 [+
1st lowest
M/S. SK (i) Rs.19.95 % above on
: Part -A (i) Rs.12.25% above | 61939/~ | Accepted
i E:J?ders = BAIEe1 on part-B Saving being lowest
2nd lowest
M/S. Ali Anwar (i) Rs.20.12 % above on 56610/- | Rejected being
. Kalwar 3942890 Part -A (i) Rs.12.33% above | Saving highest
on part-B
ature pf the Tendering Committee.
<
Member (ZAFFAR ALY GHUNIO) (ALI ASGH MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTKIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Addendum No.TC/G-55/ 311 dated.09-02-2018

Corrigendum No.TC/G-55/ 361 dated.12-02-2018
SUBJECT: - PR REMENT COMMITTEE MEETING HELD ON :02-03-2018.

I A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids

invited for the Procurement of work : Canstruction of CC paver_Chachar Muhalla.City Ghotki - _vide

NIT- No:mentiored -above,” and-subsequently -hoisted -on-The -website- of - Sindhr Public- Procurement

Regularity Authority and Information Advertisement Department Government of Sindh Karachi.
Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asahar Mahar Member
il) Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by =
S.No Name of firm the Bidder | Ranking in Term of Cost Remarks
1st Lowest
1 M/S. SK Builders Pvt 3937961 (i) Rs.19.95 % above on Accepted being
Ltd. Part -A (i) Rs.12.25% lowest
above on part-B
2 M/S. Ali Anwar Kalwar 2nd Lowest
(i) Rs.20.12 % above on |Rejected being
3942890 Part -A (ii) Rs.12.33% highest
above on part-B
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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’ Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

iytender.
]
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTI-:}E:;F;‘_&; SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

\MW
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
T
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.,

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY
GHOTKI

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. SK BUILDERS PVT LTD.

6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

ign res of the Ten mmi
Y}
g
Member
(ZAFFAR I GHUNIO) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY
GHOTKI

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

res of ri m

z

Member

(ZAFFAR ALI GHUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULA SHABiR 'RI LWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
1 M/S. SK Builders Pvt Ltd. %\_/’10/&/*
2 M/S. Ali Anwar Kalwar ‘ — -
Member (ZAFFAR A?I GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)
EXECU ENGINEER
HIGH DIVISION




” ‘. "COMPERATIVE STATEMENT"
Nare of Work : CONSTRUCTION OF CC PAVER N.H WAY MUHALLA GHULAM MUHAMMAD MEERANI CITY GHOTKI.
"V'
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,
Opening Date.13-02-2018

Estamited sanctioned by This Office vide No.DB/ Dated.
Rate Quoted by Contractors
i . M/S. Naseer Ahmed Kalwar M/S. S.K Builders Pvt. Ltd.
Estiamte Provision
(i) Rs.19.92% above (i) Rs.20.12 9% above

CC Paver
Amount of Schedule "B" Rs. 1648592 Schedule-B Rs. 1648592 Rs. 1648592
Add: Cartage of Material Rs. 334582 (+) Rs. 328400 Rs. 331697

Total Rs: 1983174 Rs. 1976992 Rs. 1980289

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.19.92% above are lowest / reasonable & within the Estimates Cost Rs.20000Q0/- (Dég;o) Saving
on Estimated.

7
Add: Cantigency Lum Sum Rs. 16826 (‘7?‘.-‘ -
Total Estimate [Rs. 2000000 |
Members (ZAFFAR{LI G‘-IUNIO ) (ALEASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EANGIAL BEVIEYS PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DEVISION
Estimates Cost Say 2000000 ; GHOTKI
GHOTKI - :
Tender Cost 1976992 *T
Chairman (GHULAM SHABIR-KALWAR) —
23008 Saving EXECUTIVE ENGINEER
Saving 23008 _ HIGHWAY DIVISION
Estt. Cost 2000000 100= 1250 HOTKI
1.15% Saving on Estimated




o

BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver N.H Way Muhalla Ghulam
of work/ item Muhammad Meerani city Ghotki.
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.35912 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 13 /02 /2018
BID EVALUATION REPORT
Comparison
Reasons for
Name of firm or | Cost offered by I with
S.No Bidder the Bidder Ranking in terms of Cost Batiiuted accfpt.‘l‘nce/ Remarks
= rejection
0 1 _ 9 3 4 5 6
1st lowest
(i) Rs.19.92% above
M/S. Naseer 23008/~ Accepted
! Ahmed Kalwar R Saving | being lowest
2nd lowest
M/S. S.K .
3 19711/- | Rejected being
2 E&;'de”} Pvt. | 1980289 |, oo 20.12 % above Saving highest
paa |
Member (ZAFFAR ALI GHUNIO ) (ALI ASGH MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
’
Chairman (GHULAM SHABIRKALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

il A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver N.H Way Muhalla Ghulam

ljd_uhammad Meerani city (§I:|otki. vide NIT No.mentioned above, and subsequently hoisted on The

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer

Public Health Engg: Sub-Division Ghotki

Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committec.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki,

5 During the opening of tender received, following status was found.
: Cost offered by G
S.No Name of firm i Biddei Ranking in Term of Cost Remarks
1st Lowest
1 M/S. Naseer Ahmed 1976992 ;ﬁ\cceptted being
Kalwar (i) Rs.19.92% above owes
2 M/S. S.K Builders Pvt. 2nd Lowest
Ltd. . .
Rejected being
1999200 (i) Rs.20.12 % above highest
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

e-'([, —
-
Members

(ZSASFIFSQriiﬁL Gl'éU égR) (ALI ASGHAR MAHAR)

A T ENGI
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
GHOTKI

_\%&Atm
Chairman (GHULAM SHA )

EXECUJIVE ENGINEER
HIGHWAY DIVISION
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER N.H WAY MUHALLA GHULAM
MUHAMMAD MEERANI CITY GHOTKI.

4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |[EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

(ZAFFAR ALI GHUNIO )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

-

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

'

(GHULAM SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATI T.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER N.H WAY MUHALLA
GHULAM MUHAMMAD MEERANI CITY GHOTKI.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. S.K BUILDERS PVT. LTD.

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(ZAFFAR

GHOTKI

Chairman

GHUNIO )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

7

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

]

(GHULAM\SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures

A

1 M/S. Naseer Ahmed Kalwar

2 M/S. S.K Builders Pvt. Ltd. AR ;q.fz
-~
Member {ZAFFﬂE ALI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

L

e 4
Chairman (GHULAM SHABI LWAR)

EXECUTIVE ENGINEER
HIGH Y DIVISION




- . "COMPERATIVE STATEMENT"

Name oi Work : CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO TALUKA & DISTRICT GHOTKI MILE 1102 RFT

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,
Opening Date.13-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Dept. Ghotki @ M. Mathelo vide No.SE(W&S)PB/ 39 Dated.05-01-2018.

Rate Quoted by Contractors
i = M/S. Ali Anwar Kalwar M/S. SK Builders Pvt. Ltd.
Estiamte Provision
Rs.7.76% above on item No.1,2 & 3 and Rs.7.89% above on item No.1,2 & 3 and
Rs.20.88% above on item No.4 & 5. Rs.21.12% above on item No.4 & 5.
CC Paver
Amount of Schedule "B" Rs. 3303906 Schedule-B Rs. 3303906 Rs. 3303906
Add: 8% above (542962) Rs. 43437 (+) Rs. 42134 Rs. 42840
3347343 Rs. 3346040 Rs. 3346746
Add: Cartage of Material 588986 (+) Rs. 576485 Rs. 583111
2760944
Total Rs: 3936329 Rs. 3922525 Rs. 3929857

Lowest Rate quoted by M/S. Ali Anwar KalwarRs.7.76% above on item No.1,2 & 3 and Rs.20.88% above on item No.4 & 5. are lowest / reasonable & within
the Estimates Cost Rs.3999500/- (1.92%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 63171 -
L
Total Estimate |[Rs. 3999500 |
Members (ZAFFAR ALI GHUNIO ) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 3999500 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Tender Cost 3922525
Chairman — .
76975 Saving (GHULAM $HABIR KALWAR)
Saving 76975 EXECUFIVE ENGINEER
——="=— x 100 = 9
Estt. Cost 3999500 Lt HIGHW\AQ'_D_I,\us—roTv
1.92% Saving on Estimated GHOTKI

el e . .



BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Panjio Labano
of work/ item Taluka & District Ghotki Mile 1102 RFT
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
Total Bids received 02 Nos.
Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 13 /02 /2018
BID EVALUATI E
COmparison
Reasons for
N f fi Cost offered b i ith
S.No am];.'ig delrrm o Dtsl:eoBiedr;er y Ranking in terms of Cost Est‘ivr::ate d accepta.nce/ Remarks
i rejection
0 1 2 3 4 5 6
1st lowest
M/S. Ali Anwar Rs.7.76% above on item 76975/- Accepted
1 3922525 No.1,2 & 3 and Rs.20.88% ; i
Kalwar above’ on iism N6 4 & 5 Saving | being lowest
2nd lowest
M/S. SK
: Rs.7.89% above on item 69643/~ | Rejected being
2 E;"d”ders Pvt. | 3929857 | i 283andRs21.12% | Saving highest
i above on item No.4 & 5.
re of the Tend
Member (ZAFFARALI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUT GINEER

HIGHWAY W
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD.ON :13-02-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

Z; The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver village Panjio Labano Taluka &

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asghar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
i During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

1st Lowest

_ Rs.7.76% above on item |Accepted being
1 M/S. Ali Anwar Kalwar | 3922525 No.1,2 & 3 and lowest

Rs.20.88% above on
item No.4 & 5.

2 M/S. SK Builders Pvt. 2nd Lowest
Ltd.

Rs.7.89% above on item |Rejected being
No.1,2 & 3 and highest
Rs.21.12% above on
item No.4 & 5.

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

3929857
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- @ Recommendation
' After due deliberation / security of each tender document by the Committee, it was
' 'recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

& P
Members :
o e, frefesi i
R ASSISTANT ENGINEER
PUBLIC HEALTHGE'Ig?irg.I SUB-DIVISION RTINS mhin
GHOTKI
Chairman (GHULAM SHABIR KALWAR)
EXECUT GINEER
HIGHW SION
GHOTKI

Page 2 of 2



TE
BIDD

VALUTI REPORT

UALIF T

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO
OF WORK/ ITEM TALUKA & DISTRICT GHOTKI MILE 1102 RFT

4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Member

(ZA RA
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

H
ASSISTANT/ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /

BID

UALIFI

TION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO
TALUKA & DISTRICT GHOTKI MILE 1102 RFT

METHOD OF PROCUREMENT

SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.
J
Member
(ZAFF ALI GHUNIO )

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

GHOTKI GHOTKI
..—-.._—__———‘_'___"
Chairman (GHULAM SHABIR KALWAR)
EXECU E ENGINEER
HIGH SION

GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. Ali Anwar Kalwar =X O ;
2 |M/S. SK Builders Pvt. Ltd. A ~ond -
By -
Member (ZAFFAR #LI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
m—g _6_; .
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




: ¢ "COMPERATIVE STATEMENT"

Naae of Work : CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA CITY GHOTKI

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,
Opening Date.13-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Dept. Ghotki @ M. Mathelo vide No.SE(W&S)PB/ 39 Dated.05-01-2018.

Rate Quoted by Contractors
) . M/S. Ali Anwar Kalwar M/S. SK Builders Pvt. Ltd.
Estiamte Provision
Rs.19.929% above Rs.20.12 % above

CC Paver
Amount of Schedule "B" Rs. 4081080 Schedule-B Rs. 4081080 Rs. 4081080
Add: Cartage of Material Rs. 826538 (+) Rs. 812951 Rs. 821113

Total Rs: 4907618 Rs. 4894031 Rs. 4902193

Lowest Rate quoted by M/S. Ali Anwar Kalwar Rs.19.92% above are lowest / reasonable & within the Estimates Cost Rs.4999500/-
Estimated.

Add: Cantigency Lum Sum Rs. 91882
Total Estimate [Rs. 4999500 |
Members (ZAFFAR ALI GHUNIO ) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 4999500 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Tender Cost 4894031
Chairman L\
105469  Saving (GHULAM SHABIR KALWAR)

Saving 105469 EXECUTIVE ENGINEER
e 3100 = o,
Estt. Cost 4999500 i HIG DIVISION
2.11% Saving on Estimated 3 I

.11%) Saving on



BID EVALUATION REPORT -

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver Rana Shoukat Muhalla city
of work/ item Ghotki
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.35912 ID No. 21474 4
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 [Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 13 /02 /2018
BID EVALUATI EPORT
COMparison
S.No | Name of firm or | Cost offered by Ranking in terms of Cost with I:;J:D::l :lz‘:; Remarks
: Bidder the Bidder B Estimated e
e rejection
0 1 2 3 4 5 6
1st lowest
A (i) Rs.19.92% above
1 M/S. Ali Anwar 4894031 1054_69,!- {«ccepted
Kalwar Saving being lowest
2nd lowest
M/S. SK
i 97307/- | Rejected being
£ E;g'ders PVE. | 4902193 |, oc 20.12 % above Saving highest
Member (ZAFF ALI GHUNIO ) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

=1 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver Rana Shoukat Muhalla city Ghotki

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

... Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by =7
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest

1 [M/S. Ali Anwar Kalwar | 4894031 Accepted being

(i) Rs.19.92% above ~[lowest
2 M/S. SK Builders Pvt. 2nd Lowest
Ltd. : :
Rejected bein
4902193 | SRS RENY
(i) Rs.20.12 % above highest
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Page 1 of 2
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o | ato V4
v Recommendation e

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above

mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
FeTARRYNe, R
ASSI
PUBLIC HEALTH ENGG: SUB-DIVISION ASHISTANT ENGNEER

HIGHWAY SUB-DIVISION
GHOTKI

GHOTKI

Chairman (GHULAMMQR)

EXECUTIVE ENGINEER

Page 2 of 2



TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA
CITY GHOTKI

4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

ignature the T rin mittee.

Member
(ZAFFAR

LI
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

b ey N e

EXECUTRVE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA
CITY GHOTKI

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. SK BUILDERS PVT. LTD.

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPQOSITED
BIDDING DOCUMENT

11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Ten

Member

(ZAFFAR KLI GHUNIO )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ring Commi

-~

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM S




ed

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. Ali Anwar Kalwar <X Q',r—
—
2 M/S. SK Builders Pvt. Ltd. r&_ = Q>
@%ﬂﬁ-
Member (ZAFFAR ALI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHAB;R KAEWAR)

EXECUTIVE ENGINEER
HIGH Y DIVISION
I



9

"COMPERATIVE STATEMENT"

‘Name of Work :- CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR MUHALLA KORI, SOLANGI & MENGHWAR TALUKA & DISTRICT GHOTKI.

NIT Gg LLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated. 12-02-2018, Opening Date.13-02-

2018

Estamited sanctioned by This office No.S.E(W&S) P.B/ 39 dated. 05/ 01/ 2018.

Rate Quoted by Contractors

: .. M/S. SK Builders Pvt Ltd. M/S. Ali Anwar Kalwar
Estiamte Provision
(i) Rs.7.75 % above on item No. 1,2 & 3, (i) Rs.7.88 % above on item No. 1,2 & 3
Rs.21.0% above on item No.4 & 5. , Rs.21.32 above on item No.4 & 5.
CC Paver
Amount of Schedule "B" Rs. 4108671 Schedule-B Rs. 4108671 Rs. 4108671
Add: 8% above prium(676264) Rs. 54101 (+) Rs. 52410 Rs. 53290
Rs. 4162772 Rs. 4161081 Rs. 4161961
Add: Cartage of Material Rs. 735047 Rs. 720805 Rs. 731789
3432407 item No.4 &5
G.Total Rs: 4897819 Rs. 4881886 Rs. 4893750

Lowest Rate quoted by M/S. SK Builders Pvt Ltd.(i) Rs.7.75 % above on item No. 1,2 & 3, Rs.21.0% above on item No.4 & 5. are lowest / reasonable &

within the Estimates Cost Rs.4999000/- (2.34%) Saving on Estimated.

Add: Cantigency Lum Sum

Rs. 101681

Total Estimate

Rs. 4999500

Members

FINCIAL REVIEW

Estimates Cost Say 4999000
Tender Cost 4881886

Saving 117114
Estt. Cost 4999000

2.34% Saving on Estimated

x 100 = 234

117114 Saving

%

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(ZAFFAR ALI GHUNIO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

W,

Chairman (GHULAM SHABIR KALWAR)

EXEGUTIVE ENGINEER
HIGHWAY DIVISION
/Y _GHOTKI _



BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Qadirpur Muhalla
of work/ item Kori, Solangi & Menghwar Taluka & District Ghotki.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No0.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |[No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 13-02-2018
BID EVALUATION REPORT
COmMparison
SNo | Name of firm or | Cost offered by Raildie intetiis 6f Cost with :{easoln.;f:; R "
. Bidder the Bidder 8 Estimated CosPane SRR
cost reiedion
0 1 2 3 4 5 6
1st lowest
M/S. SK (i) Rs.7.75 % above on item
1 |Builders Pvt | 4881886 |NO-12&3,Rs.21.0% il W
Ltd above on item No.4 & 5. Saving | being lowest
2nd lowest
M/S. Ali Anwar (i) Rs.7.88 % above on item | 105750/~ | Rejected being
2 Kalwar 4803250 No.1,2&3,Rs.21.32 above| Saving highest
on item No.4 & 5.
Member (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHA WAR)

EXECUTRIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

1L A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2, The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver village Qadirpur Muhalla Kori, Solangi

E_i_ f\f!gr_wg_l'lv_\f_a_r_“_r_a_lgt(i@__Qist[ict Ghotki. vide NIT No.mentioned above, and subsequently hoisted on

The website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

iil. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by R
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest

1 M/S. SK Builders Pvt 4881886 |() Rs.7.75 % above on item Accepted being

Ltd. No. 1,2 & 3, Rs.21.0% lowest
above on item No.4 & 5.

2 M/S. Ali Anwar Kalwar 2nd Lowest

(i) Rs.7.88 % above on item | R€jected being
4893750 () 1,2 &3, Rs.21.32 highest
above on item No.4 & 5.

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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, ‘ Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
& tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ALI ASGHAR MAHAR)

PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT ENGINEER
GHOTKi HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SHABiR_KA'I:W-AR)

EXECUEZVE ENGINEER

HIGHWAY ISION
TKI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 |NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME [CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR
OF WORK/ ITEM MUHALLA KORI, SOLANGI & MENGHWAR TALUKA &
DISTRICT GHOTKI,

METHOD OF PROCUREMENT |SINGLE STAGE

NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT LTD.

N.T.N AVAILABLE

REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

Member
(ZAFFAR ALI/GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATIO P .

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR
MUHALLA KORI, SOLANGI & MENGHWAR TALUKA &
DISTRICT GHOTKI.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS,

Signatures of the Tendering Committee.

-
Member

(ZAFFAR ALI GHUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM EHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
P
1 M/S. SK Builders Pvt Ltd. ~
/ < 2 - QA0
2 |M/S. Ali Anwar Kalwar =Xy
2
Member (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
.\
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
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"COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO

(2245 RFT)

NIT CAL;:{’U BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Opening Date.02-03-2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01 /2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. SK Builders Pvt. Ltd.

M/S. Ali Anwar Kalwar

Rs.7.74 % above except item No.3 & 4 and
Rs.20.85 % above on item No.3 & 4.

Rs.7.92 % above except item No.3 & 4 and
Rs.21.12 % above on item No.3 & 4.

CC Paver
Amount of Schedule "B" Rs. 4138360 Schedule-B Rs. 4138360 Rs. 4138360
(+) Rs. 17915 Rs. 18331
Add: premium 8% above (+) Rs. 18516 Rs. 4156275 Rs. 4156691
231454 item NO.1 & 2
Add: Cartage of Material Rs. 834429 Rs. 814590 Rs. 825139
3906906 onitem No.3 & 4
Total Rs: 4991305 Rs. 4970865 Rs. 4981830

Lowest Rate quoted by M/S. SK Builders Pvt. Ltd.Rs.7.74 % above except item No.3 & 4 and Rs.20.85 % above on item No.3 & 4. are lowest / reasonable &
within the Estimates Cost Rs.4999500/- (0.57%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 8195

Total Estimate |Rs. 4999500

Members

FINCIAL REVIEW

Estimates Cost Say 4999500
Tender Cost 4970865

28635 Saving
Saving 28635
Estt. Cost 4999500

0.57% Saving on Estimated

x 100 = 0.57%

AMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI M
Chairman (GHULAM SHABIR KAL :

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

GHOTKI

EXECUTIVE ENGINEER

HIGH%Y DIVISION

Lor




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 [Tender Description /Name Construction of CC Paver & drainage at village
of work/ item Muhammad Khan Khatiyan Taluka Mirpur Mathelo
(2245 RFT)
4 |[Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATI REPORT
N ffi C £f db Lﬂmp;‘:.;;l!bn Reasons for
S.No ml;;(d} del:m e U:'l:: Biel:{;er y Ranking in terms of Cost Es::mnle d acc?pla_nce/ Remarks
s rejection
0 1 2 3 4 5 6
1st lowest
M/S. SK Rs.7.74 % above except item "
e No.3 & 4 and Rs.20.85 % 28635/- Accepte
i E:c;lders G 4970805 above on item No.3 & 4. Saving being lowest
2nd lowest
M/S. Ali Anwar Rs.7.92 % above except item| 17670/- | Rejected being
: Kalwar RaS1830 No.3 & 4 and Rs.21.12 % Saving highest
above on item No.3 & 4.
)
f the Tendering Committee.
s
Member IAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
MK‘&HHAR
Chairman (GHULAM S

EXECUTIVE ENGINEER
DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETI D :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bid:
invited for the Procurement of work : Construction of CC Paver & drainage at village Muhammad

hoisted on The website of Sindh Public Procurement Regularity Authority and Information
Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by W
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest
M/S. SK Builders Pvt. Rs.7.74 % above except |Accepted being
1 Ltd. 4970865 item No.3 & 4 and lowest
Rs.20.85 % above on
item No.3 & 4.
2 M/S. Ali Anwar Kalwar 2nd Lowest
Rs.7.92 % above except [Rejected being
4981830  item No.3 & 4 and highest
Rs.21.12 % above on
item No.3 & 4.
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticallv

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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. d Recommendati
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respectiv
‘ tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
Ss:sgrmmTEmgL) s (ALl ASGHAR MAHAR)
A ANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI
R\ " _
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION
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HNICAL EVALUT

RE

BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO
(2245 RFT)

METHOD OF PROCUREMENT

SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT, LTD.
6 |[N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Member

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

~—

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman

W

(GHULAM SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO
(2245 RFT)

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.
Member
(JAMIAT MAL ) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. SK Builders Pvt. Ltd. /& o <A
i
2 |M/S. Ali Anwar Kalwar S
Member AMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM, SHABIR KALWAR)
EXECUTIVE ENGINEER
HIG =
AOTKI



"COMPERATIVE STATEMENT"
Na n-.f Work CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE QALOO KHAN SIYAL MOHALLA RAEES MANZOOR AHMED SIYAL

“* NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 183 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

E Est.:;gﬁted sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01 /2018.

Rate Quoted by Contractors
M/S. Ali Anwar Kalwar M/S. SK Builders Pvt. Ltd.
Eshamte Rrovision (i) Rs.7.92 % ab items 1, 2 & 3 and Rs.21.12 %
(i) Rs.7.72 % above on itéms 1, 2 & 3 and Rs.20.84 % above on [*) RS:7:92 % above on items 1, 2 & 3 and Rs.21.12 %
item No.4 &5 on Part -A (ii) Rs.7.45% above on part-B ::";?i';'tem Nos% & o Rart-R () ReiT.84% ahove
Part - A ( C C Paver)
Amount of Schedule "B" Rs. 4056353  Schedule-B  Rs. 4056353 Rs. 4056353 ]
Add: 8% above premium Rs. 16035 (+) Rs. 15474 Rs. 15875
aniany Nol 29 200444 Rs. 4072388 Rs. 4071827 Rs. 4072228
Add: Cartage of Material (+) Rs. 821159 (+) Rs. 803571 Rs. 814368
3855909 on item No.4 & 5
Total (A) Rs. 4893547 Rs. 4875398 Rs. 4886596
Part - B "Drainage"”
Amount of Schedule "B" Rs., 88131 Rs. 88131 Rs. 88131
Add: Cost of Cartage of Material Rs. 6988 (+) Rs. 6566 Rs. 6733
Total (B) Rs. 95119 Rs. 94697 Rs. 94864
G.Total (A+B) Rs: 4988666 Rs. 4970095 Rs. 4981460

Lowest Rate quoted by M/S. Ali Anwar Kalwar(i) Rs.7.72 % above on items 1, 2 & 3 and Rs.20.84 % above on item No.4 &5 on Part -A (ii) Rs.7.45% above

on part-B are lowest / reasonable & within the Estimates Cost Rs.4999406/- (0.85%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 10834
Total Estimate [Rs. 4999500 |
Members IAT MAL) (ALI ASGHAR MAHAR)

FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER

Estimates Cost Say 4999406 PUBLIC HEALTl—(!; Egc.;r(;:ISUB—DIVISION HIGHWAZ :g?;?IVISION
Tender Cost 4970095
T 29311  Saving Chairman (Gnmmkf -
gzrti.ngost 4;33:(1)6 CI00E  aEaN EXECUTIVE ENGINEER
0.59% Saving on Estimated




-y

BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Dfescription /Name Construction of CC Paver & drainage at village Qaloo
of work/ item Khan Siyal Mohalla Raees Manzoor Ahmed Siyal
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1 2147 4
6 | Total Document sold 02 Nos.
Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 02-03-2018
I TI T
COMPATTEOT
S.No | Name of firm or | Cost offered by Ranking i terms of Cost with Reasotns f:; R K
- Bidder the Bidder 8 Estimated | 26CePianc R,
it rejection
0 1 2 3 4 5 [
1st lowest
(i) Rs.7.72 % above on items
1 M/S. Ali Anwar 4970095 1,2& 3 and Rs.20.84 % 29311/- Accepted
Kalwar above on item No.4 &5 on Saving being lowest
Part -A (il) Rs.7.45% above
on part-B
2nd lowest
M/S. SK (i) Rs.7.92 % above on
o items 1,2 & 3and Rs.21.12 | 18040/- [Rejected being
2 LBtuc;lders Ve, 4981460 % above onitem No.4 &50n| Saving highest
: Part -A (ii) Rs.7.64% above
on part-B
Member IAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHA )

EXECUTIVE ENGINEER
HIGH DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver & drainage at village Qaloo Khan

on The website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

1st Lowest

(i) Rs.7.72 % above on 2 ted bei
: i cceple ein
1 |M/S. Ali Anwar Kalwar | 4970095  flems 1, 2 &3 and Rs20.64 lowe; 9
0 .
on Part -A (i) Rs.7.45%
above on part-B

2 M/S. SK Builders Pvt. 2nd Lowest
Ltd. (i) Rs.7.92 % above on . .
4981460 [tems 1,28 3and Rs.21.12 Rejected being
% above on item No.4 & 5 [highest

on Part -A (ii) Rs.7.64%
above on part-B
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‘. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
nd financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

wpl 7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JA MAL) (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGIE-II:)E;rf(:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIG Y ION
OTKI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
QALOO KHAN SIYAL MOHALLA RAEES MANZOOR AHMED
SIYAL

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS,
ignatures of the Tenderi itt
Member
MIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
QALOO KHAN SIYAL MOHALLA RAEES MANZOOR AHMED
SIYAL

4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Si r f o
Member
MIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman (GHULAM HAB;E‘;

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/s. Ali Anwar Kalwar = i

2 |M/S. SK Builders Pvt. Ltd. 27 - —

Member AMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
L]
| F
Chairman (GHULAM SHA

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI



--‘.l
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"COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER AT VILLAGE ALI MURAD KHAN BOZDAR MILE 1265 RFT.

-

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Opening Date.02-03-2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. SK Builders Pvt. Ltd.

M/S. Naseer Ahmed Kalwar

Rs.7.74 % above except item No.4 & 5 and
Rs.21.32 % above on item No.4 & 5.

Rs.7.92 % above except item No.4 & 5 and
Rs.21.55 % above on item No.4 & 5.

|CC Paver
Amount of Schedule "B" Rs. 2381223 Schedule-B Rs. 2381223 Rs. 2381223
(+) Rs. 20505 Rs. 20982
Add: premium 8% above (+) Rs. 21194 Rs. 2401728 Rs. 2402205
264923 item NO.1 2 &3
Add: Cartage of Material Rs. 461711 Rs. 451195 Rs. 456063
2116300 onitem No.4&5
Total Rs: 2864128 Rs. 2852923 Rs. 2858268

Lowest Rate quoted by M/S. SK Builders Pvt. Ltd.Rs.7.74 % above except item No.4 & 5 and Rs.21.32 % above on item No.4 & 5. are lowest / reasonable &
within the Estimates Cost Rs.2990000/- (0.57%) Saving on Estima

Add: Cantigency Lum Sum Rs. 125872

Total Estimate |Rs. 2990000

Members

FINCIAL REVIEW

Estimates Cost Say 2990000
Tender Cost 2852923

T 137077
Saving 137077
Estt. Cost 2990000

4.58% Saving on Estimated

Saving

x 100 = 4,58%

AMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABIR“RKCWAR)

4

(ALI AS R MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

EXECUYTIVE ENGINEER




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC Paver at Village Ali Murad Khan
of work/ item Bozdar Mile 1265 RFT.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 [Technical Bid opening date | (Provided details in separate form)
( if applicable)
S [No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
TOMPArISon
; : Reasons for
S.No Name_uf firmior;| Cast of{.cred by Ranking in terms of Cost ‘?“h acceptance/ Remarks
Bidder the Bidder Estimated SR
ansl rejection
0 1 2 3 4 s [+
1st lowest
M/S. SK Rs.7.74 % above except item
1 |Builders Pvt. | 2852023 |No4&5andRs21.32% | 137077/- | Accepted
Ltd above onitem No.4 & 5. Saving being lowest
2nd lowest
2 M/S. Naseer 2858268 Rs.7.92 % above exceptitem| 131732/~ | Rejected being
Ahmed Kalwar No.4 & 5and Rs.21.55 % Saving highest
above on item No.4 & 5.
Member AMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR




T OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
ﬁ DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver at Village Ali Murad Khan Bozdar

Public Procurement Regularity Authority and Information Advertisement Department Government of
Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop,
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

1st Lowest

1 M/S. SK Builders Pvt. 2850923 |RS:7-74 % above except [Accepted being
Ltd. item No.4 & 5 and lowest

Rs.21.32 % above on
item No.4 & 5.

2 M/S. Naseer Ahmed 2nd Lowest
Kalwar

Rs.7.92 % above except |Rejected being
2858268  |item No.4 & 5 and highest
Rs.21.55 % above on
item No.4 & 5.
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. 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
ASS(I%TAN‘}TE“‘&%I&EER (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
PUBLIC HEALTHGﬁI:)?ﬁ.ISUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
B\
Chairman (GHULAM SHABIRKALWAR)
EXECUTIVE ENGINEER
HIGH DIVISION
I
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 |NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER AT VILLAGE ALI MURAD

OF WORK/ ITEM KHAN BOZDAR MILE 1265 RFT.
4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 [TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Signatures the ri ommittee.
.
Member
MIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM\SHABIR KALWA




4

TECHNICAL EVALUTI REPORT
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER AT VILLAGE ALI MURAD
KHAN BOZDAR MILE 1265 RFT.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NASEER AHMED KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

IAT MAL ) (ALI ASGHAR MAHAR)

(
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

»

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER

DIVISIO
oT




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02/ 03 /2018.
i
S.No Name of Contractors/ firms Signatures
C)
1 |M/S. SK Builders Pvt. Ltd. P LAY

A

2 M/S. Naseer Ahmed Kalwar W

Member AMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

—

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGH DIVISION
HO =




"COMPERATIVE STATEMENT"
. Nam<™of Work : CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI CITY TALUKA DAHARKI MILE 0/0-0/4+88' FT.

¥NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estanytad sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018.

¢ Rate Quoted by Contractors
M/S. SK Builders Pvt. Ltd. M/S. Naseer Ahmed Kalwar
Estiamte Provision
(i) Rs.7.72 % above on items 1, 2 & 3 and Rs.21.88 % above on |(i) Rs.7.88 % above on items 1, 2 & 3 and Rs.22.22 % above
item No.4 & 5 on Part -A (ii) Rs.15.92% above on part-B on item No.4 & 5 on Part -A (ii) Rs.16.18% above on part-B
Part - A ( C C Paver)
Amount of Schedule "B" Rs. 9604224  Schedule-B Rs. 9604224 Rs. 9604224
Add: 8% above premium Rs. 128953 (+) Rs. 124440 Rs. 127019
onitemNo.1,28&3 1611913 Rs. 9733177 Rs. 9728664 Rs. 9731243
Add: Cartage of Material (+) Rs. 1785416 (+) Rs. 1748718 Rs. 1775892
7992311 onitem No.4 &5
Total (A) Rs. 11518593 Rs. 11477382 Rs. 11507135
Part - B "Drainage”
Amount of Schedule "B" Rs. 2049968 Rs. 2049968 - Rs. 2049968
Add: Cost of Cartage of Material Rs. 335393 (+) Rs. 326355 Rs. 331685
Total (B) Rs. 2385361 Rs. 2376323 Rs. 2381653
G.Total (A+B) Rs: 13903954 Rs. 13853705 Rs. 13888788

Lowest Rate quoted by M/S. SK Builders Pvt. Ltd.(i) Rs.7.72 % above on items 1, 2 & 3 and Rs.21.88 % above on item No.4 & 5 on Part -A (ii) Rs.15.92%
above on part-B are lowest / reasonable & within the Estimates Cost 4000000/~ (1.23%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 96046
Total Estimate [Rs. 14000000 |
Members JAMIAT MAL)
(ALI ASGHAR MAHAR)
Estimates Cost Say 14000000 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
Tender Cost 13853705 GHOTYL _ e GHOTKI
146295 Saving Chairman (GHULAM 1 WAR)

Saving 146295 R

_ 146295 .40 = i EXECUTIVE ENGINEER
Estt. Cost 14000000 A HIGHWAY DIVISION

1.04%0 Saving on Estimated HOTKI
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BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC Paver & Drain Dad Leghari City
of work/ item Taluka Daharki mile 0/0-0/4+88' Ft.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 02-03-2018
BID ORT
Coper Reasons for
Name of firm or | Cost offered by geos with
S.No Bidder the Bidder Ranking in terms of Cost W/ —— acc?pta_ncq( Remarks
=2 rejection
0 1 2 3 4 2 e
1st lowest
M/S. SK (i) Rs.7.72 % above on items
; 1,2&3and Rs.21.88 % 146295/- | Accepted
' E;Jdllders e 13853705 above on item No.4 & 5 on Saving | being lowest
’ Part -A (ii) Rs.15.92% above
on part-B
2nd lowest
(i) Rs.7.88 % above on items 212/
M/S. Naseer 1,2&3and Rs.22.22 % 111212/- | Rejected being
2 Ahmed Kalwar 13888788 above on item No.4 & 5 on Saving highest
Part -A (ii) Rs.16.18% above
on part-B
= )
Memdbiex (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chaivman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGH DIVI




bs

: ﬁ} OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

e DIVISION GHOTKI.
; v

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

T A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship. '

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver & Drain Dad Leghari City Taluka

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

w

ii. The methods for bidding documents observed as single envelop.
ili) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committeel.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documé:m
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

1st Lowest

: (i) Rs.7.72 % above on )
4 M/S. SK Builders Pvt. 13853705 items 1, 2 & 3 and Rs.21.88 Accepted being

Ltd. % above onitem No.4 & 5 |lowest
on Part -A (i) Rs.15.92%
above on part-B

2 M/S. Naseer Ahmed 2nd Lowest
Kalwar (i) Rs.7.88 % above on ‘ .
13888788 |items 1,2 & 3and Rs.22.22 | Rejected being
% above on item No.4 & 5 [highest

on Part -A (ii) Rs.16.18%
above on part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically-
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum

_qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender,

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
sttt NG een il Jpcuu
ASSISTANT ENGINEER
PUBLIC HEALTHGEII:)?‘?('I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTRIVE ENGINEER
HIGH IVI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI
CITY TALUKA DAHARKI MILE 0/0-0/4+88' FT.

4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
& [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQSITED
10 [TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

MIAT MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: S
GHOTKI

(GHULA
EXEC

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

UB-DIVISION

M SHABIR KALWAR)

IVE ENGINEER
HIGH DIVI N

e P

&5



TECHNICAL EVALUTION REPORT
BIDDER QUALIFICATI PORT.

NAME OF PROCURING AGENCY |EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO, N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME [CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI
OF WORK/ ITEM CITY TALUKA DAHARKI MILE 0/0-0/4+88' FT.

METHOD OF PROCUREMENT SINGLE STAGE

NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR

N.T.N AVAILABLE

REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

EXPERIENCE AVAILABLE
05 % EARNEST MONEY DEPOSITED
TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.
Member
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION




HIGHWAY DIVISION GHOTKI.

OFFICE OF THE EXECUTIVE ENGINEER

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. SK Builders Pvt. Ltd. B QAL "~
A
/
2 M/S. Naseer Ahmed Kalwar W
Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIG SION

GHOTKI




w v 4FE-HT 'l.-l D ) IEML...'I
o of Work : CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE TUNDO MAHAR TALUKA & DISTRICT GHOTKI.

NIT‘CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.13-02-2018

Estamited sanctioned by This office No.DB/ dated. / 12018.

2 Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar M/S. Ali Anwar Kalwar

Estiamte Provision
(i) Rs.7.88 % above 1, 2 & 3 and Rs.17.92% above

i L) 0,
(i) Rs.7.62 % above 1, 2 & 3 and Rs.17.77% above on item on item No.4 on Part -A (ii) Rs.12.96% above on

No.4 on Part -A (ii) Rs.12.85% above on part-B

part-B
CC Paver
Amount of Schedule "B" Rs. 883729 Schedule-B  Rs. 883729 Rs. 883729
Add: 8% above premium Rs. 11738 (+) Rs. 11181 Rs. 11562
gnitem No-2,2.3 R8.1407297 - Rs. 895467 Rs. 894910 Rs. 895291
Add: Cartage of Material Rs. 159276 (+) Rs. 157039 Rs. 158364
Rs. 1054743 Rs. 1051949 1053655
Total (A) Rs. 1054743 Rs. 1051949 Rs. 1053655
Part - B (M-S) 01 No.
Amount of Schedule "B" (185545)(10) Rs. 824978 Rs. 824978 Rs. 824978
Add: Cost of Cartage of Material Rs. 108656 (-) Rs. 106010 Rs. 106917
Total (B) Rs. 933634 Rs. 930988 Rs. 931895
G.Total (A+B) Rs: 1988377 Rs. 1982937 Rs. 1985550

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.7.62 % above 1, 2 & 3 and Rs.17.77% above on item No.4 on Part -A (ii) 2.85% above on
part-B are lowest / reasonable & within the Estimates Cost Rs.1999906/- (0.85%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 11623 o
Total Estimate [Rs. 2000000 | "
Members (ZAFme/ALI. HUNIO) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 1999906 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
Tender Cost 1982937 GHOTKI

16969  Saving Chairman (GHULAM SHABIR KALWAR)
Saving 16969

——————— ¥ 100 = 0, EXEQUTIVE ENGINEER
Estt. Cost 1999906 Rt HIGHWAY D ON
0.85% Saving on Estimated KI




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki

2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |Tender Description /Name
of work/ item

Construction of CC Paver & Drain at village Tundo
Mahar Taluka & District GHotki.

4 |Method of Procurement Single stage (by Competitive rate / bid)

5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR_

No.35912 ID No. 2147483647

6 | Total Document sold 02 Nos.

Total Bids received 02 Nos.

8 |[Technical Bid opening date
( if applicable)

(Provided details in separate form)

9 |No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 13-02-2018
BID EVALUATION REPORT
COmparison
" Reasons for
; Name of firm or | Cost offered by b with
S.No Bidder the Bidder Ranking in terms of Cost Estimated acc?pta.m:e/ Remarks
S rejection
0 1 2 3 4 5 6
1st lowest
(i) Rs.7.62 % above 1,2 & 3
1 |M/S. Naseer 1982937 |2nd Rs.17.77% above on 16969/- Accepted
Ahmed Kalwar itern No.4 on Part -A (i) Saving | being lowest
Rs.12.85% above on part-B
2nd lowest
CAANWEF (i) Rs.7.88 % above 1,2 & 3 4 ~ ;
2 ’X ﬁvar MWarl 1985550 |and Rs.17.92% above on 15:32/ Re’ehﬁ;ehde:ff"g
item No.4 on Part -A (ii} 9
Rs.12.96% above on part-B
e of the Tendering Committee.
/
Member (ZAFFAR ALI GHUNIO) (ALI ASGHMAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Addendum No.TC/G-55/ 311 dated.09-02-2018

Corrigendum No.TC/G-55/ 361 dated.12-02-2018
SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

i A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

P The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver & Drain at village Tundo Mahar

Taluka & District GHotki. vide NIT No.mentioned above, and subsequently hoisted on The website

of Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm Co:‘;]teog:jrsgrby Ranking in Term of Cost Remarks
1st Lowest
M/S. Naseer Ahmed (i) Rs.7.62 % above 1, 2 & 3| Accepted being
1
Kalwar 1982937 |and Rs.17.77% above on lowest

item No.4 on Part -A (ii)
Rs.12.85% above on part-B

2 M/S. Ali Anwar Kalwar 2nd Lowest

(i) Rs.7.88 % above 1,2 & 3 Rejected being
1985550 |and Rs.17.92% above on highest

item No.4 on Part -A (i)
Rs.12.96% above on part-B

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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_ .7 Recommendation

1 After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
& tender. N
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

N
2
Members
(ZAFFAR AT GHUNIO) (ALl ASGHAR MAHAR)
ASSISTANT/ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGE':)'Grﬁ:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
AAWE
Chairman (GHULAM SHA KALWAR)

EXECUTIVE ENGINEER
HIGH YD SION
KI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE
TUNDO MAHAR TALUKA & DISTRICT GHOTKI.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NASEER AHMED KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(ZAF

GHOTKI

Chairman

LI GHUNIO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(e

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHA&;&A%:;R)

EXEC

UTIVE ENGINEER
HIGH YD ION
KI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE
TUNDO MAHAR TALUKA & DISTRICT GHOTKI.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.
Signatures of the Tendering Committee.

Member
(ZAFFAR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman

|\

(GHULAM SHABIR KALWAR)

EXECUTYVE ENGINEER

HIGH

SION
TKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
ya)
1 M/S. Naseer Ahmed Kalwar ’

2 |M/S. Ali Anwar Kalwar Cgf_\l_;‘"}i
@\,\ﬁfﬁ —
) '
Member (ZAFFAR‘ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
W
Chairman (GHULAM SHABIR KALWAR)

EXECUYIVE ENGINEER
HIGHWAY DIVISION
I




-1’ "COMPERATIVE STATEMENT"

Nartie of Work : CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR & FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT

GHOTKI.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Opening Date.13-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Dept. Ghotki @ M. Mathelo vide No.SE(W&S)PB/- 189 Dated.05-02-2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Ali Anwar Kalwar

M/S. Naseer Ahmed

Rs.7.62% above except 4 & 5 and Rs.20.84%
above on item No.4 &5

Rs.7.92% above except 4 & 5 and

Rs.21.21% above on item No.4 &5

C C Paver
Amount of Schedule "B" Rs. 2475831 Schedule-B Rs. 2475831 Rs. 2475831
Add: 8% Above  exceptitem4&5 Rs. 32475 (+) Rs. 30932 Rs. 30932
405937 Rs. 2508306 Rs. 2506763 2506763
Add: Cartage of Material Rs. 442399 Rs. 431366 Rs. 439025
2069894 on item NO. 4 &5
Total Rs: 2950705 Rs. 2938129 Rs. 2945788

Lowest Rate quoted by M/S. Ali Anwar Kalwar Rs.7.62% above except 4 & 5 and Rs.20.84% above on item No.4 &5
Estimates Cost Rs,3000000/- (2.06%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 49295

Total Estimate [Rs. 3000000

Members (ZAFF

FINCIAL REVIEW

Estimates Cost Say 3000000
Tender Cost 2938129

" 61871  Saving
Saving 61871
Estt. Cost 3000000

2.06% Saving qn Estimated

x 100 = 2.06%

ALI GHUNIO )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

— =

Chairman e ﬁs 3

are lowest / reasonable & within the

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH Y DIVISION

o= [




BID EVALUATION REPORT

EXECUT{VE ENGINEER

\
1 |Name of Procuring Executive Engineer Highway Division Ghotki
- 2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Soomar Tragar &
of work/ item Fateh Muhammad Tragar Taluka & District Ghotki.
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. i3 /02 /2018
BID EVALUATION REPORT
Comparison
S.No Name of firm or | Cost offered by Ranking in terms of Cost with Reaso:l . foe R K
' Bidder the Bidder 6 Estimated | Occeptance/ e
Sl rejection
0 1 2 3 4 5 [
1st lowest
Rs.7.62% above except 4
M/S. Ali Anwar & 5 and Rs.20.84% above on| 61871/- Accepted
> Kalwar 2938129 item No.4 &5 Saving being lowest
2nd lowest
M/S. Naseer Rs.7.92% above except 4 54212/- | Rejected being
2 Ahmed £0AbIB & 5and Rs.21.21% above on| Saving highest
item No.4 &5
2
Member (ZAFFAR ALI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWA




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE ME HELD ON :13-02-2018.

4. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver village Soomar Tragar & Fateh

hoisted on The website of Sindh Public Procurement Regularity Authority and Information
Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
- Cost offered by i
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest

1 |M/S. Ali Anwar Kalwar | 2938129 | Rs.7.62% above except/Accepted being
4 & 5and Rs.20.84%  |lowest

above on item No.4 &5

2 M/S. Naseer Ahmed 2nd Lowest

Rs.7.92% above except|Rejected being
2945788 4 & 5and Rs.21.21% highest
above on item No.4 &5

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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@,

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

~
F
Members

e B o) (O geceian s

ASSISTANT ENGINEER

PUBLIC HEALTHGE‘%(;‘&.I SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TKI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 |NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR
OF WORK/ ITEM & FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT
GHOTKI.

METHOD OF PROCUREMENT |SINGLE STAGE

NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR

N.T.N AVAILABLE

REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

ignatures of the Ten i c

Member
AL (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

3

Chairman




TECHNICAL EVALUTION REPORT /

BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR
& FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT
GHOTKI,

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NASEER AHMED

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
S |05 % EARNEST MONEY DEPOSITED
10 [TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.
-

Member

(ZAFFAR ALI GHUNIO )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

3
(GHULAM SHABIR KALWAR)

EXECURIVE ENGINEER
HIGHWAY DIVISI
H




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

i
This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
A
S.No Name of Contractors/ firms Signatures
1 |M/S. Ali Anwar Kalwar = !\\f‘./_
2 |M/S. Naseer Ahmed /Li

I',)?’
4

B

AR

Member (ZAFF LI GHUNIO ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
T&\u‘_.__
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

S



"COMPERATIVE STATEMENT"
Ng’ of Work : CONSTRUCTION OF C.C PAVER VILLAGE ANWARABAD TALUKA KHANGARH DISTRICT GHOTKI.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening
Date.13-02-2018 '

Estwted sanctioned by Superintending Engineer (W&S) Dept; Ghotki vide No.SE(W&S) P//B / 39 dated. 05/ 01/2018.

Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar M/S. Ali Anwar Kalwar

- Estiamte Provision

(i) Rs.7.76 % above 1, 2 & 3 and Rs.22.22% above on item
No.4 &5 on Part -A (ii) Rs.16.32% above on part-B

(i) Rs.7.89 % above 1, 2 & 3 and Rs.22.42% above on
item No.4 & 5 on Part -A (ii) Rs.16.44 % above on part-B

CC Paver
Amount of Schedule "B" Rs. 8030811 Schedule-B Rs. 8030811 Rs. 8030811
Add: 8% above premium Rs. 117218 (+) Rs. 113701 Rs. 115606
on item No.1,2,3 Rs.1465224/- Rs. 8148029 Rs. 8144512 Rs. 8146417
Add: Cartage of Material Rs. 1482850 (+) Rs. 1458873 Rs. 1472005
6565587 item No.4 &5 / / /
Total (A) Rs. 9630879 Rs. 9603385 Rs. 9618422
Part - B (M-S) 01 No.
Amount of Schedule "B" Rs. 251458 Rs. 251458 Rs. 751458
Add: Cost of Cartage of Material Rs. 42213 (+) Rs. 41038 Rs. 41340
Total (B) Rs. 293671 Rs. 292496 Rs. 292798
G.Total (A+B) Rs: 9924550 Rs. 9895881 Rs. 9911220

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.7.76 % above 1, 2 & 3 and Rs.22.22% above on item No.4 &5 on Part -A
part-B are lowest / reasonable & within the Estimates Cost Rs.9999500/- (0.85%) Saving on Estimated.

i) Rs.16.32% above on

Add: Cantigency Lum Sum Rs. 74950
Total Estimate [Rs. 9999500 |
Members (ZAFFAR ALT GHUNIO) (ALI AS MAHAR)

ASSISTANT ENGINEER

FINCIAL REVIEW ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

Estimates Cost Say 9999500
Tender Cost 9895881
103619  Saving
Saving 103619
Estt. Cost 9999500
1.04% Saving on Estimated

A

Chairman (GHULAM SHABIR KALWAR)

x 100 =  1.04%

EXECUTEVE ENGINEER
HIGHWAY DIVISION
H



BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C paver village Anwarabad Taluka
of work/ item Khangarh District Ghotki.
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.35912 ID N 147483647
6 | Total Document sold 02 Nos.
Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 13-02-2018
BID EVALUATION REPORT
COMPArTSom
S.No | Name of firm or | Cost offered by Ranking in terms of Cost with i::::o::j:?;; Bexinlis
: Bidder the Bidder Estimated 35 :
endt rejection
0 1 2 3 4 5 6
1st lowest
(i) Rs.7.76 % above 1,2 & 3
1 M/S. Naseer 0895881 |and Rs.22.22% above on 103619/~ Accepted
Ahmed Kalwar | - item No.4 &5 on Part -A (i) Saving being lowest
Rs.16.32% above on part-B
2nd lowest
CAlLA (i) Rs.7.89 % above 1,2 & 3 . :
2 ::'; ﬁuaﬂ“ MWarl 9911220 |and Rs.22.42% above on Sssazﬁgf Rejehﬁtgefe':f'"g
item No.4 & 5 on Part -A (i) 9
Rs.16.44 % above on part-B
Signature of the Tendering Committee. %
Member (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHAB =

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C paver village Anwarabad Taluka Khangarh

District Ghotki. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh

Public Procurement Regularity Authority and Information Advertisement Department Government of
Sindh Karachi.

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asahar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
’ Cost offered by s
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest
M/S. Naseer Ahmed (i) Rs.7.76 % above 1, 2 & 3| Accepted bein
1 9895881 |and Rs.22.22% above on P 0
Kalwar lowest

item No.4 &5 on Part -A (ii)
Rs.16.32% above on part-B

2 M/S. Ali Anwar Kalwar 2nd Lowest

(i) Rs.7.89 % above 1, 2 & 3| Rejected bein
9911220 |and Rs.22.42% above on higjhest 5

item No.4 & 5 on Part -A (ii)
Rs.16.44 % above on part-B

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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i . Recommendation

After due deliberation / security of each tender document by the Committee, it was
vf‘ecommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

-
Members
(ZAFFAR ALI\GHUNIO) (ALI ASGHAR MAHAR)
BUBL AFESISTTANJGEN_ INEEDRms:on ASSISTANT ENGINEER
B R e T HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM BIR KALWAR)
EXECUT ENGINEER
HIGHW N
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.LT No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME[CONSTRUCTION OF C.C PAVER VILLAGE ANWARABAD
OF WORK/ ITEM TALUKA KHANGARH DISTRICT GHOTKI.
4 [METHOD OF PROCUREMENT |[SINGLE STAGE
5 [NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
n f eri
Member
(ZAFFAR'ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

A
Chairman (GHULAM $§;l;-

EXECUTIVE ENGINEER




TECHNICAL EVAL
BIDDER QUALIFICATION RE

N REPORT
RT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER VILLAGE ANWARABAD
OF WORK/ ITEM TALUKA KHANGARH DISTRICT GHOTKI.
4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.
Si s of rin mmi

Member

(ZAFFAR'ALI'GHUNIO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman

W/

(GHULAN SHABIR
EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatulﬁ

1 M/S. Naseer Ahmed Kalwar

2 M/S. Ali Anwar Kalwar \317_:*? }~
Member (ZAFFA% Ai GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

—

) GHULA ;}IX}B‘IR‘KMWAR)
Chairman . EXEC%IVE ENGINEER

HIGHWAY DIVISION
I




"COMPERATIVE STATEMENT"
Namg Work : CONSTRUCTION OF ROAD FROM QADIRPUR SUGAR MILL CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD APPROACH MASAN I/C SURFACE DRAIN

& CC PAVER MILE 0/0-0/4+330 FT
NIT (MLLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01 -2018, Corrigendum No.TC/G-55/361 dated. 12-02-2018, Opening Date.13-02-2018

Estamited sanctioned by This office No.S.E(W&S) P.B/ 39 dated. 05/ 01 /2018.

L1l
.

- Rate Quoted by Contractors
M/S. SK Builders Pvt Ltd. M/S. Ali Anwar Kalwar
Estiamte Provision (i) Rs.7.76 % above except item No.7 on Part -A (ii) (i) Rs.7.88 % above except item No.7 on Part -A (ii)
Rs.7.72% above on items 1,2,3 and Rs.29.22% above on Rs.7.87% above on items 1,2,3 and Rs.29.46% above
item No4,5 & 6 on part-B (iii) Rs.12.25% above on part-C on item No4,5 & 6 on part-B (iii) Rs.12.33% above on
(iv) Rs.13.28% above on Part-D part-C (iv) Rs.13.52% above on Part-D
Part (A) Const: Road
Amount of Schedule "B" Rs. 7182257 Schedule-B Rs. 7182257 Rs. 7182257
Add: 8% above Rs. 574581 557343 Rs. 565962
Rs. 7756838 (+) Rs. 7739600 Rs. 7748219
Different Cost of Bitumen 16.04 @ Rs.
Rs.22606 P.Ton 362600 Rs. 362600 Rs. 362600
Total (A) Rs. 7394238 Rs. 7377000 Rs. 7385619
Part (B) CC Paver
Amount of Schedule "B" Rs. 2435816 Schedule-B Rs. 2435816 Rs. 2435816
Add: 8% above 642964 Rs. 51437 Rs. 49637 Rs. 50601
Add: Cartage of Material Rs. 532460 Rs. 523871 Rs. 528174
Total (B) Rs. 3019713 Rs. 3009324 3014591
Part - (C) Open Surface Drain
Amount of Schedule "B" Rs. 367207 Schedule-B Rs. 367207 Rs. 367207
Add: Cost of Cartage of Material Rs. 68554 (+) Rs. 44983 Rs. 45277
Total (C) Rs. 435784 Rs. 412190 Rs. 412484
Part (D) Schedule B (04 Nos.) Rs. 737168 Schedule-B  Rs. 737168 Rs. 737168
Add: Cost of Cartage of Material Rs. 101148 Rs. 97896 Rs. 99665
Total (D) Rs. 838316 835064 836833
G.Total (A+B+C+D) Rs: 11688051 Rs. 11633578 Rs. 11649527

Lowest Rate quoted by M/S. SK Builders Pvt Ltd.(i) Rs.7.76 % above except item No.7 on Part -A (ii) Rs.7.72% above on items 1,2,3 and Rs.29.22% above on item No4,5 & 6 on part-
B (iii) Rs.12.25% above on part-C (iv) Rs.13.28% above on Part-D are lowest / reasonable & within the Estimates Cost Rs.12000000/- (3.05%) Savin Estimated.

Add: Cantigency Lum Sum Rs. 311949
Total Estimate [Rs. 12000000 |
Members (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

FINCIAL REVIEW

Estimates Cost Say 12000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 11633578 GHOTKI :
366422  Saving Chairman (GHULAM suiﬁ;nm

Saving 366422 R
—————— 100 = 3.05% EXRCUTIVE ENG R
Estt. Cost
. |EstCos 12000000 y . HI AY ISION ="
3.05% Saving on Estimated | OTKI




EV ATION REPOR

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of road from Qadirpur Sugar mill Chowk
of work/ item to New Subzi Mandi Panjo Bagh road Approach
Masan i/c surface drain & CC paver mile 0/0-
0/4+330 ft
4 |Method of Procurement Single stage (by Competitive rate / bid)
Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 13-02-2018
BID EVALUA EPORT
COMParTSon
S.No Name of flrm or’ | Cost offered by Ranking in terms of Cost WKh E:::O :\sng Remarks
. Bidder the Bidder B Estimated gl
R rejection
0 1 2 3 4 5 6
1st lowest
(i) Rs.7.76 % above except
M/S. SK item No.7 on Part -A (ii)
: Rs.7.72% above on items _
1 |Builders Pvt | 11633578 [1.2.3 and Rs.29.22% above 32233:; bgﬁ;ﬁ'ﬁgst
Ltd. on item No4,5 & 6 on part-B
(iii) Rs.12.25% above on part4
C (iv) Rs.13.28% above on
Part-D
2nd lowest
(i) Rs.7.88 % above except
item No.7 on Part -A (ii)
" Rs.7.87% above on items ~ :
2 g" Is All Anwar| 4 4 649527 |1.2.3 and Rs.29.46% above 3;%3'”3’ Rejerﬁ;e:e:f'"g
e on item No4,5 & 6 on part-B 9
(iii) Rs.12.33% above on part
C (iv) Rs.13.52% above on
Part-D o
f the Tend
Member (ZAFFAR ALA GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI - GHOTKI
Chairman (GHULAM suk%‘mr

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON : 13-02-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2, The below mentioned member of Committee attended the meeting to discuss the bids

- Subzi Mandi. Panjq _Bagh road.Appreach.Masan. i/c surface drain & CC _paver mile.0/0-0/4+330 ft

vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public
Procurement Regularity Authority and Information Advertisement Department Government of Sindh

Kararhi

Following attend the meeting:

Mr. Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

. Mr. Ali Asghar Mahar Member
il) Assistant Engineer

Highway Sub-Division Ghotki
3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

1st Lowest

(i) Rs.7.76 % above except
item No.7 on Part -A (ii)

i Rs.7.72% above on items i
1 ms SK Builders Pvt 11BEEB78 112.3 s o 00 S0 abrm gc\f:;ted being

i on item No4,5 & 6 on part-B

(i) Rs.12.25% above on part-
C (iv) Rs.13.28% above on
Part-D

2 M/S. Ali Anwar Kalwar 2nd Lowest
(i) Rs.7.88 % above except
item No.7 on Part -A (ii)
Rs.7.87% above on items i i
11649527 [1,2,3 and Rs.29.46% above :?iej:::?d being
on item No4,5 & 6 on part-B 9
(iii) Rs.12.33% above on part-
C (iv) Rs.13.52% above on

Part-D
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The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
-+ qualification as per bidding documents.

7 Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision
In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ZAFFAR ALY GHUNIO) (ALI ASGHAR MAHAR)
GHOTK.I 3 HIGHWAY SUB-DIVISION
GHOTKI
™.
Chairman (GHULAM SHABI

EXEGCUTIVE ENGINEER
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM QADIRPUR SUGAR MILL
CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD
APPROACH MASAN 1/C SURFACE DRAIN & CC PAVER MILE
0/0-0/4+330 FT

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. SK BUILDERS PVT LTD.

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
ignatur f the

Member
(ZAFFAR ALI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

—

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABI

EXE IVE ENGINEER
HIG DIVISION




E ICAL EVAL
BIDDER QUALIFICATI

ON REPORT
REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM QADIRPUR SUGAR MILL
CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD
APPROACH MASAN 1/C SURFACE DRAIN & CC PAVER MILE
0/0-0/4+330 FT

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. ALI ANWAR KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |[TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.
Signatures of the Tenderi itt

Member
(ZAFFAR A

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR) —

s



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

.

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures

1 |M/S. SK Builders Pvt Ltd. P . =QU .
/
2 M/S. Ali Anwar Kalwar C_W
Member (ZAFFAR/ALL/GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGH Y DIVISION
o)



= ‘hairman
|\

"COMPERATIVE STATEMENT"

‘Name of Work : CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN LASHARI (MOHALLAH NAZEER LASHARI) TALUKA MIRPUR

MATHELDO.

&
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Nnenina Nate.N?2-N32-2N18R
Estamited sanctioned by This Office vide No.DB/

Dated.

Estiamte Provision

Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar

M/S. Ali Anwar Kalwar

(i) Rs.7.73 % above except item No.5 Rs.18.22 %

(i) Rs.7.85 % above except item No.5

above on item No.5 Rs.18.44% above on item No.5
|CC Paver
Amount of Schedule "B" Rs. 1626197 Schedule-B Rs. 1626197 Rs. 1626197
(+) Rs. 16642 Rs. 16900
Add: premium 8% above Rs. 17223 Rs. 1642839 Rs. 1643097
(215286) P

Add: Cartage of Material Rs. 301540 Rs. 296293 Rs. 299871

Total Rs: 1944960 Rs. 1939132 Rs. 1942968

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.7.73 % above except item No.5 Rs.18.22 % above on item No.5 are lowest /

the Estimates Cost Rs.1944960/- (0.30%) Saving on Estimated.

Total Estimate |Rs 1944960

Members

FINCIAL REVIEW
Estimates Cost Say 1944960

Tender Cost 1939132

5828 Saving

Saving 5828 _
Estt. Cost 1944960 ~ 100 = 0.30%

0.30% Saving on Estimated

(JEMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

Chairman

sonable & within

s’

(AL ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

.',.ll..‘ A - g

(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
Y DIVISION

s




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC Paver at village Islam Khan
of work/ item Lashari (Mohallah Nazeer Lashari) Taluka Mirpur
Mathelo.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.35912 ID No. 2147483647
6 | Total Document sold 02 Nos.
Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
CONMParson
S.No | Name of firm or: | Cost affered by Ranking in terms of Cost Yeith ;R::: 0:;:3 Remarks
£ Bidder the Bidder & Estimated B
ey rejection
0 1 2 3 4 5 6
1st lowest
(i) Rs.7.73 % above except
1 |M/S. Naseer 1939132 [item No.5 Rs.18.22 % above 5828/- Accepted
Ahmed Kalwar on item No.5 Saving | being lowest
2nd lowest
M/S. Ali Anwar (i) Rs.7.85 % above except 1992/- | Rejected being
2 Kalwar 1942968 item No.5 Rs.18.44% above | Saving highest
on item No.5
Member IAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
M
Chairman (GHULAM S )

EXECHTIVE ENGINEER
HIG IVISION
I




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver at village Islam Khan Lashari

hoisted on The website of Sindh Public Procurement Regularity Authority and Information
Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by ——
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest
1 M/S. Naseer Ahmed 1939132 (i) Rs.7.73 % above Accepted being
Kalwar except item No.5 lowest
Rs.18.22 % above on
item No.5
2 M/S. Ali Anwar Kalwar 2nd Lowest
(i) Rs.7.85 % above Reiected bein
1942968 |except item No.5 higjhest g
Rs.18.44% above on
item No.5
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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; . Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
ASSIS"‘I'lxIN{\I'TEhI:I?EIiN}EER (AL foG an NN
ASSISTANT ENGINEER
PUBLIC HEALTHGEI:)'Grﬁ;'[ SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHA
EXECUTIVE ENGINEER
HIGHW D ON
KI
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A

TECHNICAL EVALUTIO

EPORT

BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN
LASHARI (MOHALLAH NAZEER LASHARI) TALUKA MIRPUR
MATHELO.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NASEER AHMED KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
s oftheT i C itt

Member

(JAMIAT MAL )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

—

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM\,SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /

BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME [CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN

OF WORK/ ITEM LASHARI (MOHALLAH NAZEER LASHARI) TALUKA MIRPUR
MATHELO.

4 |METHOD OF PROCUREMENT SINGLE STAGE

5 [NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR

6 [N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |[TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.,

Signatures of the Tendering Committee.

Member

(JAMIAT MAL )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

’;_’_-H

(ALI A AR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02/ 03 /2018.
S.No Name of Contractors/ firms Signatures
/”T
) Y.
1 M/S. Naseer Ahmed Kalwar /T/LEL - "

2 M/S. Ali Anwar Kalwar dj"“‘/

Member (JAMIKT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHA




"COMPERATIVE STATEMENT"

Namsx (.Jork CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE WALI MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE 3695 RFT.

*NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estam‘:ed sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar

M/S. Ali Anwar Kalwar

(i) Rs.7.76 % above on items 1, 2 & 3 and Rs.34.18 % above on
item No.4 & 5 on Part -A (ii) Rs.10.15% above on part-B

(i) Rs.7.92 % above on items 1, 2 & 3 and Rs.34.44 % above
on item No.4 & 5 on Part -A (ii) Rs.10.33% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 7050487 Schedule-B Rs. 7050487 Rs. 7050487
Add: 8% above premium Rs. 61125 (+) Rs. 59291 Rs. 60514
on itam Noy1,2,3 764060 Rs. 7111612 Rs. 7109778 Rs. 7111001
Add: Cartage of Material (+) Rs. 1342003 (+) Rs. 1317950 Rs. 1327975
3855909 on item No.4 &5
Total (A) Rs. 8453615 Rs. 8427728 Rs. 8438976
Part - B "Drainage"
Amount of Schedule "B" Rs. 418654 Rs. 418654 Rs. 418654
Add: Cost of Cartage of Material Rs. 43611 (+) Rs. 42493 Rs. 43247
Total (B) Rs. 462265 Rs. 461147 Rs. 461901
G.Total (A+B) Rs: 8915880 Rs. 8888875 Rs. 8900877

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.7.76 % above on items 1, 2 & 3 and Rs.34.18 % above on item No.4 & 5 on Part -A (ii) Rs.10.15%

above on part-B are lowest / reasonable & within the Estimates Co

Add: Cantigency Lum Sum Rs. 83620

99406/~ (1.23%) Saving on Estimated.

Total Estimate |[Rs. 8999500

Members AMIAT MAL)
FINCIAL REVIEW ASSISTANT ENGINEER
Estimates Cost Say 8999406 PUBLIC HEALTI-(!; :ngicla(:lsus-owismﬂ
Tender Cost 8888875 — R\
110531 Saving Chairman (GHULAM SHABIR KALWAR)
Saving 110531 X100 =  1.23% EXECUYIVE ENGINEER
Estt. Cost 8999406 HIGHWAY DIVISION
1.23% Saving on Estimated TKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1 A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver & drainage at village Wali

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and
Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm Cotiteo;f;rggrby Ranking in Term of Cost Remarks
1st Lowest
(i) Rs.7.76 % above on .
1 M/S. Naseer Ahmed 8888875 |items 1,2 & 3 and Rs.34.18 Accepted being
Kalwar % above on item No.4 & 5 |lowest

on Part -A (ii) Rs.10.15%
above on part-B

2 M/S. Ali Anwar Kalwar 2nd Lowest

(i) Rs.7.92 % above on Reiected bei
items 1, 2 & 3 and Rs.34.44 | R€J€ClEU DEING

8900877 % above on item No.4 & 5 [highest

on Part -A (ii) Rs.10.33%

above on part-B
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The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

% Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT MAL) (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER IST, ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION AOBIBIANT 8

HIGHWAY SUB-DIVISION

GHOTKI
GHOTKI

) 3
Chairman (GHULAM SHAB;; -KRIIWﬂR)

EXECUTIVE ENGINEER

HIG H%DIVIS
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
WALI MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE
3695 RFT.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NASEER AHMED KALWAR

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 [TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

JAMIAT MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM HABE; mwmt)—*—

EXECUTIVE ENGINEER

DIVISION




TECHNICAL

EVALUTION REPORT /

BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO, N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No,TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM WALI MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE
3695 RFT.
4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

AL) (ALI ASGHAR MAHAR)

IATM
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

o \

Chairman

(GHULAM SHABIR KALWAR)

EXECYTIVE ENGINEER

HIG

Y DI ION
KI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 / 03 /2018.
S.No Name of Contractors/ firms Signatures
LN
)
1 M/S. Naseer Ahmed Kalwar J/Q Q-
-
2 M/S. Ali Anwar Kalwar C\*f?”
Member AMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
—ﬂ'_ Wi
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH IVISION
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"COMPERATIVE STATEMENT"
Name of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE FROM BILAL MASJID TO OLD BUS STAND CITY GHOTKI °

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Opening Date.02-03-2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 /01 /2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. U.H.K Construction Company

Rs.7.74 % above on item No.1 & 2 and Rs.18.22% above on item No.3,4 &

5.
CC Paver
Amount of Schedule "B" Rs. 8521999 Schedule-B Rs. 8521999
(+) Rs. 90063
Add: premium 8% above (+) Rs. 93089 Rs. 8612062
1163610 item No.18& 2
Add: Cartage of Material (+) Rs. 1375262 Rs. 1340698
7358389 onitemNo.3,4&5
Total Rs: 9990350 Rs. 9952760

Lowest Rate quoted by M/S. U.H.K Construction CompanyRs.7.74 % above on item No.1 & 2 and Rs.18.22% above on item No.3,4 & 5. are lowest /
reasonable & within the Estimates Cost Rs.9999350/- (1.60%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 9000

Total Estimate [Rs. 9999350

FINCIAL REVIEW

A e T P R O T LS R M S PRl 40

Estimates Cost Say 9999350
Tender Cost 9952760

46590
Saving 46590 _
Estt. Cost 9999350 * 100 =

~ 0.47% Saving on Estimated

Saving

0.47%

AT e A TN o Y 1 P o 4 RS

Members

iy oy A B gin 1 T b o e - LTy B B W <

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

—

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

A P Ty gy

OTKI
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.
1. A meeting of the Procurement Committee was held in office of the Executive Engineer

Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

Lowest / Rasonable

M.\(S UHK RS 7 74 O/ abO\fe on |[em Accepted bt-?.ing
. ol & o
1 Construction 9952760 |\o.1'8 2 and Rs. 18.22% |lowest
Company above on item No.3,4 &

5.
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3 .6 The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

7 R mmen i

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
s AT e bt
ASSISTANT ENGINEER
PUBLIC HEALTHGEII:)(];‘ﬁi SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI

_\%*n—n
Chairman (GHULAM SH LWAR)

EXECUTIVE ENGINEER
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TE ICAL EVALUTI

D IFI T.
1 |NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 [TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME|CONSTRUCTION OF C.C PAVER & DRAINAGE FROM BILAL

OF WORK/ ITEM MASJID TO OLD BUS STAND CITY GHOTKI
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. U.H.K CONSTRUCTION COMPANY
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Member
AMIAT MAL ) (ALI A AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM ABIR KALWAR
EXECUTI ENGIN

HIGHW
G

W g™ ¥

———



BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C Paver & Drainage from Bilal
of work/ item Masjid to old Bus Stand City Ghotki
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1 . 21474 47
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |[No. of Bid technically 01 No.
qualified ( if applicable)
10 (Bid(s) Rejected ---
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
COMparison
. 5 Reasons for
S.No Nam;i:';?rm o Cols}::::ie;::rhy Ranking in terms of Cost Eslme d acceptance/ Remarks
N rejection
0 1 2 3 4 3 [
Lowest / Reasonable
M/S. U.H.K -
. Rs.7.74 % above on item 46590/~ Accepted
1. |Construction #852780 No.1 & 2 and Rs.18.22% Saving | being lowest
Company above on item No.3,4 & 5.
Member (ALI ASGHAR MAHAR)
ASS ANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures

M/S. U.H.K Construction

1
Company
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI GHOTKI

‘-‘;——__—\_:

WY,
Chairman (GHULAM SHABIR KALWAR)
EXECUTRIVE ENGINEER
HIGHWWAY DIVISION
I




@ "COMPERATIVE STATEMENT"
Name of Work : CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD BUX KHOKHAR (935' RET)

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opemng Date.02-03-2018

Est;-.‘r.ited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018.

Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar M/S. SK Builders Pvt. Ltd.
Estiamte Provision

Rs.7.70 % above on items 1 and Rs.20.90 % above |[Rs.7.92 % above on items 1, and Rs.21.21 %

on item No.3 above on item No.3

C C Paver

Amount of Schedule "B" Rs. 2470082 Schedule-B  Rs. 2470082 Rs. 2470082
Add: 8% above premium Rs. 6851 (+) Rs. 6594 Rs. 6783

on item No. 1. 85639 Rs. 2476933 Rs. 2476676 Rs. 2476865
Add: Cartage of Material (+) Rs. 507077 (+) Rs. 497667 Rs. 505049

2381183 onitem No.2 &3
G.Total Rs: 2984010 Rs. 2974343 Rs. 2981914

Lowest Rate quoted by M/S. Naseer Ahmed KalwarRs.7.70 % above on items 1 and Rs.20.90 % above on item No.3 are lowest / reasonable &
within the Estimates Cost Rs.2999500/- (0.84%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 15490 v
Total Estimate |[Rs. 2999500 |
Estimates Cost Say 2999500 PUBLIC HEALTI-(;:!‘;(-;I-('E(:ISUB-DIVISION HIGHWAY SUB-DIVISION
Tender Cost 2974343 - GHOTKI
25157 Saving Chairman (GHULAM SHA ‘ AR)
Saving 25157
——=—— 100 = o, EXECUTIVE ENGINEER
Estt. Cost 2999500 0:54% HIGH\VAY DIVISION
0.84% Saving on Estimated




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC Paver at village Muhammad Bux
of work/ item Khokhar (935" Rft)
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 Nos.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 02-03-2018
BID EVALUATION REPORT
COMparison
S.No | Name of firm or | Cost offered by Ranliding in terms of Cost with REBSD:I B o R K
: Bidder the Bidder 8 Estimated g a'nce/ Cresb
<4 rejection
0 1 2 3 4 5 6
1st lowest
Rs.7.70 % above on items 1 /
M/S. Naseer and Rs.20.90 % above on 25157/- Accepted
1 Ahmed Kalwar 2979343 item No.3 Saving | being lowest
2nd lowest
M/S. SK . ,
: Rs.7.92 % above onitems 1, | 17586/~ | Rejected being
. Etl.lc;lders PYE. 2981914 1,14 Rs.21.21 % above on Saving highest
! item No.3
f the Tend
Membex ( (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chaivunan (GHULAM SHABIR KALWAR)

EXECUTIVE ENGI
HIGHWAY ISION
OTKI



} OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

S
e

=) DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

5 I A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC Paver at village Muhammad Bux Khokhar

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methads for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by .
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest

1 M/S. Naseer Ahmed 0974343 |Rs.7.70 % above on items 1 Accepted being

Kalwar and Rs.20.90 % above on |lowest
item No.3
2 M/S. SK Builders Puvt. 2nd Lowest
Ltd.

Rs.7.92 % above on items |R€jected being
2981914 1, and Rs.21.21 % above |highest
on item No.3
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

tender,
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
MIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH(;&%?&:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD
OF WORK/ ITEM BUX KHOKHAR (935' RFT)

4 [METHOD ’OF PROCUREMENT [SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C  [AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Signatures of the Tend mi
Member
MIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM HABiIRE :EALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY |EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME |CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD
OF WORK/ ITEM BUX KHOKHAR (935' RFT)

METHOD OF PROCUREMENT SINGLE STAGE

NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.

N.T.N AVAILABLE

REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

EXPERIENCE AVAILABLE
05 % EARNEST MONEY DEPOSITED
TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

Member
MIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
.-

Chairman (GHULAM SHAB -

ke
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Naseer Ahmed Kalwar

=
|

2 M/S. SK Builders Pvt. Ltd.

Member

PUBLIC HEALTH ENGG: SUB-DIVISION

Chairman

(JAMIAT MAL)
ASSISTANT ENGINEER

GHOTKI

(GHULAM SHABIR KALWAR)

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

EXECUTNIVE ENGINEER
HIGH I '




"COMPERATIVE STATEMENT"

Nan'}.f Work : CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING WORK )

“NIT iw.LED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.13-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)P.B/ 57 Dated.08-01-2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Naseer Ahmed Kalwar

M/S. Ali Anwar Kalwar

M/S. SK Builders Pvt. Ltd.

Rs.5.60% above except item No.8
(Diff: Cost of Bitumen)

Rs.5.78% above except
item No.8 (Diff: Cost of
Bitumen)

Rs.5.90% above except
item No.8 (Diff: Cost of
Bitumen)

Road
Amount of Schedule "B" Rs. 2230802 Schedule-B Rs. 2230802 Rs. 2230802 Rs. 2230802
Add:6 % above premium Rs. 133848 (+) Rs. 124925 Rs. 128940 Rs. 131617
Rs. 2364650 Rs. 2355727 Rs. 2359742 Rs. 2362419
Ded. Different Cost of Bitumen (-) Rs. 101740 (*) Rs. 101740 Rs. 101740 Rs. 101740
Total Rs: 2262910 Rs. 2253987 Rs. 2258002 Rs. 2260679

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar Rs.5.60% above except item No.8 (Diff: Cost of Bitumen) are lowest / reasonable & within

the Estimates Cost Rs.2262816/- (0.36%) Saving on Estimated.

(ALI A

AR MAHAR)

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Total Estimate [Rs. 2262910 | 7
ZAFFAR ALI GHUNIO)
Members (
INCI ASSISTANT ENGINEER
FINCIAL REVIEW PUBLIC HEALTH ENGG: SUB-DIVISION
Estimates Cost Say 2262816 GHOTKI
Tender Cost 2253987
\ N,
8829 Saving Chairman (GHULAM SE%H-R—KALWAR)
Saving 8829 100 EXECUTIVE ENGINEER
e e - 0
Estt. Cost 2262816 0.39% H{B:‘Wl AY DIVISION
0.39% Saving on Estimated e e GIHQ'TKI_ .




BID E A REPORT
1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of road from Daharki to Haji Habibullah
of work/ item mangi mile 0/0-0/3+ 495 (Remaining work )
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.364 47
6 | Total Document sold 03 Nos.
7 | Total Bids received 03 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 02 Nos.
11 [Financial Bid opening date. 13-02-2018
BID EVALUATION REPORT
TOMPITTSON
2 2 Reasons for
S.No Nam;i:zgrm o Cog::g;;;:rby Ranking in terms of Cost Est‘:r::lte d accepta'ncd Remarks
N rejection
0 1 2 4 5 6
1st lowest
1 M/S. Naseer 2253987 Rs.5.60% above except item|  8829/- Accepted
Ahmed Kalwar No.8 (Diff: Cost of Bitumen) | saving | being lowest
2nd lowest
2 :;ﬁn;::“ Anwar 2258002 | Rs.5.78% above except item ggeﬁf REjerﬁ;e:e:temg
No.8 (Diff: Cost of Bitumen) E
3rd lowest
M/S. SK =
3 [Builders Pvt. | 2260679 |Rs.5.90% above exceptitem| ol |Refected being
’ : Saving highest
Ltd. No.8 (Diff: Cost of Bitumen)
P
Member (ZAFFAR ALI GHUNIO) (ALI HAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of road from Daharki to Haji Habibullah mangi

The website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Zaffar Ali Ghunio Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

.. Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

34 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 03 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 03 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm Ccn;teogizr::rby Ranking in Term of Cost Remarks
1st Lowest
. M/S. Naseer Ahmed 2253987 Rs.5.60% above except AcceptEd being
Kalwar item No.8 (Diff: Cost of |lowest
Bitumen)
2 M/S. Ali Anwar Kalwar 2nd Lowest

Rs.5.78% above except |Rejected being
2258002 item No.8 (Diff: Cost of |highest

Bitumen)
3 M/S. SK Builders Pvt. 3rd Lowest
Ltd. Rs.5.90% above except : :
2260679 |item No.8 (Diff: Costof | elected being
Bitumen) highest
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i The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
d financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
_qualification as per bidding documents.
\/
? Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

"ﬁ
Members
(ZAFFAR ALI GHUNIO) (ALl ASGHAR MAHAR)
ASSISTANT ENGIREER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION AT BB BISION

GHOTKI

Chairman (GHULAM SI-‘!A;’\ ;"KAI.WAR)

EXECUTIME ENGINEER
HIGHWAYDIVI N
GH
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ECHNICAL EVAL ON REPORT

BIDDER QUALIFICATION REPORT.
1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |[TENDER DESCRIPTION /NAME|CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI

OF WORK/ ITEM HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING
WORK )

4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR

6 |[N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |[TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

2)
z
Member
(ZAFFAR ALI GHUNIO) (ALI A AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman

s
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EVALU
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N REPORT

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI
OF WORK/ ITEM HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING
WORK )
4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ALI ANWAR KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.
i f rin i
7

Member

(ZAFFAR ALI GHUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

e ———

Chairman

(GHULAM SHABIR KALWAR)




TE ICAL EVALUTION

PORT

(0] EPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM NATIONAL HIGHWAY TO
ABDUL RASOOL KHOSO VIA ABDULLAH MARNASS MILE
0/0-0/6 + 180 I/C M.S (REMAINING WORK)

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION y
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Member

(ZAFFAR ALI GHUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(GHULA

(ALI ASGHMAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

——

M,SHABIR KALWAR)

EXECUTRIVE ENGINEER

HIGHWAY DIVI N

=i

—
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OFFICE OF THE EXECUTIVE ENGINEER Ly
HIGHWAY DIVISION GHOTKI. .

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
. |
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures
/4
1 |M/S. Naseer Ahmed Kalwar W
2 |M/s. Ali Anwar Kalwar o=
!
/
1\__ _
3 |M/S. SK Builders Pvt. Ltd. ) NS SV e Ve
@g ]‘ 9\1‘
Member (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
o W
Chairman (GHULAM SHABIR KALWAR)
EXECUYIVE ENGINEER
HIGH DIVISION

0



TECHNICAL EVALUTION REPORT /
IDD FICAT PORT
1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.L.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME [CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI

OF WORK/ ITEM HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING
WORK )
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 [NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

i t ing C
X
=z
Member
(ZAFFAR ALI GHUNIO) (ALI AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHABIR-KALWAR)

EXECU E ENGINEER
HIGHWAY\DIVISION
TK
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. SK Builders Pvt. Ltd.

__QAD—-

r
AN

2 M/S. Ali Anwar Kalwar €

-

3 M/S. Naseer Ahmed Kalwar /Ale >

Member (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

h—_—__-iw_'"—

'-'\.llya.q‘
Chairman (GHULAM SHABIR KALWAR)
EXECU ENGINEER
HIGH DIV N
GHOTKI
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MNae of \'Nork :RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY (SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE 0/0-1/3 4.0 ‘4. , ..

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Add: No.311 Dt. 09-02-18, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-2018

Estamited sanctioned by Chief Engineer Highways Sukkur No.S.E(W&S)P.B/ 192 dated.06-02-2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Khalil-ur-Rehman

M/S. Naveed Ahmed Contractors &
Associates

M/S. Fida Hussain Lakho

(i) Rs.13.62 % above except item No.4,
Rs.19.66% above on item No.4, on Part -A (ii)
Rs.12.12% above on part-B

(i) Rs.13.77 % above except item
No.4, Rs.19.84% above on item No.4,
on Part -A (ii) Rs.12.45% above on
part-B

(i) Rs.13.89 % above except item
No.4, Rs.19.92% above on item No.4,
on Part -A (ii) Rs.12.65% above on
part-B

Reconditioning road

Amount of Schedule "B" Rs. 18010706 Schedule-B Rs. 18010706 Rs. 18010706 Rs. 18010706

Add: 14% above premium Rs. 876900 (+) Rs. 853098 Rs. 862494 Rs. 870010

on item No.1,2,3 Rs.6263570/- Rs. 18887606 Rs. 18863804 Rs. 18873200 Rs. 18880716

Add: 20% above premium item No.4 Rs, 2349427 (+) Rs. 2309487 Rs. 2330632 Rs. 2340029

(Asphalt) Rs.11747136/- Rs. 21237033 Rs. 21173291 21203832 Rs. 21220745

Ded: Diff: Cost of Bitumen 60.09 Asphalt )

(22905/-p/Ton (-) Rs. 1376361 Rs. 1376361 Rs. 1376361 Rs. 1376361

Ded: Diff: Cost of Bitumen 40.81 asphalt

11205/-p/Ton (-) Rs. 457276 Rs. 457276 Rs. 457276 Rs. 457276
Total (A) Rs. 19403396 Rs. 19339654 Rs. 19370195 Rs. 19387108

Part - B (M-S) 01 No.

Amount of Schedule "B" (185545x10) Rs. 195377 Rs. 195377 Rs. 195377 Rs. 195377

Add: Cost of Cartage of Material Rs. 25017 (-) Rs. 23680 Rs. 24324 Rs. 24715
Total (B) Rs. 220394 Rs. 219057 Rs. 219701 Rs. 220092

G.Total (A+B) Rs: 19623790 Rs. 19558711 Rs. 19589896 Rs. 19607200

Lowest Rate quoted by M/S. Khalil-ur-Rehman (i) Rs.13.62 % above except item No.4, Rs.19.66% above on item No.4, on Part -A (ii) Rs.12.12% above on
part-B are lowest / reasonable & within the Estimates Cost Rs.20000000/- (2.%1%) Saving on Estimated.

Add: Cantigency Lum Sum Rs.

376304

Total Estimate |[Rs. 20000094 |

FINCIAL REVIEW

Estimates Cost Say 20000000
Tender Cost 19558711
441289

x 100 =

Saving
Saving _ 441289

Estt. Cost 20000000 2.21%

2.21% Saving on Estimated

Members

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

Chairman

(ALI AS

-~

R MAHAR)

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

GHOTKI



BID EVALUATION REPORT

. 1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum
“ No.TC/G-55/311 Dated.09-02-2018 Corrigendum
. No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Reconditioning of road from National Highway
of work/ item (Shelton Hotel) to JDW-III Sugar Mil Ghotki Mile 0/0-
1/1+4449' FT. i/c M-S,
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 03 Nos.
7 | Total Bids received 03 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |[No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 02 Nos.
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
Name of firm or | Cost offered by Lon:filh Reasans for
S.No Bidder the Bidder Ranking in terms of Cost Estimated accepla.ncej Remarks
s rejection
0 1 2 3 4 s [+
1st lowest
(i) Rs.13.62 % above except 289/
M/S. Khalil-ur- item No.4, Rs.19.66% above | 441289/- | Accepted
2 Rehman 19505741 on item No.4, on Part -A (ii) Saving | being lowest
Rs.12.12% above on part-B
2nd lowest
M. Naveed (i) Rs.13.77 % above except
i) Rs,13.77 % above exi _
2 éhmfd tors & | 19589896 [iem No.4, Rs.19.84% above 4;2\1’%8” REthﬁ;e:e:f'“g
- rgc . on item No.4, on Part -A (ii) 9
Associates Rs.12.45% above on part-B
3rd lowest
M/S. Fida (i) Rs.13.89 % above except | 392894/~ | Rejected being
3 |Hussain Lakho | 19607200 Jitem No.4, Rs.19.92% above | gaying highest
on item No.4, on Part -A (il)
Rs.12.65% above on part-B
22N
Signatur the Tenderin mmittee. //%/
Member (JAMIATHMAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM H'AB?T;WIET'
T $&l vt vipor 755 iy oovioton
AW?Q/ ‘577/973’1'*67’ GHOTKI

N 1

SUPERINTENDING ENGINEER

WORKS & SERVICES DEPART! MENT |,
MGHOTKI @ MIRPUR MATHELG ’
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i \i@g OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

Q N )’ DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &

L Addendum No.TC/G-55/ 311 dated.09-02-2018

Corrigendum No.TC/G-55/ 361 dated.12-02-2018
SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Reconditioning of road from National Highway (Shelton Hotel)

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and
Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Jmiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Ali Asghar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 03 Nos. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 03 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
- Cost offered by i
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
1st Lowest

(i) Rs.13.62 % above except

il-ur- item No.4, Rs.19.66% Accepted being
1 s RhalEUERSIInET 1890571 above on item No.4, on Part|{lowest

-A (ii) Rs.12.12% above on

part-B
2 M/S. Naveed Ahmed 2nd Lowest
ctors & (i) Rs.13.77 % above except| ‘
Associates, 19589896 |temNo4,Rs.19.84% _ |Rejected being

above on item No.4, on Part|highest
-A (ii) Rs.12.45% above on

part-B
3 M/S. Fida Hussain 3rd Lowest
Lakho (i) Rs.13.89 % above except| _
item No.4, Rs.19.92% Rejected being

19607200 above on item No.4, on Part|highest

-A (ii) Rs.12.65% above on

part-B
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ALI ASGHAR MAHAR)
PUBLIC HEALTH ENGG: SUB-DIVISION ABISTAMTENGINEES
GHOTKi HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KAIV_VAR)

EXECUTIVE ENGINEER
HIGHWAY DI ION
I
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum
No.TC/G-55/311 Dated.09-02-2018 Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY
(SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE
0/0-1/1+449' FT, I/C M-S.

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. KHALIL-UR-REHMAN

6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(JAMIA

AL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHAB;R"KA:LWAR)

EXECURIVE ENG ER
HIGHWAY DIVISION
KI




TECHNICAL EVALUTION REPORT /

BIDD

L A EPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum
No.TC/G-55/311 Dated.09-02-2018 Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME [RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY
OF WORK/ ITEM (SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE
0/0-1/1+449' FT, I/C M-S,
4 |METHOD OF PROCUREMENT SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NAVEED AHMED CONTRACTORS & ASSOCIATES

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS AVAILABLE
THREE YEARS.
Si ur f n

Member

)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

(GHULA SHA;;K KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum
No.TC/G-55/311 Dated.09-02-2018 Corrigendum
No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY
(SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE
0/0-1/1+449' FT. I/C M-S.

4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. FIDA HUSSAIN LAKHO
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPQSITED
10 [TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tenderin i s

Member

GHOTKI

Chairman

3 //‘/'
4

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

= xR
(GHULAM SHA;;; KALWAR)

EXECURIVE ENGINEER

HIGH Y DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Addendum No.TC/G-55/ 311 dated.09-02-2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Khalil-ur-Rehman

M/S. Naveed Ahmed Contractors
& Associates

(15

3 M/S. Fida Hussain Lakho

=

\ ;)7\.(,
k\\-’ \/
\ > ? .
Member (JAMIA AL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

e

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman (GHULAM SHAB;; KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION
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