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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

Phone # 0723-6820306 No. T.C/G-55/ (O L( 8 fof 2018,
Fax # 0723-682036 Ghotki Dated: alL /5(4 /2018.
Email address; xenhighwavshotki377@gemail.com

| SAY NO TO CORRUPTION |

To,

The Assistant Manager,
In charge (Receipt Section),
Sindh Public Procurement Regularity Authority,
Government of Sindh, Barrack No.08,
Sindh Secretariat No. 4-A Court road Karachi.

SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS FOR HOISTING ON
SPPRA WEBSITE.

Reference This office NIT No.TC/G-55/189 dated.24-01-2018
Corrigendum No. TC/G-55/361 dated.12-02-2018
(Sr.No0.36432).

Kindly find enclosed herewith the following documents for

Hoisting on the SPPRA Website for further necessary action.

1. Comparative Statement (01 No.)
2. Bid Evaluation Report (01 No.)
;f}d L‘;“ 3.Procurement Committee Meeting (01 No.)
( ﬁ‘fi 4.Technical Evaluation Report
. _‘_j,._i /Bidder Qualification Report (01 No.)
5.Attendance Sheet (01 No.)
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C . N  "COMPERATIVE STATEMENT" Y.
Name of Work : CONSTRUCTION OF C.C PAVER IN JARWAR YARQ LUND BY TO HASIL FAQIR TALUKA MIRPUR MATHELO DISTRIC
> GHOTKI (430 RFT)

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,
Opening Date.02-03-2018
Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 /0172018,

Rate Quoted by Contractors
) . M/S. Lucky Engineers & Contractors
Estiamte Provision
Rs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4
& 5.
CC Paver -
Amount of Schedule "B" Rs. 3295979 Schedule-B Rs. 3295979
(+) Rs. 34635
Add: premium 8% above (+) Rs. 35798 Rs. 3330614
447480 item NO.1,2 & 3
Add: Cartage of Material (+) Rs. 616529 Rs. 601503
2848499 onitem No.4 &5
Total Rs: 3948306 Rs. 3932217 }

Lowest Rate quoted by M/S. Lucky Engineers & ContractorsRs.7.74 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 . are lowest
reasonable & within the Estimates Cost Rs.4000000/- (0.57%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 51694 .
. NG
Total Estimate [Rs. 4000000 | gy L ASG HA
ALI ASGHAR MAHAR
Members (JAMTAT MAL ) ¢ )
ASSISTANT ENGINEER ASSISTANT ENGINEER
FINCIAL REVIEW -
o HIGHWAY SUB-DIVISION
- UBLIC HEALTH ENGG: SUB-DIVISION
Estimates Cost Say 4000000 GHOTKI GHOTKI
Tender Cost 3932217 e T
S . Chairman (GHULAM mﬁ%wﬂ«._ﬂg;v
67783 Saving EXECUKIVE ENGINEER
Saving 67783 % 100 = o
Estt. Cost 4000000 - 1.69%
1.69% Saving on Estimated
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BID EVALUATION REPORT
1 [Name of Procuring " Executive Engineer Highway DIVISIN@
2 [Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01, _o’l,s
Corrigendum Neo.TC/G-55/ 361 datad.12-02-2018
3 |Tender Description /Name Construction of C.C paver in Jarwar Yaro Lund by to
of work/ item Hasil Fagir Taluka Mirpur Mathelo District Ghatki (430
RFT)
4 Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(i) Daily Sobh Dt.28-01-2018 (jii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | {Previded details in separate form}
( if applicable)
S |No. of Bid technically 01 No.
qualified ( if applicable)
10 [Bid{s) Rejected ---
11 [Financjal Bid opening date. | 02 / 03 /2018 ]
BID EVALUATION REPORT
) LO[HP.EHSOH Reasons for
5.No Nam;igfdilrrm or CO{-Sl:eﬂfoiE(;'gzrb}’ Ranking in terms of Cost Est‘ivr:lt:lt]te 4 acc¢.apta'nce/ Remarks
s rejection
0 1 2 3 4 5 [+]
Lowest / Reasonable
M/S. Lucky -
| Rs.7.74 % above except item| 67783/- Accepted
1 |Engineers & 3932217 |\, & 5and Rs.21.12 % Saving being lowest
Contractors above on item No.4 & 5.
Signature of the Tendering Committee.
‘ k)
_ “
Member (JAMITMAL ) (aL1 ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG; SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
aﬂ—;—,—m-
Chairman (GHULAM SHABIR KALWAR)

EXECUYVIVE ENGINEER
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g . OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY

@

( e ” DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C paver in Jarwar Yaro Lund by to Hasil

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and
Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i} Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

W

During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iti) The tender was opened on 02-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the cpening of tender received, following status was found.

Cost offered by

5.No Name of firm ibe Bidder

Ranking in Term of Cost Remarks

Lowest / Rascnahle

M/S. Lucky Engineers 3939017 |Rs7.74% above except [Accepted being

' & Contractors item No.4 & 5 and lowest
Rs.21.12 % above on
item No.4 & 5.
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was

e




8 . Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

-y -

Members

. (."lsl:\rMhé_"fEMAL) ; (ALI ASGHAR MAHAR)
ASSISTA NGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGEI:I)(_'Ii_ﬁ::[ SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
oW
Chairman (GHULAM SHABTR KALWAR)

EXECUTIVE ENGINEER

HIGH Y DIVISION
o)

}Me




' TECHNICAL'EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.,

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER IN JARWAR YARO LUND BY
TO HASIL FAQIR TALUKA MIRPUR MATHELO DISTRICT
GHOTKI (430 RFT)

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. LUCKY ENGINEERS & CONTRACTORS

& [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 (05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNQOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

Chairman

(JAMIAT MAL }
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

{ALTI ASGHAR MAHAR)}
ASSISTANT ENGINEER

HIGHWAY SUR-DIVISION
GHOTKI

(GHULAM SHMR_KALWAR)

EXECUVIVE ENGINEER

HIGH

Y DIVISION




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02/ 03 /2018.
S.No Name of Contractors/ firms Signatures

M/S. Lucky Engineers &

Contractors ‘%}«
L} [ T
N

Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH Y DIVISION
OTKI -

e
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"COMPERATIVE STATEMENT"

Name of Work : CGNSTRUCTION OF RCAD FROM KHANPUR ROAD TO VILLAGE UCHI DARI MILE 0/0-0/3+ 55'FT
Y '

Oper#*N Date.02-03-2018

_WIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Estamited sanctioned by Superintending Engineer {(W&S) No.SE (W&S)/ 58 dated. 08 / 01/ 2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Nisar Ahmed & Co.

Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part

B
Part - A, Road
Amount of Schedule "B" Rs. 4658316 Schedule-B Rs. 4658316
Add: premium 8% ahove (+) Rs. 372665 Rs. 359622
Rs. 5030981 (+) Rs. 5017938

Ded: Diff: Cost of Bitumen Rs. 312189 Rs. 312189
_ Total (A) Rs. 4718792 Rs. 4705749
Part - BCulverts
Amount of Schedule "B" Rs. 184292 Rs. 184292
Add: Cartage of Material (+) Rs. 29300 Rs. 28105

Total (B) Rs. 213592 Rs. 212397

Total Rs: 4932384 Rs. 4918146 —

Lowest Rate quoted by M/S. Nisar Ahmed & Co.Rs.7.72 % above except item No.7 on Part -A (ii) Rs.15.25 % above on Part-B are lowest reasonable 8

within the Estimates Cost Rs.5000000/- (1.60%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 67618 Ve
oy
Total Estimate |[Rs. 5000002 L
_ _ o (ALI ASGHAR MAHAR)
Members (JAMIAT MAL )
ASSISTANT ENGINEER ASSISTANT ENGINEER
FINCIAL REVIEW HIGHWAY SUB-DIVISION
- PUBLIC HEALTH ENGG: SUB-DIVISION
Estimates Cost Say 5000000 GHOTKI - a/ GHOTKI
,W: A ——
Tender Cost 4918146 . Chairman (GHULAM SHABIR KALWAR)
81854 Saving EXEGUTIVE ENGINEER
Saving 81854 HIGHWAY DIVISION
x 100 = o
Estt. Cost 5000000 1.64% GHOTKI
1.64% Saving on Estimated
g st




BID EVALUATION REPORT ‘

1" [Name of Procuring ’ Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of road from Khanpur read to village
of work/ item Uchi Dari mile 0/0-0/3+ 55 ft
4 [Method of Procurement Single stage (by Competitive rate / bid}
5 |Tender published. NIT published : (1) The Express Tribune Dt.26-01-2018
{it) Daily Sebh Dt,28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0o.36432 ID No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | (Provided details in separate form)
{ if applicable)
9 |No. of Bid technically 01 Ne.
qualified ( if applicable)
10 [Bid(s) Rejected ---
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
Name of firm or | Cost offered b Lon:\l;i:;fson Reasons for
S.No Bidder the Bidder Y Ranking in terms of Cost Estimated acct-epta-ncej Remarks
et rejection
o] 1 2 3 4 5 [+
Lowest / Reasonable
1 M/S. Nisar 4918146 Rs.7.72 % above except item{ 81854/- Accepted
Ahmed & Co. No.7 on Part -A {ii) Rs.15.25 Saving being lowest
% above on Part-B
Signature of the Tendering Committee.
v -7
A
Member (JAMIAT MAL ) (ALI AsdfiAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBIJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018,

1. A meeting of the Procurement Committee was held in office of the Executive Enginee:
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of road from Khanpur road to village Uchi Dari
mile 0/0-0/3+ 55' ft vide NIT No.mentioned above, and subsequently hoisted on The website of
Sindh Pubiic Procurement Regularity Authority and Information Advertisement Departmen:

Government of Sindh Karachi,

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asghar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding decuments
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upte 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the cpening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Rasonable

4 M/S. Nisar Ahmed & 4918146 Rs.7.72 % above except Accepted being
Co. item No.7 on Part -A (ii) |lowest

Rs.15.25 % above on
Part-B

g
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaliy
and financiaily with sanctioned estimate / bill of quantities and criteria for eligibility and minimun:

gualification as per bidding documents,

Recommendation

After due deliberation / security of each tender document by the Committee, it was
reccmmended that lowest / Reasonable evaluated responsive bidder may be awarded the respectiv
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

AN ['

Members it
(JAMIAT MAL ) (AL} ASGHAR MAHAR)
PUBLIC I:ISEiILiT-IME\IIIGEGN'GSIS:EDRIVISION ASSISTANT ENGINEER
GHOTKI HIGHWAY SUB-DIVISION

GHOTKI
AR\ _
Chairman (GHULAM SHABIR KALWAR)

EXECURIVE ENGINEER
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.TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T MNo. TC /G-55/ 189 dated:24.01.20138,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTICN OF ROAD FROM KHANPUR ROAD TO
VILLAGE UCHI DARI MILE 0/0-0/34+ S5' FT

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. NISAR AHMED & CO.

N.T.N

AVAILABLE

REGISTRATION WITH P.E.C

AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

' WS

{GHULAM SHABIR KALWAR)

Chairman

P
(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

EXECURIVE ENGINEER

HIGH

¥ DIV
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OFFICE OF THE EXECUTIVE ENGINEEK
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. Nisar Ahmed & Co. }\(@@\9

Member

Chairman

1 F
H - “
1 Wi E
13 -
- ’ .
- ; .

{JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

e ———

(GHULAM,SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH Y DIVISION
HO

|
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"COMPERATIVE STATEMENT"

, .F..«.m:am of Work : CONSTRUCTION OF C.C PAVER AT DARGAH PEER BARI

.

NTT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,

Cpening Date.02-03-2018
Estamited sancticned by Superintending Engineer {(W&S5) No.SE (W&S)/ 58 dated. 08 /01/2018.

Rate Quoted by Contractors

Estiamte Provision

M/S. Hallar Engineers & Contractors

Rs.7.72 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 &

5.
CC Paver
Amount of Schedule "B" Rs. 3281809 Schedule-B Rs. 3281809
(+) Rs. 36637

Add: premium 8% above (+) Rs. 37966 Rs. 3318446

474573 item NO.1,2 & 3
Add: Cartage of Material (+) Rs. §27902 Rs. 617592

2807236 on item No.4 &5
Total Rs: 3947677 Rs. 3936038 -~

Lowest Rate quoted by M/S. Hallar Engineers & ContractorsRs.7.72 % above except item No.4 & 5 and Rs.22.0 % above cn item No.4 & 5. are lowest /

reasonable & within the Estimates Cost Rs.4000000/- {1.60%) Saving cn Estimated.
Rs. 52323 Lo

Total Estimate |Rs. 4000000 _ L

ol
Members (JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

Add: Cantigency Lum Sum

FINCIAL REVIEW
Estimates Cost Say 4000000

GHOTKI
Tender Cost 3936038
Chairman
63962 Saving
Saving 63962 x 100 = 1.60%

Estt. Cost 4000000
1.60% Saving on Estimated

e ——— -

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION

OTKI




BID EVALUATION REPORT

1 |Name of Procuring

Executive Engineer Highway Division Ghotki

2 jTender Reference No

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 [Tender Description /Name
of work/ item

Construction of C.C paver at Dargah Peer Bari

4 IMethod of Procurement

Single stage {(by Competitive rate / bid)

5 |Tender published.

NIT published : (i) The Express Tribune Dt.26-01-2018
(i} Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No, 2147483647

6 | Total Document sold

01 No,

7 | Total Bids received

01 No.

8 |Technical Bid opening date
{ if applicable)

(Provided details in separate form}

S |No. of Bid technically
qualified ( if applicable)

01 No.

10 |Bid(s) Rejected ---
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
Name of firm or | Cost offered by L(m:\}rjith 0 Reasons for
of Il 3 . .
S.No Bidder the Bidder Ranking in terms of Cost Estimated accelepta.nce/ Remarks
st rejection
0 1 2 3 4 - 5]
Lowest / Reasonable
M/S. Hallar -
. Rs.7.72 % ahove except item{ 63962/- Accepted
1 |Engineers & 3936038 No.4 & 5 and Rs.22.0 % Saving being lowest
Contractors above on item No.4 & 5.
Si nature of the_ Tendering Committee,
‘*J % /
Member (JAMI( & MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
. j\\& \I .
Chairman (GHULAM SHABIR'KALWAR)

@%77/&9%;7

Concesna = .

h—

EXECUYIVE ENGINEER




i\ 2 OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
u%“’—*—

' D) DIVISION GHOTKI.
Le
NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
L SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

invited for the Procurement of work : Construction of C.C paver at Dargah Peer Bari vide NIT

No.mentioned above, and subseqguently hoisted on The website of Sindh Public Procurement

Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i) Assistant Engineer
Public Health Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting fellowing discussion were made by the committee.

i. The tender received on dated; 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 hefore the tender opening

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-201¢
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Rasonable

M/S. Hallar Engineers 3936038 Rs.7.72 % above except |Accepted being
& Contractors item No.4 & 5 and lowest

Rs.22.0 % above on item
No.4 & 5.




O

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticail, *
and financially with sanctioned estimate / bill of gquantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

o ——7
A 2
Members e

S(JSI_\rl‘RiAT Mé%l\}E (ALl ASGHAR MAHAR})

ASSI TEN ER ASSISTANT ENGINEER

I : -
PUBLIC HEALTHGI;I;(_;I_:E(ISUB DIVISION HIGHWAY SUB-DIVISION
GHOTKI
e \ ?);A‘\V'i NSRSl
Chairman (GHULAM SHABIR KALWAR)

EXECUYIVE ENGINEER
HIGH Y ISION
OTKI

e
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER AT DARGAH PEER BARI

METHOD OF PROCUREMENT

SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. HALLAR ENGINEERS & CONTRACTORS
6 [N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

S |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS [AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

A \ - )_/'

Member

GHOTKI

Chairman

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

W,
{GHULAM SHABIR KA

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

b




%

X

2

OFFICE OF THE EXECUTIVE ENGINEER
SR HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02/ 03 /2018.
S.No Name of Contractors/ firms Signatures

P
M/S. Hallar Engineers & o
1 / g t/
Contractors T
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH Y DIV
I




I i . T a LAt = "’ s

a W

; "COMPERATIVE STATEMENT"
,ﬂwm_jm of Work :- CONSTRUCTION OF C.C PAVER ROAD IN VILLAGE GHULAM MUHAMMAD MASHORI MILE 0/0-0/2+100FT

NIT CALLED ¥ XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 59 dated. 08 /01/2018.

Rate Quoted by Contractors

Estiamte Provision M/S. Muhammad Rafique Kalwar

(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item
No.4 & 5 on Part-A (ii) Rs. At Par on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 4183646 Schedule-B Rs. 4183646
Add: premium 8% above (+) Rs. 54186 {(+) Rs. 52154
677327 item No.except item No.4 Rs. 4237832 Rs. 4235800
&S
Add: Cartage of Material (+) Rs. 741044 Rs. 726509
3506318 onitem No. 4 &5

Total (A) Rs. 4978876 Rs. 4962309
Part - B ( RCC Pipe)
Amount of Schedule "B" Rs. 15444 Rs. 15444

At Par Rs.
Total (B) Rs. 15444 15444
G . Total Rs: 4994320 Rs. 4977753

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.70 % above except item No.4 & 5 and Rs.20.72% above on item No.4 & 5 on Part-A (i) Rs. ar on part-B
lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.43%) Saving on Estimated. .

Add: Cantigency Lum Sum Rs. 5180 o \ A
Total Estimate [Rs. 4999500 _ AT
il ALI A R MAHAR
Members (JAMIAT MAL ) Mmmmm._.>24 mzmHme_w
FINCIAL REVIEW ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 4999500 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 4977753 GHOTKI i
- =) ’
21747 Saving Chairman {GHULAM SHABIRKAL\WAR)
Saving 21747 _ EXECUTIVE ENGINEER
[Ectt Cos{ 4009500 100 = ¢.43% HIGHWAY OTVISION
__ 0.13% Saving on Estimated




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki i
2 |Tender Reference No N.IT No. TC /G-55/ 189 dated:24.01.2018, -
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C paver road in village Ghulam
of work/ item Muhammad Mashori mile 0/0-0/2+ 100ft
4 |Method of Procurement Single stage (by Competitive rate / bid) -
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 )
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 {iv) Daily Milat Dt.26-01-2018 SPPRA 5%
N0.36432 1D No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No. 7
8 |Technical Bid opening date | (Provided details in separate form) -
( if applicable)
9 |No. of Bid technically 01 No. |
qualified { if applicable)
10 |Bid(s) Rejected ---
11 [Financial Bid opening date. 02/03/2018
BID EVALUATION REPORT
—Comparison 7
S.No Name of firm ar | Cost offered by Ranking in terms of Cost with f:;sofgizz/r Remarks
: Bidder the Bidder & Estimated °pta Ak
- rejection
0 1 2 3 4 5 £
Lowest / Reasonable
M/S. (i) Rs.7.70 % above except ;
1 |Muhammad | 4977753 [temNo.4 &5 and 21747/ heceptee !
Rafique Kalwar Rs.20.72% above on item Saving eing lowes
No.4 & 5 on Part-A (ii) Rs. At
Par on part-B
Signature of the Tendering Committee.
A T
LY g
»\- e
,-/)f._ o
Member {JAMIAT MAL ) (ALI ASGHAR MAHAR}
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engincer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the i:
invited for the Procurement of work : Construction of C.C paver road in village Ghulam Muhamiic:

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were openad beicre i
Procurement Committee in presence of representatives of participants.

il. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender cperin:

Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding docum .
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03- 2f
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
: Cost offered by N :
S No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable
i 7.70 % above :
M/S. Muhammad ()Rs.7.70 % a Accepted bein
1 Rafique Kalwar 4977753 |exceptitem No.4 & 5 and Ioweset g
atlq Rs.20.72% above on
item No.4 & 5 on Part-A




4‘\,,,}' " 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatic iy
and financially with sancticned estimate / bill of quantities and criteria for eligibility and minin:ur
qualification as per bidding documents,

w!

Recommendation

After due deliberation / security of each tender document by the Committee, it wav
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

i .

NS —T

NN
Members - -7/4"',/"/ '

SS(I;;_,{\I_DA%’T I:I‘éli I\)IE (ALl ASGHAR MAHAR)

A E ER ASSISTANT ENGINEER

PUBLIC HEALTHGEI:I)(-Eri::[ SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SH L KALWAR)

EXECUTEVE ENGINE




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI ‘

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-201¢

3 [TENDER DESCRIPTION /NAME|CONSTRUCTION OF C.C PAVER ROAD IN VILLAGE
OF WORK/ ITEM GHULAM MUHAMMAD MASHORI MILE 0/0-0/2+100FT
4 |METHOD OF PROCUREMENT |SINGLE STAGE :
5 |NAME OF FIRM / BIDDER M/S. MUHAMMAD RAFIQUE KALWAR o
6 IN.T.N AVAILABLE o
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION O
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED o
10 |[TENDER FEE / COST OF DEPOSITED o
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

Chairman

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

ENGINEER
DIVISION




HIGHWAY DIVISION GHOTKZX.

OFFICE OF THE EXECUTIVE ENGIN="

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /f2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Muhammad Rafique Kalwar

AN \ ;,_
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEE®
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISI( -
GHOTKI GHOTKI

Chairman (GHULAM §HABIR KALWAR)
EXECUTIVE ENGINEER
HIGH 6);_;y;§mu
K1




Aw "COMPERATIVE STATEMENT"
Narae of Work ;- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SHARIF MAHAR TALUKA KHANGARH DISTRICT GHOTKI.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-0:
2015
o}

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 59 dated. 08 /01 /2018.

Rate Quoted by Contractors
Estiamte Provision M/S. Muhammad Rafique Kalwar
(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item
No.4 & 5 on Part-A (ii) Rs.13.20% above on part-B
Part- A ( C C Paver
Amount of Schedule "B" Rs. 3920278 Schedule-B Rs. 3920278
Add: premium 8% above (+) Rs. 46090 (+) Rs. 44476
576119 item No.except item No.4 Rs. 3966368 Rs. 3964754
&5
Add: Cartage of Material (+) Rs. 716040 Rs. 702273
3344159 on item No.3,4 &5
Total (A) Rs. 4682408 Rs. 4667027
Part - B { Drain )
Amount of Schedule "B" Rs. 278233 Rs. 278233
Add: Cartage of Material (+) Rs. 37830 Rs. 36727
Total (B) Rs. 316063 314960
G . Total Rs: 4998471 Rs. 4981987

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.72 % above on except item No.4 & 5 and Rs.21.0% above on item No.4 on Part-A
(ii) Rs.13.20% above on part-B are lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.35%) Saving on Estimated.
i

Add: Cantigency Lum Sum Rs. 1029 s

Total Estimate [Rs. 4999500 | . / \\
et o (s i e
FINCIAL REVIEW ASSISTANT ENGINEER . HIGHWAY SUB-DIVISION
- PUBLIC HEALTH ENGG: SUB-DIVISION
Estimates Cost Say 4999500 K
GHOTKI GHOTKI
Tender Cost 4981987 u/
T 17513 Saving Chairman (GHULAM SHABIR KALWAR)

Saving 17513 100 = EXECUTIVE ENGINEER
Estt. Cost 2999500 ~ 100~ 0.35% HIGHWAY DIVISION

0.35% Saving on Estimated




,.’- BID EVALUATION REPORT

_ a 1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
3 Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C paver & drainage at village Sharif
of work/ item Mahar Taluka Khangarh District Ghotki.
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i} The Express Tribune Dt.26-01-2018

(ii) Daily Sobh Dt.28-01-2018 (iii} Daily Express Urdue
Dt.27-01-2018 (Iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1D No. 2147483647

6 | Total Document sold 01 Ne.

7 | Total Bids received 01 No.

8 |Technical Bid opening date | (Provided details in separate form)
{ if applicable)

9 |No. of Bid technically 01 No.
qualified ( if applicable)

10 [Bid(s) Rejected ---

11 |Financial Bid cpening date. 02/03/2018

BID EVALUATION REPORT

CONMparison
R
S.No | TName of firm or ) Cost offered by Ranking in terms of Cost with a:::;f:i?e); Remarks
’ Bidder the Bidder Estimated il :
ot rejection
0 1 2 3 4 5 6
Lowest / Reasonable
M/S. (i) Rs.7.72 % above on _
1 |Muhammad | 4981987 |exceptiemNo4&5and | 17913/ fecepted
Rafique Kalwar Rs.21.0% above on item Saving | being lowest
No.4 & 5 on Part-A (i)
Rs.13.20% above on part-B
2\
Signature of the Tendering Committee,
4 - e
Yo
IS &
Al
Member (JAMIAT #MAL ) {ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman (GHULAM SHAB;R_KKEWKR)

EXECUTIVE ENGINEER
HIGH IVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018,

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.,

2, The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C paver & drainage at village Sharif Mahar

Taluka Khangarh District Ghotki. vide NIT No.mentioned above, and subsequently hoisted on The

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

iil. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender apening
Committee,

4. The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
: Cost offered by _
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Rasonable

(i) Rs.7.72 % above on _
M/S. Muhammad 4981987 |exceptitem No.4 & 5 and Accepted being
Rafique Kalwar Rs.21.0% above on item |lowest

No 4&5o0n Part—A (i)




6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

\ ‘i v ——
Wi /;
Members I
R (g\rmmr'EmL l\}IEER (ALl ASGHAR MAHAR)
SSISTA 1 ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB.DIVISION
GHOTKI
GHOTKI

[
3

Chairman (GHULAM SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
SHARIF MAHAR TALUKA KHANGARH DISTRICT GHOTKI.

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 [NAME OF FIRM / BIDDER M/S. MUHAMMAD RAFIQUE KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATICN
8 |[EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Y

Member

GHOTKI

k7 " F‘,"‘
N
-, ” B

(JAMIATMAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

—=

Chairman

{GHULAM SHABIR KA




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 {M/S. Muhammad Rafique Kalwar @/%ﬁ'
L ':.“:-:’-":-/f
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
— .
Chairman (GHULAM SHABIR KALWAR)

EXECUIIVE ENGINEER
HIGH DI ION
I




0, "COMPERATIVE STATEMENT"

o r

Name of Work :- nozm,_ﬁc,ﬂﬂpz OF C.C PAVER ROAD IN VILLAGE MANTHAR PITAFI MILE 0/0-0/2+36FT o

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 @

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S) 59 dated. 08 / 01/ 2018.

Rate Quoted by Contractors

Estiamte Provision M/S. Muhammad Rafique Kalwar

(i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 ©
Part-A (ii) Rs. At Par on part-B

Part- A( CC Paver)

Amount of Schedule "B" Rs. 4178575 Schedule-B Rs. 4178575
Add: premium 8% above (+) Rs. 62126 {(+) Rs. 59796
776572 item No.except item No.4 Rs. 4240701 Rs. 4238371
&5
Add: Cartage of Material {+) Rs. 739425 Rs. 714421
3402003 onitem No.4 &5

Total (A) Rs. 4980126 Rs. 4952792
Part - B ( Drain }
Amount of Schedule "B" Rs. 10296 Rs. 10296

At Par Rs.
Total (B) Rs. 10296 10296
G . Total Rs: 4990422 Rs. 4963088

—

Lowest Rate quoted by M/S. Muhammad Rafique Kalwar(i) Rs.7.70 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (i) Rs. At Par on part-B
lowest / reasonable & within the Estimates Cost Rs.4999000/- (0.72%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 9000 " »./. »\ -

Total Estimate [Rs. 4999422 |
Members (JAMI

(ALI ASGHAR MAHAR)

FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT mzmuw_mmwz
- PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVIS
Estimates Cost Say 4999000 GHOTKI
GHOTKI !
Tender Cost 4963088 invlﬁfﬁtk
35912 Saving Chairman (GHULAM S AR)
Saving 35912 _ EXECUTIVE ENGINEER
Estt. Cost 2999000 * 1007 0.72% HIGHWAY DIVISION
.. 0.72% Saving on Estimated

R ——y




BID EVALUATION REPORT

EXECUTNVE ENGINEER

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C paver road in village Manthar
of work/ item Pitafi mile 0/0-0/2+36ft
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv)} Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 [Technical Bid opening date | (Provided details in separate form)
(if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 (Bid(s) Rejected ---
11 |Financial Bid opening date. 02/03/2018
BID EVALUATION REPORT
. NP .anson Reasons for
S.No Nam;izail:m or Cots;eo;fi:;:rby Ranking in terms of Cost Est‘;::lte d acce'epta‘nce/ Remarks
et rejection
0 1 2 3 4 5 [
Lowest / Reasonable
M/S. (i) Rs.7.70 % above except
1 |Muhammad 4963088 |item No.4 & 5and Rs.21.0% | 3°912/- | Accepted
Rafique Kalwar above on item No.4 & 5 on Saving | being lowest
Part-A (i) Rs. At Par on part-
B
e, ¥
Signature of the Tendering Committee.
LY ‘1‘ -
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHA KALWARY)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the &ids
invited for the Procurement of work : Construction of C.C paver road in village Manthar Pitafi mic

Public Procurement Regularity Authority and Information Advertisement Department Government of
Sindh Karachi.

Following attend the meeting:

i) Mr, Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

ti) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before (o
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 ~ During the opening of tender received, following status was found.
: Cost offered by -

S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable

M/S. Muhammad (i) Rs.7.70 % above Accepted bein

1 Raf MUK \war 4963088 |exceptitem No.4 & 5 and lowe:t J
anque ralwa Rs.21.0% above on item

Nod & 5 on Part-A (i)




| o

Lt

?

- 6, The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaliy

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mininum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

tender,
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

i i

-
L &

Members Tl
s AR e (A ASGHAR WA
ASSISTANT ENGINEER
PUBLIC HEALTHGIEIIZIJ(_;r?(.I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman {GHULAM §HABIR KALWAR)

EXECUTIWE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated;24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER ROAD IN VILLAGE
OF WORK/ ITEM MANTHAR PITAFI MILE 0/0-0/2+36FT
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. MUHAMMAD RAFIQUE KALWAR o
6 IN.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE o
9 |05 % EARNEST MONEY DEPOSITED )
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

R\\ ,,.r\..\ i A".-

e
IR

.

y

Member

GHOTKI

Chairman

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI




HIGHWAY DIVISION GHOTKI.

OFFICE OF THE EXECUTIVE ENGINE!

ER

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Muhammad Rafigue Kalwar

) " i e
A
Member {JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIO™
GHOTKI GHOTKI

Chairman (GHULAM SHABTH KALWAR)
EXECUTIVE ENGINEER
HIGH IVISION




"COMPERATIVE STATEMENT"

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE SARDARGARH ROAD MUKHTIARKAR OFFICE T3 OLD MEHRAN PUBLIC HIGH v SCHOOL UC

KHANPUR MAHAR

+

O Name of Work :-
4 e '

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum M0.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-201
-
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/-65 dated. 10 101/ 2018.
Rate Quoted by Contractors
Estiamte Provision M/S. A.T.A Enterprises
(i) Rs.7.62 % above except item No.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii} Rs.15.(
IM.. % above on part-B (jii) Rs. AT PAR on Part (C )
Part - A ( C C Paver)
Amount of Schedule "B" Rs. 1361334 Schedule-B Rs. 1361334
Add: 8% above premium Rs. 19226 {+) Rs. 18312
on item No.1,2,3 h 240321 u Rs. 1380560 Rs. 1379646
Add: Cartage of Material (+) Rs. 240069 {(+) Rs. 235413
(1121013  onitem No.4
Total (A} Rs. 1620629 Rs. 1615059
Part - B "Drainage"
Amount of Schedule "B" Rs. 2864023 Schedule-B Rs. 2864023
Add: Cost of Cartage of Material Rs. 448234 {(+) Rs. 429603
Total (B) Rs. 3312257 Rs. 3293626
Part -C " RCC Pipe & Main hole"
Amount of Schedule "B" Rs. 67686 Schedule-B Rs. 67686
Rs. AT PAR Rs. AT PAR
Total (C) 67686 67686
G.Total (A+B) Rs: 5000572 Rs. 4976371 J

Lowest Rate quoted by M/S. A.T.A Enterprises(i} Rs.7.62 % above except itern N0o.4&5 and Rs.21.0% above on item No.4&5 on Part -A (ii) Rs.15.0 %evabove on

part-B (iii) Rs. AT PAR on Part (C ) are lowest / reasonable & within the Estimates Cost Wm.moccccc\ - {0.47%b) Saving on Estimated.

]

Total Estimate |Rs.

5000572

o
» j o
Yy

FINCIAL REVIEW

Estimates Cost Say 5000000

Tender Cost 4976371
23629 Saving
Saving 23629 _
Estt. Cost 5000000 100 = 0.47%

0.47% Saving on Estimated

(ALI ASGHAK MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Members (3aAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI
A,

(GHULAM S:1

. ALWAR
Chairman )

EXECUTIVE ENGINEER




7%@ Z/'C{ ey

BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.IT No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at village Sardargarh roa:!
work/ item Mukhtiarkar office to old Mehran Public Highvwea School UC
Khanpur Mahar
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 {Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii} Daiy
Sobh Dt.28-01-2018 (jii) Daily Express Urdue Dt.27-01-2018 (iv)
Daity Milat Dt.26-01-2018 SPPRA SR No.36432 1D No.
2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
8 |Technical Bid opening date (Provided details in separate form)
{ if applicable)
9 [No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected —-
11 |Financial Bid opening date. 02-03-2018
BID EVAI UATTON REPORT
COMpArTSOT Reasons for
S5.No Nam};izilil:m or Co:}::]fafie;;:rby Ranking in terms of Cost Est‘:r:;e d accrizpta.nce/ Remarks
et rejection
0 1 2 3 4 5 6
Lowest / Reasonable
(i} Rs.7.62 % above except
item No.4&5 and Rs.21.0% ) Accepted
1 M5 ATA 4976371 |above onitemNo.d85on | 23029 | oinc ivest /
on part-B (i) Rs. AT PAR on
Part (C)
Signature of the Tendering Committee.
NN
e
Member {JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG; SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman {(GHULAM SHABIIQ&M:WAR}

(8 twae by ?9
@M X E//\/ Coreiy meof -

/
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EXECUYIVE ENGINEER
HIGHWAY DIVISION

o C‘:'/




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

$UBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss th: bids
invited for the Procurement of work :.Construction of C.C Paver & Drainage at village Sarcargarh
road- Mukhtiarkar- office -to- old- -Mehran_ Public. Highwes: . School -UC - Khanpur- Mahar  vide NIT
No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement
Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

iil. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opimnc
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2¢13
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by Lo
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

Lowest / Reasoanable

(i) Rs.7.62 % above except L
1 M/S. A.T.A 4976371 |item No.4&5 and Rs.21.0% Accepted being
Enterprises above on item No.4&5 on  {lowest

Part -A (i) Rs.15.0 % above
on part-B (iii) Rs. AT PAR
on Part (C )

Page 1 of 2




O .

-
v

6. -  The Committee thoroughly scrutinized case / tender document, by comparing earthiﬁwaticaliy
nd financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respactive
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

! T

* e L
Members T -

ss%’-?rlm MAL) (ALl ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTHGEIhégrﬁ:I SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
Chairman (GHULAM SH%'R-KALWAR)

EXECUTIVE ENGINEER
HIGHWAY D ION
TKI

Page 2 of 2




TECHNICAL EVALUTION REPORT /
BIDDER QUALYFICATION REPORT.

NAME OF PROCURING AGENCY |[EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum
No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM SARDARGARH ROAD MUKHTIARKAR OFFICE TO OLD MEHIAN
PUBLIC HIGH®® SCHOOL UC KHANPUR MAHAR
4 |METHOD OF PROCUREMENT  [SINGLE STAGE o
5 |NAME OF FIRM / BIDDER M/S. A.T.A ENTERPRISES
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATICN
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED o
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS  |AVAILABLE o

THREE YEARS.

Signatures of the Tendering Committee.

2 —
* a.l\lt?
Member e
{JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEE!L
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
1
S.No Name of Contractors/ firms Signature

1 M/S. A.T.A Enterprises C}}_@?/ﬂ_‘&\

- __‘_,—1—‘_"-—"
v LN —
7
Member (JAMIAY MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman {GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
OTK
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"COMPERATIVE STATEMENT"

C

, Name of <<01A -~ CONSTRUCTION OF CC PAVER MOHALLAH MUHAMMAD HANIF KHOBHAR Z:.m 0/0-0/1+490

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corri

2018
-

gendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-

mmﬁm:,,_zma sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12/ 01/ 2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Muhammad Alam Pitafi

Rs.7.62 % above except item No.4 & 5 and Rs.21.72% above on item No.4 & 5

C C Paver
Amount of Schedule "B" 3324634 Schedule-B  Rs. 3324634
Add: premium 8% above (+) Rs. 46095 (+) Rs. 43905
576184 except item No.4 & 5 Rs. 3370729 Rs. 3368539
Add: Cartage of Material (+) Rs. 608243 Rs. 596963
2748450 on item No. 4 &5
G . Total Rs: 3978972 Rs. 3965502

Lowest Rate quoted by M/S. Muhammad Alam PitafiRs.7.62 % above except item No.4 & 5 and Rs.21.72% above on item No.4 & 5 are lowest / reasonable & within the

Estimates Cost Rs.3999578/- (0.98%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 21028

Total Estimate _wm 4000000

— ..‘\‘t..

FINCIAL REVIEW
Estimates Cost Say 3999578

Tender Cost 3965502
© 34076
x 100 =

Saving
Saving __ 34076
Estt. Cost 3999578

0.85% Saving on Estimated

0.85%

(ALI ASEAIAR MAHAR)
ASSISTANT ENGINEER
HIGKWAY SUB-DIVISION
GHOTKI

Members  (JAMIATMAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

\jnﬂoﬂm{w
(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

Chairman




BID EVALUATION REPORT

1 |Name of Procuring

Executive Engineer Highway Division Ghotki

2 |Tender Reference No

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |Tender Description /Name
of wark/ item

Construction of CC Paver Mohallah Muhammad Hanl®
Khobhar mile 0/0-0/1+490

|
|

4 |Method of Procurement

Single stage (by Competitive rate / bid)

5 [Tender published.

NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii} Daily Express Urduc
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1D No. 2147483647

6 | Total Document sold

01 No.

1

7 | Total Bids received

01 No.

8 |Technical Bid opening date
{ if applicable)

(Provided details in separate form)

9 |No. of Bid technically
qualified ( if applicable)

01 No.

10 |Bid{s) Rejected ---
11 [Financial Bid opening date. 02/ 03/2018
BID EVALUATION REPORT
~or ! Reasons for N
Name of firm or | Cost offered by Lo wifth A ke ‘
S5.No Bidder the Bidder Ranking in terms of Cost Estimated acc('eptalnct/ Remark
et rejection N :
0 1 2 3 4 5 .
1
Lowest / Reasonable
M/S Rs.7.62 % above except item r
’ No.4 & 5 and Rs.21.72% 34076/- Accepted |
1 Muham'ma.d 3965502 | e onitem Nod & 5 Saving being lowest ‘
Alam Pitafi |
Signature of the Tendering Committee.
\ l
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
"‘Xﬁf‘a M -
Chairman {GHULAM SHABIR RALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engincer
Highway Division Ghotki under his Chairmanship.

2, The below mentioned member of Committee attended the meeting to discuss the 1’
mwted for the Procurement of work : Construct|on of CC Paver Mohallah Muhammad Hanif Khob=

Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before
Procurement Committee in presence of representatives of participants.

iil. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opcric;

Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding docur: o
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2015
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki,

5 During the opening of tender received, following status was found.
7
- Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable
1 M/S. Muhammad 3965502 Rs.7.62 % above except {Accepted being
Alam Pitafi item No.4 & 5 and lowest
Rs.21.72% above on




O

6. The Committee thoroughiy scrutinized case / tender document, by comparing earthimatic: -
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimui:
qualification as per bidding documents.

7 Recommengdation

After due deliberation / security of each tender document by the Committee, it v
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respeciiv-:
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded toc above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

L . ’
LV
Members e

SS(J;_erIAmMmi h}EER (ALl ASGHAR MAHAR)

ASSISTANT ENG ASSISTANT ENGINEER

PUBLIC HEALTHGIE-IT)?&; SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
T
b e e
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER MOHALLAH MUHAMMAD
OF WORK/ ITEM HANIF KHOBHAR MILE 0/0-0/1+490
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. MUHAMMAD ALAM PITAFI )
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE .
9 |05 % EARNEST MONEY DEPOSITED I
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS,

Signatures of the Tendering Committee.

Member o
(JAMIA"(MAL b (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

v Y
::;'_)‘[\_,'w-
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

r

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 M/S. Muhammad Alam Pitafi /f’}}’;/
/ L
iq
Yoo
Member (JAMIAT#"-MAL') {ALI ASGHAR MAHAR®
ASSISTANT ENGINEER ASSISTANT ENGIMET
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVIST:
GHOTKI GHOTKI
ST ';‘)"!::_“'—;-_-"—-':
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

OFFICE OF THE EXECUTIVE ENGT/




C

"COMPERATIVE STATEMENT"

~ Name of Work ;- CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE MUHAMMAD PUR UC MUHAMMAD PUR TALUKA & DISTRICT GHOTKI

NITRCALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-

2018
Estamited sanctioned by Executive Engineer Highway Division Ghotki vide No.DB/189/- Dated. / 12018.
Rate Quoted by Contractors
Estiamte Provision M/S. Ghulam Mustafa Bhutto
(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 o
Part-A (ii) Rs.10.0% above on part-B
Part - A { C C Paver)
Amount of Schedule "B" Rs. 1446627 Schedule-B  Rs. 1446627
Add: premium 8% above (+) Rs. 18516 (+) Rs. 17636
231444 item No.except item No.4 Rs. 1465143 Rs. 1464263
&5
Add: Cartage of Material {+) Rs. 259499 Rs. 252758
1215183 onitem No. 4 &5
Total (A) Rs. 1724642 Rs. 1717021
Part - B Open Surface Drain
Amount of Schedule "B" Rs, 171741 Rs. 171741
Add: Cartage of Material Rs. 18040 Rs. 1804
Total {B) Rs. 189781 173545
G . Total Rs: 1914423 Rs. 1890566
Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0% above on item No.4 & 5 on Part-A (ii) Rs.10.0%ebove on part-|
are lowest / reasonable & within the Estimates Cost Rs.2000000/- (5.47%) Saving on Estimated. e
Add: Cantigency Lum Sum Rs. 85577 . Vo el
h PN
Total Estimate [Rs. 2000000 1 T
Members (JAMIAY MAL ) (ALI AS R MAHAR)

FINCIAL REVIEW

Estimates Cost Say 2000000
Tender Cost 1890566
109434

Saving 109434 _
Estt. Cost 2000000 < -°0 =

5.47% Saving on Estimated

Saving

5.47%

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISICN
GHOTKI e \\lﬂﬂm” .

(GHULAM SHABIR _.nb_-<<>xv
EXECUTRVE ENGINEER

Chairman




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C Paver & Drainage at village
of work/ item Muhammad Pur UC Muhammad pur Taluka & District
Ghotki
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i} The Express Tribune Dt.26-01-2018
{ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID Nao. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |[Technical Bid opening date | (Provided details in separate form)
{ if applicable)
9 |No. of Bid technically 01 No.
qualified { if applicable)
10 |Bid{s) Rejected ---
11 |Financial Bid opening date. 02/ 03/2018
BID EVALUATION REPORT
COMparison
Reasons for
Name of firm or | Cost offered by s with
S.No Bidder the Bidder Ranking in terms of Cost Estimated acc?pta_nce/ Remarks
ot rejection
0 1 2 3 4 S [+]
Lowest / Reasonable
M/S. Ghulam (i) Rs.7.62 % above except
1 |Mustafa 1890566 |item No.4 & 5 and Rs.21.0% | 109434/~ | Accepted
Bhutto above on item No.4 & 5 on Saving | being lowest
Part-A (i) Rs.10.0% ahove
on part-B
Signature of the Tendering Committee.
o
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
N 'ix e 7
Chairman (GHULAM sﬁﬂ’s&n—mtw-AR)

EXECUTIVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

hoisted on The website of Sindh Public Procurement Regularity Authority and Information
Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opered on 02-03-2018 @ 02:00 before the tender opening

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable
(i) Rs.7.62 % above _
1 M/S. Ghulam Mustafa 1890566 except item No.4 & 5 and {Accepted being
Bhutto Rs.21.0% above on item jlowest
No.4 & 5 on Part-A {ii)
Ma A MDS ~blvws s oy v




O

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committeg, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

N // — 7
Members e %
ASS(.JSAhghﬁ_TEn(A;L )EER (ALl ASGHAR MAHAR)
IST IN ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB.DIVISION
GHOTKI
GHOTKI

Chairman (GHULAM SH




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
MUHAMMAD PUR UC MUHAMMAD PUR TALUKA & DISTRICT
GHOTKI

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. GHULAM MUSTAFA BHUTTO
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee,

4

N I
i S ';///
i
(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

Member

GHOTKI

/

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

g

(GHULAM SHABIR'i
EXECUTIVE

Chairman




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures

1 [M/S. Ghulam Mustafa Bhutto Zgﬁ;*f}b _
AR

Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

'{.,L!}ir- ‘*M ;
Chairman {(GHULAM ,SHABIR KALWAR)
EXECUTIVE ENGINEER
DIVISION
¥HOT ’




ol St

MJ "COMPERATIVE STATEMENT"
zm.:,_mﬂio%"@mﬁcndezomn.nv><m_~m.cz>Hz>mm>4<:._.>omo>NHm>u>_..q>_.cx>x=>zm>w_._

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-0:

Cpening Date.02-03-2018

Estamiied sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

_.Estiamte Provision

Rate Quoted by Contractors

M/S. Sanaullah Mahar

(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on iten
&5 on Part-A (ii) Rs.12.82% above on part-B -

Part -A "C C Paver”

Amount of Schedule "B" Rs. 3831723 Schedule-B Rs. 3831723
Add: premium 8% above except item 4 &5 Rs. 51686 (+) Rs. 49877

646073 Rs. 3883409 Rs. 3831600
_>n_n_ : Cartage of Material Rs. 682048 Rs. 6683987

3185650
Total (A) Rs. 4565457 Rs. 4550587

Amount of Schedule "B" Rs. 344983 Rs. 34983
Add: Cartage of Material Rs. 45591 Rs. 44227
_ Total (B) Rs. 390574 Rs. 389210
[ Total (A+B) Rs: 4956031 Rs. 4939797 .

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5 on Part-A (ii) Rs.1
above on part-B are lowest / reasonable & within the Estimates Cost Rs.4999500/- (0.30%) Saving on Estimated.

[

Add: Cantigency Lum Sum Rs. 43469 ﬂ J“W
Total Estimate {Rs. 4999500 | \\g\ v

FINCIAL REVIEW

Estimates Cost Say 4999500

Estt. Cost 4999500
1.19% Saving on Estimated

et

Members
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

{ALI ASGHAR MAHAF
ASSISTANT ENGINEE
HIGHWAY SUB-DIVISI

TKI GHOTKI
Tender Cost 4939797 an_.MWSN: ———
59703 Saving (GHULAM SHABTR KALWAR)
Saving 59703 x 100 = 1.19% EXECUTIVE ENGINEER

HIGHWAY DIVISION
I

—— ——




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
? - 2 |[Tender Reference No N.L.T No. TC /G-55/ 189 dated:24.01.2018,
) Corrigendum No. TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of C.C paver & drainage at village Qazi
of work/ item Badal Taluka Khangarh
4 |Method of Procurement Single stage (by Competitive rate / bid}
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii} Daily Express Urdue !
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
Ng.36432 1D No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date { (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 Bid(s) Rejected ---
11 |Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
Ll}lllpﬂl'lbﬂﬂ Reasons fO['
Name of firm or | Cost offered by o with
S.No Bidder the Bidder Ranking in terms of Cost Ectimated accc.epta.nce/ Remarks
et rejection
4] 1 2 3 N 5 [+
1st fowest !
{i) Rs.7.72 % above except
M/S itern No.4 & 5 and Rs.21.0%
' above on item N¢.4 &5 on 59703/- Accepted
1 |Sanaullah 4939797 oo ta (i) Rs.12.82% above | Saving | being lowest
Mahar on part-B
Pal
Signature efthe Tendering Committec.
v \( e
e /‘.‘,’}/ :
Member (JAMI ‘éﬂAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
ﬁ—_;.::;;w' N )
%5%'“““'———-
Chairman {GHULAM SHABIR KALWAR)

EXECUTINE ENGINEER

HIGH DI¥ISION
GH




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HFLD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of C.C pawu & drainage at viIIage Qazi Badal

Public Procurement Regularity Authorlty and Informatlon Advcr!.scmmt Department Government of
Sindh Karachi.

Following attend the meeting:

1) Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion wer~ ‘nade by the committee.

i. The tender received on dated: 02-03-2018 at " 1:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iti) The tender was opened on 02-03-2018 @ n72:00 before the tender opening
Committee.

4, The Committee was informed that 01 Nos. bidder "¢ purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 Nos. has responded the Liis and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Divisi~n Ghotki.

5 During the opening of tender received, foilowing stat:: 5 found,

Cost offered by

the Bidder Ranking in "erm of Cost Remarks

S.No Name of firm

Lowest . Reasonable

(N Rs.7... uliove
except it- o4 & 5 and|Accepted being
1 M/S. Sanaullah Mahar{ 4939797  |ac 59 0w ove on lem lowest
No.4 &b caizart-A (i)

Rs.12.82° " ~ove on part

B
6. The Committee thoroughly scrutinized case / (cider . ' .. -, by comparing earthimatically
and financially with sanctioned estimate / bill of gquantilins 7 . "-iia for eligibility and minimum

qualification as per bidding documents.

Page 1 ¢cf2




Recommendation
After due deliberation / security of each tender ¢--wrent by the Committes, it was
4 recommended that lowest / Reasonable evaluated responsive I ''or may be awarded the respective
tender,
8 Decision

In view of Para No.7 of this report it is decided that tender< are being awarded to above

mentioned Reasonable responsive bidder which is wilhin esti:»a3io - 0 ordingly.

s L
t "\ —,"/‘/
Members o

s BTN, s

ER .
PUBLIC HEALTH ENGG: SUB-DIVISION -~ "TANT ENGINEER
GHOTKI ~ - AY SUB-DIVISION
GHOTKI
= 4‘“»}1‘3 o~ ’
Chairman (GHULAM SHABTR KAL*-0)

EXECUTIVE ENGINE.
HIGHWAY DIVISIOHN

Page 2 of 2




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |[TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGE
OF WORK/ ITEM QAZI BADAL TALUKA KHANGARH

4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. SANAULLAH MAHAR ]

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

S 105 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPQSITED T
BIDDING DOCUMENT

11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee,

h
4
Member e

GHOTKI

",
<, 4
PR
o ;' 'r/’/
S

g
{JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

——

Chairman




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018,
S.No Name of Contractors/ firms Signatures

S
1 M/S. Sanaullah Mahar R
SN\
s N2
/'4'. "'i"/;,’ .
Member (JAMIAT MAL ) (ALI ASGAAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIK KALWAR)
EXECUXIVE ENGINEER
HIGH DIVISION




ki "~ e =

C

Name of Work :-

"COMPERATIVE STATEMENT"

OOzm,:NCD._]HOZ C.C PAVER ROAD IN VILLAGE DHANY <<>IH MILE 0/0-0/2+ 69 FT

NIT"CALLED BY XEN HIGHWAY UH<HmHOZ GHOTKI VIDE NO TC/G=55/

2018

189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-

‘stamigzd sanctioned by Superintending Engineer (W&S) No.SE (WA&S)/ 59 dated. 08 /01 /2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Abdul Razaque Dhandhoo

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.82% above on item No.4 & 5
Part-A (ii) Rs. At Par on part-B

Part - A ( C C Paver

Amount of Schedule "B" Rs. 4183850 Schedule-B Rs. 4183850
Add: premium 8% above (+) Rs. 60460 {+) Rs. 57588
755754 item No.except item No.4 Rs. 4244310 Rs. 4241438
&5
Add: Cartage of Material (+) Rs. 728782 Rs. 713730
3428096 onitem No.4 &5

Total (A) Rs. 4973092 Rs. 4955168
Part - B ( RCC Pipe)
Amount of Schedule "B” Rs. 10296 Rs. 10296

At Par Rs.
Total (B) Rs. 10296 10296
G . Total Rs: 4983388 Rs. 4965464

Lowest Rate quoted by M/S. Abdul Razaque Dhandhoo(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.82% above on item No.4 & 5 on Part-A (ii) Rs.
lowest / reasonable & within the Estimates Cost Rs. 5000000/- (0.69%) Saving on Estimated.

ar on part-B a

Add: Cantigency Lum Sum Rs. 16612 VS -~
¥ :
Total Estimate _Wm 5000000 _ e \n
el v (ALI ASGHAR MAHAR)
emoers (JAMIAT MAL )
FINCIAL REVIEW ASSISTANT ENGINEER
ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 5000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 4965464 GHOTKI ﬁ‘_ﬁﬂ\k
34536 Saving Chairman (GHULAM SHAB WAR)
Saving 34536 100 = ECUTIVE ENGINEER
Estt. Cost 5000000 = 0.69% G Y DIVISION
(0.69% Saving on Estimated GHOTKI
T R




BID EVALUATION REPORT

! 1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction C.C paver road in village Dhany Wahi
of work/ item mile 06/0-0/2+ 69 ft
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1D No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | {Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected ---
11 [Financial Bid opening date. 02/ 03/2018
BID EVALUATION REPORT
. Lomp.anson Reasons for
5.No Nam};zigfdix:m or Cotsi:)gﬁ;:rby Ranking in terms of Cost Est‘:r:;ilte d acct:pta.nce/ Remarks
st rejection
2 1 2 3 4 5 [+}
Lowest / Reasonable
M/S. Abdul (1) Rs.7.70 % above except B
1 [Razaque 4965464 |{item No.4 & 5 and 3545 36/ tﬁﬁﬁwﬁg?fg &
Dhandhoo -lRg.20.72% above on item aving €ing low \
ND.4 & 5 on Part-A (i} Rs. At
Par on part-B
)
Signature of the Tendering Committee.
LY n % e -
T '{ R V; :f";
Member (JAMIAT MAL ) [ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SH ALWAR)

EXECUTIVE ENGINEER
HIGH DIVISION

(¢)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

(B NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1, A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

Procurement Regularity Authority and Information Advertisement Department Government of Sindh
Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asahar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by N

S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable

M/S. Abdul Razaque () Rs.7.70 % above Accepted bein

1 D(]S oo g 4965464  |excopt tem No.4 & 5 and | -1 9
andho Rs.20.72% above on
item No.4 & 5 on Part-A




6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

VoL
Members ;4/’
e o Ao s
EER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
GHOTKI

Chairman (GHULAM SHABIR KALWAR)




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |ITENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME|CONSTRUCTION C.C PAVER ROAD IN VILLAGE DHANY

OF WORK/ ITEM WAHI MILE 0/0-0/2+ 69 FT
4 |METHOD OF PROCUREMENT [SINGLE STAGE
5 |NAME QF FIRM / BIDDER M/S. ABDUL RAZAQUE DHANDHMHOO
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  [AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

Member g
(JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman




OFFICE OF THE EXECUTIVE ENGINEER ‘
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
4
1 M/S. Abdul Razaque Dhandhoo A
/ f
\‘-/;;z:‘?/’
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABriImWAR)

EXECUTIVE ENGINEER
HIGH IVI N




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018,
S.No Name of Contractors/ firms Signatures
1 M/S. Abdul Razaque Dhandhoo

Member

Chairman

(JAMIAT MAL )
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

HIGHWAY D

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

IRk KALWAR)

EXECUTEVE ENGINEER

(GHULAM SHA
1




N

<, . "COMPERATIVE STATEMENT"
_%Q_M,_é of Work :- CONSTRUCTION OF CC PAVER AT VILLAGE WAHID BUX KHAN MAHAR MILE 0/0-0/3+380"

X

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

mmﬁm‘xma sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12 / 01/ 2018.

Rate Quoted by Contractors
Estiamte Provision M/S. Muhammad Alam Pitafi
(1) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5
Part-A (i) Rs. Rs.18.0% above on part-B
Part - A { C C Paver)
Amount of Schedule "B" Rs. 5454094 Schedule-B  Rs. 5454094
Add: premium 8% above (+) Rs. 74803 (+) Rs. 71250
835041 On item No.1,2 & 3 Rs. 5528897 Rs. 5525344
Add: Cartage of Material (+) Rs. 999196 Rs. 969337
4519053 onitem No. 4 &5
Total {A) Rs. 6528093 Rs. 6494681
Part - B ( Open Surface Drain)
Amount of Schedule "B" Rs. 1235290 Rs. 1235290
Add: Cartage of Material (+) Rs. 232105 Rs. 222352
Total (B) Rs. 1467395 1457642
G . Total Rs: 7995488 Rs. 7952323

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.45% above on item No.4 & 5 on Part-A (it) Rs. Rs.180% above on
B are iowest / reasonable & within the Estimates Cost Rs.8000000/- (0.60%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 4512 v p -
Total Estimate [Rs. 8000000 g
_ Torlhors | P (ALI AR MAHAR)
(JAMIAT MAL ) ASSISTANT ENGINEER
FINCIAL REVIEW ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost mw< 8000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 7952323 GHOTKI - .‘..J..l.l
T oarer7 Saving Chairman (GHULAM SHABYR KALWAR)
Sovyinges 47677 EXECUTIVE ENGINZZR
o - - - x 100N = [ANREEA S XN LS L A AN T T T

b [ S S R

S5t , ST




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.,01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 !
3 |Tender Description /Name | Construction of CC Paver at village Wahid Bux Khan
of work/ item Mahar mile 0/0-0/3+380’
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-201¢
(i) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
& | Total Decument sold 01 No. h
7 | Total Bids received 01 No.
8 |Technica! Bid opening date | (Provided details in separate form) -
( if applicable)
9 [No. of Bid technically 01 No.
qualified { if applicable)
10 |Bid(s) Rejected ---
11 |Financial Bid opening date. | 02/ 03 /2018 o
BID EVALUATION REPORT
COMPArTSort Reasons for
Name of firm or | Cost offered by A with N
5.No Bidder the Bidder Ranking in terms of Cost Estimated acc:?pta.nce/ Hemarks
cast rejection N
i 1 2 3 4 5 6.
Lowest / Reasonable :
M/S. (iY Rs.7.62 % above except }
1 |Muhammad | 7952323 [itemNo.4 &5 and 45767_7/ joccepted
Alam Pitafi Rs.21.45% above on item aving €ing fowes
Nc.4 & & on Part-A (ii) Rs.
Rs.18.0% above on part-B
Signature of the Tendering Committee.
_-"F_‘-",
LN
Member (JAMIAT.FIAL ) (ALI ASGHAR manar)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
ey 7 \;;‘-f’—”
Chairman (GHULAM SHABYIR-KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

L= NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engir..;
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the hids

Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

ii} Mr. Ali Asahar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were ogpened before the
Procurement Committee in presence of representatives of participants.

it. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender o @0
Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding docum:nts
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2-"1 "
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by . ) ‘
S.No Name of firm the Bidder Ranking in Term of Cost Remarks |
Lowest / Rasonable
(i} Rs.7.62 % above ;
1 M/S. Muhammad 7950323  |exceptitem No.4 & 5 and Accepted being: :
Alam Pitafi Rs.21.45% above on fowest |
item No.4 & 5 on Part-A




O

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mini: e
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it v

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimati-ati:

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the resp oo

tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

NS
Members

(JAMmfén'aé% h}EE (ALl ASGHAR MAHAR)

ASSISTA R ASSISTANT ENGINEER

PUBLIC HEALTI-:;EI;I,?_E:I SUB-DIVISION HIGHWAY SUB.DIVISION

GHOTKI
- o
Chairman (GHULAM SHABfﬁ'KA‘EWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTK!

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAMEICONSTRUCTION OF CC PAVER AT VILLAGE WAHID BUY
OF WORK/ ITEM KHAN MAHAR MILE 0/0-0/3+380'

4 |METHOD OF PROCUREMENT |SINGLE STAGE

5 [NAME OF FIRM / BIDDER M/S. MUHAMMAD ALAM PITAFI

6 |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C  (AVAILABLE REGISTRATICN

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 [TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 ITURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

\ 2

PR

Member o

(JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

i b

-
a

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

a--—-——-—--—m--;;;-

Chairman

N
(GHULAM SHA

2

BIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




OFFICE OF THE EXECUTIVE ENGINT'
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures E
i
i
;
. . /fJ ;
1 M/S. Muhammad Alam Pitafi / . i i
//// ) g
A o
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Y— "'—F’r—"‘
Chairman (GHULAM SHABI‘h” KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




D "COMPERATIVE STATEMENT"

.'Zm:._m. of Work :- REMAINING WORK CONSTRUCTION OF ROAD FROM GAMAN KHAN KHUSKH TO MUHAMMAD ISMAIL GABOLE VIA SHER
MUHAMMAD KHOKHAR MILE 0/0-2/1+330'

4
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S) 75 dated. 11 / 01/ 2018.

Rate Quoted by Contractors

Estiamte Provision M/S. M] Construction Engineering

Rs.5.66 % above except item No.8

Road
Amount of Schedule "B" Rs. 15720533 Schedule-B  Rs. 15720533
Add: premium 6% above (+) Rs. 943232 (+) Rs. 889782
Rs. 16663765 Rs. 16610315
Ded: Differenc Cost of Bitumen Rs. 537718 Rs. 537718
G . Total Rs: 16126047 Rs. 16072597

Lowest Rate quoted by M/S. MJ Construction EngineeringRs.5.66 % ahove except item No.8 are lowest / reasonable & within the Estimates Cost Rs.16122000/- (0.31%) Savi
on Estimated.

Total Estimate [Rs. 16126047 | W N
Members A

FINCIAL REVIEW >mmmumwn”_w._.mﬂm_mhmmz (ALI ASHHAR MAHAR)

Estimates Cost Say 16122000 ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
Tender Cost 16072597 HIGHWAY SUB-DIVISION
. GHOTKI GHOTKI
49403 Saving
mﬂ:@ﬂ% x 100 = 0.31% Chairman (GHULAM'S KALWAR)
: 2000 EXECUTIVE ENGINEER
0.31% Saving on Estimated HIGHWAY DIVISION
OTKI
s




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Remaining work Construction of road from Gaman
of work/ item Khan Khuskh to Muhammad Ismail Gabole via Sher
Muhammad Khokhar mile 0/0-2/1+330'
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
Np.36432 ID No, 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No. {
8 |Technical Bid cpening date { (Provided details in separate form)
{ if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid{s) Rejected ---
11 |Financial Bid opening date. 02 /03/2018
BiID EVALUATION REPORT
v Reasons for
S.No Nam;ig;fel:m or Cotsl::gﬂe;;grby Ranking in terms of Cost Estvivr::te d acc?ptzl.nce/ Remarks
vk rejection
0 1 2 3 4 5 6
Lowest / Reasonable
M/S. MJ Rs.5.66 % above except item
. 49403/~ Accepted
No.
1 Conlstruc'tion 16072597 |No.8 Saving | being iowest [
Engineering
Signature of the Tendering Committee.
/
3 >,/
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SJ?&;KALWAR)
EXECUTIVE ENGINEE ’
HIGHW DIV N
{) - ‘ﬁ/-‘ » - - G I
i At 00 F g ')"L::-j//‘g??/"f‘/'/
S £ LR B R S . <
o '?’/4 it na_::‘.v/’ LR A 'f?f/;..l___;/“
Iz{/P/P ”~ ’7/}-.\,—7 @‘\i L




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engincer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Remaining work Construction of road from Gaman Khan

No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement
Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iit) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by N
3.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable
i Accepted bein
1 M/S: MJ _Constructlon 16072597 D o) g
Engineering Rs.5.66 % above except |lowest
item No.8
1




O

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaily
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Commitiee, it was
recommended that lowest / Reascnable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to abave
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members 7 co
(IJSeI"MIN"\rTEhI:léIf p}E o (ALl ASGHAR MAHAR)
ASSISTA E ASSISTANT ENGINEER
PUBLIC HEALTHGEI:I)(-;rs:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTK!
Chairman (GHULAM SHABIR KALWAR)

EXECUTEVE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME [REMAINING WORK CONSTRUCTION OF ROAD FROM |
OF WORK/ ITEM GAMAN KHAN KHUSKH TO MUHAMMAD ISMAIL GABOLE
VIA SHER MUHAMMAD KHOKHAR MILE 0/0-2/1+330"
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. M3 CONSTRUCTION ENGINEERING
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION 1
8 |EXPERIENCE AVAILABLE
9 [05 % EARNEST MONEY DEPOSITED
|
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

GHOTKI

N

s .
(JAMIAT MAL }
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALY ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman (GHULAM SHABIR KALWAR)

EXEC

TIVE ENGINEER

HIGH VISION

TKI

—




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. MJ Construction Engineering SN
‘,. - }",’ #
Member (JAMnﬁ' MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Lam SHABIK.
Chairman (GHULAM SH HALWAR)

EXECUYIVE ENGINEER
HIGH Yp?,ll(y/lSION
1




"COMPERATIVE STATEMENT"

ﬂmam of Work : CONSTRUCTION C.C PAVER AT VILLAGE LAL PITAFI (495RFT)

NIF _)>_._.mo BY XEN IHmIsE,_\ DIVISION GHOT
Opening Date.02-03-2018

Estanilted sanctioned by Superintending Engineer (W&S) No.SE (W&SY

KI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum Zo..ﬁn\.m-mm\wmu dated.12-02-2018,

dated. /2018,

Estiamte Provision

Rate Quoted by Contractors

M/S. Saddar Khan Pathan Enterprises

Rs.7.60 % above except item No.4 & 5 and Rs.22.0 % above on item No.4 & 5.

CC Paver
Amount of Scheduie "B" Rs. 4148102 Schedule-B Rs. 4148102
(+) Rs. 41848
Add: premium 8% above (+) Rs. 44051 Rs. 4189950
550638 On item No.1,2 & 3
Add: Cartage of Material (+) Rs. 806046 Rs. 791442
3597464 on jtem No.4 & 5
Total Rs: 4998199 Rs. 4981392

Lowest Rate quoted by M/S. Saddar Khan Pathan EnterprisesRs.7.60

% above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5. are lowest / reasonable &

within the Estimates Cost Rs. 4998199/ (0.34%) Saving on Estimated.

Total Estimate _zm.

“ 5
|_ 4, ..,w,w,.. -

4998199

Members 9

G>3H>._. MAL u

FINCIAL REVIEW

Estimates Cost Say 4998199
Tender Cost 4981392

16807
x 100 =

Saving
Saving 16807
Estt. Cost 4998199

0.34% Saving on Estimated

0.34%

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

T

(GHULAM !

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

V}Ex KALWAR)
EXEQUTIVE ENGINEER




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki

2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated.24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |Tender Description /Name
of work/ item

Construction C.C paver at village Lal Pitafi (495rft)

4 IMethod of Procurement Single stage (by Competitive rate / bid)

5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii} Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv} Daily Milat Dt.26-01-2018 SPPRA

SR No.36432 ID No. 2147483647

6 | Total Document sold 01 No.

7 | Total Bids received 01 No.

8 |Technical Bid opening date | (Provided details in separate form)

( if applicable)

9 |No. of Bid technically 01 No.

qualified { if applicable)}

i0 |Bid(s) Rejected ---

11 |Financial Bld opening date. 02/03/2018

BID EVALUATION REPOR

; C ffered by th Comparison Reusons for
S.Ne ha.me-of fixm or ost o ‘ere ¥ the Ranking in terms of Cost with Estimated acceptance/ Remarks
Bidder Bidder wost cejection
0 1 2 3 4 5 6
Lowest / Reasonable
M/S. Saddar
Rs.7.60 % above except 16807/- Accepted
1 [Khan Pe?than 4981392 itern No.4 & 5 and Rs.29,0 Saving being lowest
Enterprises % above on item No.4 & 5.
Signature of the Tendering Committee.
N . ) _' "t R
3 o /} 7
e
JAMIAT MAL ) (ALI ASGHAR MAHAR)
Member ASS&STANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
R
Chairman (GHULAM SHABIR KALW




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

) NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the

NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement

Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

i ii. The methods for bidding documents observed as single envelop.
iif) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

i 4, The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by o
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rascnable
1 M/S. Saddar Khan 4981392 Rs.7.60 % above except Accepted being
Pathan Enterprises item No.4 & 5 and lowest
Rs.29.0 % above on item
| 1 No.4 & 5.




Q6. ‘ The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaily
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

-

7 Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

e

v S
Members s

(JAMIAT MAL ) (ALl ASGHAR MAHAR)

A A o B B TVISION ASSISTANT ENGINEER

PUBLIC HEALTH B Ve HIGHWAY SUB-DIVISION

GHOTKI
VMl
Chairman (GHULAM SHABIR KALWAR)

EXECUTRVE ENGINEER
HIGHWAY DIVI
OTK




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 |[NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO, N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION C.C PAVER AT VILLAGE LAL PITAFI
OF WORK/ ITEM (495RFT)

4 |METHOD OF PROCUREMENT [SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. SADDAR KHAN PATHAN ENTERPRISES

& |N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPQSITED
BIDDING DOCUMENT

11 |TURNGVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signhatures of the Tendering Committee.

1§

)
Member /‘,‘" P
{JAMIAT MAL ) {ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
e AR,
Chairman {GHULAM
EXECUT




R

OFFICE OF THE EXECUTIVE
ENGINEER HIGHWAY DIVISIOJ
GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
§
S.No Name of Contractors/ firms Signatures ;

M/S. Saddar Khan Pathan

1 )

Enterprises a
|
|

Y o ...‘""-'3 -
- .‘?{".' L
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIO®
GHOTKI GHOTKI

i LA

Sohmn?

Chairman (GHULAM SHABIR KALWAR)
EXECUNIVE ENGINEER
HIGH DIVISION

G

I ——




Pm—

C,

Mame o_ <<01A

"COMPERATIVE STATEMENT"

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO Ti

201§

CONSTRUCTION OF CC PAVER QUTUB TOWN MOHAJIR MOHALLAH MILE 0/0-0/1+420

Estaiited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 87 dated. 12 /01 /2018,

C/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-20 18, Opening Date.02-03-

Estiamte Provision

Rate Quoted by Contractors

M/S. Muhammad Alam Pitafi

Part-A (if) Rs.Rs.17.00 % above on part-B

(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.35% above on item No.4 & 5

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 2716535 Schedule-B  Rs, 2716535
Add: premium 8% above (+) Rs. 34652 (+) Rs. 32919
433148 except item No.4 & 5 Rs. 2751187 Rs. 2749454
Add: Cartage of Material (+) Rs. 498753 onitem No4 &5 Rs. 487503
2283387 on item No. 4 & 5
Total (A) Rs. 3249940 Rs. 3236957
Part - B ( Drain )
Amount of Schedule "B" Rs. 565302 Rs. 565302
Add: Cartage of Material (+) Rs. 98834 Rs. 96101
Total (B) Rs. 664136 Rs. 661403
G . Total Rs: 3914076 Rs. 3898360

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.60 % above exce

part-B are lowest / reasonable & within the Estimates Cost Rs.3999578/- (0.50%) Saving on Estimated.

Add: Cantigency Lum Sum Rs.

85924

Total Estimate Fm

4000000

_ /

FINCIAL REVIEW

Estimates Cost Say 3999578

Tender Cost 3898360
101218 Saving
mmsﬁ 101218
T o Jll....J ¥ 100 = 2.539
RIS 275G
uC\e w it nated

Members

(JAMIAT'MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

pt item No.4 & 5 and Rs.21.35% above on item No.4 & 5 on Part-A (ii) Rs.Rs.17.

GHOTKI .

Chairman

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM m}ymﬁ&,ﬂnﬁé\y R)

EXECUTIVE ENGINEER

PITGH

vrourv T

Sl

s )
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BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki

2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Caorrigendum No.TC/G-55/ 361 dated.12-02-2015

3 |Tender Description /Name Construction of CC Paver Qutub Town Mohajir

of work/ item Mohallah mile 0/0-0/1+420
4 |Method of Procurement Single stage (by Comnpetitive rate / bid)
5 ITender published. NIT published : (i) The Express Tribune Dt.26-01-201¢ |

(ii} Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPFRA SR
No.36432 1D No, 2147483647

6 | Total Document sold 01 No.

7 | Total Bids received 01 No. ";

8 [Technical Bid opening date | (Provided details in separate form)
( if applicabie}

9 |No. of Bid technically 01 No.
qualified ( if applicable}

10 |Bid(s} Rejected ---

11 jFinancial Bid opening date. 02/03/2018

BID EVALUATION REPORT

Name of firm or | Cost offered by Lomwfﬁ-lmbn Reasons {or |
5.No Bidder the Bidder Ranking in terms of Cost Estimated accf_:ptalnce/ Repman
ok rejection
4] 1 2 3 4 — a —
l.owest / Reasonable :
M/S (i} Rs.7.60 % above except
’ item No.4 & 5 and 101218/- Accepted
1 Muharn-maq 3898360 Rs.21.35% above on item Saving being lowest
Alam Pitafi No.4 & 5 on Part-A (i)
Rs.Rs.17.00 % above on part
B
e Y
Signature of the Tendering Committee.
2
v
o
Member {JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
e TEE N
A
Chairman - (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Englr =a:
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Comm‘lttee attended the meeting to dlscuss the

Public Procurement Regularity Authority and Information Advertisement Department Governmer: of
Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened Loion:
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop,
iii) The tender was opened on 02-03-2018 @ 02:00 before the tender op.

Committee,

4. The Committee was informed that 01 No. bidder have purchased the bidding docu::
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-27 75
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by Lo
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable .
(i) Rs.7.60 % above _ |
’ M/S. Muhammad 3898360 except item No.4 & 5 and Accepted being
Alam Pitafi Rs.21.35% above on lowest
| item No.4 & 5 on Part-A ‘,




O 1 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatica!
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minin i
quaiification as per bidding documents.

*

Recommendation
After due deliberation / security of each tender document by the Committee, it
recommended that lowest / Reascnable evaluated responsive bidder may be awarded the respaciive
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to abc.c
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

(JAMIAT MAL ) (ALl ASGHAR MAHAR)

Members

b ASSISLAENJ GEC?I'GSISBEEI?IVISI oN ASSISTANT ENGINEER
UBLIC HEALT GHOTKI HIGHWAY SUB-DIVISION
GHOTKI
";'.—-—L__ﬁﬁ?\?“"":"
D P
Chairman {GHULAM SHABIR'KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOT !

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER QUTUB TOWN MOHAJI 17
OF WORK/ ITEM MOHALLAH MILE 0/0-0/1+420

4 [METHOD OF PROCUREMENT |SINGLE STAGE i

5 |NAME OF FIRM / BIDDER M/S. MUHAMMAD ALAM PITAFI

6 |N.T.N AVAILABLE o

7 [REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED o
BIDDING DOCUMENT

11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

A
Member

(JAMI;\/

GHOTKI

;¥ A
‘MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

=23
— TN

Chairman

28 2
P

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signhatures
FARE
1 |M/S. Muhammad Alam Pitafi i
/Ké;/," )
R ";' -
Member (JAMIAT'MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISI™
GHOTKI GHOTKI
Chairman (GHULAM SHABTR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

OFFICE OF THE EXECUTIVE ENGII . .




O "COMPERATIVE STATEMENT"
) Zm-.:m of Work : OOZm._._ﬂcn._.HOZ OF CC PAVER & DRAINAGE AT VILLAGE PIR BUX JALBANI (1050 RFT)

NIT Op_.rmo BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018,
Omm:q:@ Date.02-03-2018

Eswmited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11-01-2018,

Rate Quoted by Contractors

Estiamte Provision M/S. Muhammad Alam Pitafi

Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5.

CC Paver
Amount of Schedule "B" Rs. 3311669 Schedule-B Rs. 3311669
(+) Rs. 46935
Add: premium 8% above (+) Rs. 49405 Rs. 3358604
617565 On item No.1,2 & 3
Add: Cartage of Material (+) Rs. 570817 Rs. 565762
2694104 on item No.4 & 5
Total Rs: 3940891 Rs. 3924366

Lowest Rate quoted by M/S. Muhammad Alam PitafiRs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5. are lowest / reasonable & within the
Estimates Cost Rs.3999500/- (1.88%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 58609 P
Total Estimate [Rs. 3099500 1 SR
Members (JAMIAT MAL )
FINCIAL REVIEW ASSISTANT ENGINEER (ALI ASGHAR MAHAR)
Estimates Cost Say 3959500 PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT ENGINEER
Y GHOTKI HIGHWAY SUB-DIVISION
Tender Cost 3924366 GHOTKI
. . | q Y!»P.I; — —
S 75134 Saving Chairman (GHULAM SHABIR KALWAR)
aving 75134 o . 1.88% EXECUTIVE ENGINEER
Estt. Cost 3999500 . HIGHWAY DIVISION
1.88% Saving on Estimated GHOTKI




BID EVALUATION REPORT

1 IName of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.LT No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 [Tender Dgscription /Name Construction of CC Paver & drainage at village Pir
of work/ item Bux Jalbani {1050 Rft)
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i} The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA
SR No.36432 ID No, 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 [Bid{s) Rejected ---
11 (Financial Bid opening date. 02 /03 /2018
BID EVALUATION REPORT
: Comparison Reasons for
S.No Name .nf firm or | Cost Oﬂ'?md by the Ranking in terms of Cost with Estimated acceptance/ Remarks
Bidder Bidder S
cost rejection
Q 1 2 3 4 5 5
Lowest / Reasonable
1 m/i d 3924366 Rs.7.60 % abcve except 75134/- Accepted
u arn.ma. item No.4 & 5 and Rs.21.0 Saving being lowest
Alam Pitafi % above on item No.4 & 5.
Signature of the Tendering Committee,
3
e
Member (JAMIAT MAL ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

v NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the
Jalbani (1050 Rft) vide NIT No.mentioned above, and subsequently hoisted on The website of
Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before Lhe
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

ili) The tender was opened on 02-03-2018 @ 02:00 before the tender opening

Committee.

4. The Committee was informed that 01 No. bidder have purchased the bidding documents
upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

ihe Biddar Ranking in Term of Cost Remarks

S.No Name of firm

Lowest / Rasonable

M/S. Muhammad 3924366 Rs.7.80 % above except Accepted being
Alam Pitafi item No.4 & 5 and lowest

Rs.21.0 % above on item
No4 & 5.




Q +  The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and. financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum

quaiification as per bidding documents.

'F
N Recommendation

After due deliberation / security of each tender document by the Committee, it was

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
<glIAMD ElnG“} er (ALl ASGHAR MAHAR)
ASSI T E ASSISTANT ENGINEER
PUBLIC HEALTHGEHI‘CI)(_;T:S(; SUB-DIVISION HIGHWAY SUB.DIVISION
GHOTKI
Chairman (GHULAM sm&&ﬁ‘mwm)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.LT No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER & DRAINAGE AT
VILLAGE PIR BUX JALBANI (1050 RFT)

4 JMETHOD OF PROCUREMENT |SINGLE STAGE
S |NAME OF FIRM / BIDDER M/S. MUHAMMAD ALAM PITAFI
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE/ COST OF DEPOSITED
BIDDING DOCUMENT
11 JTURNOQVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

[
A Rt

—

o

UL AP
e

Member 17l

{JAMIAT MAL )
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

—==TEN

Chairman

(ALT ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

L P
BTN

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




€J

OFFICE OF THE EXECUTIVE
ENGINEER HIGHWAY DIVISIOF:
GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
. _ 1
S.No Name of Contractors/ firms Signatures i
|
4 . .
1 M/S. Muhammad Alam Pitafi /f%f’//&ﬁ l|
o ’/’ %
Ve T
Member (JAMIAT MAL ) (ALI ASG MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIOHN
GHOTKI GHOTKI
i
T {:i“'t.j-&a, ¢ )
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME |CONSTRUCTION C.C PAVER AT VILLAGE LAL PITAFI
OF WORK/ ITEM {495RFT)

4 |METHOD OF PROCUREMENT [SINGLE STAGE

5 |NAME OF FIRM / BIDDER M/S. MUHAMMAD ALAM PITAFI
& {N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE

9 |05 % EARNEST MONEY DEPOSITED

10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS [AVAILABLE
THREE YEARS.

Signatures of the Tendering Committee.

. TN
b RENE
Member A
(JAMIAT MAL ) (ALI A AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
—ET
\'s' 3?}4 5 !
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




—— SAanite —

"COMPERATIVE STATEMENT"
D:..ﬂ of Work : CONSTRUCTION OF CC PAVER AT VILLAGE NAU KOT MILE 575' FT.

' NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03

2018
f¢+iarited sanctioned by Superintending Engineer (W&S) No.SE (WE&S) 87 dated. 12 /01/2018.
_ Rate Quoted by Contractors
M/S. Muhammad Alam Pitafi M/S. Raees Ahmed Malik
Estiamte Provision (i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % |(i) Rs.7.92 % above on items 1, 2 & 3 and Rs.21
above on item No.4 & 5 on Part -A (ii) Rs.14.0% above on {% above on item No.4 & 5 on Part -A (ii) Rs.14.
part-B above on part-B
Part - A { C C Paver)
Amount of Schedule "B" Rs. 2987406 Schedule-B Rs. 2987406 Rs. 2987406
Add: 8% above premium Rs. 42709 (+) Rs. 41107 Rs. 42282
on ftem No.1,2,3 533861 Rs. 3030115 Rs. 3028513 Rs. 3029688
Add: Cartage of Material (+) Rs. 532656 (+) Rs. 521378 Rs. 526040
2453545 on item No.4 & 5
Total (A) Rs. 3562771 Rs. 3549891 Rs. 3555728
Part - B "Drainage"
Amount of Schedule "B" Rs. 351852 Rs. 351852 Rs. 351852
Add: Cost of Cartage of Material Rs. 51355 (+) Rs. 49259 Rs. 50491
Total (B) Rs. 403207 Rs. 401111 Rs. 402343
G.Total (A+B) Rs: 3965978 Rs. 3951002 Rs. 3958071

Lowest Rate quoted by M/S. Muhammad Alam Pitafi(i) Rs.7.70 % above on items 1, 2 & 3 and Rs.21.25 % above on item No.4 & 5 on Part -A (ii) Rs.14.1

above on part-B are lowest [ reasonable & within the Estimates Cost wm.weomwcm\ - (1.22%b) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 34022 f \V\

Total Estimate [Rs. 4000000 ! o

Members (JAMIAT ‘MAL)
FINCIAL REVIEW ASSISTANT ENGINEER
Estimates Cost Say 3999906 PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI
Tender Cost 3951002

48904 Saving Chairman
..ﬁ.fw.,_;\._ Almoaw L1000 = sy Coretintnny SEATT memeri Ty
! S eE : EITUTIVE G
* 1,229, Sasin o Estiman B _ BETe A T '

GHOTH L

‘uuw

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI




BID EVALUATION REPORT

1 {Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2015
3 |Tender Description /Name Construction of CC Paver at village Nau Kol mile |
of work/ item 575' FT .
4 [Method of Procurement Single stage {by Competitive rate / bid) _
5 |Tender published. NIT published : (i} The Express Tribune Dt.26-01-201¢
(i) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA G |
N0.36432 ID No. 2147483647 |
6 | Total Document sold 02 Nos. B
.i
Total Bids received 02 Nos. :
8 |Technical Bid opening date | (Provided details in separate form)
(if applicable) |
9 |[No. of Bid technically 01 Nos. |
qualified ( if applicable) |
10 [Bid(s) Rejected 01 Nos. ‘
11 |Financial Bid opening date. 02-03-2018 |
BiD EVALUATION REPORT
‘e o COMparison Reasons for "II
Name of firm or | Cost offered by Lo with R
5.No Hidder the Bidder Ranking in terms of Cost Estimated accc.apta.nce/ R ‘
ot rejection o !
D 1 2 3 4 5 G ]
1st lowest :
M/S. (iY Rs.7.70 % above on items
1 |[Muhammad 3951002 | 2&3andRs.21.25% 48904/ |  accenred
Alam Pitafi above on item No.4 & 5 on Saving eing lowest ]
Part -A (ii} Rs.14.0% above
on part-B B ‘
2nd lowest '
(i Rs.7.92 % above on items l
2 M/S. Raees 3958071 |-2&3andRs21.44% 41929/- | Rejected being !
Ahmed Malik above on item No.4 & 5 on Saving highest
Part -A (i} Rs.14.35% above
B |
on part -~ |
Signature of the Tendering Committee.
A -
t-' Ll
Member (JAMIAT'MAL) (ALI HAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
L0 P
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHW.
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engi~ < -
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss
invited for the Procurement of work : Construction of CC Paver at village Nau Kot mila 571 |

Procurement Regularity Authority and Information Advertisement Department Government of =i
Karachi.

Following attend the meeting:

Mr. Jamiat Mal Member
i} Assistant Engineer
Public Heaith Engg: Sub-Division Ghotki

Mr. Ali Asahar Mahar Member
ii) Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befc
Procurement Committee in presence of representatives of participants.

il. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender ¢
Committee.

4. The Committee was informed that 02 Nos. bidder have purchased the bidding docur— .~
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on & -7~
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks |

1st Lowest

(1) Rs.7.70 % above on o
1 M/S. Muhammad 3951002 [tems 1,2 & 3 and Rs.21.25 | ACCEPlEq bain

Alam Pitafi % above on item No.4 & 5 |lowest
on Part -A (i} Rs.14.0% ‘
above on part-B o

2 M/S. Raees Ahmed 2nd Lowest
Malik (i) Rs.7.92 % above on . e
3958071 |tems 1 2&3andRs:2144 Rejected beir.]
% above on item No.4 & 5 [highest

on Part -A {ji) Rs.14.35%
above on part-B

Page10f2




6. The Committee thoroughly scrutinized case / tender document, by comparing earthin: =

» and financially with sanctioned estimate / bill of quantities and criteria for eligibility and r:
qualification as per bidding documents,

2. Recommendation
After due deliberation / security of each tender document by the Committoe,
recommended that lowest / Reasonable evaluated responsive bidder may be awarded tho ros:
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

H

) B T
N
ok
Members T
(JAMIAT MAL) (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI

Chairman (GHULAM SHABIRPKALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

Page 2 of 2




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTHK;

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24,01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF CC PAVER AT VILLAGE NAU w0,
OF WORK/ ITEM 575' FT .
4 |[METHOD OF PROCUREMENT  |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. RAEES AHMED MALIK
6 |[N.T.N AVAILABLE o
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 (05 % EARNEST MONEY DEPOSITED o
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

L DU
,”5.
Member e /

GHOTKI

/

(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

{ALI ASGHAR MAHAR)
ASSISTANT ENGINELR

HIGHWAY SUB-DIVISIOWN
GHOTKI

— TAY

Chairman

VAN, s

(GHULAM SHABIR'KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




OFFICE OF THE EXECUTIVE ENGI
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 ,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 02 /03 /2018.
S.No Name of Contractors/ firms Signhatures
1 |M/S. Muhammad Alam Pitafi %Z”«/
/_/,.‘//

2 M/S. Raees Ahmed Malik

] r

) “ - /
Member (JAMIAT MAL) (ALI ASGHAR Matn
ASSISTANT ENGINEER ASSISTANT ENGINEL
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISGT
GHOTKI GHOTKI
- T‘:ﬁ‘@‘ 4
B )

Chairman (GHULAM SHAEBIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
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A,U "COMPERATIVE STATEMENT"

Zm%ﬂ‘em Work : CONSTRUCTION OF CC PAVER VILLAGE MUBARAK MAHAR TALUKA & DISTT: GHOTKI 620 RFT.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-20
Coening Date,13-02-2018

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Rate Quoted by Contractors
(i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item No
&5

C C Paver”
Amount of Schedule "B" Rs. 2489784 Schedule-B Rs. 2489784
Add: premium 8% above except item 4 &5 Rs. 34170 (+) Rs. 32974

427130 Rs. 2523954 Rs. 2522748
Add: Cartage of Material Rs. 452223 Rs. 439752

2748450 item No.4 &5
Total Rs: 2976177 Rs. 2962510

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.72 % above except item No.4 & 5 and Rs.16.0% above on item zo 4 &5 are lowest /
reasonable & within the Estimates Cost Rs.3000000/- (1.25%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 23823
Total Estimate [Rs. 3000000 _
Members (ZAFFAR AT GHUNIO) {(ALI A AR MAHAR)
Estimates Cost Say 3000000 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Tender Cost 2962510 m.IO._._AH
—_— . Chairman
37490 Saving ~—T
mwmswoﬂlllwwmmwmo x 100 = 1.25% (GHULAM S ?M@?répmu
. EXECUTIVE ENGINEER
1.25% Saving on Fstimated HIGHWAY DIVISION
_ GHOTKI




BID EVALUATION REPORT

4 1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Mubarak Mahar
of work/ item Taluka & Distt: Ghotki 620 RFT.
4 [Method of Procurement Single stage {(by Competitive rate / bid)
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified { if applicable)
10 |Bid(s) Rejected ---
11 [Financial Bid opening date. 13/ 02 /2018
BID EVALUATION REPORT
‘e ffered b R Reasons for
Name of firm or | Cost offered by . with S
5.No Bidder the Bidder Ranking in terms of Cost Estimated acc:epta.nce/ Remark
rejection
coct
(1] 1 2 3 4 -] 6]
lowest/ Reasonable
(i) Rs.7.72 % above except
M/S. Ghulam item No.4 & 5 and Rs.16.0%
1 |Mustafa 2962510 [above on item No.4 &5 357:\2:# bé?ﬁcejzfgst
Bhutto 9 g
o, 1
Signature of the Tendering Committee.
Member (ZAFFAR ALY GHUNIO} {ALI ASGHAR MAHAR}
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
. R ¥ YV S
Chairman (GHULAM SHABIR‘KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engincer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bicis
invited for the Procurement of work : Construction of CC paver village Mubarak Mahar Taluka &

Sindh Public Procurement Regularity Authority and Information Advertisement Department
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Zaffar Ali Ghuino Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

ii) Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee,

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opering
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documents upto
01:00 PM of 13-02-2018 and 01 No. has responded the bids and received back on 13-02-2018 upto
02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasonable
’ M/S. Ghulam Mustafa 2962510 (i} Rs.7.72 % above Accepted being
Bhutto except item No.4 & 5 and ||owest

Rs.16.0% above on item
No.4 &5

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.
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Recommendation

After due deliberation / security of each tender document by the Committee, it was

*Tecommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

X

e
Members
AR MLRD L SRR
N R ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI HIGHWAY SUB-DIVISION
GHOTKI
e 1_: \ N
Chairman

(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 INAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendurn No, TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME |CONSTRUCTION OF CC PAVER VILLAGE MUBARAK MAHAR

OF WORK/ ITEM TALUKA & DISTT: GHOTKI 620 RFT.
!

4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. GHULAM MUSTAFA BHUTTO
6 [NT.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS  |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

<

Member

(ZAFFAR ALI GHUNIOY (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
. ? 1
N

Chairman {GHULAM SHABIR KALWAR}

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13/02 /2018.
S.No Name of Contractors/ firms Signatures
1 |[M/S. Ghulam Mustafa Bhutto -@WH
Jeh VY
f

Member (ZAFFAR/ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
i ) S
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




C "COMPERATIVE STATEMENT"

Zm-sm of Work : CONSTRUCTION OF CC PAVER VILLAGE MEHAR MAHAR TALUKA & DISTRICT GHOTKI 1344 RFT. .

zn._. CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-201
Ope.Ying Date.13-02-2018
-

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Rate Quoted by Contractors

M/S. Sanaullah Mahar
(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No

Estiamte Provision

&5 _
C C Paver"
Ameount of Schedule "B" Rs. 3301400 Schedule-B Rs. 3301400
Add: premium 8% above except item 4 &5 Rs. 44236 {+) Rs. 42688
552950 Rs. 3345636 Rs. 3344088
Add: Cartage of Material Rs. 606568 Rs. 597513
2748450 item No.4 &5

Total Rs: 3952204 Rs. 3941601

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No.4 &5 are lowest /
reasonable & within the Estimates Cost Rs.4000000/- (1.46%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 47796 »
Total Estimate |Rs. 4000000 |
Members(ZAFFAR ALI'GHUNIO ) (ALI AS R MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 4000000 PUBLIC :mbr._._w_m m_zmm" SUB-DIVISION :Hm:<<>MMM.wwwH<HmHoz
Tender Cost 3941601 .O._._AH
- . Chairman
58399 Saving .
MMM:MOWH awwwwwo x 100 = 1.46% (GHULAM SHABIR KALWAR)
) EXECUTIVE ENGINEER
1.46% Saving wii Estimated ] HIGHWAY DIVISION

GHOTKI




§ i

0
‘ BID EVALUATION REPORT ;&
. 1 |Name of Procuring Executive Engineer Highway Division Ghotki IF
. 2 |Tender Reference No N.1.T No. TC /G-55/ 189 dated:24.01.2018, %

5 Corrigendum No.TC/G-55/ 361 dated.12-02-2018 % 3

3 |Tender Description /Name Construction of CC paver village Mehar Mahar Taluka

of work/ item & District Ghotki 1344 RFT. i ‘
ik
4 |Method of Procurement Single stage (by Competitive rate / bid) ‘
£
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 ’

(ii) Daily Sobh Dt.28-01-2018 {iii) Daily Express Urdue

No.36432 ID No. 2147483647 il

6 | Total Document sold 01 No. ;
7 | Total Bids received 01 No. f‘
8 |Technical Bid opening date | (Provided details in separate form) ,f{
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable) 3 ‘

10 |Bid{s) Rejected ---
11 |Financial Bid opening date. 02 /03 /2018

BID EVALUATION REPORT

Omparisol Reasons for
Name of firm or | Cost offered by L. with termart -
S.No Bidder the Bidder Ranking in terms of Cost Estimated acct?pta.nce/ Ren ! £
et rejection .
0 1 2 3 4 1 g . i
lowest/ Reasonable :
() Rs.7.72 % above except
M/S. item No.4 & 5 and
1 {Sanaullah 3941601 |Rs.21.74% above on item 5539_9/ 1, “C‘alptedst :
Mahar No.4 &5 aving eing lowe :
Signature of the Tendering Committee.
Member (ZAFFAR ALY GHUNIO ) {ALI AS R MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
: GHOTKI GHOTKI

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engn
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the i:ids
invited for the Procurement of work : Construction of CC paver village Mehar Mahar Taluka & District

Public Procurement Regularity Authority and Information Advertisement Department Governme:: =7
Sindh Karachi.

Following attend the meeting:

i} Mr. Zaffar Ali Ghunio Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before © e
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender operning
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents ;.
01:00 PM of 13-02-2018 and 01 No. has responded the bids and received back on 13-02-2012 '~
02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm ihe Bidder

Ranking in Term of Cost Remarks

Lowest / Reasonable

(i) Rs.7.72 % above Accepted being
except item No.4 & 5 and||owest
Rs.21.74% above on
item No.4 &5

1 M/S. Sanaullah Mahar| 3941601

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and miniim
qualification as per bidding documents.
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Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective

tender. ?

8 Decision !
In view of Para No.7 of this report it is decided that tenders are being awarded to above - f

mentioned Reasonable responsive bidder which is within estimate cost accordingly. l .

Members
e e ALl AscHtl e
ASSISTANT ENGINEER :
PUBLIC HEALTHGE[%?%[ SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
N i
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI
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TECHNICAL EVALUTION REPORT /

BIDDER QUALIFICATION REPORT.

1 |NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigend..m No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME [CONSTRUCTICN OF CC PAVER VILLAGE MEHAR MAIALL |
OF WORK/ ITEM TALUKA & DISTRICT GHOTKI 1344 RFT.

4 |METHOD OF PROCUREMENT |SINGLE ST7iF

5 |NAME OF FIRM / BIDDER M/S. SANALI | AH MAHAR

6 [N.T.N AVAILABLE

7 |REGISTRATION WITH P.E.C |AVAILABLF = “GISTRATION

8 |EXPERIENCE AVAILABL!

9 |05 % EARNEST MONEY DEPOSITED

10 [TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT

11 |[TURNOVER OF AT LEAST AS |AVAILABL
THREE YEARS.

Signatures of the Te~dering Committee.

U
s
Member
(ZAFFAR A UNIO ) {ALI ASGHAR MAHAR}
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVIST ™™ HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
—TTEL
R I T W
Chairman (GHULAM SHABIR ¥ *: WAR)
EXECUTIVE ENGINMEER
HIGHWAY DT '~ "N

GHOTKI

B T R L i
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OFFICE”  EXECUTIVE ENGIM::i
HIG. .~ ‘IVISION GHOTKI.

This office NIT i «. O 7189 dated.24- 01 - 2018,
Corrigendum No.T. ~ 1 dated.12-02-2018
SUBJECT: - ATTENDANC
Date of Opening : .02 /f2018.
S.No Name of Cgntracio Signatures
1 M/S. Sanaullah Mahar SNy

Member {ZAFFAR e (ALI AS@HAR MAHAR?
ASSISTANT EN" T ASSISTANT ENGINEER"
PUBLIC HEALTH ENGG: B HIGHWAY SUB-DIVIST ™
GHOTK: GHOTKI
W
Chairman o . IR KALWAR)
ENGINEER
DIVISION

TKI
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. "COMPERATIVE STATEMENT"

"Name of Work : CONSTRUCTION OF CC PAVER VILLAGE SALEH MAHAR

zH.aﬁE._.mc BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-20
Opening Date.13-02-2018

Y

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.Bf 56 Dated. 08-01-2018.

Rate Quoted by Contractors
Estiamte Provision M/S. Sanaullah Mahar
(1) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No
&5

C C Paver”
Amount of Schedule "B" Rs. 2490857 Schedule-B Rs. 2490857
Add: premium 8% above except item 4 &5 Rs. 33459 (+) Rs. 32288

418235 Rs. 2524316 Rs. 2523145
Add: Cartage of Material Rs. 448663 Rs. 435251

2072622 item No.4 &5
Total Rs: 2972979 Rs. 2958396

Lowest Rate quoted by M/S. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5 are lowest / reasonal
& within the Estimates Cost Rs.3000000/- (1.25%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 27021
Total Estimate [Rs. 3000000 |
Members(ZAFFAR/ALL GHUNIO ) (ALI AS R MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 3000000 PUBLIC HEALTH ENGG: SUB-DIVISION IHQIE)MNM.W-MHUH<HMHOZ
Tender Cost 2958396 m_._.O._._AH
—_—— ) Chairman
41604 Saving N
S i t,...u,\,u».?n e -
mwwﬂ_:nmoﬂ\u%%,mq x 100 = 1.39% (GHULAM SHABIR KALWAR)
. EXECUTIVE ENGINEER
1.39% Saving on Estimated HIGHWAY DIVISION

GHOTKI




BID EVALUATION REPORT

1 IName of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01,2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Saleh Mahar
of work/ item
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : (i} The Express Tribune Dt.26-01-2018
(i) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue
Dt.27-01-2018 (iv} Daily Milat Dt.26-01-2018 SPPRA SR
N0.36432 ID No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified { if applicable)
10 |Bid(s) Rejected ---
11 |Financial Bid opening date. 13/02/2018
BID EVALUATION REPORT
Name of firm or | Cost offered b Lonzt\l:i‘:;lson Reasons for
8.No Bidder the Bidder y Ranking in terms of Cost Estimated accc?pta'nce/ Rewmark-
et rejection
D 1 2 3 4 3 [}
lowest/ Reasonable
() Rs.7.72 % above except
M/S. item No.4 & 5 and Rs.21.0%
1 [Sanaullah 2958396 |[above onitem No.4 &5 41694/_ Accepted
Saving being lowest
Mahar
Signature of the Tendering Committee.
Member {ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

——




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

! NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &

K Corrigendum No.TC/G-55/ 361 dated.12-02-2018
SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.
1. A meeting of the Procurement Committee was held in office of the Executive Engineer

Highway Division Ghotki under his Chairmanship.
2. The below mentioned member of Committee attended the meeting to discuss the hids

invited for the Procurement of work : Construction of CC paver village Saleh Mahar vide MNIT

No.mentioned above, and subsequently hoisted on The website of Sindh Public Procuremient
Regularity Authority and Information Advertisement Department Government of Sindh Karachi.
Following attend the meeting:

i) Zaffar Ali Ghunio Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotkj

ii) Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop,
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender oponing
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding documents uptc
01:00 PM of 13-02-2018 and 01 No. has responded the bids and received back on 13-02-2018 upto
02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

Lowest/ Reasonable

(i) Rs.7.72 % above Accepted being

1 M/S. Sanaullah Mahar| 2958396 except item No.4 & 5 and |jowest
Rs.21.0% above onitem
iNo.4 &5
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaily

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Page1of2




Recommendation

After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respeclive
tender.

8 Decisjon

In view of Para No.7 of this report It is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ZAFFAR ALTIGHUNIO ) (AL ASGHAR MAHAR)
ASSISTA INEER ASSISTANT ENGINEER
PUBLIC HEALTHGE'%T%SUB-DIVIS:ON HIGHWAY SUB.DIVISION
GHOTKI
AN
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

Page 2 of 2




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF CC PAVER VILLAGE SALEH MAHAR

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. SANAULLAH MAHAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE B
5 |05 % EARNEST MONEY DEPOSITED
10 |[TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS,

Signatures of the Tendering Committee.

Member
(ZAFFAR ALI 'GH

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

NIO )

Vh P
S A N —

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




HIGHWAY DIVISION GHOTKI.

OFFICE OF THE EXECUTIVE ENGINSE™

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13/ 02 /2018.
S.No Name of Contractors/ firms Signatures
o
1 iM/S. Sanaullah Mahar N !
B '
|

Member (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISICN
GHOTKI GHOTKI
\?_f‘:‘;\f 7 R
Chairman {GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




c

"COMPERATIVE STATEMENT"

Name of Work : CONSTRUCTION OF CC PAVER VILLAGE SHAHEEDAN MAHAR TALUKA & DISTRICT GHOTKI 2825 RFT.
NIT OA..W_._.mU BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-201

Opening Date.13-02-2018
-

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.Bf 56 Dated. 08-01-2018.

Estiamte Provision

Rate Quoted by Contractors

M/S. Ghulam Mustafa Bhutto
(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.74% above on item No

&5
C C Paver”
Amount of Schedule "B" Rs. 5741674 Schedule-B Rs. 5741674
Add: premium 8% above except item 4 &5 Rs. 76201 (+) Rs. 73534
952513 Rs. 5817875 Rs. 5815208
Add: Cartage of Material Rs. 1060593 Rs. 1041164
4789161 item No.4 &5
Total (A+B) Rs: 6878468 Rs. 6856372

Lowest Rate quoted by M/S. Ghulam Mustafa Bhutto(i) Rs.7.72 % abaove except item No.4 & 5 and Rs.21.74% above on item No.4 &5 are lowest /
reasonable & within the Estimates Cost Rs.7000000/- (0.205%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 121532

——

Total Estimate [Rs. 7000000

|

FINCIAL REVIEW

Estimates Cost Say 7000000

Tender Cost 6856372
" T143628 Saving
Saving 143628 x 100 = 2.05%

Estt. Cost 7000000
2.05% Saving on Estimated

(ALI HAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

Members (zAFFAR ALTIGHUNIO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI ~ GHOTKI
Chairman {GHULAM SHABIR ap_rccﬁwv

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




BID EVALUA . N _DEPORT

Name of Procuring

Executive tniineer Highway Division Ghotki

Tender Reference No

N.ILT No. TC /G-55/ 189 datcd:24.01.2018,
Corrinrendum Mo, TC, G-55/ 361 dated.12-02-2018

3 |Tender Description /Name Constructi- v of CC paver village Shaheedan Mahar
of work/ item Talu &7 ot otk 2825 RFT.
4 |Method of Procurement Single stagiz y won:petitive rate / bid)
5 |Tender published. NIT publishod © (i} 11 ¢ Express Tribune DE.26-01-2018
(ii) Coily Sabn DL.23-01-2018 (jii) Daily Express Urdue
Dt.27-01-7010 Jiv) Taily Milat Dt.26-01-2018 SPPRA_SR.
NQ.36432 '+ 0. 21 /7483647
& | Total Document sold 01 M. - -
7 | Total Bids received 01 No. T
8 |Technical Bid opening date | (Proviuo. - :ils i1 5 parate form)
( if applicable)
9 |No. of Bid technically C1 No.
qualified { if applicable) o
10 {Bid(s) Rejected
11 (Financial Bid cpening date. -

13-07-20,

BID EVALUATION REPOR

T I U ST
No Name of firm or | Cost offered by Rant ing i e with l:j:;::;iz; Remarks
’ Bidder the Bidder tetimated e
_ rejection
0 1 2 R 4 5 [+
low st/ =72 ~= nahln
MRs.7 2 .. - v ~uc, . |
M/S. Ghulam itemNo * & ! ek
- H ted
1 |Mustafa 6856372 [Rs21.7i ks i ! bgﬁ;ﬁ%\iest
Bhutto No.4 &' =Ny
o o )
Signature of th-. T¢ de¢ e e
f;'
Member (ZAFFAR ALI UNIOQ) rrrl ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIYV 3IC HTSHWAY SUB-DIVISION
GHOTKI GHOTKI
— (e
Wit
Chairman {GHULAI CBET OCALWAFR)
EXECL " Err T
BTG DI TETTT




i

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids
invited for the Procurement of work : Construction of CC paver village Shaheedan Mahar Taluka &

of Sindh Public Procurement Regularity Authority and Information Advertisement Departiment
Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Zaffar Ali Ghunio ‘Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

ii) Ali Asghar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 01 Nos. bidder has purchased the bidding documents
upto 01:00 PM of 13-02-2018 and 01 Nos. has responded the bids and received back on 13-02-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
: Cost offered by L
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasonable
M/S. Ghulam Mustafa 6372 (iY Rs.7.72 % above Accepted being
1 Bhutto 685 exceptitem No.4 & 5 and [|owest

Rs.21.74% above on
item No.4 &5

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Page 1 of 2
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. 7 Recommendation
g After due deliberation / security of each tender document by the Committee, it was
~ recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
ﬁ
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ZSAFFI'}'%I\‘:I\'}-I IIJI\I.I“EIgI% (ALl ASGHAR MAHAR)
ASSIS N
PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

GHOTKI

Py
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET,
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Ghulam Mustafa Bhutto

Member (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
e ?%}.JMJ
Chairman {(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

R




Zm:v.;m of Work : CONSTRUCTION OF CC PAVER VILLAGE AARAB MAHAR
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-20:
Opening Date.13-02-2018

w .
1
Estamited sanctioned by Superindenting Engineer {(W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

"COMPERATIVE STATEMENT"

Rate Quoted by Contractors
M/. Sanaullah Mahar

(i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 {

mmzm._snm Provision

C C Paver”
Amount of Schedule "B" Rs. 2065142 Schedule-B Rs. 2065142
Add: premium 8% above except item 4 &5 Rs. 27909 {+) Rs. 26933
348867 Rs. 2093051 Rs. 2092075
Add: Cartage of Material Rs. 377562 Rs. 373072
2072622 item No.4 &5
Total Rs: 2470613 Rs. 2465147 |

Lowest Rate quoted by M/. Sanaullah Mahar(i) Rs.7.72 % above except item No.4 & 5 and Rs.18% above on item No.4 85 are lowest / reasonable
within the Estimates Cost Rs.2500000/- (1.25%) Saving on Estimated.

Rs. 29387
Total Estimate [Rs. 2500000 ]

Add: Cantigency Lum Sum

FINCIAL REVIEW

Estimates Cost Say 2500000

Tender Cost 2465147
34853 Saving
Saving 34853 x 100 = 1.39%

Estt. Cost 2500000
1.39% Saving on Estimated

Members (zAFFAR ALI/GHUNIO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI
Chairman

.q_.‘v,mm,:_\“.

(ALT ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR'KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




SUBJECT: -

1

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

A meeting of the Procurement Committee was held in office of the Executive Engincor

Highway Division Ghotki under his Chairmanship.

2,

The below mentioned member of Committee attended the meeting to discuss the bids

Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

4.

5

Following attend the meeting:

1) Zaffar Ali Ghunio
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

i) Ali Asghar Mahar
Assistant Engineer

Highway Sub-Division Ghotki

Member

Member

During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened beforc

Procurement Committee in presence of representatives of participants,

ii. The methods for bidding documents observed as single envelop.
ili) The tender was opened on 13-02-2018 @ 02:00 before the tender opening

Committee.

[
Lidl.

The Committee was informed that 01 No. bidder has purchased the bidding documents uptn
01:00 PM of 13-02-2018 and 01 No. has responded the bids and received back on 13-02-2018 upt:
02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

During the opening of tender received, following status was found.

S.No

Cost offered by

Name of firm the Bidder

Ranking in Term of Cost

N/, Sanaullah Mahar 2465147

Lowest / Reasonable

{i) Rs.7.72 % above
except item No.4 & 5 and
Rs.18% above on item
No.4 &5

Accepted being
lowest

6.

The Committee thoroughly scrutinized case / tender document, by comparing earthimationlh
and financially with sanctioned estimate / hill of quantities and criteria for eligibility and mini: o
qualification as per bidding documents.

Page 1 0f 2
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Recommendation
After due deliberation / security of rach tender ocument by the Committee, it was
recommended that lowest / Reasonable evaluated responsive hidder may be awarded the respective

tender.
h’ - -
F? 8 Decision
In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is vthin ¢otinate - ost accordingly.
7

Members

(ZSASFFI_!IA_I;{“e_llrI U éO) iALl ASGHAR MAHAR)

ASSIS ENGINEER ~ASSISTANT ENGINEER

PUBLIC HEALTHGEI\(l)t:irﬁ:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Wbt
Chairman (GHULAM SHABIR KA! WAR

EXECUTIVE ENGIM v
HIGHWA™ | IVIS™M
GHOTKI
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BID EVALUATION REPORT

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,
> Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 |Tender Description /Name Construction of CC paver village Aarab Mahar
of work/ item
4 |Methed of Procurement Single stage (by Competitive rate / bid}
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 i
{(ii) Daily Sobh Dt.28-01-2018 (lii} Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 ID No. 2147483647
6 | Total Decument sold 01 No.
7 | Total Bids received 01 No.
8 {Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 (Bid(s) Rejected .-
11 |Financial Bid opening date. 13/ 02 /2018
BID EVALUATION REPORT
Name of fi Cost offered b S it | Reasonsfor
S.No am;i(:l delrrm or DtsheoBif;;er ¥ Ranking in terms of Cost Est‘i\"r:\ate d acce.:pta.nce/ Remarks
cast rejection {
0 L 2 3 4 5 6
lowest/ Reasonable
(i) Rs.7.72 % above except
item No.4 & 5 and Rs.18%
M/. Sanaullah : 34853/- Accepted
1 Mahar 2465147 }above onitem No.4 &5 Saving | being lowest
Signature of the Tendering Committee,
+d
Member (ZAFFAR A UNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG:; SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
- !
’ X}Q—\id\‘ffg}i _____ !
Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13 /02 /2018.
S.No Name of Contractors/ firms Signatures ’
L
1 |M/. Sanaullah Mahar R
[
Member {ZAFFAR ALI/GHUNIO) (ALI A AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
TR
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




O, . "COMPERATIVE STATEMENT"

h Y .
Name of Work :- CONSTRUCTION OF ROAD & RATAINING WALL AT VILLAGE DINO MAKO TO PIR ABU SAMAD BUKHARI MILE 0/0-0/2 + 350
‘ (REMAINING WORK) : ‘

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.13-02-
2018

mmﬂmﬂ_nma sanctioned by Superintending Engineer (W&S) No. SE (W&SY 81 dated. 11 /01 /2018,

Rate Quoted by Contractors
Estiamte Provision M/S. Abdul Razaque Dhandhoo
(i) Rs.7.60 % above except item No.8 on Part-A (i) Rs. 11.0% above on part-B
Part - A ( Road }
Amount of Schedule "B" Rs. 4332439 Schedule-B  Rs. 4332439
Add: premium 8% above (+) Rs. 346595 (+) Rs. 329265
Rs. 4679034 Rs. 4661704

Ded: Differenc Cost of Bitumen Rs. 86963 Rs. 86963

Total - A Rs. 4592071 Rs. 4574741
Part - B (3.0 ft Span Culvert
Amount of Schedule "B" Rs. 198020 Rs. 198020
Amount Cartage of material Rs. 22850 Rs. 21782

Total - B Rs. 220870 . Rs. 219802

G . Total Rs: 4812941 Rs. 4794543 _

Lowest Rate quoted by M/S. Abdul Razaque Dhandhoo(i) Rs.7.60 % above except item No.8 on Part-A (i) Rs. 11.0% above on part-B are lowest / reasonable & within the
Estimates Cost Rs.4812941/- (0.38%) Saving on Estimated.

Total Estimate [Rs. 4812941 ]
Members

FINCIAL REVIEW Mwwmmww 4 %Hmmmw__.ﬁ%m (ALr ASGHAR MAHAR)

Estimates Cost Say 4812941 ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
Tender Cost 479454
ertos t GHOTKI GHOTKI
18398 mmf__m—._ﬂ g AJJ T
i f, S A

Saving 18398 144 0.38% Chairman (GHULAM SHABIR KALWAR)
Estt. Cost 4812941 EXECUTIVE ENGINEER

0.38% Saving on Estimatad HIGHWAY DIVISION

GHOTKI




BID EVALUATION REPORT

1 [Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, )
Corrigendum No.TC/G-55/ 361 dated.12-02-2018
3 {Tender Description /Name Construction of road & Rataining wall at village Dinc )
of work/ item Mako to Pir Abu Samad Bukhari Mite 0/0-0/2 + 350
{Remaining work)
4 [Method of Procurement Single stage (by Competitive rate / bid) 7
5 |Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Daily Sobh Dt.28-01-2¥‘%8 (iii) Daily Express Urdue
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR
No.36432 1D No. 2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No. ]
8 |Technical Bid opening date | {Provided details in separate form)
( if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid{s) Rejected ---
11 |[Financial Bid opening date. 13/ 02 /2018 B
BID EVALUATION REPORT
T ttered OmParsOn Reasons lor
Name of firm or | Cost offered by P with N
S.No Bidder the Bidder Rantking in terms of Cost Estimated acce.zplalnce/ Remark
et rejection
0 1 2 3 4 ] ¢
Lowest / Reasonable
M/S. Abdul (i} Rs.7.60 % above except )
1 [Razaque 4794543 [item No.8 on Part-A (i) Rs. | D270/ | Accepred
Dhandhoo 11.0% above on part-B aving €ing fowes
Signature of the Tendering Committee.
v
Member {ZAFFAR UNIQ) {ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
'ﬁ\:}'—:‘
R Eébﬂﬂ S
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Eng’
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the il

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority i’
Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Zaffar Ali Ghunio Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 13-02-2018 @ 02:00 before the tender operin;

Committee.

4, The Committee was informed that 01 No. bidder have purchased the bidding docur
upto 01:00 PM of 13-02-2018 and 01 No. have responded the bids and received back on 13-02-77 1~
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

-

. Cost offered by '

S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Rasonable
1 M/S. Abdul Razaque 4794543 |() Rs.7.60 % above Accepted being
Dhandhoo except item No.8 on Part-|lowest
A (ii) Rs. 11.0% above on




‘O\

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

rd
Members
(ZAFFAR ALI GHUNIO) (AL ASGHAR MAHAR)
PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT ENGINEER
GHOTKI HIGHWAY SUB-DIVISION
GHOTKI
-l;f‘.*‘}\'*Mx) —
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

J—




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No. TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF ROAD & RATAINING WALL AT VILLAGE
OF WORK/ ITEM DINO MAKQ TO PIR ABU SAMAD BUKHARI MILE 0/0-0/2 +
350 (REMAINING WORK)
4 |METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. ABDUL RAZAQUE DHANDHOO T
6 IN.T.N AVAILABLE J
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE )
—
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE -

THREE YEARS.

Sighatures of the Tendering Committee.

Member

(ZAFFAR ALI (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

Chairman

AN

L% Y-
(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 13/02 /2018.
¥
{
S.No Name of Contractors/ firms Signatures
1 M/S. Abdul Razaque Dhandh o)
/ que Dhandhoo c Si\_ﬁ\u\\‘_&\

Member {ZAFFAR ALT GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

fi

Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI




' "COMPERATIVE STATEMENT"

J.ZN_ﬁ_m of Work : CONSTRUCTION OF CC PAVER VILLAGE LAKHO LANJARI

NI¥ CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-201
Opening Date.13-02-2018

Estamited sanctioned by Superindenting Engineer (W&S) Deptt. Ghotki @ M. Mathelo vide No.SE(W&S)P.B/ 56 Dated. 08-01-2018.

Rate Quoted by Contractors
Estiamte Provision M/S. Sanaullah Mahar
(i) Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.:
&5

C C Paver”
Amount of Schedule "B" Rs. 2499356 Schedule-B Rs. 2499356
Add: premium 8% above except item 4 &5 Rs. 33592 (+) Rs. 32416

419897 Rs. 2532948 Rs. 2531772
Add: Cartage of Material Rs. 450060 Rs. 435251

2072622 item No.4 &5
Total Rs: 2983008 Rs. 2967023

Lowest Rate quoted by M/S. Sanaullah Mahar(i} Rs.7.72 % above except item No.4 & 5 and Rs.21.0% above on item No.4 &5 are lowest / reasonab
& within the Estimates Cost Rs.3000000/- (1.10%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 16992
Total Estimate [Rs. 3000000 _

Members (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 3000000 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Tender Cost 2967023 GHOTKI
32977 . Saving e
i N’
MMM:MOiluWwWHl x 100 = 1.10% (GHULAM SHABIR KALWAR)
B 0000 Chaitman EXECUTIVE ENGINEER
_L.10% Saving o Estiinated .




v BID EVALUATION REPORT
o
_ 1 [Name of Procuring Executive Engineer Highway Division Ghotki
v 2 |Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |Tender Description /Name of | Construction of CC paver village Lakho Lanjari

work/ item
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 [Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018
(ii) Baily Sobh Dt.28-01-2018 (iii) Daily Express Urduc
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA Si
No0.36432 ID No. 2147483647
6 | Total Document sold 01 No. o
Total Bids received 01 No.

8 |Technical Bid opening date (Provided details in separate form)
( if applicable}
9 [No. of Bid technically 01 No.
qualified { if applicable)
10 |Bid{s) Rejected -

11 [Financial Bid opening date. 13 /02 /2018

BID EVALUATION REPORT

Name of firm or | Cost offered by Lomtfii:son Reasons for
S.No Bidder the Bidder Ranking in terms of Cost Estimated acct'i!ptn‘ncu/ Remsi
ot rejection L
0 1 2 3 4 1 31
lowest/ Reasonable
(iY Rs.7.72 % above except
item No.4 & 5 and Rs.21.0%
1 |WS- Sanaullah | 5667053 |above onitem No.4 85 32977/~ | Accepted
Mahar Saving | being lowest
2 |
Signature of the Tendering Committee.
Member (ZAFFAR ALI GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
LW = I"‘,‘} . - B B
Chairman (GHULAM HAﬁf‘R“RALWAR)
EXECUTRVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 &
Corrigendum No.TC/G-55/ 361 dated.12-02-7 218

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attendc.i the meeting to discuss the ©ils

Regularity Authority and Information Advertisement Department Grsernment of Sindh Karachi.
Following attend the meeting:

i) Mr. Zaffar Ali Ghunio Member
Assistant Engineer

Public Health Engg: Sub-Division Ghotki

li} Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Divisicn Ghotki

3. During the course of meeting following discussion were i - “rle by the committee.

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representativ.: of participants.

ii. The methods for bidding documents observed as sina' envelop.
iii) The tender was opened on 13-02-2018 @ n2:00 before the tender opuning
Committee,

4. The Committee was informed that 01 No. bidder has pu: - hased the bidding documents upte
01:00 PM of 13-02-2018 and 01 No. has responded the bids and - ceived back on 13-02-2018 uplo
02:00 PM in the office of the Executive Engineer Highway Division G' tki.

5 During the opening of tender received, following status . : found.

Cost pifered by

the Bidder Ranking i~ : ~rm of Cost Remarks

S.No Name of firm

Lowest/: - asonable

(i) Rs.7.72 % sbove Accepted being

1 M/S. Sanauliah Mahar | 2967023  |gxceptiter:: 4 & 5 and | |owest
Rs.21.0% = ve onitem
No.4 &5
6. The Committee thoroughly scrutinized case / tender docti...cnt, by comparing earthimaticaily
and financially with sanctioned estimate / bill of quantities and —*oria for eligibility and minimum

qualification as per bidding documents.
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Recommendation
4 After due deliberation / security of each tender docu-ent by the Committeg, it was
recommended that lowest / Reasonable evaluated responsive bi!.  iay be awarded the respective
tender.
8 Decision
In view of Para No.7 of this report it is decided that tenders - - being awarded to above
mentioned Reasonable responsive bidder which is within estimate ¢:: rdingly.
¥ g
Members
(ZAFFAR ALI GHU i~ .. ASGHAR MAHAR}
ASSISTANT ENGINEER _-TANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION ; .
GHOTKI i AAY SUB-DIVISION

GHOTKI

Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DI¥ISION
KI
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTK!

2 |TENDER REFERENCE NO, N.I.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No . TC/G-55/ 361 dated.12-02-2018

3 [TENDER DESCRIPTION /NAME|CONSTRUCTION OF CC PAVER VILLAGE LAKHO LANJAL"
OF WORK/ ITEM

4 |METHOD OF PROCUREMENT |SINGLE STAGE )

5 |NAME OF FIRM / BIDDER M/S. SANAULLAH MAHAR

6 |N.T.N AVAILABLE

7 [REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 [EXPERIENCE AVAILABLE

9 ]05 % EARNEST MONEY DEPQSITED )

10 |TENDER FEE / COST OF DEPOSITED B
BIDDING DOCUMENT

11 |[TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
{ZAFFARWALI

GHOTKI

Chairman

HUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

{(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISICN
GHOTKI

A

l,.-m‘_.r —-
(GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGIN:=ZE™
HIGHWAY DIVISION GHOTK

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

‘1 SUBJECT: - ATTENDANCE SHEET.

i Date of Opening : 13 /02 /2018.

S.No Name of Contractors/ firms Signatures

1 |M/S. Sanaullah Mahar \f’j}\"‘.f :

Member {ZAFFAR ALl GHUNIO) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIT™
GHOTKI GHOTKI
3,:'»»1;v,_.
Chairman {GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TKI )
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