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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR
No: TC/G-55/ 20 63 1of 2018, Khairpur, Dated:- § -l - 24/8

(Say No To Corruption)

To,

The Director (ENF-I)
SPRRA
Karachi.

Subject:- SUBMISSION OF BID EVALUATION REPORT.

Reference:;- P.Q. at S.No:- 36645 of SPPRA Website

The Bid Evaluation Report form along with other required documents are
submitted herewith for favor of taking further necessary action.
This is against pre-gualification appeared on website@S.No: 36645 & D

2147483647 .
S.NO NAME OF WORK i NAME OF LOWEST BIDDER
CONS'T;E_UCTION OF ROAD FROM SARDEH
01 JATOI RCAD TO DARGAH PIR MASHAIKH M/s Amir M Enterprises

ROAD MILE 0/0-0/4(0.80 K.M).

¢ CONSTRUCTION OF ROAD FROM RANIPUR
GAMBAT ROAD TO KHALIQUE DINO [UNEJO
02 ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD
MILE 0/0-1/0(1.60 KM).

M/s Amir M Enterprises

CONSTRUCTION OF ROAD FROM GAMBAT
RAILWAY STATION ROAD TO VILLAGE MOLI M/s Amir M Enterprises
03 | pINO PHUL ROAD MILE 0/0-1/3(2.21 KM).

TCONSTRUCTION OF ROAD FROM GAMBAT
AGRA ROAD TO MURAD TUNIO VIA M/s Amir M Enterprises
04 ZANGEJA ROAD MILE 0/0-0/7 (1.40 K.M).

As Above 7
EXEC GINEER
HIGAWAYS DIVISION
CQ HAIRPUR
uperintending Engineer, Works & Service Department Khairpur.
|

Lf

-f EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

"ggg

L

T ely.




. BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

- 2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:-_CONSTRUCTION OF ROAD FROM SARDEH JATOI ROAD TO DARGAH

PIR MASHAIKH ROAD MILE 0/0-0/4(0.80 K.M).

4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published - SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 1 Nos |
7. Total Bids Received:- 1 Nos

8. Technical Bid Opening date:(if Applicable)_ 02-3-2018 (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01

10. (Bid(s) Rejected:- i

11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report:-

Comparison

. Cost Ranking in . Reasons for
S.No NameBic:jf dl:;rrm of | offered by Term of Est\ivr:‘lt:t ed acceptance/ Remarks
the Bidder Cost c rejection
ost
i commended
, gus Amir M 5967310 | 4\ | ot | 6001556 Qualified as Per R;n 4 award of
: nterprises evaluation Criteria K
WOor

z . ; s
<§® {RIAZHUSSAIN MANGANHAR (M I SEELRO)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement; National CPmpetitive Bidding
(Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the work:- CONSTRUCTION OF ROAD FROM SARDEH JATOI ROAD TO DARGAH PIR

MASHAIKH ROAD MILE 0/0-0/4(0.80 K.M).

The meeting was attended by the following members of the procurement committee: -

1. (Muzaffar Ali Seelro) (Chairmany)
Executive Engineer Highway
Division Khairpur

2. {Sajjan Mal ) (Member)
Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur .
3. (Riaz Hussain Manganhar ) (Member})
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.0C PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the

bidding documents and arithmetically checked and verified the documents and bid security submitted by the
bidders.

Recommendations:-

In the light of assessment conducted by the procyrement committee for technical
compliance and comparison of rates in respect of the cpened tender the procurement committee
unanimously declared the bid submitted by_M/S AMIR M ENTERPRISES as the lowest and accepted as per

the SPPRA Rules 2010,(Amended 2014) .

The meeting ended successfully with a vote of thanks.

-~

C {SAJJAN NIALi ﬁ (RIAMI\R) (MU ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION_REPORT (01)

N Name of Work:-

NIT NO:-TC/G-55/2141 dated:-06-02-2018
7

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

CONSTRUCTION OF ROAD FROM SARDEH JATOI ROAD TO DARGAH PIR

MASHAIKH ROAD MILE 0/0-0/4{0.80 K.M).

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

’_S.NO:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
EARNEST MONEY ATTACHED
01 COMLPLIED
TENDER FEE DEPOSITED COMLPLIED
02
f COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY i
Available
09 Required Experience
Available
10 Fund / budget status
(SM%E (RIAZ HUSSAIN MANGANHARY) (M LI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR

KHAIRPUR




COMPRATIVE _STATEMENT

. NAME OF WORK:-  CONSTRUCTION OF ROAD FROM_SARDEH JATQl ROAD TO

- DARGAH PIR MASHAIKH ROAD MILE 0/0-0/4{0.80 K.M).
N.ET NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.01
ESTIMATED Rs.6.00 Million.
COST:-
T.5 Amount.:- R.s.6.00 Millions, Vide No. PB/S.E/W&S /562 dated:- 14-03-2018

Date of issue 06-02-2018 and Date of J()pening 02-03-2018

S.No | Name of Participants | D.R No. Part B Part C Part D Status—’
P-A ROAD M\E;\?Orf;l'y Masonry Scheme
WORK 3 S?:an Work Board
Culvert Pipe Culvert
M/s Amir M 2 40%
1 Enterprises 533 LS A-boveu 15.00 Above 13.00 Above Atpar | Lowest

i

@f"%-
N IMAL (RIAZ HUSSAIN MANGANHAR) {m AL| SEELROY)

MEMBER MENMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

»
NAME OF WORK :- CONSTRUCTION OF ROAD FROM RANIPUR GAMEAT ROAD TO KHALIQUE DINO JUNEJO ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD

MILE 0/0-1/0{1.60 K.M).

Bid Reference No. TCIG-55/2141 M/s Amir M Sector: Roads
dated 06-02-2018 Enterprises
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
$.No: | BID OPENING CHECKLIST Yes
1.00 Is outer envelope of hid sealed? Yes
2.00 If Form of Bid Complete and signed? Yes
3.00 Expiration date of bid 90 "“days”
4.00 Is documentary authority for signing him self

enclosed
5.00 Amount of Bid Security { as required) Rs:- 300000/-

Rs:
6.00 “ Substitution “ With Drawl “ or No

Modification Submitted”
7.00 Describe any alternative bid made No
8.00 Describe any discount of modification No

offered
9.00 Additional Comments No

Total Bid Price Rs. Rs:-5967310/-

H_..nm_o Name of bidder or his representative -— —

who attended bid opening
12.00 Signature of bidder or his

representative who attended bid

opening
13.00 Name of Member of Tender Committee

who attended bid opening

f.
{RIAZ HUSSAIN MANGANHARY) (MUZ AR ELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




A COMPARATIVE

STATEMENT /FINANCIAL REVIEW

5. NO.01

NAME OF WORK:-v

Go:mnq:n:o: of Road from Sardeh Jatoi Road to Dargah Pir Mashaikh Road Mile 0/0-0/4(0.80 K.M).
N.LT Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-06-02-2018

DATE OF ISSUE 06-02-2018
BATE OF OPENING 02-03-2018

Administrative Approyal Rs.6.00 Million & Technical Sanction Rs.6.00 Million Vide Order No:PB/SE/WS&S/562 dated:-14 -03-2018,

RATES / PERCENTAGE QUOTED BY CONTRACTOR.
Part Itermns. Amount .o*. Celling in T.S, |[Amount in T.S. Mis Amir M Enterprises
Schedule 'B",
Percentage / Rate Amount
over Schedule-'B'
A) Road Wark
i Scheduie 'B' 5418482 5661418 740 “%Above 5819450
ii Add & % Above (+) 432479
<+ Deduct Decrease of
iii Bitumen {-) 190543 190543
5661418 5661418 5628807
(B) M/Work 3 Span Culvert
i Schedule 'B' 242550 280078 15.00 %Above 278933
ii Cantage of Material 37828
280078 Total:- 280078 Total:- 278933
{C) MANork Pipe Culvert
i Schedule B 37624 43104 13.00 °%Above 42515
ii Cartage of Material 5480
43104 Total:- 43104 Total:- 425156
(D) Scheme Board 16956 16956 16956
G.Total 600t556 5967310

Submitted to the worthy Superintending Engineer Works & Services Department khairpur
The rate quoted by Mis Amir M Enterprises Government Contractor @ (Part A Road Work 7 40 % Above){ MWork 3 Span Culvert 15,60 % Above) {M/Work Piper Culvert 13.00 % Above }

par was found the lowest. The tender amount of the lowest bigder comes to Rs.5967310 / -against Administrative Approval of Rs.6.00/-

Techincial sanction of Rs. 6.00 - Thus saving over is Rs32690 /- from T.S

if approved work order may be issued

Checked By

MEMEBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION-T KHAIRPUR

%J\,\V

{ RIAZ HUSSAIN MANGANHAR )
MEMBER
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

{M SEELRO}
CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:-

No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM RANIPUR GAMEAT ROAD TO

KHALIQUE DINO JUNE]O ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD MILE 0/0-1/0(1.60 K.M).

4. Method of Procurement:

5. Tender Published :-

SPPRA

Single Stage one Envelope Procedure.

6. Total Bids Documents Sold:-

7. Total Bids Received:-

3 Nos

(Print & Electronic Media (SPPRA ID'No. & News Papers Name with date)

3 Nos

8. Technical Bid Opening date:(if Applicable)  02-3-2018 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 02
10. (Bid(s) Rejected:-
11. Financial Bid Opening Date:- 02-3-2018
12. Bid Evaluation Report:-
- Comparison
. Cost Ranking in . Reasons for
S.No Namg%f dF"m of | offered by Term of e st‘;vr::gtg d acceptance/ Remarks
idder the Bidder Cost c rejection
ost
M/s Amir M . Recommended
1. Enterprises 9536292 1st Lowest 9537681 e\?al:ﬁgzzzi aflisritpg'ria and award of
work
M/s Real Reiected d
Engineering 9563309 9537681 - ejected due
2. Services & Co 2nd Lowest Qualified to Higher Rate
% (RIAA%S&IN MANGANHAR) (m [ SEELRO)
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

) _ A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for
the procurement of the work:- CONSTRUCTION OF ROAD FROM RANlem GAMBAT ROAD TO KHALIQUE
DINO JUNEJO ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD MILE 0/0-1/0{1.60 K.M).

The meeting was attended by the following members of the procurement committee:-

1. {Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Divisicn Khairpur

2. (Sajjan Mal } (Member)

Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur

3. (Riaz Hussain Manganhar ) (Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR

The Bids were received till the deadline of submission anﬁd opened before the following
Bidders and their representative (Attendance sheet is enclosed). J

The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The commitiee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by_M/S AMIR M ENTERPRISES as the lowest and accepted as per

the SPPRA Rules 2010,{Amended 2014}

The meeting ended success{ully with a vote of thanks. ’;

- \

{SAJJAN MAL) {RIAZ HUSSAIN MANGANHARY) (MU SEELRO}
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

$SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (03)

NIT NO:-TC/G-55/2141 dated:-OG-dZ-ZOlS

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Name of Work:- CONSTRUCTION OF ROAD FROM RANIPUR GAMBAT ROAD TO KHALIQUE DINO JUNE]O
ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD MILE 0/0-1/0(1,60 K.M).

AETHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

[_S.NO:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED T
EAR T MONEY ATTACHED
01 NES COMLPLIED
TENDER FEE DEPOSITED COMLPLIED
02
! COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT ,
CATEGORY i
Available
09 Required Experience
Available
10 Fund / budget status
mﬁ) EAT‘) (lemm (MuZ SEELRO)
MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR i KHAIRPUR

i




COMPRATIVE _STATEMENT

NAME OF WORK:-  CONSTRUCTION OF ROAD FROM RANIPUR GAMBAT ROAD TO

KHALIQUE DINO JUNEJO ROAD UPTQ BRIDGE PRIMARY SCHOOL
ROAD MILE 0/0-1/0{1.60 K.M).

N.L.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
/
N.I.T Sr. No:- No.03
ESTIMATED Rs.9.550 Million.
COST:-
T.S Amount.:- R.s.9.538 Millions, Vide No. PB/S.E/AW&S /564 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
S.No | Name of Participants | D.R No. Part B Part C Part D Part E | Status
RE-QD Mﬁ\f"z‘(’y M‘?\?O'I‘("V Retaining | Scheme
or or
WORK | 3Span | 3Span wall Board
Culvert Cljrlvert
M/s Amir M
. 13.70% 13.00 13.00 23.00%
1 | Enterprises Széc Above Above Above Above Atpar | Lowest
M/s Real
Engineering 1395% | 1550% 13.80 % 23.50% :
2 Services & Co SLB\\ Above Above Above Above Atpar | Highest
.\‘
% (RIAZ HUSSAIN MANGANHAR) {(Muz | SEELRO)
MEMB CHAIRMAN

MEMEER j
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR




0_, - OPENING / ATTENDANCE SHEET
. NAME OF WORK :-_CONSTRUCTION OF ROAD FROM RANIPUR GAMBAT ROAD TO KHALIQUE DINO JUNEJO ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD
MILE 0/0-1/0{1.60 K.M).
Bid Reference No. TC/G-55/2141 Mis Amir M M/s Real Engineering Sector: Roads
dated 06-02-2018 Enterprises Services & Co
) Bid Opening Dater- 02-03-2018 Time: 2:00 PM
R S.No: BID OPENING CHECKLIST Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes
- 3.00 Expiration date of bid 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self
enclosed
5.00 Amount of Bid Security ( as required) Rs:- 477500/- Rs:- 477500/-
Rs:
6.00 “ Substitution “ With Drawl “ or ¢ No No
Modification Submitted”
7.00 Describe any alternative bid made No No
8.00 Describe any discount of modification No No
offered
9.00 Additional Comments No No
Total Bid Price Rs. | Rs:-9536292/- Rs:-9563309/-
11.00 Name of bidder or his representative
who attended bid opening
Pl
i 12.00 | Signature of bidder or his st Fd e e
representative who attended bid iﬁx\\\l
? = ‘ \ e
opening (Hfrrms
13.00 Name of Member of Tender Committee
_’ who attended bid opening T
/
2.
. SN .
(RIAZ HUSSAIN MANGANHAR) (MUZ R ALI SEELRQ)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




‘ 7 COMPARATIVE STATEMENTI/FINANCIAL REVIEW
PR . DATE OF ISSUE 06-02-2018
. S- NO.03 DATE OF OPENING 02-03-2018
NAME OF WORK:- RECONDITIONING OF ROAD FROM RANIPUR GAMBAT ROAD TO KHALIQUE BING JUNEJC ROAD UPTO BRIDGE PRIMARY SCHOOL ROAD MILE 0/0-1/0(1.8
. N.L.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-08-02-2018

Administrative Approval Rs.9.650 Million & Technical Sanction Rs.9.538 Million Vide Order No:PB/ISE/WSS/ 64 dated:-14 -03-2018.

RATES / PERCENTAGE QUOTED BY CONTRACTOR.

Part Itemns. mw_ﬁnn._p“_-___” MM.. Celting in T.5. [|amount in T.5. M/s Amir M Enterprises M/s Real Engineering Services & Co
Percentage / Rate Amount __ Percentage / Rate over Amount
- over Schedule-'B’ Schedule-'B'
A) Road Work
i Schedule '8 7883154 8605845 13.70 %Above 8963146 13.95 %Above 3082854
i Add 14 % Above (+) 1130584
Deduct Decrease of
. ifi Bitumen {-) 380951 380951 380951
h 8605845 8605845 8582195 8601903
[B) M/Weoerk 3 Span Culvert
i Schedule 'B' 165173 189683 13.00 %Above 186645 16.5¢ %%Above 190775
ii Cartage of Material 24520
189693 Total:- 189683 Total:- 186645 Total:- 190775
(C} M Work Pipe Culvert
I Schedule 'B’ 37624 43496 13.00 %Above 42515 13.80 %Above 42816
i Cartage of Material 5872
43496 Total:- 43496 Total:- 42515 Total:- 42816
(D} MANerk Retaining wWall
i Schedule 'B’' 575594 681691 23.00 %Above 707981 23.50 “%Above 710859
ii Cartage of Material 106097 o
681691 Total:- 681691 Total:- 707981 Total:- 710859
{E} Scheme Board 16956 16956 16956 16966
G.Total 9537681 9536292 8563309

Submitted to the worthy Superintending Engineer Works 8. Services Department khairpur

The rate quoted by M/s Amir M Enterprises Government Contractor @ (Part A Road Work 13.00 % Above)( MWerk 3 Span Culvert 13.00 % Above) (MANork Piper Culvert 13.00 % Above )

(Mf Work Retaining Wall 23.00 % Above par was found the lowest. The tlender amount of the lowest bidder comes 1o R$.9536292 / -againsi Administrative Approval of Rs.9.550/-

Techincial sanclion of Rs. 9.538 /- Thus saving over is Rs1708.0- from TS

= =~ if approved work order may be issued P e

Checked By (S5Ad ) { RIAZHUSSAIN MANGANHAR MUZAFFA SEELRQ)
MEMBER IRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB-DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM GAMBAT RAILWAY STATION

ROAD TO VILLAGE MOLI DINO PHUL ROAD MILE 0/0-1/3(2.21 KM).

4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID/No. & News Papers Name with date)
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos

8. Technical Bid Opening date;(if Applicable)_ 02-3-2018 (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 02

10. (Bid(s) Rejected:-

11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report -

c Lo Comparison
Name of Firm of ost Ranking in with , Reasons for
S.No Bidder offered by Term of Estimatbd acceptance/ Remarks
the Bidder Cost c rejection
ost
Mis Amir M . Recommended
N 9948448 Qualified as Per
1. Enterprises 1st Lowest 9987475 evaluation Criteria | @nd award of
work
M/s Abdul Reiccted d
Khalique 9972235 . ejecte ue
. 9987475 lified .
2 Phulpoto 2nd Lowest Qualifie to Higher Rate
Mis Khaki .
3, | Construction 9987828 | 3rdLowest | 9987475 Qualified Rejected due
Company to Higher Rate
|
S o
i d TVEL (RIAZHAUSSKIN MANGANHAF!) m ALl SEELRO)
MEMEBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018
#

Method and Procedure of Procurement: National Competitive Bidding
{Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

\ A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the workl~ CONSTRUCTION OF ROAD FROM GAMBAT RAILWAY STATION ROAD TO
VILLAGE MOLI DINO PHUL ROAD MILE 8/0-1/3(2.21 KM),

The meeting was attended by the following members of the procurement committee:-

1. (Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Divisicn Khairpur

2, (Sajjan Mal } {Member)
Assistant Engineer
Public Health Engineering j
Sub- Division-1 Khairpur

3. (Riaz Hussain Manganhar ) (Member)

Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened befare the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined ali the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the decuments and bid security submitted by the

hidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee
unanimously declared the bid submitted by_M/S AMIR M ENTERPRISES _as the lowest and accepted as per
the SPPRA Rules 2010,{Amended 2014} .

The meeting ended sucecessfully with a vote of thanks.

%ﬁ {RIAZ Huggm MANGANHAR) (MU
ME

LI SEELRO)
MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (02)

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

v Name of Work:- CONSTRUCTION OF ROAD FROM GAMBAT RAILWAY STATION ROAD TO VILLAGE MOLI
DINO PHUL ROAD MILE 0/0-1/3(2.21 KM).

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 1 '
S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
01 EARNEST MONEY ATTACHED COMLPLIED

TENDER FEE DEPOSITED COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC 1
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
i
-
JAN MA {R1AZ HUSSAIN MANGANHAR) { | SEELRO}
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




*NAME OF WORK:-

COMPRATIVE _STATEMENT

CONSTRUCTION OF ROAD FROM GAMBAT RAILWAY STATION
ROAD TO VILLAGE MOLI DING PHUL ROAD MILE 0/0-1/3(2.21
KM).

N.I.T NO - Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.L.T Sr. No:- No.02
ESTIMATED Rs.10.500 Million. i
COST:-
T.5 Amount.:- R.s.10.061 Millions, Vide No. PB/S.E/W&S /565 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
S.No Name of Participants D.R No. Part B Part C Status
Pevglgl»?n Masonry Work Scheme

3 Span Culvert Board

1 | Ws Amir M Enterprises 34 3| 13.60 % Above 13.00 Above At par Lowest

2 | We AbdulKhalique Phulpoto | =y 4, C'| 13.85% Above | 13.50% Above At par Highest
Mis Khaki Construction j

3 | Company S SC( 14.00 % Above 14.20 % Above At par Higher

/j/\/.&' ~—
(RIAZ HUSSAIN MANGANHAR) ( A SEELRO}

MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

MEMBER CHAIRMAN
ASSISTANT ENGINEER EXECUTIVE ENGINEER
HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :=_Construction of Road From Gambat Railway Station Road to Village Moli Dino Phul Road Mile 0/0-1/3(2.21 KM).

Bid Reference No. TC/G-55/2141 Mis Amir M M/s Abdul Khalique N/s Khaki Construction
dated 06-02-2018 Enterprises Phulpoto Company

.

Sector:

Bid Opening Date:- 02-03-2018 2:00PM

> S.No: ?_o OPENING CHECKLIST Yes Yes
1.00 Is outer envelope of hid sealed? Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 [s documentary authority for signing him self him self him self
enclosed ; [
500 | Amount of Bid Security [ as required) | Rs:- 525000/- Rs:- 525000/- Rs:- 525000/~
Rs:
6.00 lzv.. Substitution “ With Drawl “ or No No No N
Moditication Submitted”
lﬂuo Describe any alternative bid made No No No
"800 | Describe any discount of madification ——  No | No No o T
offered
9.00 Additional Comments No No No
Total Bid Price Rs. | Rs:-9948448/- Rs:-9972235/- Rs:-9987828/-
|
11.00 Name of bidder or his representative
who attended bid opening 4
12.00 | Signature of biddar or his N) — —
representative who attended bid .lwlm, - .
opening Q i
13.00 Name of Member of Tender Committee
who attended bid opening

A~

SAJJA {RIAZ HUSSAIN MANGANHARY) (MUZAFFA 1 SEELRO)
ME MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




n\. COMPARATIVE STATEMENT /FINANCIAL REVIEW

o "\ S. NO.02 DATE OF ISSUE_06-02-2018
DATE OF OPENING 02.03-2018

R NAME OF WORK:- Canstruction of Road From Gambat Railway Station Road to Village Moli Dino Phul Road Mile 0/0-1/3{2.21 KM).
N.L.T Called by Executive Enginger Highway Division_Khairpur Vide No: TC/G-55/2141 dated :-06-02-2018
Administrative Approval Rs.10.500 Million & Technical Sanction Rs.10.061 Million Vide Order No:PB/SE/W&S/565 dated:-14 -03-2018,

- RATES / PERCENTAGE QUOTED BY CONTRACTOR.
Part ltems. m‘..”_ﬂz.w.“_..._\__.__ww ﬂ.. Cellingin T.S. [|Amount in T.5. M/s Amir M Enterprises Mfs Abdul Khalique Phulpoto M/s Khaki Construction Company
. Percentage / Rate Percentage / Rate over Percentage / Rate over
b over Schedule-"B* Amount Schedule-'B* Amount Schedule-'B' Amount
A} Road Work
i Schedule 'B' 8853452 95936817 13.60 %Above 10058089 13.85 %Above 10080224 14.00 %Above 10093505
ii Add 8 % Above (+) 1239553
Deduct Decrease of
Tit Bitumen {-) 499886 498888 499888 499888
9593617 9593617 9558201 9580336 9593617
(B} MiWork 3 Span Gulvert
i Schedule'B' 330346 376902 13.00 “%Above 373291 13.50 %Above 374943 14,20 “%Above 3717255
ii Cartage of Material 46556
376902 Total:- 376902 Total:- 373291 Total:- 374943 Total:- 377255
© Scheme Board 16956 16956 16956 16956 16956
G.Total 9987475 9548448 9972235 8987828

Submitted to the worthy Superintending Engineer Works & Services Department khairpur
The rate quoted by M{s Amir M Enterprises Government Conlractor @ (Part A Road Work 13.80 % Above} ( P-BWoerk 3 Span Culvert 13.00 % Above at par was found the lowest
The tender amount of the towest bidder comes to Rs. 9948448/ - against Administrative Approval of Rs,10.5004- Techincia! sanction of Rs.10.081 /-Thus saving over is Rs.112552/- from T.§

if approved work order may be issued

. \'J
AL -

Checked By (RIA SAIM MANGANHAR ) FFAR ALLSEELRO)
S MEMBER [, MEMBER AN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB-CIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




[ 3
A N )
. BID- EVALUATION
1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
i 2. Tender Reference:- No: TC/G-55/2141 dated:061:02-2018
N 3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM GAMBAT AGRA ROAD TO
MURAD TUNIQ YA ZANGEJA ROAD MILE 0/0-0/7 (1,40 ICM),
4, Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published - SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable)_ 02-3-2018 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
!
10. (Bid(s) Rejected:-
11. Financial Bid Opening Date:- 02-3-2018
1 12. Bid Evaluation Report :-
; L Comparison
] . Cost Ranking in . Reasons for
r S.No Namg%f df;lrrm of offered by Term of Est‘;vr:;]te 4 acceptance/ Remarks
‘ : the Bidder Cost c rejection
ost
Mis Amir M . Recommended
1, Enterprises 9931745 1st Lowest 9980918 e?;:ﬂgzzi %sri':eerii-a and award of
work
Mis Mehran 9980322 9980918 Rejected due
2. Associates 2nd Lowest Qualified .
to Higher Rate
j
%’—”V\A‘ -
{ (RIAZ HUSSAIN MANGANHAR} (MUZRETA EELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
J SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




,
i !
NIT NO.TC-G-55/2141 dated:-06-02- 2018
Method and Procedure of Procurement: National Competitive Bidding
- (Single Stage- One Envelope).
MINUTES OF BID OPENING MEETING
>
A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for
the procurement cf the work;= CONSTRUCTION OF ROAD FROM GAMBAT AGRA ROAD TO MURAD
TUNIO VIA ZANGEJA ROAD MILE 0/0-0/7 (1.40 K.M).
The meeting was attended by the following members of the procuremeant committee:-
1. {Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Division Khairpur
2. (Sajjan Mal ) i {Member)
Assistant Engineer
Public Health Engineering
Sub- Divisien-1 Khairpur
3. {Riaz Hussain Manganhar) {Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadiine of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitied by the
bidders. p
H
Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement commitice
unanimously declared the bid submitted by _M/S AMIR M ENTERPRISES _ as the lowest and accepted as per
the SPPRA Rules 201C,(Amended 2014} .

The meeting ended successfully with a vote of thanks.

(RI UYSAIN MANGANHAR) {m L1 SEELRO)
| MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
W SUB- DIVISION-1 KHAIRPUR KHAIRPUR ! KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (08)

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Name of Work:- CONSTRUCTION OF ROAD FROM GAMBAT AGRA ROAD TO MURAD TUNICO VIA ZANGEJA ROAD
MILE 0/0-0/7 {1.40 K.M], }

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

$.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
EARNEST MONEY ATTACH
01 ED COMLPLIED
TENDER FEE DEPQSITED COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
i Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
0s Required Experience
1 . Available
10 Fund / budget status !
; } (R]AZ HUSSAIN MANGANHAR}) (MU ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPRATIVE _STATEMENT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM GAMBAT AGRA ROAD TO
MURAD TUNIO VIA ZANGEJA ROAD MILE 0/0-0/7 (1.40 K.M).

» NITNO - Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.8
ESTIMATED Rs.9.980 Million.
COST:- i
T.S Amount.:- R.s.9.980 Millions, Vide No. PB/S.E/W&S /563 dated:- 14-03-2018

Date of issue 06-02-2018 and Date of Opening 02-03-2018

S.No Name of Participants D.R P-A ROAD Part B Part C Part D Status
No. WORK Masonry Work Pipe | Scheme
3 Span Culvert | Culvert | Board
M/s Amir M Enterprises .o o 14.00 %
1 $306 | 7.50% Above | 15.50 Above Above At par Lowest
Mfs Mehran Associates - 0 o 15.80 % .
LZ s 37} 8.00 % Above | 16.00 % Above Above At par nghest_l
f
(RIAZ HUSZ,%IN MANGANHAR]) (MUZA ALl SEELRO}
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUEB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :-_Construction of Road From Gambat Agra Road 1o Murad Tunio via Zangeja Road Mile 0/0-0/7 (1.40 K.M).

Bid Reference No. TC/G-55/2141 M/s Amir M M/s Mehran Sector: Roads
dated 06-02-2018 Enterprises Associates
Bid Opening Date:- 02-03-2018 Time: 2.00PM |
S.No: BID OPENING CHECKLIST Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self

enclosed
5.00 Amount of Bid Security { as required)  Rg--499000/- Rs:- 499000/-

Rs:
6.00 “ Substitution “ With Drawl * or No No

Modification Submitted”
7.00 Describe any alternative bid made No No
8.00 Describe any discount of modification No No

offered
9.00 Additional Comments No No

Total Bid Price Rs. | Rg:-9931745/- Rs:-9980322/-

11.00 Name of bidder or his representative

who attended bid opening - e
12.00 Signature of bidder or his

representative who attended bid / R \\\

opening N @ %
13.00 Name of Member of Tender Committee

who attended bid opening

{RIAZ HUSSAIN MANGANHAR) (MUZA EELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPARATIVE STATEMENTI/FINANCIAL REVIEW

- 5. NO.OE DATE OF ISSUE 06-02-2018
. DATE OF OPENING 02-03-2018

NAME OF WORK:- Construction of Road From Gambat Agra Road to Murad Tunio via Zangeja Road Mile 0/0-0/7 (1.40 K.M}.
N.L.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-06-02-2018
Administrative Approval Rs.9.980 Million & Technical Sanction Rs.9.980 Million Vide Qrder No:PB/SE/W&S/ 563 dated:-14 -03-2018.

RATES / PERCENTAGE QUOTED BY CONTRACTOR.

Part Items. mwﬂwmﬂ__“ M.. Gelling in T.5. ||Amount in T.5. Mis Amir M Enterprises M/s Mehran Assocaites
Percentage / Rate Amount Percentage / Rate over Amount
over Schedule-'B’ Schedule-'B'

A} Road Work
i Schedule 'B’ 9323054 9735549 7.50 YoAbove 10022283 8.00 %Above 10068898
F it Add 08 % Above (+) 745844
Deduct Decrease of
iili Bitumen (-} 333348 333348 333348
9735549 8735549 9688934 w._.ummuw|
(B} MAWork 3 Span Culvert
i Schedule'B’ 124275 141385 15,50 %Above 140073 16.00 %Above 140679
ii Cartage cf Materiai 20110 .
141385 Total:- 141385 Total:- 140073 Total:- 140679
(C) MAwork Pipe Culvert
i Schedule'B’ 75248 87028 14.00  %Above 85783 16.80 %Above 87137
ii Cartage of Material 11780
B7028 Total:- 87028 Total:- 85783 Total:- 87137
© Scheme Board 16956 16956 16956 16956
G.Total __ 9980918 8931745 9980322
Submitted to the worthy Superintending Engineer Works 8 Services Department khairpur
The rate queted by NM/sAmir M Enterprises Govermment Contractor @ (Part A Road Work 7,50 % Above P-B 15.50 % Above P-G Pipe Culvert 14.00 % Above
P-E Scheme Board at par was found Lhe lowest. the tender amount of Lhe lowest bidder comes 1o RS.9931745/- against Administrative Approval of Rs.9.980
shincial sanction of Rs.9.980 /~-Thus saving over is Rs 48255/- from T.5
if approved work order may be issued
S i, —

-~

Checked By SAJJAN ) (RIA SSAIN MANGANHAR } MUZAREAR EELRO)
MEMBER MEMEBER MAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
FUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB-DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR
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