



Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Ph. No. 0722-716562

No. TC/G-55(b)/ 147

Kashmore Dated: 02 - 04 - 2018

To,

The Director,
Sindh public Procurement Regulatory Authority,
Government of Sindh,
KARACHI.

SUBJECT:- EVALUATION OF FINANCIAL PROPOSALS SUBMISSION OF THE:-

It is submitted that the bids for the following works were invited under letter No: TC/G-55/77 Dated: 21-02-2018, bids were hosted on your authority's website. The Date of opening of bids was fixed as 15-03-2018. The firms / contractors have participated in the competition, and offer their Bids. Accordingly the Bids were opened by the Procurement committee on 15-03-2018 at 03:00 PM in presence of the representatives of the firms.

S.No.	Name of Work	Name of Contractor	Cost of Bid
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	M/S. Jamal Khan Malik	Rs. 725,982
2	Repair of 27th Mile X-Regulator Desert Canal.	M/S. Ghulam Qadir Soomro	Rs. 315,474
3	Repair of X-Regulator RD-22 Toj Branch.	M/S. Karim Bux Jakhrani	Rs. 364,545
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	M/S. Z.A Qureshi	Rs. 523,512
5	Construction of Retaining Wall at RD-82 Toj Branch.	M/S. Mitha Khan Chachar	Rs. 354,462
6	Construction of Core Wall at tail @ RD-100 of Toj Branch.	M/S. Ahsan Illahi Jamro	Rs. 973,663
7	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	M/S. Mashooque Ali Khoso	Rs. 498,964
8	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	M/S. Mashooque Ali Khoso	Rs. 912,618

SPPRA INWARD DIARY

NO

DATED


Contd...P/2

S.No.	Name of Work	Name of Contractor	Cost of Bid
9	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	M/S. Ali Enterprises	Rs. 911,211
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	M/S. Fida Hussain	Rs. 440,206

In view of above, the evaluation report of all the Bids along with photo copies of relevant Documents are enclosed here with for hoisting the same on authority's web site as per requirement of SSPRA Rules.


D.....A

- i. Bid Evaluation Report
- ii. Attendance Sheet
- iii. Opening Statement
- iv. Minutes of Meeting
- v. Memorandum
- vi. Comparative Statement
- vii. Copy of NIT
- viii. Notification of Procurement Committee
- (ix) Bid Qualification report.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to the:-

1. The Chief Engineer Gudu Barrage Region Sukkur
 2. The Superintending Engineer Desert Pat Feeder Circle Sukkur.
- For information


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Repair of X-Regulator 19th Mile X-Regulator Desert Canal.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 02 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/rejection	Remarks
1	M/S. Jamal Khan Malik	725,982	1st	0.10% Above	1st Lowest	Lowest Accepted
2	M/S. Majid Traders	741,213	2nd	2.20% Above	2nd Lowest	Rejected
3	M/S. Ali Ali Traders	754,267	3rd	4% Above	3rd Lowest	Rejected




MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "REPAIR OF X-REGULATOR 19 MILE X REGULATOR DESERT CANAL" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Jamal Khan Malik	
2/-	Majid Traders	
3/-	Ali Ali Traders	


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE





MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

50


ATTENDANCE SHEET


The financial bids for the work "REPAIR OF X-REGULATOR 19 MILE X REGULATOR DESERT CANAL" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Jamal Khan Malik	
2/-	Majid Traders	
3/-	Ali Ali Traders.	



MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Repair of X-Regulator 19th Mile X-Regulator Desert Canal**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Jamal Khan Malik	725,982
2	M/S. Majid Traders	741,213
3	M/S. Ali Ali Traders	754,267

As per Evaluation report **M/S. Jamal Khan Malik**, has offered lowest Bid at a bid price of **Rs: 725,982/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Jamal Khan Malik
Vide D.R No: 31431 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.
1	Estimated Cost	726178.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	725,982
	Total Bid Price :-	725,982

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Majid Traders

Vide D.R No: 31432 Dated: 14.03.2018

And Charge Rs: 1000/- Bid Fee

MEMORANDUM

S #	General Description	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.
1	Estimated Cost	726178.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	741,213
	Total Bid Price :-	741,213

MOHAMMAD MURAD MAHAR

(CHAIRMEN)

SUPERINTENDING ENGINEER

DESERT PAT FEEDER CIRCLE

SUKKUR


AFTAB AHMED KHOSO
(MEMBER)

EXECUTIVE ENGINEER

(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ali Ali Traders
Vide D.R No: 31433 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM

S #	General Description	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.
1	Estimated Cost	726178.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	754,267
	Total Bid Price :-	754,267

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Repair of X-Regulator 19th Mile X-Regulator Desert Canal.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Jamal Khan Malik	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Majid Traders	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Ali Ali Traders	Yes	Yes Provided	Yes	Provided Eight Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMERE DIVISION
KASHMERE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMERE @ KANDHKOT


COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS						
			M/S. Jamal Khan Malik		M/S. Majid Traders		M/S. Ali Ali Traders		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	2	3	4	5	6	7	8	9	
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.		0.10% Above	725,982	2.20% Above	741,213	4% Above	754,26	
	Schedule "B" Amount :-	725,257							
	Carriage Amount :-	921							
	Total Cost:-	726,178		725,982		741,213		754,26	

Note:- The Lowest Rate quoted by M/S. Jamal Khan Malik, Govt. Contractor, @ 0.10% above, as per Schedule "B" which comes out 0.027% above from the Estimated Cost which is found lowest before procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


MUBASHIR AHMAD
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHIKOT



NO: CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

Remaind

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	<u>In case of un-responded works</u> 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.



(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
 KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Repair of 27th Mile X-Regulator Desert Canal.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/rejection	Remarks
1	M/S. Ghulam Qadir Soomro	315,474	1st	1.60% Above	1st Lowest	Lowest Accepted
2	M/S. Zakrya Bhutto	316,095	2nd	1.80% Above	2nd Lowest	Rejected
3	M/S. Mohammad Haroon	319,821	3rd	3% Above	3rd Lowest	Rejected
4	M/S. Karim Bux Jakhrani	326,031	4th	5% Above	4th Lowest	Rejected






MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR



AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMORE DIVISION
 KASHMORE



 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "REPAIR OF 27th MILE X REGULATOR DESERT CANAL" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Zakriya Bhatti	
2/	Muhammad Haroon	
3/	Karim Bux Jakhani	—
3/	Ehsan Qadir	
4/	Karim Bux Jakhani	






AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE



MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR



 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


ATTENDANCE SHEET

The financial bids for the work "**REPAIR OF 27th MILE X REGULATOR DESERT CANAL**" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Zakriya Bhatta	
2/	Muhammad Haroon	
3/	Karim Bux Jakhraani	
3/	Glulam Qadir Soomro	
4/	Karim Bux Jakhraani	


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


MURTAZA USMAN KHAN
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Repair of X-Regulator 19th Mile X-Regulator Desert Canal**".

The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Ghulam Qadir Soomro	315,474
2	M/S. Zakrya Bhutto	316,095
3	M/S. Mohammad Haroon	319,821
4	M/S. Karim Bux Jakhrani	326,031

As per Evaluation report **M/S. Ghulam Qadir Soomro**, has offered lowest Bid at a bid price of **Rs: 315,474/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


~~**ABDUL RASHEED BHUTTO**~~
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ghulam Qadir Soomro
Vide D.R No: 31436 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of 27th Mile X-Regulator Desert Canal.
1	Estimated Cost	313566.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of 27th Mile X-Regulator Desert Canal.	315,474
	Total Bid Price :-	315,474

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Zakrya Bhutto
Vide D.R No: 31434 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of 27th Mile X-Regulator Desert Canal.
1	Estimated Cost	313566.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of 27th Mile X-Regulator Desert Canal.	316,095
	Total Bid Price :-	316,095

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Mohammad Haroon
Vide D.R No: 31435 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of 27th Mile X-Regulator Desert Canal.
1	Estimated Cost	313566.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of 27th Mile X-Regulator Desert Canal.	319,821
	Total Bid Price :-	319,821

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Karim Bux Jakhrani
Vide D.R No: 31437 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of 27th Mile X-Regulator Desert Canal.
1	Estimated Cost	313566.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of 27th Mile X-Regulator Desert Canal.	326,031
	Total Bid Price :-	326,031

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT

NAME OF WORK :- Repair of 27th Mile X-Regulator Desert Canal.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Ghulam Qadir Soomro	Yes	Yes Provided	Yes	Provided Eight Years	Yes Provided
M/S. Zakrya Bhutto	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Mohammad Haroon	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Karim Bux Jakhrani	Yes	Yes Provided	Yes	Provided One Year	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


COMPARATIVE STATEMENT

DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS							
			M/S. Ghulam Qadir Soomro		M/S. Zakrya Bhutto		M/S. Karim Bux Jakhrani		M/S. Mohammed Haroon	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Repair of 27th Mile X-Regulator Desert Canal.	3	4	5	6	7	8	9	10	11
			1.60% Above	315,474	1.80% Above	316,095	5% Above	326,031	3% Above	319
	Schedule "B" Amount :-	310,506								
	Carriage Amount :-	3,060								
	Total Cost:-	313,566		315,474		316,095		326,031		319

Note:- The Lowest Rate quoted by M/S. Ghulam Qadir Soomro, Govt. Contractor, @ 1.60% above, as Schedule "B" which comes out 0.60% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE


MOHAMMIAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


MUBASHIR WAHAB
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHKOT



NO: CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

<u>DESILTING WORKS</u>				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE




Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER

S.No.	Details	1 st Attempt	In case of un-responded works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:

1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Repair of X-Regulator RD-22 Toj Branch.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 02 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/rejection	Remarks
1	M/S. Karim Bux Jakhrani	364,545	1st	20.75% Above	1st Lowest	Lowest Accepted
3	M/S. Mohammad Moosa	374,357	2nd	24% Above	2nd Lowest	Rejected
1	M/S. Ghulam Qadir Soomro	392,471	3rd	30% Above	3rd Lowest	Rejected




MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


ATTENDANCE SHEET

The financial bids for the work "Repair of X-Regulator RD-22 Toj Branch." have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Muhammad Mosa	
2/	Karim Bux Jakhraji	
3/	Ehtulam Qadir Samro	





AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR



Muhammad Asim Khan
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "**Repair of X-Regulator RD-22 Toj Branch**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Muhammad Moosa	
2/	Karim Bux Jakhrahi	
3/	Eshwaram Qadir Suman	


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


MUBEEN HUSSAIN TAHA
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANBHKOT

Issued to M/S. Ghulam Qadir Soomro
Vide D.R No: 31436 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of X-Regulator RD-22 Toj Branch.
1	Estimated Cost	353826.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator RD-22 Toj Branch.	392,471
	Total Bid Price :-	392,471

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Mohammad Moosa
Vide D.R No: 31438 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of X-Regulator RD-22 Toj Branch.
1	Estimated Cost	353826.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator RD-22 Toj Branch.	374,357
	Total Bid Price :-	374,357

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Karim Bux Jakhrani
Vide D.R No: 31437 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of X-Regulator RD-22 Toj Branch.
1	Estimated Cost	353826.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of X-Regulator RD-22 Toj Branch.	364,545
	Total Bid Price :-	364,545

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Repair of X-Regulator RD-22 Toj Branch.**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Karim Bux Jakhrani	364,545
2	M/S. Mohammad Moosa	374,357
3	M/S. Ghulam Qadir Soomro	392,471

As per Evaluation report **M/S. Karim Bux Jakhrani**, has offered lowest Bid at a bid price of **Rs: 364,545/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT

NAME OF WORK :- Repair of X-Regulator RD-22 Toj Branch.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Karim Bux Jakhrani	Yes	Yes Provided	Yes	Provided One Year	Yes Provided
M/S. Mohammad Moosa	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Ghulam Qadir Soomro	Yes	Yes Provided	Yes	Provided Eight Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS						
			M/S. Ghulam Qadir Soomro		M/S. Karim Bux Jakhriani		M/S. Mohammad Moosa		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	Repair of X-Regulator RD-22 Toj Branch.	3	4	5	6	7	8	9	
			30% Above	392,471	20.75% Above	364,545	24% Above	374,33	
	Schedule "B" Amount :-	301,901							
	Carriage Amount :-	51,925							
	Total Cost:-	353,826		392,471		364,545		374,33	

Note:- The Lowest Rate quoted by M/S. Karim Bux Jakhriani, Govt. Contractor, @ 20.75% above, as per Schedule "B" which comes out 3.03% above from the Estimated Cost which is found lowest before procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHOKOT



NO:CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. ~~The~~ Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/ rejection	Remarks
1	M/S. Z.A Qureshi	523,512	1st	11% Above	1st Lowest	Lowest Accepted
2	M/S. Karim Bux Jakhrani	528,228	2nd	12% Above	2nd Lowest	Rejected
3	M/S. WSKB & Co	551,809	3rd	17% Above	3rd Lowest	Rejected
4	M/S. Mashooque Ali Khoso	570,675	4th	21% Above	4th Lowest	Rejected





MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


Muhammad Wajid Jais
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


ATTENDANCE SHEET

The financial bids for the work "REPAIR OF FLANK WALL, PAVEMENT & GATES OF REGULATOR STRUCTURE RD-40 ALONG FRONTIER DISTRY X-REGULATOR" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	WSKB & Co:	
2/	Karim Bux Jakhrami	
3/	Mashooq Ali Khoso	
4/	Z. A. Qureshi	






AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR



MUHAMMAD USMAN KHAN
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "REPAIR OF FLANK WALL, PAVEMENT & GATES OF REGULATOR STRUCTURE RD-40 ALONG FRONTIER DISTRY X-REGULATOR" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	WSKB & Co	
2/	Karim Bux Jakhrani	
3/	Mashooque Ali Khoso	
4/	Z. A Qureshi	


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


Mubashir Usman Khoso
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Z.A Qureshi	523,512
2	M/S. Karim Bux Jakhrani	528,228
3	M/S. WSKB & Co	551,809
4	M/S. Mashooque Ali Khoso	570,675

As per Evaluation report **M/S. Ashique Abbasi**, has offered lowest Bid at a bid price of **Rs: 523,512/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Z.A Qureshi

Vide D.R No: 31464 Dated: 14.03.2018

And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.
1	Estimated Cost	524056.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	523,512
	Total Bid Price :-	523,512

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Karim Bux Jakhrani
Vide D.R No: 31437 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.
1	Estimated Cost	524056.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	528,228
	Total Bid Price :-	528,228

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. WSKB & Co.

Vide D.R No: 31439 Dated: 14.03.2018

And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.
1	Estimated Cost	524056.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	551,809
	Total Bid Price :-	551,809

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Mashooque Ali Khoso
Vide D.R No: 31440 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.
1	Estimated Cost	524056.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	570,675
	Total Bid Price :-	570,675

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40
along Frontier Distry X-Regulator.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Z.A Qureshi	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Karim bux Jakhrani	Yes	Yes Provided	Yes	Provided One Year	Yes Provided
M/S. WSKB & Co	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Mashooque Ali Khoso	Yes	Yes Provided	Yes	Provided Four Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE


MUHAMMAD ASLAM KHOSO
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT

COMPARATIVE STATEMENT

DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS							
			M/S. Karim Bux Jakhrani		M/S. Z.A Qureshi		M/S. WSKB & Co		M/S. Mashooque Khoso	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9	10	11
	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.		12% Above	528,228	11% Above	523,512	17% Above	551,809	21% Above	570,000
	Schedule "B" Amount :-	471,632								
	Carriage Amount :-	52,424								
	Total Cost:-	524,056		528,228		523,512		551,809		570,000

Note:- The Lowest Rate quoted by M/S. Z.A Qureshi, Govt. Contractor, @ 11% above, as per Schedule 1 which comes out 0.10% above from the Estimated Cost which is found lowest before procurement committee, hence recommended for approval.

Handwritten Signature
AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE

Handwritten Signature
MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR

Handwritten Signature
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHOKOT



NO:CE/GB/T/W.B - 1/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
3. The Members of the Committee,
For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

No. TC/G-55(b)/ 77

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded
			works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
 KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Construction of Retaining Wall at RD-82 Toj Branch.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/rejection	Remarks
1	M/S. Mitha Khan Chachar	354,462	1st	19.50% Above	1st Lowest	Lowest Accepted
2	M/S. Ghulam Qadir Soomro	355,055	2nd	19.70% Above	2nd Lowest	Rejected
3	M/S. WSKB & Co	364,844	3rd	23% Above	3rd Lowest	Rejected
4	M/S. Jamal Khan Malik	369,589	4th	24.60% Above	4th Lowest	Rejected





MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE DIVISION


ATTENDANCE SHEET

The financial bids for the work "**Construction of Retaining Wall at RD-82 Toj Branch**" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Ehtesam Qadir Soodro	
2/-	Jamal Khan Malik	
3/-	NSKB & Co:	
4/-	Mitha Khan checker	






AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE



MOHAMMAD MURAD MAHAR
 (CHAIRMEN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR



MUBEEN USMAN KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT

OPENING STATEMENT

The financial bids for the work "**Construction of Retaining Wall at RD-82 Toj Branch**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Abdulham Qadir Soomro	
2/-	Jamal Khan Malik	
3/	WSKB & Co.	
4/	Mith Khan Chacker	


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


MUBASHIR USMAN GHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Construction of Retaining Wall at RD-82 Toj Branch**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Mitha Khan Chachar	354,462
2	M/S. Ghulam Qadir Soomro	355,055
3	M/S. WSKB & Co	364,844
4	M/S. Jamal Khan Malik	369,589

As per Evaluation report **M/S. Mitha Khan Chachar**, has offered lowest Bid at a bid price of **Rs: 354,462/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


Issued to M/S. Mitha Khan Chachar
Vide D.R No: 31443 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM

S #	General Description	Construction of Retaining Wall at RD-82 Toj Branch.
1	Estimated Cost	354516.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Retaining Wall at RD-82 Toj Branch.	354,462
	Total Bid Price :-	354,462


MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ghulam Qadir Soomro
Vide D.R No: 31436 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Retaining Wall at RD-82 Toj Branch.
1	Estimated Cost	354516.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Retaining Wall at RD-82 Toj Branch.	355,055
	Total Bid Price :-	355,055

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. WSKB & Co.

Vide D.R No: 31439 Dated: 14.03.2018

And Charge Rs: 1000/- Bid Fee

MEMORANDUM

S #	General Description	Construction of Retaining Wall at RD-82 Toj Branch.
1	Estimated Cost	354516.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Retaining Wall at RD-82 Toj Branch.	364,844
	Total Bid Price :-	364,844

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)

EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Jamal Khan Malik
Vide D.R No: 31431 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Retaining Wall at RD-82 Toj Branch.
1	Estimated Cost	354516.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Retaining Wall at RD-82 Toj Branch.	369,589
	Total Bid Price :-	369,589

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Construction of Retaining Wall at RD-82 Toj Branch.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Mitha Khan Chachar	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Ghulam Qadir Soomro	Yes	Yes Provided	Yes	Provided Eight Years	Yes Provided
M/S. WSKB & Co	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Jamal Khan Malik	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS							
			M/S. Mitha Khan Chachar		M/S. WSKB & Co		M/S. Ghulam Qadir Soomro		M/S. Jamal Khan Malik	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Construction of Retaining Wall at RD-82 Toj Branch.		19.50% Above	354,462	23% Above	364,844	19.70% Above	355,055	24.60% Above	364,844
	Schedule "B" Amount :-	296,621								
	Carriage Amount :-	57,895								
	Total Cost:-	354,516		354,462		364,844		355,055		364,844

Note:- The Lowest Rate quoted by M/S. Mitha Khan Chachar, Govt. Contractor, @ 19.50% above, as Schedule "B" which comes out 0.015% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE

MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHKOT



NO:CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
3. ~~The~~ Members of the Committee,
For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

<u>DESILTING WORKS</u>				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-1, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-1, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded
			works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Construction of Core Wall at tail @ RD-100 of Toj Branch.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/ rejection	Remarks
1	M/S. Ahsan Illahi Jamro	973,663	1st	13% Above	1st Lowest	Lowest Accepted
2	M/S. WSKB & Co	990,896	2nd	15% Above	2nd Lowest	Rejected
3	M/S. Din Mohammad Enterprises Builders	1,025,362	3rd	19% Above	3rd Lowest	Rejected
4	M/S. Ali Ali Traders	1,038,287	4th	20.50% Above	4th Lowest	Rejected





MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION


ATTENDANCE SHEET

The financial bids for the work "**Construction of Core Wall at tail @ RD-100 of Toj Branch**" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	WSKB & Co	
2/-	Din Muhammad Booki	
3/-	Ali Ali Traders.	
4/-	Ahsan Illahi Jamro.	






AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE



MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR



MUBIN AHMAD KHAN
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "**Construction of Core Wall at tail @ RD-100 of Toj Branch**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	NSKB & Co.	
2/-	Din Muhammad Brolhi	
3/-	Ali Ali Traders	
4/-	Ahsan Izzati Jammoo	


 MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


 AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE


 Muhammad Usman Khan
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Construction of Core Wall at tail @ RD-100 of Toj Branch**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Ahsan Illahi Jamro	973,663
2	M/S. WSKB & Co	990,896
3	M/S. Din Mohammad Enterprises Builders	1,025,362
4	M/S. Ali Ali Traders	1,038,287

As per Evaluation report **M/S. Ahsan Illahi Jamro**, has offered lowest Bid at a bid price of **Rs: 973,663/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


MUHAMMAD USMAN KHOSO
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ali Ali Traders
Vide D.R No: 31433 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Core Wall at tail @ RD-100 of Toj Branch.
1	Estimated Cost	978122.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Core Wall at tail @ RD-100 of Toj Branch.	1,038,287
	Total Bid Price :-	1,038,287

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Din Mohammad Enterprises Builders
Vide D.R No: 31442 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Core Wall at tail @ RD-100 of Toj Branch.
1	Estimated Cost	978122.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Core Wall at tail @ RD-100 of Toj Branch.	1,025,362
	Total Bid Price :-	1,025,362

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT

Issued to M/S. WSKB & Co

Vide D.R No: 31439 Dated: 14.03.2018

And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Core Wall at tail @ RD-100 of Toj Branch.
1	Estimated Cost	978122.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Core Wall at tail @ RD-100 of Toj Branch.	990,896
	Total Bid Price :-	990,896

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ahsan Illahi Jamro
Vide D.R No: 31444 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Construction of Core Wall at tail @ RD-100 of Toj Branch.
1	Estimated Cost	978122.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Construction of Core Wall at tail @ RD-100 of Toj Branch.	973,663
	Total Bid Price :-	973,663

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



Muhammad Ahsan Illahi Jamro
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT

NAME OF WORK :- Construction of Core Wall at tail @ RD-100 of Toj Branch.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Ahsan Illahi Jamro	Yes	Yes Provided	Yes	Provided Seven Years	Yes Provided
M/S. WSKB & Co	Yes	Yes Provided	Yes	Provided Two Years	Yes Provided
M/S. Din Mohammad Enterprises Builders	Yes	Yes Provided	Yes	Provided Five Years	Yes Provided
M/S. Ali Ali Traders	Yes	Yes Provided	Yes	Provided Eight Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

COMPARATIVE STATEMENT

DATE OF OPENING : 15.03.2018

75

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS							
			M/S. WSKB & Co		M/S. Ahsan Illahi Jamro		M/S. Ali Ali Traders		M/S. Din Mohammad Enterprises Build	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9	10	11
1	Construction of Core Wall at tail @ RD-100 of Taji Branch.		15% Above	990,896	13% Above	973,663	20.50% Above	1,038,287	19% Above	1,025
	Schedule "B" Amount :-	861,649								
	Carriage Amount :-	116,473								
	Total Cost:-	978,122		990,896		973,663		1,038,287		1,025

Note:- The Lowest Rate quoted by M/S. Ahsan Illahi Jamro, Govt. Contractor, @ 13% above, as Schedule "B" which comes out 0.45% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.

Faraz

AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE

Ahsan

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR

Muhammad Ali

MUHAMMAD ALI
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT



NO:CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER

S.No.	Details	1 st Attempt	In case of un-responded works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:

1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 03 Nos.
- 7 Total Bids Received: 03 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 02 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/rejection	Remarks
1	M/S. Mashooque Ali Khoso	498,964	1st	49% Above	1st Lowest	Lowest Accepted
2	M/S. Karim Bux Jakhrani	502,312	2nd	50% Above	2nd Lowest	Rejected
3	M/S. Sehar Enterprises	512,359	3rd	53% Above	3rd Lowest	Rejected




MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


ATTENDANCE SHEET

The financial bids for the work “**Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54**” have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Mashogue Ali Khoso	
2/-	Sekar Enterprises	
3/-	Karim Bux Jakhrawi	





AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 @ KASHMORE



MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work “**Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54**” have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Mashooqye Ali Khoso	
2/	Sehar Enterprises.	
3/	Karim Bux Jakhani	


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Mashooque Ali Khoso	498,964
2	M/S. Karim Bux Jakhrani	502,312
3	M/S. Sehar Enterprises	512,359

As per Evaluation report **M/S. Mashooque Ali Khoso**, has offered lowest Bid at a bid price of **Rs: 498,964/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Sehar Enterprises
Vide D.R No: 31447 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.
1	Estimated Cost	499470.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	512,359
	Total Bid Price :-	512,359

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Karim Bux Jakhrani
Vide D.R No: 31437 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.
1	Estimated Cost	499470.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	502,312
	Total Bid Price :-	502,312

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Mashooque Ali Khoso
Vide D.R No: 31440 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.
1	Estimated Cost	499470.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	498,964
	Total Bid Price :-	498,964

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Mashooque Ali Khoso	Yes	Yes Provided	Yes	Provided Four Years	Yes Provided
M/S. Karim Bux Jakhrani	Yes	Yes Provided	Yes	Provided One Year	Yes Provided
M/S. Sehar Enterprises	Yes	Yes Provided	Yes	Provided Five Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE



Muhammad Usman Khoso
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


COMPARATIVE STATEMENT


LAST OF APPLICATION RECEIVED : 14.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS					
			M/S. Karim Bux Jakkhrani		M/S. Mashooque Ali Khoso		M/S. Sehar Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.		50% Above	502,312	49% Above	498,964	53% Above	512,000
	Schedule "B" Amount :-	334,875						
	Carriage Amount :-	164,595						
	Total Cost:-	499,470		502,312		498,964		512,000

Note:- The Lowest Rate quoted by M/S. Mashooque Ali Khoso, Govt. Contractor, @ 49% above, as Schedule "B" which comes out 0.10% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE


MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


MOHAMMAD ALI KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHOKT



Ph. No. 0722-716562

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

No. TC/G-55(b)/ 77

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

<u>DESILTING WORKS</u>				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmore Division Kashmore, Kashmore Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmore Division Kashmore Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmore Division Kashmore, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER

S.No.	Details	1 st Attempt	In case of un-responded
			works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmore Division Kashmore, must be accompanied with the bid.

The intending contractors / firms are required to:

1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

A ny bid with correction / over writing will be rejected.
The other terms and condition will remain same.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.

(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

BID EVALUATION REPORT

- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018


12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/ rejection	Remarks
1	M/S. Mashooque Ali Khoso	912,618	1st	74% Above	1st Lowest	Lowest Accepted
2	M/S. Niaz Mohammad Palh	923,108	2nd	76% Above	2nd Lowest	Rejected
3	M/S. Shafqat Ali Katbar	939,892	3rd	79.20% Above	3rd Lowest	Rejected
4	M/S. Fida Hussain Thahim	949,333	4th	81% Above	4th Lowest	Rejected

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER





REGISTRATION KASHMORE DIVISION



Muhammad Hussain Khoso
(MEMBER)
EXECUTIVE ENGINEER

PUBLIC HEALTH ENGINEERING DIVISION


ATTENDANCE SHEET

The financial bids for the work "Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Mashooque Ali Khoso -	
2/-	Niaz Muhammad Pathi.	
3/-	Shahzad Ali Katbar	
4/-	Fida Hussain Thalim	



AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 KASHMORE DIVISION
 KASHMORE



MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESART PAT FEEDER CIRCLE
 SUKKUR


MUBEEN USMAN KHAN
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "**Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Mashoqye Ali Khoso-	
2/-	Niaz Muhammad Path.	Niaz md
3/-	Shafiqat Ali Katbar.	Shafiqat
4/-	Fida Hussain Thalim	Fida Hussain


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Mashooque Ali Khoso	912,618
2	M/S. Niaz Mohammad Palh	923,108
3	M/S. Shafqat Ali Katbar	939,892
4	M/S. Fida Hussain Thahim	949,333

As per Evaluation report **M/S. Mashooque Ali Khoso**, has offered lowest Bid at a bid price of **Rs: 912,618/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Fida Hussain Thahim
Vide D.R No: 31450 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.
1	Estimated Cost	916931.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	949,333
	Total Bid Price :-	949,333

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Shafqat Ali Katbar
Vide D.R No: 31449 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.
1	Estimated Cost	916931.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	939,892
	Total Bid Price :-	939,892

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Niaz Mohammad Palh
Vide D.R No: 31448 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.
1	Estimated Cost	916931.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	923,108
	Total Bid Price :-	923,108

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


Muhammad Niaz Mohammad Palh
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Mashooque Ali Khoso
Vide D.R No: 31440 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee

MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.
1	Estimated Cost	916931.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	912,618
	Total Bid Price :-	912,618

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

**Stone Pitching for Strengthening the Banks along Desert Canal Mile
27th D/S X-Regulator Left Side Common Bank.**

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Mashooque Ali Khoso	Yes	Yes Provided	Yes	Provided Four Years	Yes Provided
M/S. Niaz Mohammad Palh	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Shafqat Ali Katbar	Yes	Yes Provided	Yes	Provided Six Years	Yes Provided
M/S. Fida Hussain Thahim	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE



Muhammad Hassan Ykhan
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT

COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS								
			M/S. Niaz Mohammad Pali		M/S. Sharqat Ali Katbar		M/S. Mashooque Ali Khoso		M/S. Fida Hussain Thahim		
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	2	3	4	5	6	7	8	9	10	11	
1	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.		76% Above	923,108	79.20% Above	939,892	74% Above	912,618	81% Above	949	
	Schedule "B" Amount :-	524,493									
	Carriage Amount :-	392,438									
	Total Cost:-	916,931		923,108		939,892		912,618		949	

Note:- The Lowest Rate quoted by M/S. Mashooque Ali Khoso, Govt. Contractor, @ 74% above, as per Schedule "B" which comes out 0.47% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE

MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


M. Hussain Khoso
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHKOT



NO:CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

No. TC/G-55(b)/ 77

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

<u>DESILTING WORKS</u>				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmore Division Kashmore, Kashmore Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmore Division Kashmore Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmore Division Kashmore, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded
			works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmore Division Kashmore, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
 KASHMORE


BID EVALUATION REPORT


- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 04 Nos.
- 7 Total Bids Received: 04 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 03 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/ rejection	Remarks
1	M/S. Ali Enterprises	911,211	1st	78% Above	1st Lowest	Lowest Accepted
2	M/S. Nazir Ali Mangnejo	922,473	2nd	80.20% Above	2nd Lowest	Rejected
3	M/S. Shafqat Ali Katbar	933,735	3rd	82.40% Above	3rd Lowest	Rejected
4	M/S. Niaz Mohammad Palh	973,255	4th	90.12% Above	4th Lowest	Rejected





MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


Muhammad Usman Khan
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHUKOT


ATTENDANCE SHEET

The financial bids for the work "Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7" have been opened by the Procurement Committee on 15.03.2018 at 03:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/-	Ali Enterprises -	
2/-	Shafiq Ali Katbar	
3/-	Niaz Muhammad Path.	
4/-	Nazir Ahmed Mangnejo.	






AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE


MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


Muhammad Usman Ishaq
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "**Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Ali Enterprises.	
2/	Shatgat Ali Katbar.	
3/	Niaz Muhammad Path.	
4/	Nazir Ali Mangnejo	


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


Muhammad Usman Ishaq
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (04 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Ali Enterprises	911,211
2	M/S. Nazir Ali Mangnejo	922,473
3	M/S. Shafqat Ali Katbar	933,735
4	M/S. Niaz Mohammad Palh	973,255

As per Evaluation report **M/S. Ali Enterprises**, has offered lowest Bid at a bid price of **Rs: 911,211/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Ali Enterprises
Vide D.R No: 31451 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.
1	Estimated Cost	912757.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.	911,211
	Total Bid Price :-	911,211

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


Muhammad Usman Khoso
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Nazir Ali Mangnejo
Vide D.R No: 31465 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.
1	Estimated Cost	912757.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.	922,473
	Total Bid Price :-	922,473

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Shafqat Ali Katbar
Vide D.R No: 31449 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.
1	Estimated Cost	912757.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.	933,735
	Total Bid Price :-	933,735

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Niaz Mohammad Palh
Vide D.R No: 31448 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.
1	Estimated Cost	912757.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.	973,255
	Total Bid Price :-	973,255

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Stone Pitching for Strengthening the Banks of Toj Sub Branch
from RD-7.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Ali Enterprises	Yes	Yes Provided	Yes	Provided Four Years	Yes Provided
M/S. Nazir Ali Mangnejo	Yes	Yes Provided	Yes	Provided Twelve Years	Yes Provided
M/S. Shafqat Ali Katbar	Yes	Yes Provided	Yes	Provided Six Years	Yes Provided
M/S. Niaz Mohammad Palh	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE



(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT

COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS							
			M/S. Nazir Ali Mangnejo		M/S. Niaz Mohammad Palh		M/S. Shaqgat Ali Katbar		M/S. Ali Enterpr.	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9	10	11
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7.		80.20% Above	922,473	90.12% Above	973,255	82.40% Above	933,735	78% Above	91
	Schedule "B" Amount :-	511,916								
	Carriage Amount :-	400,840								
	Total Cost:-	912,757		922,473		973,255		933,735		911

Note:- The Lowest Rate quoted by **M/S. Ali Enterprises, Govt. Contractor, @ 78% above**, as per Schedule "B" which comes out **0.16% above** from the Estimated Cost which is found lowest before procurer committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE

MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


Muhammad Yousaf
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHOKOT



NO:CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR.

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Irrigation Department

Executive Engineer

Kashmore Division Kashmore

Ph. No. 0722-716562

No. TC/G-55(b)/ 77

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
 KASHMORE


BID EVALUATION REPORT

- 1 Name of Procuring Agency Executive Engineer, Kashmore Division Kashmore
- 2 Tender Reference No. No: TC/G-55(b)/77 Dated: 21.02.2018
- 3 Tender Description/Name of work/item: Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.
- 4 Method of Procurement: Single Stage one Envelope Procedure.
- 5 Tender Published: Notice Invited Bids published on SSPRA website.
- 6 Total Bid documents Sold: 05 Nos.
- 7 Total Bids Received: 05 Nos.
- 8 Technical Bid Opening date: 15.03.2018
- 9 No. of Bid technically qualified : 01 No.
- 10 Bid(s) Rejected: 04 Nos.
- 11 Financial Bid Opening date: 15.03.2018

12 Bid Evaluation Report

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost %	Reasons for acceptance/ rejection	Remarks
1	M/S. Fida Hussain Thabina	440,206	1st	80% Above	1st Lowest	Lowest Accepted
2	M/S. Karim Bux Jakhrani	445,587	2nd	82.20% Above	2nd Lowest	Rejected

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR



AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


OPENING STATEMENT

The financial bids for the work "**Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38**" have been opened on 15.03.2018 at 03:00 PM in presence of the authorized representatives of the Firms / Contractor in office of the Executive Engineer Kashmore Division @ Kashmore.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1/	Fida Hussain & Brothers.	Fida Hussain.
2/	Karim Bux Jakhraui.	Karim Bux


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
KASHMORE DIVISION
@ KASHMORE

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESART PAT FEEDER CIRCLE
SUKKUR


Mubeen Hussain Khan
(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

MINUTES OF MEETING


A meeting of procurement committee was held on 14.03.2018 under the chairmen ship of Superintending Engineer Desert Pat Feeder Circle Sukkur in office of Executive Engineer Kashmore Division Kashmore, for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work "**Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38**".


The Bids were opened by the procurement committee on 15.03.2018 at 03:00 PM in presence of the contractors/representatives of the firms. The (05 Nos) Firms have purchased Bidding Documents for the above work up to Deadline viz 14-03-2018 offer their bids. After evaluation / scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S #	Name of Contractor / Firm	Bid Amount
1	M/S. Fida Hussain Thahim	440,206
2	M/S. Karim Bux Jakhrani	445,587

As per Evaluation report **M/S. Fida Hussain ~~Thahim~~**, has offered lowest Bid at a bid price of **Rs: 440,206/-** and same is Recommended / Approved by the procurement committee for further process.

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Fida Hussain ~~Thahir~~
Vide D.R No: 31450 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.
1	Estimated Cost	499470.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.	440,206
	Total Bid Price :-	440,206

MOHAMMAD MURAD MAHAR
(CHAIRMEN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT

Issued to M/S. Karim Bux Jakhrani
Vide D.R No: 31437 Dated: 14.03.2018
And Charge Rs: 1000/- Bid Fee


MEMORANDUM


S #	General Description	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.
1	Estimated Cost	499470.00
2	Earnest Money	2%
3	Time allowed for completion	30 Days
4	Percentage to be Deducted from contractor	5% Security Deposit and 7.50% as income Tax (NTN) holders any others taxes levies if notified by the Government.

SUMMARY OF BID PRICES

S #	Description	Total Amount (RS)
1	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.	445,587
	Total Bid Price :-	445,587

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMORE @ KANDHKOT


BIDDERS QUALIFICATION REPORT


NAME OF WORK :-

Stone Pitching for Strengthening the Banks of Toj Sub Branch
from RD-38.

Name of Bidders	Registration with Income Tax and Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking Regarding firm Never Been Black Listed
M/S. Fida Hussain	Yes	Yes Provided	Yes	Provided Three Years	Yes Provided
M/S. Karim bux Jakhrani	Yes	Yes Provided	Yes	Provided One Year	Yes Provided

MOHAMMAD MURAD MAHAR
(CHAIRMAN)
SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR


AFTAB AHMED KHOSO
(MEMBER)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMIRE DIVISION
KASHMIRE


(MEMBER)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
KASHMIRE @ KANDHKOT



NO: CE/GB/T/W.B - I/ 2967
 SUKKUR DATED: 27/10/2017
 TEL OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED
 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No. 7 of SPPRA Rule 2010 a Procurement committee is hereby constituted comprising following officers to open and evaluate the bids offered by various Contractors for execution of ADP works in Executive Engineer Kashmore Division Kashmore for the year 2017-18 in terms of the Rule No. 8 of SPPRA Rule 2010.

- | | | |
|----|---|----------|
| 1. | Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. | Executive Engineer
Kashmore Division Kashmore. | Member |
| 3. | Executive Engineer,
Public Health Engineering Division,
Kashmore @Kandhkot. | Member |

GHULAM FAROOQUE CHANNAR
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
 2. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi.
 3. The Members of the Committee,
- For information.


 (GHULAM FAROOQUE CHANNAR)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



Ph. No. 0722-716562

Irrigation Department

Executive Engineer

Kashmore Division Kashmore

No. TC/G-55(b)/ 77

Kashmore Dated: 21 - 02 - 2018

NOTICE INVITING BIDS

The Executive Engineer Kashmore Division Kashmore, invites bids from interested contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

LIST OF WORKS

S.No.	Name of work	Estimated Cost	2% Earnest Money	Period
<u>CIVIL WORKS</u>				
1	Repair of X-Regulator 19th Mile X-Regulator Desert Canal.	727,872	5%	30 Days
2	Repair of 27th Mile X-Regulator Desert Canal.	287,818	5%	30 Days
3	Repair of X-Regulator RD-22 Toj Branch.	366,551	5%	30 Days
4	Repair of Flank Wall, Pavement & Gates of Regulator Structure RD-40 along Frontier Distry X-Regulator.	515,576	5%	30 Days
5	Repair of Damaged Peir, Flank Wall, Repair Redial Gates & Painting to the Gates along 7th Mile X-Regulator Desert Canal.	823,654	5%	30 Days
6	Construction of Retaining Wall at RD-82 Toj Branch.	361,702	5%	30 Days
7	Construction of Core Wall at tail @ RD-100 of Toj Branch.	996,317	5%	30 Days
8	Repair of Slab and Stone Pitching Mari Minor of Toj Branch @ RD-54.	470,085	5%	30 Days
9	Stone Pitching for Strengthening the Banks along Desert Canal Mile 27th D/S X-Regulator Left Side Common Bank.	916,939	5%	30 Days
10	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-7	898,281	5%	30 Days
11	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38	435,518	5%	30 Days

DESILTING WORKS				
1	Desilting Work for Frontier Distry RD-0 to 9.	998,002	5%	15 Days
2	Desilting Work for Frontier Distry RD-60 to 69	998,002	5%	15 Days
3	Desilting Work for Frontier Distry RD-72 to 80	998,002	5%	15 Days
4	Desilting Work for Frontier Distry RD-82 to 91	999,001	5%	15 Days
5	Desilting Work for Frontier Distry RD-93 to 101	999,001	5%	15 Days
6	Desilting Work for Frontier Distry RD-103 to 112	997,000	5%	15 Days
7	Desilting Work for Toj Sub Branch RD-25 to 38	999,042	5%	15 Days
8	Desilting Work for Toj Sub Branch RD-41 to 62	998,981	5%	15 Days
9	Desilting Work for Toj Sub Branch RD-65 to 80	646,989	5%	15 Days
10	Desilting Work for Fall Distry RD-25 to 35	988,704	5%	15 Days
11	Desilting Work for Fall Distry RD-40 to 44	402,526	5%	15 Days
12	Desilting Work for Buxo Minor RD-0 to 12.50	289,000	5%	15 Days
13	Desilting Work for Buxapur Minor RD-0 to 30	678,000	5%	15 Days
14	Desilting Work for Adio Minor RD-0 to 16	636,000	5%	15 Days
15	Desilting Work for Desert Canal mile 28 to 29	999,641	5%	15 Days
16	Desilting Work for Desert Canal mile 31 to 32.50	998,890	5%	15 Days
17	Desilting Work for Desert Canal mile 34 to 35	706,977	5%	15 Days
18	Desilting Work for Risaldar Minor 0 to 13	343,000	5%	15 Days
19	Desilting Work for Bugti Minor 0 to 18	897,600	5%	15 Days
20	Desilting Work for Bugti Minor 21 to 30	414,400	5%	15 Days
21	Desilting Work for Mari Minor RD-0 to 11.50	444,000	5%	15 Days

Bidding documents can be had from office of the Executive Engineer Kashmir Division Kashmir, Kashmir Colony No-I, Phone No. 0722-716562 during office hours on payment of Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of hosted on SPPRA website.

The bidding documents will be received back in the office of the Executive Engineer Kashmir Division Kashmir Colony No-I, and will be opened by the Procurement Committee in the office of the Executive Engineer Kashmir Division Kashmir, in presence of contractors or their authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER


S.No.	Details	1 st Attempt	In case of un-responded
			works 2 nd Attempt
1.	Last Date of Receipt of application for issuance of blank tenders from publication of NIT upto 05:00 PM.	14.03.2018	29.03.2018
2.	Date of Receipt of Tenders and Opening (Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM)	15.03.2018	30.03.2018

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit prepared from any scheduled bank in favour of Executive Engineer Kashmir Division Kashmir, must be accompanied with the bid.

The intending contractors / firms are required to:



1. Deposit Tender Fee (Non-Refundable).
2. The Drawings / Plans, any other information can be seen in the office of the Executive Engineer Kashmore Division Kashmore, on any working day during office hours.
3. It is responsibility of the contractor to submit tender complete in all respects.
4. Following documents shall be checked in original and photo copies duly attested be attached with the application.
 - (a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
 - (b) The firm / contractor should produce NTN & Sales Tax Certificate.
 - (c) The contractor should produce professional Certificate.
 - (d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).
 - (e) No bid will be accepted through mail.
 - (f) Procuring agency reserve right to cancel the bidding process at any time under the provision of rule 25 of SPP Rules 2010.

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
KASHMORE

Copy forwarded with best compliments to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
3. The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents for hoisting on authority's web-site.
4. The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.
5. Copy to Notice Board.



(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
(IRRIGATION) KASHMORE DIVISION
 KASHMORE

COMPARATIVE STATEMENT


DATE OF OPENING : 15.03.2018

S. No.	Name of Work	Cost of Estimate	RATES QUOTED BY CONTRACTORS			
			M/S. Karim Bux Jakhriani		M/S. Fida Hussain Thahim	
			Rate	Amount	Rate	Amount
1	2	3	4	5	6	7
	Stone Pitching for Strengthening the Banks of Toj Sub Branch from RD-38.		82.20% Above	445,587	80% Above	44
	Schedule "B" Amount :-	244,559				
	Carriage Amount :-	196,324				
	Total Cost:-	440,883		445,587		44

Note:- The Lowest Rate quoted by M/S. Fida Hussain Thahim, Govt. Contractor, @ 80% above, as per Schedule "B" which comes out 0.15% above from the Estimated Cost which is found lowest by procurement committee, hence recommended for approval.


AFTAB AHMED KHOSO
 (MEMBER)
 EXECUTIVE ENGINEER
 (IRRIGATION) KASHMIRE DIVISION
 KASHMIRE

MOHAMMAD MURAD MAHAR
 (CHAIRMAN)
 SUPERINTENDING ENGINEER
 DESERT PAT FEEDER CIRCLE
 SUKKUR


FIDA HUSSAIN THAHIM
 (MEMBER)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 KASHMIRE @ KANDHOKOT



IRRIGATION DEPARTMENT

EXECUTIVE ENGINEER

PH: NO. 0722-716562

KASHMORE DIVISION KASHMORE.

No. TC/G-55/(b)/ 179

Kashmore Dated 12/4/2018


To

The Director (A&F)
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT: NIT: NO TC/G-55/(b)77 OF 2018, DATED 21-02-2018(Sr. # 36974).

With reference to your letter dated 11-04-2018 and state that the name of member of Procurement Committee is Mr. Muhammad Usman Khoso which was not mentioned in BER along-with relevant documents. The name of above member is also mentioned in BER for hosting on SPPRA website.


Kindly host Bid Evaluation Report, please.


Executive Engineer
Kashmore Division, Kashmore

4418

13/04/2018

Received


13/4