

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

<u> </u>	Name of Procuring Agency	IKADACIH WAR
-11	2 Tender Reference No	
	Tender Description	
	Tender Description/Name of	REPLACEMENT OF 12" DIAMO. /2013
-	Work/Item	ATERHAN AUTOS NEZ DIA MS WATER LINE DUE TO RUSTED & DAMAGES AND
-4	Method of Procurement	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE Single Stage (One Envelop)
4	Tender Published	Single Stage (One Envelop)
d	Total Bid Documents Sold	Through website
7	Total Did D	02 Nos
} <u>-</u> -	Total Bid Received	02 Nos
1 8	Technical Bid Opening Date	
	<u> [Ulapplicable]</u>	N/A .
9	No. of Bid Technically	
9	Qualified (if applicable)	N/A ,
10	(if applicable)	
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	
		10/10/00/0
12	Bid Evaluation Report	10/12/2013
_	Evaluation Report	
3.#	NAME OF FIRM	COOT OF BANKING IN COMPARISON

3 # 	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
- -	M/s. Kashif Shalkh Brother	Rs. 960,245/-	1st Lowest	@ 0.0200% Below	Substantialiy Responsive	P.O # 5939273 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br
•	v/s. Aun Construction	Rs. 960,503/-	2nd Lowest	@ 0.0069% Above	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

all concerned bidder are being informed accordingly.

E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brother, declared as the lowest responsive by the Committee and recommended for Sanction from Competent Authority.

SAIF-UL-HAQUE

counts Officer (West) Member/Secretary

Additional Director Internal Audit - KMC Member

ABDUL RAHIM .

Superintending Engineer (KMC) Member

MARSODD AHMED .

CWAIS MAL

Chief Engineer (West) Member

Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN

	,						,		
S.No Description of Work	Work		Engineer's Estimate	Estimat	ø	M/s. K	M/s. Kashif Shaikh Brother	M/s. Aun	M/s. Aun Construction
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
Dismantling and removing road metiling	road metiling	570 Cft	605.00	% C#	3,448,50	605.00		808.00	2 154 20
Excavation for pipe lines of the trenches and pits in all kind of soil of murum i/c trimming	the trenches and urum i/c trimming								0,404,0
and dressing side to true alignment and shape levelling of beds of trenches to correct	e alignment and				•				
level and grade, cutting joint holes and	joint holes and					F-nr			,
disposal of surplus earth with in a one chain as directed be engineer incharge providing	th in a one chain character								
fence guards, lights, flags and temporary	and temporary		·						
crossings for non-vehicular traffic where ever required lift unto 5 ft (1 52m) and lead unto	raffic where ever								
one chain (30.5m)	ndn near nha								
		2850 Cft	4,650.00	% o Cft	13 252 50	4650.00	13 252 50	. A 854 00	10 256 25
Add for additional lift of every three ft or part	y three ft or part					0000	10,202,00	7,00	19,735.35
there of In Item No.1 to 15 (A&B) for	15 (A&B) for					_			
Excavation for pipe lines of storage tanks	if storage tanks								
trenches and pits.		1710 Cft	5,200.00	% 0 Cf	8,892.00	5200 nó	8 892 00	5 200 00	- 8 802 DO
Full hire charges of pumping set I/c wages of	set i/c wages of						00.3	2,500.00	0,032.00
driver and Assistant fuel or electric energy	r electric energy			-		`.			
plate form required for placing or at lower	cing or at lower								
depths with suction and delivery pipes for	elivery pipes for				8				•••
pumping and water found at carious depth.	at carious depth				100	-2			
form trenches i/c cost of erection	f erection and				いのどう				
dismantling after completion of the job.	of the job.			Carried States					
(i) Hire charges of pumping set of upto 10	g set of upto 10			টেটি ই	88				•
H.P pumping aut water for 10 feet deep	or 10 feet deep		į	ń		,			•
trench		7 keΩ 9	1,500.00	P/Day	00 000 6	1500 00	UUUB	1500	00000
		\					7	7	20.412.2

NIROSOBE ANTHEN

Ser Distraction

ARSHAD A

ARDUL RATION.

CE WEST, ICUNESS

Member

Common Air

........ OF WORK: KEPLAGEMENT OF 12" DIA MS WATER LINE DUE TO RÜSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN

	,	Γ	c	7-							
Manufacturing supplying & fixing black steel Mis pipe made out of MS sheet confirming to API 51 grade X-42 ERW & Eremally asphalt coated with fiber glass 5mm thick & linemally C. lining 8mm thick (AVVVA Space) it leaving jointing with welding in testing with water specified pressure for different dia of pipe as below (straight) 12' Dia (6.4mm thick) 12' Dia (6.4mm thick) 12' Dia (6.4mm thick) 12' Dia (6.4mm thick) 13' Dia (6.4mm thick) 14' Nos 2,552.00 Each 11,808.00 2,550.00 11,800.00 21' Kg.acom or 300Lbs/sq. inch (imported)		(Construction	Amount		,	00.092,126		11 808 00		
Manufacturing supplying & fixing black steel MS pipe made out of M/S sheet confirming In API 51 grade X-42 ERW & Elemally asphalt coated With fiber glass 5mm thick & Internally C.C. Ining 8mm thick (AWWA Space) ic laying jointing with welding in trench itc cost of bends of any degree & Itesting with water specified pressure for different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter carrage etc. complete. 12 dla (weight 5.65 kg). C.I. sluice valve heavy pattern (test pressure) C.I. sluice valve heavy pattern (test pressure) 21. Kg.sq.com or 300Lbs/sq. inch (imported)		M	mis. Auf	Rate		27AE	CFIZ		2952		
Manufacturing supplying & fixing black steel MS pipe made out of M/S sheet confirming In API 51 grade X-42 ERW & Elemally asphalt coated With fiber glass 5mm thick & Internally C.C. Ining 8mm thick (AWWA Space) ic laying jointing with welding in trench itc cost of bends of any degree & Itesting with water specified pressure for different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter carrage etc. complete. 12 dla (weight 5.65 kg). C.I. sluice valve heavy pattern (test pressure) C.I. sluice valve heavy pattern (test pressure) 21. Kg.sq.com or 300Lbs/sq. inch (imported)		(ashif Shaikh	Brother	Amount		521,360.00		de de la companya de	11,800.00		
Manufacturing supplying & fixing black steel MS pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & internally C.C. lining 8mm thick (AWWA Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter cartage etc.complete. 12 dia (1.12" thick MS plate) C.1 sluice valve heavy pattern (test pressure) 12" Kg.sq.com or 3001 bs/sq. inch (imported) 12" Kg.sq.com or 3001 bs/sq. inch (imported)		M/s. I		Kate		2,744.00			2,950.00	·.	****
Manufacturing supplying & fixing black steel M/S pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter (weight 5.65 kg). (1/2" thick MS plate) C.I sluice valve heavy pattern (test pressure) 21. Kg.sq.com or 300Lbs/sq. inch(imported) 12"dia		ate	Amount	Junomic	•	521,513.90	_		11,808.00		
Manufacturing supplying & fixing black steel M/S pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter (weight 5.65 kg). (1/2" thick MS plate) C.I sluice valve heavy pattern (test pressure) 21. Kg.sq.com or 300Lbs/sq. inch(imported) 12"dia		s Estima	Unit			P/Rfi			Each		į.
Manufacturing supplying & fixing black steel MAS pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) 12" Dia (6.4mm thick) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter (weight 5.65 kg). (1/2" thick MS plate) C.I sluice valve heavy pattern (test pressure) 21. Kg.sq.com or 300Lbs/sq. inch(imported) 12" dia		Engineer	Rate			2,744.81			2,952.00		00 000 82
2 2 0 2 8 8 8 9 9 1 2 2 2 2 2 2 3 8 8 8 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9		·				190 Rft			4 Nos		N C
2 2 0 2 8 8 8 9 9 1 2 2 2 2 2 2 3 8 8 8 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9		Description of Work	Manifacturing curalities	M/S nine made out at the	to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & Internally C.C. lining 8mm thick (AWWA Space) i/c laying jointing with welding in rench i/c cost of bends of any degree & esting with water specified pressure for liferent dia of pipe as below (straight)	roviding and fixing M.S flange made of MS	late having thickness and total weight as fentioned against each Item It includes the 5st of making holes. Facing welding nuts	rits rubber packing white lead. Fitter urtage etc.complete.12'dla eight 5.65 Kg).	I sluice valve heavy pattern (test pressure	. Kg.sq.com or 300Lbs/sq. inch(imported)	dia
······································		S.No				ΙΔ.		<u> </u>			12

DISAMO (DO) BO ABOUL PARTIM. HARBOOD ATTALD Andrew H Se. Kme OWAND, MACIK, SAIF-ULLHABUE ARSHAD ACI

Chief Engineer (IPD),

156000 2 Nos | 78,000.00 | Each | 156,000.00 | 78000.00

78005 156,010.00

CK WEST KWE ER

Chief Enginéeř (West)

<u>NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR</u> METRO CINEMA UC#6 SITE TOWN

8.8 5	Description of Work		Engineer's Estimate	Estimal	ə	M/s. Ka	M/s. Kashif Shaikh Brother	M/s. Aun (M/s. Aun Construction
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
	Construction of CC block Massonary								
	size 4x4x4(inside	·							
	with 24x24" Cover frame weight (65kg) fixed					,			
	RCC 1:2:4 slabs 6" thick with steel 1/2 dia tor				•				
	main bar @ 6" CC 1/4 " dia 8" C/C								
ω	distribution bars 6" thick CC 1:3:6 flooring								
	1/2" thick cement plaster 1:6 inside wall	إو مقدمة اللغة							
	surface surface 1ft deep upto Roof slab i/c								
	MS foot rest 5/8"dia bars every deep curring,						N.		
	dewatering, excavation, refilling etc.								
-	complete.	2 Nos	28,357.00	Each	56,714.00	28350.00	56700	28352	56,704.00
ø	Sand Hero or any other surces sand of the					٠.			
,	same modules of the finces (Hill Sand)	570.00 Cft	2,425.00	% Cff	13,822.50	2425.00	13822.50	2426.00	13,828.20
	Refilling the excavated stuff in trenches 6"					\			
9	thick layer itc watering to full compaction etc					٠.			
	complete.	3815.00 Cft	2,760.00	% o Cft	10,529.40	2760.00	10529.40	2761.00	10,533.22
	Repairing of leaking joints external vatta on								
	PRCC pipe Including cost of excavation.							•	
7	labour, sealing material dewatering and								
	refilling of the excavated stuff etc					***			
	12" dia	16 Nos	9,716.00	Each	155,456.00	9,715.00	155,440.00	9,716.00	155,456.00
	Total Quoted / Corrected Cost				960,436.80		960,244.90		960,502.97
	Say				960,437		960,245		550,503

MARSODD AHMED

Superintending Engineer (KMC)

Additional Director Internal Audit - KMC Member

acounts Officer (West) Member/Secretary

ACSTADIA

SMF-UL-HARIUE

MM ABOUL RAHIM. Chief Ehgineer (IPD), (Convener)

Chief Engineer (west)

Come tangement in the

Chief Enginéer (West) Member

DUSTIS PACIFY



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

	and the state of t
	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	SPPRA Serial No.18030 J.D No. /2013
Tender Description/Name of Work/Item	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through website
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Nos
Technical Bid Opening Date (if applicable)	N/A .
No. of Bid Technically Qualified (if applicable)	N/A .
Financial Bid Opening Date	10/12/2013
	Work/Item Method of Procurement Tender Published Total Bid Documents Sold Total Bid Received Technical Bid Opening Date (if applicable) No. of Bid Technically Qualified (if applicable)

11 Bid Opening Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF CDST	REMARKS
1	Wis. Kashif Shaikh Brother	Rs. 960,260/90	1st Lowest	P.O # 5939273 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br
2 .	M/s. Aun Construction	Rs. 991,590/76	2nd Lowest	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

M/s. Kashif Shaikh Brother, declared as the lowest responsive bidder

Accounts Officer (West)
Member/Secretary

Additional Director Internal Audit - KMC Member

SAK-UL-MAQUE (

Superintending Engineer (KMC)

GNAGSOOD AHMED

Member

OWAIS MALIK

Chief Engineer (West) Member

Chief Engineer (IPD), (Convener)

ABDUL PAHIN



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

<u></u>	1	Name of Procuring Agency	KARACHI WATER
			SPPRA Serie No. 18030 L. P.
		Work/Item	SPPRA SQUANTION SEWERAGE BOARD of REPLACEMENT OF 18
5	1	Method of Procure	AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN Through website
6		lender Published otal Bid Documents Sold	Through website
8		VIGI DIU Receiusa	IUZ Nos
			N/A .
9	~	p. of Bid Technically Palified (_if applicable)	N/A .
		r (a) refected	NII
		1	10/40/02
12	ΔIC	Evaluation Report	10/12/2013
3#/	1AI	E OF FIRM OR DU	

ř	1						
``#	N.	ANE OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF	COMPARISON WITH	REASON FOR	
	M/s	. Kashif Shaikh Brother	SIDDERS	COST	ESTIMATED COST	ACCEPTANCE/ REJECTION	REMARKS
1		PLOINEL	Rs. 960,245/-	1st Lowest	@ 0.0200% Below	Substantially Responsive	P.O # 5939273 Dt: 25-11-2013 Rs.20.000/-
	1/s.	Aun Canstruction	Rs. 960,503/-	2nd Lowest	@ 0.0069%	0.1	Surradurabad 1607 Br
al. E.	cc E (oncerned bidder are being Concerned for compliance	informed according	ngly.	Above	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

E.E. Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brother, declared as the lowest responsive er by the Committee and recommended for Sanction from Competent Authority.

MARSODD AHMED .

counts Officer (West) Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

ABDUL RAHIM .

OWAIS MAL

Chief Engineer (West) Member

Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR

2	Description of Work		Engineer's Estimate	stimate		M/s. K	M/s. Kashif Shaikh		
Dismantling a	Dismantling and removing road medical	Quantity	Rate Ur	Unit A	Amount	250	Brother	M/s. Aun	M/s. Aun Construction
Excavation fo	Excavation for pipe lines of the trenching	570 Cft	605.00	% C#	3.448 50	rate	Αщ	Rate	Amount
pits in all kind of and dressing sights shape levelling of level and grade disposal of surpluas directed be efence guards, light crossings for non-required lift upto one chain (30.5m)	pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed be engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)				-	O) coo	3,448,50	00.00	3,454.20
d for addito	Add for additional lift of every three ft or part	2850 Cft	4,650.00 % 0	% 0 Cft	13,252.50	4650.00	13,252.50	4.651.00	13 9EE 9E
Excavation for pitenches and pits.	Excavation for pipe lines of storage tanks trenches and pits.		***************************************			1			10,530.33
Il hire chargover and Ass	Full hire charges of pumping set I/c wages of driver and Assistant fuel or electric energy	1710 Cft	5,200.00 % 0 Cft		8,892.00	5200.00	8,892.00	5,200.00	8,892.00
ite form req oths with su nping and v	plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at the succession of the su				2				
n trenches nantling afte	form trenches i/c cost of erection and dismantling after completion of the in-				NA CONTRACTOR		·····		_
Hire charge Pumping ((i) Hire charges of pumping set of upto 10 H.P. pumping out water for 10				New Mer				
trench	deep leer or long.			-		-	N.		
	APSHAN A "		1,500.00 P/Day		9,000.00	1500.00	0006	1502	00 010

SMF-UL-HARLER

ARSHAD AL

NACKORD ANMED

Aucht | KMC 4.

ARDUL RATION .

CE WEST, ICULTS

Member ;

" Annual Silve

""" OF WORK: KEPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED P

			u _o			
	SNEAR		M/s. Aun Construction	Amount 521,550.00	11,808.00	156,010.00
	4N AU10		M/s. Au	Rate 2745	2952	78005
FINE AT KILL	NITH AUTOS NEAR	M/s. Kashif Shaikh	Brother	Amount 521,360.00	11,800.00	156000
MAGED PIP		M/s. J		2.744.00	2,950.00	78000.00
SOLED & DAIL		ate	Amount	521,513.90	11,808.00	156,000.00
		Engineer's Estimate	Unit		Each	Each
		Engine	Rate	2,744.81	2,952 00	78,000.00
			Quantity	190 Rft	4 Nos	2 Nos
	Description	Work	Manufacturing supplying & fixing black steel	to API 51 grade X-42 ERW & Etemally asphalt coated with fiber glass 5mm thick & Space) it laying jointing with welding in trench it cost of bends of any degree & different dia of pipe as below (straight) Providing and fixing M.S flange made of MS mentioned against each Item It includes the bolts rubber packing white lead Ethal	(4/2" thick MS plate) (2.1 sluice valve heavy pattern (test pressure) (21. Kg.sq.com or 300Lbs/sq. inch(imported)	
	S.No	-	Manu	to Appasphal asphal asphal (International Providing plate had mentione cost of rush).	(weight 5.65 Kg). (1/2" thick MS pla C.1 sluice valve h 21. Kg.sq.com or	
_	- -			Ψ	_	

HARBOOD AHARD SAIF-UL/HABUE

ARSHAD AC

Se Kand

BOUL PAMIM.

Andre Vine III

DOWNER NACK

CR WEST HWE BR

DE IPD LUBSR

Chief Enginéeř (Wést) Member

Chief Engineer (IPD),

NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR

Quantity Rate Unit Amount Rate 2 Nos 28.357.00 Each 56,714.00 28 570.00 Cft 2,425.00 % Cft 13,822.50 24 3815.00 Cft 2,760.00 % 0 Cft 10,529.40 27 16 Nos 9,716.00 80,716.00 9,716.00 9,716.00 960,436.80 960,437 960,437 960,437	S.Nc Description of Work	Work		Engineer	Tetim	4	M/s. K	M/s. Kashif Shaikh	ļ -	
Quantity Rate Unit Amount Rate Amount Amount Amount Amount Amount	2044		:	, 1221118:11		ala		Srother	M/s. Aun	Construction
2 Nos 28.357.00 Each 56.714.00 28350.00 56700 28352 570.00 Cft 2.425.00 % Cft 13.822.50 2425.00 13822.50 2426.00 3815.00 Cft 2,760.00 % D Cft 10,529.40 2760.00 10529.40 2751.00 16 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1960,244.90 960,244.90 960,245.	Construction of CC block Massonary		Quantify	Rate	Unit	Amount		Amount	Rafe	Amount
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 155,400.00 9,716.00 155,456.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960,245.00 960	chamber of size 4x4x4(inside dimension) with 24x24" Court forces									Hillianing
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,716.00 9,716.00 9,716.00 9,716.00 6 Nos 9,716.00 Each 155,456.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00	RCC 1:2:4 slabs 6" thick with steel 1/2 dia tor						ř	-		
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,750.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,245.	main bar @ 6" CC 1/4 " dia 8" C/C				_	•				
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 20 Cft 2,750.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,4490 9,716.00 9,716.00 6 Nos 9,716.00 800,436.80 960,244.90 960,245 960,245	distribution bars 6" thick CC 1.3.6 flooring					·			 .	
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 30 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2751.00 6 Nos 9,716.00 8,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00	1/2 thick cement plaster 1:6 inside wall				******	·				
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,760.00 % O Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 9,716.00 9,716.00 8 Nos 9,716.00 Each 155,456.00 9,715.00 960,244.90 960,245.	Surface surface 1ft deep upto Roof slab i/c				····	·				
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,760.00 % O Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 156,244.90 960,244.90 960,244.90 960,244.90 960,244.90 9	MS foot rest 5/8"dia bars every deep curring				<u>-</u>					
2 Nos 28,357.00 Each 56,714.00 28350.00 56700 28352 00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 00 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 155,449.00 9,716.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 10,516.00 1	dewatering, excavation, refilling etc							1.		
OD Cft 2,425.00 % Cft 13,822.50 2425.00 56700 28352 DO Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 DO Cft 2,760.00 % O Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00 17,16.00	complete.		2 Nos	28 357 00	ب ا ا	1				
00 Cft 2,425.00 % Cft 13,822.50 2425.00 13822.50 2426.00 30 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,455.00 155,449.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00 155,455.00	Sand Hero or any other surces sand of the			20,201.00	200	55,714.00	28350.00	56700	28352	56.704.00
50 Cft 2,725.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,449.00 9,716.00 155,449.00 9,716.00 155,449.00 9,716.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449.00 155,449			570 DO C#	3 425 00	; ;		٠,			22.0
50 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 155,449.00 960,436.80 960,244.90 960,245. 960,245.			5	Z,425.UU	5	13,822.50	2425.00	13822.50		13 828 20
50 Cft 2,760.00 % 0 Cft 10,529.40 2760.00 10529.40 2761.00 6 Nos 9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,244.90 960,245 960,245 960,245 960,245	thick layer i/c watering to full compaction etc						· .			07.070
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,436.80 960,244.80 960,245	- 1	3	815.00 Cft	2,760,00	% D C B	10 520 40	00010			
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,244.90 960,245	repairing or feaking joints external vatta on				5	10,023.40	2760.00	10529.40		10,533.22
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,436.80 960,245.	PRCC pipe Including cost of excavation.									
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,244.90 960,245.	labour, sealing material dewatering and									
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,436.80 960,244.90 960,245 960,245 960,245 960,245	reftlling of the excavated stuff etc									
9,716.00 Each 155,456.00 9,715.00 155,440.00 9,716.00 1 960,436.80 960,245.	12" dia		,				1			
960,244.90 960,245	Total Quoted / Corrected Cost	- 1	SON GE	9,716.00	Each	155,456.00	9,715.00	155,440.00	9716.00	155 456 00
960,245	Say	f				960,436.80		960.244.90		133,430,00
						960,437		960,245		300,004.37

counts Officer (West) Member/Secretary ARSHAY

SMIF-UL-HARIUE

Additional Director Internal

Audit - KMC Member

MARSODD AHMED Mylos-ff Superintending Engineer (KMC) Member

ABDUL RAHIM.

Chief Ehgineer (IPD),

Chief Enginéer (West)

Member

DUSAIS MACIF

(Convener)



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

-11	1	Name of Dragging	- NEI ON I
۱ŀ		Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
- []-	۷.	Hender Reference No.	ISPORA SHIPLAN & SEWERAGE BOARD
Ш	3	Tender Description/Name of	SPPRA Serial No. 18030 HD No. /2013
- 11		Work/Item	INSPERIOR OF 121 DIA 11
- 11			REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED &
-	4	N.C. at L. C. at L. at L. C. at L. at L. C. at L. at L. C. at L. at L. C. at L. at L	DAMAGED PHE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6
-	4	Method of Procurement	Single Stage (One Envelop)
_	5	Tender Published	The Stage (One Envelop)
	6	Total Bid Documents Sold	Through website
	7	Old Did Desire	02 Nos
\vdash		Toch-i Bid	02 Nos
1	8 [.	Technical Bid Opening Date (
1		r applicable)	N/A ,
11.	9 I	No, of Bid Technically Qualified	
\parallel	9 /	if applicable)	N/A
1/1	7	ii abhiicable)	MA.
44	U	inancial Bid Opening Date	10/12/2013
1	1 E	Bid Opening Report	

_				
S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	/v/s. Kashif Shaikh Brother	Rs, 960,260/90	1st Lowest	P.O # 5939273 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br
2	M/s. Aun Construction	Rs. 991,590/76	2nd Lowest	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

Ms. Kashif Shaikh Brother, declared as the lowest responsive bidder ADSHAD AGI

SAH UL-HAQUE (

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)

MADSOOD AHMED

Member

OWAIS MALIK

Accounts Officer (West)
Member/Secretary

Chief Engineer (West) Member

Chief Engineer (IPD),

(Convener)

ABDUL PAHIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPT	T. KARACHI WATER & SEWERAGE BOARD
2 PROVINCIAL/LOCAL GOVT/OTHER	
3 TITLE OF CONTRACT	Replacement of 12 mg M.S. water line due rusted & damaged pipe line at Khan Autos near Metro Cimema in UC-6, Site Town.
4 TENDER NUMBER	SPPRA Sr. No. 18030
5 BRIEF DESCRIPTION OF CONTRACT	Imprevement of water supply system in UC-6 near Metre Cinema, Site Tewn.
6 FORUM THAT APPROVED THE SCHEN	
7 TENDER ESTIMATED VALUE	Rs. 9,60,437/-
8 ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 9,60,245/-
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	30 days.
10 TENDER OPENED ON (DATE & TIME)	10-12-2013 at 2.30p.m.
11 NUMBER OF TENDER DOCUMENT (Attach list of buyers).	SOLD 02 Nes.
12 NUMBER OF BIDS RECEIVED	02 Nes.
13 NUMBER OF BIDDERS PRESENT AT TH TIME OF OPENING OF BIDS.	E 02 Nes.
14 BID EVALUATION REPORT (enclose copy	y). Copy attached.
15 NAME AND ADDRESS OF THE SUCCESS BIDDER.	A-78 Ashraf Square
	Bleck-17, Gulshan-e-Iqbal, Karachi.

•	16 CONTRACT AWARD PRICE		
			Rs. 9,60,245/_
í	17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation B	id).	Ist. M/s-Kashif Shaikh Brether. IInd. M/s. Asn Construction.
	18 METHOD OF PROCUREMENT USED (Tick one)		
a)	Single Stage One Envelope Procedure.	_	Domestic / local
b)	Single Stage Two Envelope Procedure.		NIL
c)	Two Stage Bidding Procedures.		
d)	Two Stage Two Envelope Bidding Procedure	<i>5</i>	NIL NIL
	PLEASE SPECIFY IF ANY OTHER METHOD OF F EMERGENCY, DIRECT CONTRACTING/NEGOTIA		
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT.		M. D. KWŁSB.
20	WHETHER THE PROCUREMENT WAS INCLUDED	- מו כ	
21	ADVERTISEMENT:		Yes No 🗸
i) (îf ye	SPPRA Website es, give date and SPPRA's tender number	<u> </u>	es Sr. 18030
	News Papers (If yes, give names of newspapers and dates)	Y	es V
22	NATURE OF CONTRACT		
23 N	WHETHER OUT IN THE	L	ocal / Int.
V	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? If yes, enclose a copy)		es No 🗸

36 W,	VAS A VISIT MADE BY ANY OFFICER/OFFICIAL f yes, enclose a copy)	OF THE PROCURING AGENCY TO THE
	ERE PROPER SAFEGUARDS PROVIDED ON M	
38 SPE	PECIAL CONDITIONS. IF ANY. yes, give Brief Description).	Yes No Y No Y Yes
Signa	nature & Official Stamp of	

Signature & Official Stamp of

Authorized Officer

ill. Town (Water) KWASR

FOR OFFICE USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	1 Name of D	DID EVALUATION REPORT
1	Name of Procuring Agency	KARACHI WATER & SEWERAGE DE TOTAL
1 3	Tender Reference No	
'	Tender Description/Name of Work/Item	INCREACEMENT OF 10" DIA 110
<u> </u>	Method of D	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE Single Stage (One Envelop)
5	Method of Procurement Tender Published	11 1 3 1 Stage (One Envelop)
Š	Total Did Danie	Through website
一节	Total Bid Documents Sold Total Bid Received	02 Nos
<u> </u>	Technical Bid Opening Date	02 Nos
8	(if applicable)	N/A .
	No. of Bid Technically	
9	Qualified (if applicable)	N/A .
10	IBid (c) rojoptosi ——————	
11	Financial Bid Opening Date	Nii
1		
12	Bid Evaluation Report	10/12/2013
	Craidation Report	

OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED	REASON FOR ACCEPTANCE/	REMARKS
Brother	Rs. 960,245/-	1st Lowest	@ 0.0200% Below	Substantially	P.O # 5939273 Dt: 25-11-2013 Rs.20,000
ion	Rs. 960,503/-	2nd Lowest	@ 0.0069%		Bank Al-Habib Bahadurabad 1007 Br P.O # 5939272 Dt: 25-11-2013 Rs.20,000
	OR BIDDER Brother	BY THE BIDDERS Brother Rs. 960,245/-	BY THE BIDDERS TERMS OF COST Brother Rs. 960,245/- 1st Lowest	BY THE BIDDERS TERMS OF COST COST Brother Rs. 960,245/- 1st Lowest @ 0.0200% Below	Brother Rs. 960,245/- 1st Lowest @ 0.0200% Responsive Responsive Rs. 960,503/- 2add a @ 0.0060%

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brother, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (West) Member

Chief Engineer (IPD (Convener)

Brecuite Engineer & ST

COMPARATIVE STATEMENT

METRO CINEMA UC#S SITE TOWN

								\
		4 # # # # # # # # # # # # # # # # # # #		ω		N	-	S.No
7		plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at carious depth form trenches i/c cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 H.P pumping out water for 10 feet deep trench	Full hire charges of pumping set itc wages of driver and Assistant fuel or electric	Excavation for pipe lines of storage tanks trenches and pits.	Add for additional lift of every three ft or part	and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed be engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)	Excavation for pipe lines of the trenches and	
	6 Day		1710 Cft		2850 Cft		77	Quantity
	1,500.00		5,200.00		4,650.00		605.00	Enginee
	P/Day		% 0 Cft		% 0 Cft		Unit	3
<u> </u>	9,000,00	· · · · · · · · · · · · · · · · · · ·	8,892.00		13,252.50		Amount 3,448.50	ate
	1500.00		5200.00		4650.00		Rate 605.00	M/s.
	9000		8,892.00	10,202,00	13 252 50		Amount	M/s. Kashif Shaikh Brother
	/1502		5,200.00	4,651.00		00.00	Rate	M/s. Aur
0,012.00	901300	Circip KW das St	8,892.00	13,255.35		3,454.20	Amount	M/s. Aun Construction

4-The Additional Director Internal Audit, KMC.

Member

RO CINEMA UC#6 SITE TOWN

-	
7 00 05	S.No
M/S pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Elernally asphalt coated with fiber glass 5mm thick & Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & different dia of pipe as below (straight) Providing and fixing M.S flange made of MS plate having thickness and total weight as cost of making holes. Facing welding nuts cartage etc.complete.12'dia C.I sluice valve heavy pattern (test pressure below straight) 12" Cia Kg.sq.com or 300Lbs/sq. inch(imported)	
### Pinit Amount 190 Rft 2,744.81 PiRft 521,513.90 4 Nos 2,952.00 Each 11,808.00 2 2 Nos 78,000.00 Each 156,000.00 7	Engineer's Estimate
Rate Amount F 2,744.00 521,360.00 2 2,950.00 11,800.00 2	haikh
Rate Amount Rate Amount 2745 521,550.00 2952 11,808.00	OO NEAK



h.

Executive Engineer & Was 8

4-The Additional Director Internal Audit, KMC.

Memher

RO CINEMA UC#6 SITE TOWN LF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR

	Γ-	_				_					- -	_			_		_									-	م مراجع المراجع
		-			<u> </u>				10			9		_					00					•		S.No	_
	Say	I otal Quoted / Corrected Cost	12" dia	refilling of the excavated stuff etc	labour, sealing material dewatering and	PRCC pipe Including cost of excavation.	Repairing of leaking joints external vatta on	complete.	thick layer i/c watering to full compaction etc	Refilling the excavated stuff in trenches 6"	same modules of the finces (Hill Sand)	Sand Hero or any other surces sand of the	complete.	Complete	dewatering excavation reflies to	MS foot rest 5/8"dia bars every deep curring	surface surface 1ft deep upto Roof slab i/c	1/2" thick cement plaster 1:6 inside wall	distribution bars 6" thick CC 1:3:6 flooring	main bar @ 6" CC 1/4 " dia 8" C/C	RCC 1:2:4 slabs 6" thick with steel 1/2 dia tor	with 24x24" Cover frame weight (65kg) fixed	chamber of size 4x4x4(inside dimension)	Construction of CC block Massonary		Description of Work	
			16 Nos					3815.00 Cft			570.00 Cft		2 Nos				·								Quantity		
			9,716.00					2.780.00			2,425.00		28,357.00				_							200	Poto	Engineer's Estimate	
			Each				200	% → C#			_ %C f		Each											-	1 1 5	s Estima	
300,437	200,100,00	960.436.8n	155,456.00 😘	_			10,028.40	10 500 10		10,024.00	13 823 50	00,7	56 714 00											Amount	À	ate	
			9.715 00				2/60,00	222		2425.00	3 27 00	20300.00	3835000							-				Rate		M/s. x	
960,245	360,244.90	00,770.00	155 440 00				10529,40			13822.50	}	00/00								_				Amount	Di onier	M/s. Kashif Shaikh	
		9,716,00	0 746 00				2761.00			2426.00		28352												Rate		M/s. Aun	
960,503	960,502.97	100,456.00		_			10,533,22			13,828.20		56,704.00					4		-					Amount		M/s. Aun Construction	



Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)
Member

Chief Engineer (IPD), (Convener)

3-The Superintending Engineer (KMC).

Chief Englinéer.∤W Member

Member



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

	 _	
1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	ISODON C(-IN) 40000 I B II
3	Tender Description/Name of Work/Item	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	10/12/2013
4.4		

11 Bid Opening Report

s #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Kashif Shaikh Brother	Rs. 960,260/90	1st Lowest	P.O # 5939273 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br
2	M/s. Aun Construction	Rs. 991,590/76	2nd Lowest	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

M/s. Kashif Shaikh Brother, declared as the lowest responsive bidder

Accounts Officer (West) Member/Secretary


Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (West) Member

Chief Engineer (IPD),

(Convener)



s.m. NAJSM Stamp Vendor	
Escence No. 186 Supplied The Karm. Pesza Back-14, Cive. Conde Tourish and the Karsch. 06 JAN 2014	
SHED TO SEARCH ALL ABILLI BROUGH W MAINER ALL ABILLI	
SURPOSE	,

CONTRACT AGREEMENT

Sanction Amount Rs.9,60,245/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the Sto day of 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. Kashif Shaikh Brothers. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC NO.06 SITE TOWN." Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW This Agreement witnessed as follows:-

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings

RW &SR







o majan stamp vendor _erence:No 140, 5) от но 100, доли Ресс

0 ô JAN 2014

DER ALI ABTU THROUGH WAL

Page-2

SAJUER A UE A In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion 4. of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/S. KASHIF SHAIKH BROTHERS KARACHI

WITNESS:

NOMON Counter


Signature of Employer,

CHIEF ENGINEER (WEST) KW&SB

WITNESS:

SUPERINTENDING ENGINEES SITE TOWN, KW&SB

EXECUTIVE ENGINEER (WATER) SITE/TOWN, KW&SB



a.M. NAJAM Stamp Vendor

Steade No. 145, Shop No. 1/A, Karim Meza. Stock-14 Civil Centre Gulshan-e-Iquel, Karachi 0 6 JAN 2014

Sould Sold Suns

Sire Town (Witter) RW&S!



OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST) KARACHI WATER & SEWERAGE BOAD

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2013/13

Dated: 07/01/20134

M/s. Kashif Shaikh Brothers, A-78 Ashraf Square, Block-17 Gulshan-e-lqbal Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED &

DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC

NO.06 SITE TOWN.

REF:-

Your Tender Opened on 10-12-2013.

The under signed is pleased to convey sanction for an amount to Rs.9,60,245/- (Rupees Nine Lac Sixty Thousand Two Hundred Forty Five Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide para-31/N and approved by MD, KW&SB vide Para-46/N the financially concurred-in by finance department, KW&SB vide Para-34/N to 44/N. The expenditure is chargeable to BG No.B-013-17 for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs.20,000/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs.2,880/- @ 0.30% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending

Engineer, Site Town, District West, KW&SB.

Copy to:-

1-DIRECTOR ACCOUNTS), KW&SB. 2-ADLFA, KW&SB. 3-SE (SITE TOWN), KW&SB. 4-EE (WATER) (SITE TOWN, KW&SB.

5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

CHIEF ENGINEER (DISTRICT WEST)

KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (WALW), SITE TOWN, ZONE-INI-B.

KARACHI WATER & SEWERAGE BOARD.

NO.EE (halm)/S.T./2-III-E/ 12 /14

Dated 16/01/2014

WORK ORDER

SUBJECT: Replacement of 128 M.S. waler Quie deveto rusted I damaged hipe laie at Revan Aulos rean Helm Cinema in ue-06 Site Tour.

and complete the same within **Sodays**. commencing from the date of issuing this work order. In case the work is delayed or left unfinished beyond the shipulated time penalty Rs. 1000 x per day shall be imposed as per work rules.

11/3. Hashif Shoulin Brothers

Copy to:-01.C.E.Zone-III-B, KW&SB.

02. S.E. Site Town, AWESS.

03. Sub-Engineer (Loads), Site Town.

Enecutive Engineer (would wife Town, Kwasa.

Bx of the Engineer ANASH

BIDDING DATA

(a)	Name of Procuring Agency	KW&SB
(b)	Brief Description of Work	Replacement of 12" NS water line due to rusted & damaged pipe line at Khan Autos near Metro Canema UC-6, Site Town
(c)	Procuring Agency Address	
(d)	Estimate Cost	On item rate basis
(e)	Amount of Bid Security	2% of Bid amount
(f)	Period of Bid Validity	25 Days
(g)	Security Deposit (including Bid Security)	<u>10%</u>
(h)	Venue, Time and Date of Bid Opening	The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9 th Mile Karsaz, Karachi on 10/12/13at 2.30 PM by Procurement
		on 10/12/13at 2.30 PM by Procurement Committee
(i)	Deadline for submission of Bid along with time.	10-12-2013 at 2.00p.m.
(j)	Time for completion from written order commence	30 Days Brecht & Brainest KWAS Sue Town
(k)	Liquidity damage	0.5% of Bid Cost per day of delay
(1)	Bid issued to Firm	Ms. Kashif Shaelch Brothers. R. NO. 40, DT: 5-12-2013
(m)	Deposit Receipt No. & Date	R. No. 40, DT: 5-12-2073
	Amount:	Rs. 1000/x /=
	A .	Authority is unit Bidding Doctifient TENDER CLERK Finance Department
Executiv	Executive Engineer ie Town (Water) KW&SB c Engineer ()	K. W. & B.B.
ı	Town, KW&SB	

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (WATER) KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis

Time limit*

20 days 500/- P/day

Penalty for delay : Tender Cost

1000/-

Date of Opening :

16-12-2013

Name of Work:

REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPELINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN

S. No	Description of Work	Qŧy	Rate	Per	Amount
1.	Dismantling and removing road metalling.	570 Cft	(605)	% Cft.	3448/56
2.	Excavation for pipe line trenches & pits in all kinds of soils of murum i/c trimming and dressing sides true alignments & shape leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto 1 chain(30.5m)	2850 Cft	4650	%0 Cft	13252/5
3.	Add for additional lead of every one chain or part there of in item No.1 to 15 (A&B) for excavation for pipe lines of storage tanks trenches and pits.	1710 Cft	5200	%0 Cft	8892/-
4.	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling	06 Days	(1500)	P/Day	9000
5.	after completion of the job. Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API 5L grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internally C.C lining 8mm thick (AWWA Specification) i/c laying jointing with Helical welding in trenches i/c cost of bends of any degree & testing with				
	water specified pressure for different dia of pipes as below (straight) 12"dia (6.4mm thick).	190 Rft	2744/2	P/Rft	52/360

WeS#

			1- T		
6.	Providing and fixing M.S flange made of MS plate having thickness and total weight as mentioned against each item it				
• ,	includes the cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter Cartage etc. complete, 12" dia	04 Nos	2950	Each	17860
	(weight 5.65 Kg). (1/2" thick MS plate)				
7.	C.I sluice heavy pattern (test- pressure 21.0Kg/Sq.Com or 300 Lbs/Sq inch).(imported) 12"dia	02 Nos.	78000	Each	156600
8.	Construction of C/C Block Masonry Chamber of size 4"x 4x4" (inside dimension) with 24"x24" Cl cover frame weighting 65 Kg fixed RCC 1:2:4 slabs 6" thick steel ½" dia tor main bars @6" c/c 1/4 " dia @8" c/c distribution bars @ 6" thick c/c 1:3:6			,	i.
	flooring ½" cement plaster 1:6 to all inside wall surface 1 feet deep upto roof slab including MS foot rest 5/8" dia bars every deep curing excavation dewatering and refilling etc complete	02 Nos.	28350	Each	56700
9.	Sand Haro or any other surces sand of the same modules of the finces (Hill Sand)	570 Cft	2425	<u>% C</u> ft	13822/50
10.	Refilling the excavated stuff in tranches 6"thick layer i/c watering ramming to full compaction etc complete.	3815 Cft	2760	%0 Cfl	10529/40
11.	Repairing of leaking joints external vatta on PRCC pipe including cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff etc.	16 Nos	9710	Fach	155456/2
	12" dia	IO NOS			01

Executive Engineer (Water)
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules I terms & condition of SPPRA-2010!

I/We hereby Quoted an Amount of Rs. 9, 60, 260/90 On item rate basis.

In words (Nine loc Staty Housand Two hundred Brack and ninky lagra ach Signature of Contractor (Canal State A): 17 G. e. 25-4

Address: A-78- Ashrof 9 Vare M: 17 G. e. 25-4

Cell No.



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18030 I.D No/2013
3	Tender Description/Name of Wprk/Item	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	10/12/2013

12 Bid Evaluation Report

S#	N	AME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	м	l/s. Kashif Shaikh Brother	Rs. 960,245/-	1st Lowest	@ 0.0200% Below	Substantially Responsive	P.O # 5939273 Dt: 25-11-2013 Rs.20.000/- Bank Al-Habib Bahadurabad 1007 Br
2	м	I/s. Aun Construction	Rs. 960,503/-	2nd Lowest	@ 0.0069% Above	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs 20,000/- Bank Al-Habib Bahadurabad 1007 Br

The all concerned bidder are being informed accordingly.

The EE Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brother, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (West) Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (West) Member

Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN

H ®	Full driv plat dep pun disn	3 ther tren		pits and sha leve disp as fenu cros	1 Dis	L	S.No	
trench	Full hire charges of pumping set I/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at carious depth form trenches I/c cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 H.P pumping out water for 10 feet deep	Add for additional lift of every three ft or part there of in Item No,1 to 15 (A&B) for Excavation for pipe lines of storage tanks trenches and pits.		Excavation for pipe lines of the trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed be engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)	Dismantling and removing road metiling		Description of Work	
6 Day		1710 Cft	2850 Cft		570 Cft	Quantity		
1,500.00		5,200.00	4,650.00		605.00	Rate	Engineer's Estimate	
P/Day		% 0 Cft	% 0 Cft		% Cft	Unit	Estimat	
9,000.00		8,892.00	13,252.50		3,448,50	Amount	ě	
1500.00		5200,00	4650,96		605.00	Rate	M/s. Ka	
9000		8,892.00	13,252.50		3,448,50	Amount	M/s. Kashif Shaikh Brother	
1502		5,200.00	4,651.00		606.00	Rate	M/s. Aun	
901200		1	13,255.35		3.454.20	Amount	M/s. Aun Construction	


O MARINE S.

3,

A MARINE TO THE PARTY OF THE PA

NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR -METRO CINEMA UC#6 SITE TOWN

	7		on.	o,		S.No
12"dia	21. Kg.sq.com or 300Lbs/sq. inch(imported)	C.I sluice valve heavy pattern (test pressure	Providing and fixing M.S flange made of MS plate having thickness and total weight as mentioned against each Item It includes the cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter cartage etc.complete.12'dla (weight 5.65 Kg). (1/2" thick MS plate)	Manufacturing supplying & fixing black steel M/S pipe made out of M/S sheet confirming to API 51 grade X-42 ERW & Eternally asphalt coated with fiber glass 5mm thick & internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) 12" Dia (6.4mm thick)		Description of Work
2 Nos			4 Nos	190 Rtt	Quantity	
78,000.00			2,952.00	2,744.81	Rate	Engineer's Estimate
Each	H		Each	P/Rft	Unit	Estima
156,000.00			11,808.00	521,513.90	Amount	ite
78000.00		7	2,950,96	2,744.00	Rate	M/s. H
0 156000		/	11,800.00	521,360.00	Amount	M/s. Kashif Shaikh Brother
78005			2952	2745	Rate	M/s. Aun
156,010.00	1		11,808.00	521,550.00	Amount	M/s. Aun Construction



NAME OF WORK: REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN

		⇉	to	9	00		S.No
Say	Total Quoted / Corrected Cost	PRCC pipe Including cost of excavation. labour, sealing material dewatering and reftlling of the excavated stuff etc 12" dia	thick layer i/c watering to full compaction etc complete. Repairing of leaking joints external vatta on	Sand Hero or any other surces sand of the same modules of the finces (Hill Sand)	Construction of CC block Massonary chamber of size 4x4x4(inside dimension) with 24x24" Cover frame weight (65kg) fixed RCC 1:2:4 slabs 6" thick with steel 1/2 dia tor main bar @ 6" CC ¼ " dia 8" C/C distribution bars 6" thick CC 1:3:6 flooring 1/2" thick cement plaster 1:6 inside wall surface surface 1ft deep upto Roof slab i/c MS foot rest 5/8"dia bars every deep curring, dewatering, excavation, refilling etc complete.		Description of Work
		16 Nos	3815.00 Cft	570.00 Cft	2 Nos	Quantity	
		9,716,00	2,760.00	2,425,00	28,357.00	Rate	Engineer's Estimate
		Each	% 0 Cft	% Cft	Each	Unit	Estima
960,437	960,436.80	155,456.00	10,529.40	13,822.50	56,714.00	Amount	te
	/	9,715,00	2760.00	2425.00	28350:00	Rate	M/s. K
960,245	960,244.90	155,440.00	10529.40	13822.50	56700	Amount	M/s. Kashif Shaikh Brother
	0	9,716.00	2761.00	2426.00	28352	Rate	M/s. Aun
960,503	960,502.97	155,456.00	10,533,22	13,828.20	56,704.00	Amount	M/s. Aun Construction

Accounts Officer (West) Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)
Member

Chief Engineer (IPD), (Convener)

Chief Engineer (West)

101



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 18030 I.D No/2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF 12" DIA MS WATER LINE DUE TO RUSTED & DAMAGED PIPE LINE AT KHAN AUTOS NEAR METRO CINEMA UC#6 SITE TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	10/12/2013

11 Bid Opening Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Kashif Shaikh Brother	Rs. 960,260/90	1st Lowest	P.O # 5939273 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br
2	M/s. Aun Construction	Rs. 991,590/76	2nd Lowest	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad 1007 Br

M/s. Kashif Shaikh Brother, declared as the lowest responsive bidder

Accounts Officer (West) Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (West) Member

Chief Engineer (IPD), (Convener)