

Bid Evaluation Report ①

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Tal: Larkano (4-Units) (2015-16 Progg.) ADP-1. At: GBPS. Muhammad Mirhal Chandio & Wazir Phulpoto.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	MIS Faiz & co:	4970780	1 st Lowest	P-A 17.75% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mr. fazul Muhammad Mangrio.	5000626	2 nd lowest	P-A 18.47% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. OM Parkash	5055344	3 rd Lowest	P-A 19.79% Above P-B AT PAR	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altaf Hussain Bhurgri
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

①

FINANCIAL REVIEW

Construction of building for existing shelterless primary schools in Taluka Larkano (4-units) (2015-16 P&O.S.)
 ADF-1. AT: GBPS. Muhammad Mithal Chandio & Mazir Phulpato.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)/LRK/ 399 dated 14.4.2016 for Rs. 4,99,600 (M)

Date of issue UP to: 5-5-2016
 Date of opening 6-5-2016
 Time for completion (15) months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4145306	-	-	-	745992	-	4891298	17.99% Above
Part-B = 21734						89682	AT PAR

COMPARATIVE STATEMENT (A+B) = 4980980

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS FAIZ & CO:	P-A = 4145306 P-B = 67948	P-A = 17.75% Above P-B = AT PAR	735792	-	4881098	Lowest
2	Mr. Fozul Muhammad Mangrio.	P-A = 4145306 P-B = 67948	P-A = 18.47% Above P-B = AT PAR	765638	-	4910944	Higher
3	Mr. OM Parkash.	P-A = 4145306 P-B = 67948	P-A = 19.79% Above P-B = AT PAR	820356	-	4965662	Highest
4		P-A = P-B =	P-A = P-B =		21734	89682 = 5055344	
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by MIS FAIZ & CO: stood lowest & reasonable, hence, recommended for approval.

Muz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Mazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

2

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Tal: Larkano (4-Units) (2015-16 Progg:) ADP-I. At: GBPS: Mudan Jagirani & Tajos - Ji - Wandh.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 6 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 6 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Imtiaz Ali Malano.	4995424	1 st Lowest	P-A 17.46% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mr. Abdul Karim Bughio.	5026080	2 nd lowest	P-A 18.19% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Sikiledho Mangria	5144084	3 rd Lowest	P-A 21.00% Above P-B AT PAR	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altat Hussain Bhurgri
(Altat Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khazil Ahmed Shaikh
(Khazil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(2)

FINANCIAL REVIEW

Construction of building for existing shelterless Primary Schools in Tal: Larkano (4-Units) (2015-16 Progg.)
ADP-I: At: GBRs. Mudan Jagrawi & Tajoo-Ji-Wamdh.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue LPTO: 5-5-2016.

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
vide No. SE(EWC)LRK/ 382 dated 14-4-2016 for Rs. 50000 (M)

Date of opening 6-5-2016.
Time for completion (15) months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carrriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4199438				746998		4946436	17.78% Above
Part-B = 41030	21734					62764	AT PAR

COMPARATIVE STATEMENT: (A+B) = 5009200

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Imtiaz Ali Malano	P-A= 4199438 P-B= 41030	P-A= 17.46% Above P-B= AT PAR	733222	21734	4932660	Lowest
2	Mr. Abdul Karim Bughio.	P-A= 4199438 P-B= 41030	P-A= 18.19% Above P-B= AT PAR	763878	-	4963316	Higher
3	Mr. Siklaho Mangrio.	P-A= 4199438 P-B= 41030	P-A= 21.00% Above P-B= AT PAR	881882	21734	62764 = 5081320	Highest
4		P-A= P-B=	P-A= P-B=		21734	62764 = 5144084	
5		P-A= P-B=	P-A= P-B=				

lowest rate quoted by Mr. Imtiaz Ali Malano. stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Account Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khaili Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report 3

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Tal: Bakrani (4-Units) (2015-16 Progg:) ADP-2. At: GBPs. Bangulani Abra & Sultan Kherl.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 6 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 6 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mis Al-Khair Construction Company.	4978110	1 st Lowest	P-A 16.44% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Nadeem Shaikh	5020932	2 nd lowest	P-A 17.46% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. OM Parkash.	5093982	3 rd Lowest	P-A 19.20% Above P-B AT Par	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(3)

FINANCIAL REVIEW

Construction of building for existing shelterless Primary Schools in Tal. Bakrani (4 Units) (2015-16 Progs.) APP-2. At: G.B.P.S. Bangulani, Abba & Sultan Kheri.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)LRK/ 401 dated 14-4-2016 for Rs. 4,99,000 (M)

Date of issue UP To: 5-5-2016.
 Date of opening 6-6-2016
 Time for completion (15) months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4198238				701688		4899926	16.71% Above
Part-B = 67948	21734					89682	AT PAR

COMPARATIVE STATEMENT (A+B) = 4989608.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Al-Khair Construction Company.	P-A= 4198238 P-B= 67948	P-A= 16.44% Above P-B= AT PAR	690190	-	4888428	Lowest
2	Mr. Nadeem Shaikh	P-A= 4198238 P-B= 67948	P-A= 17.46% Above P-B= ATP PAR	733012	21734	4931250	Higher
3	Mr. OM Parkash.	P-A= 4198238 P-B= 67948	P-A= 19.20% Above P-B= AT PAR	806062	21734	5004300	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by MIS Al-Khair Const. Company, stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Wazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khalil Ahmed Siraikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

4

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Taluka Bakrani (4-Units) (2015-16 Progg.) ADP-2. At: GGPs. Ramzan Sehro & Din Pur.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Jagirani Construction Company.	4981187	1 st Lowest	P-A 16.48% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mis Pirzada & co:	5011423	2 nd lowest	P-A 17.20% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Sikiladho Mangrio.	5054258	3 rd Lowest	P-A 18.22% Above P-B AT Par	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khajir Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:- (4)

FINANCIAL REVIEW

Construction of Building for existing Shelterless Primary Schools in Taluka Barami (4-units) (2015-16 Progs.)
ADP-2 At: G.G.P.S. Ramzan Sehro & Din Pur

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
vide No. SE(EW)CLRK/ 400 dated 14-4-2016 for Rs. 4,99,800 (M)
Date of issue LPTo: 5-5-2016
Date of opening 6-5-2016.
Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4199438	-	-	-	699688	-	4899126	16.66% Above
Part-B = 67948	21734	-	-	-	-	89682	AT PAR

COMPARATIVE STATEMENT (A+B) = 4988808.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedul Items	Total Tender Cost	Remarks
1	M/S Jagirani Construction Company.	P-A = 4199438 P-B = 67948	P-A = 16.48% Above P-B = AT PAR	692067	-	4891505	Lowest
2	M/S Pizzada & Co:	P-A = 4199438 P-B = 67948	P-A = 17.20% Above P-B = AT PAR	722303	-	4921741	Higher
3	Mr. Sikiladho Mangrio.	P-A = 4199438 P-B = 67948	P-A = 18.22% Above P-B = AT PAR	765138	-	4964576	Highest
4		P-A = P-B =	P-A = P-B =		21734	89682 =	5054258
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by M/S Jagirani Construction Company stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgiri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Khanif Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report (5)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Taluka Dokri (4-units) (2015-16 Progg.) ADP-3. At: GBPs. Laqia Abdul Hussain Pathan & Sultan Lakhair.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Imdad Hussain Siyal.	4992526	1 st Lowest	P-A 16.75% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mrs Abdul Jabbar Abbasi & Co:	5011003	2 nd lowest	P-A 17.19% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. OM Parkash.	5014363	3 rd Lowest	P-A 17.27% Above P-B AT PAR	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:- **(5)**

FINANCIAL REVIEW

Construction of building for existing shelterless primary schools in Taluka DOKKI (4-units) & 2015-16 Progs: ADP-3-A1: GBPS. Ladaq Abdul Hussain Pathan & Sultan Lakhair.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)/LRK/ **336** dated **5-4-2016** for Rs. **5.0000** (M)

Date of issue : **5-5-2016**

Date of opening **6-5-2016**

Time for completion **(15)** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4199438				718677		4918115	17.11% Above
Part-B = 67948	21734					89682	AT Par

COMPARATIVE STATEMENT (A+B) = 5007797.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Imdad Hussain Sigal.	P-A = 4199438 P-B = 67948	P-A = 16.75% Above P-B = AT PAR	703406	-	4902844	Lowest
2	M/s Abdul Jabbar Abbasi & Co.	P-A = 4199438 P-B = 67948	P-A = 17.19% Above P-B = AT PAR	721883	21734	89682 = 4992526	Higher
3	Mr. OM Parkash	P-A = 4199438 P-B = 67948	P-A = 17.27% Above P-B = AT PAR	725243	21734	89682 = 5011003	Highest
4		P-A = P-B =	P-A = P-B =		21734	4924681	Highest
5		P-A = P-B =	P-A = P-B =			89682 = 5014363	

Lowest rate quoted by **Mr. Imdad Hussain Sigal.** stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Khalid Ahmad Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report ⑥

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of building for existing Shelterless Primary Schools in Taluka Dokri (4-Units) (2015-16 Progg.) ADP-3. At: G.B.P.s. Jagi & Faqir Muhammad Chandio.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Fida Hussain Chandio.	4994206	1 st Lowest	P-A 16.79%. Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	M/S Jatoi & co:	5011423	2 nd lowest	P-A 17.20%. Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Aneel Kumar.	5054258	3 rd Lowest	P-A 18.22%. Above P-B AT PAR	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:- **6**

FINANCIAL REVIEW

Construction of building for existing Shelterless Primary Schools in Taluka Dakri (42-units) (2015-16 Progs: JADP-3, AT: GRPS. Jogi & Faqir Muhammad Chandio.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE/EWG/HR/397 dated 14-4-2016 for Rs. 5,000 (M)

Date of issue : **5-5-2016**
 Date of opening **6-5-2016**
 Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A= 4199438				711008		4910446	16.93% Above
Part-B= 67948						89682	AT PAR

COMPARATIVE STATEMENT (A+B)= 5000128.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Fida Hussain Chandio.	P-A= 4199438 P-B= 67948	P-A= 16.79% Above P-B= AT PAR	705086	-	4904524	Lowest
2	Mrs Jatoi & co.	P-A= 4199438 P-B= 67948	P-A= 17.20% Above P-B= AT PAR	722303	-	4921741	Higher
3	Mr. Aneel Kumar.	P-A= 4199438 P-B= 67948	P-A= 18.22% Above P-B= AT PAR	765138	-	4964576	Highest
4		P-A= P-B=	P-A= P-B=		21734		
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by **Mr. Fida Hussain Chandio.** stoped lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Ataf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khatil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report ⑦

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction of additional class rooms in existing Elementary Schools Tal: Larkano (7-units) (2015-16 Progg:) APP-4.A7: GBPS. Gul Muhammad Khoso (2 C.R) & Heesab Chandio (2 C.R)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindh).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 - 2016

No. of Bids Technically Qualified (if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 - 2016.

No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Fazul Muhammad Mangrio	4419342	1 st Lowest	P-A 15.15% Above P-B -	Being lowest, hence accepted.	Lowest
2	M/S Pak Technology.	4458594	2 nd lowest	P-A 16.20% Above P-B -	Being higher, hence rejected	Higher
3	Mr. Shabir Ahmed Abbasi.	4546376	3 rd Lowest	P-A 18.46% Above P-B -	Being Highest, hence rejected	Highest

Niaz Mohammad Talbot
Niaz Mohammad Talbot
Divisional Accounts Officer
Education Works Division
LARKANO

Altat Hussain Bhurgri
(Altat Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

Khali Ahmed Shaikh
(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:- **(7)**

FINANCIAL REVIEW

Construction of additional class rooms in existing Elementary Schools Talika Larkano (7-units) (2015-16 Prorg.) ADP-4, At: G.B.Ps. Guj Muhammad Khoso (2c.R) & Heesab Chandio (2c.R)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)LRK/ **393** dated **14-4-2016** for Rs. **448600** (M)

Date of issue : **5-5-2016**
 Date of opening **6-5-2016**
 Time for completion **(15)** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
3837900	-	-	-	590233	-	4428133	15.37% Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Fazul Muhammad Mangrio.	P-A= 3837900 P-B=	P-A= 15.15% Above P-B=	581442	-	4419342	Lowest
2	M/S Pak Technology.	P-A= 3837900 P-B=	P-A= 16.20% Above P-B=	621594	-	4458594	Higher
3	Mr. Shabir Ahmed Abbasi.	P-A= 3837900 P-B=	P-A= 18.46% Above P-B=	708476	-	4546376	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

lowest rate quoted by **Mr. Fazul Muhammad Mangrio.** (stop lowest & reasonable, hence, recommended for approval.

Muz Muhammad Jalban!
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Shurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khajji Anwar Siddiqi)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

(9)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction / Re-construction of dangerous Primary Schools Taluka Larkano (8-Units) (2015-16 Progg.) ADP-5. At: GBPS. Jeewan Bhutto & Sawayo Agham & Sabzal Brohi.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Sikiladho Mangrio.	4873309	1 st Lowest	P-A 13.49% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. OM Parkash.	4903658	2 nd lowest	P-A 14.20% Above P-B AT Par	Being higher, hence rejected	Higher
3	MIS Abdul Jabbar Abbasi & Co.	4949394	3 rd Lowest	P-A 15.27% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altaf Hussain Bhurgri
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:- ⑨

FINANCIAL REVIEW

Construction / Re-construction of dangerous Primary Schools
Taluka Larkano (8-Units) (2015-16 Prtg.) ADP-S.A.T: GBPs.
Jeewan Bhutto & Sawayo Agham & Sabzal Brohi.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)LRK/ 392 dated 14-4-2016 for Rs. 4,9000 (M)

Date of issue : 5-5-2016
 Date of opening : 6-5-2016
 Time for completion : 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4274427				591221		4865648	13.83% Above
Part-B = 14720						222262	AT Par

COMPARATIVE STATEMENT (A+B) = 4887910.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Sikiladho Mangro.	P-A = 4274427 P-B = 14720	P-A = 13.49% Above P-B = AT PAR	576620	-	4851047	Lowest
2	Mr. DM Parkash.	P-A = 4274427 P-B = 14720	P-A = 14.20% Above P-B = AT PAR	606969	7542	222262 = 4873309	Higher
3	Mrs Abdul-Jabbar Abbasi & Co.	P-A = 4274427 P-B = 14720	P-A = 15.27% Above P-B = AT PAR	652705	7542	222262 = 4903658	Highest
4		P-A = P-B =	P-A = P-B =		7542	222262 = 4949394	
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by Mr. Sikiladho Mangro. stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Atar Hussain Shingri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Mazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khalid Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report (11)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of Primary Schools and Provision of missing facilities Tal: Larkano (14-Units) (2015-16 Progg.) ADP-G. At: GBPs. Sajjan Sangi, New Nazar Muhalla Larkano & G.G.Ms. Kehar.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 - 2016

No. of Bids Technically Qualified (if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 - 2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Jatoi & Co.	4366522	1 st Lowest	P-A 17.45% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2.	New Qurban Ali Abro.	4392986	2 nd lowest	P-A 18.20% Above P-B AT PAR	Being higher, hence rejected	Higher
3.	M/s Abra Brothers & Co.	4464617	3 rd Lowest	P-A 20.23% Above P-B AT PAR	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Shurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-



FINANCIAL REVIEW

Integrated rehabilitation of Primary Schools and Provision of Missing Facilities Tal: Larkano (14-Units) (2015-16 Progs.) ADP-6. At: G.B.S. Sajjan Sangi, New Nazir Muhala Larkano & G.G.M.S. Kehar.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)/LRK/ 4102 dated 14-4-2016 for Rs. 4.40990 (M)

Date of issue : **5-5-2016**
 Date of opening **6-5-2016**
 Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
PART - A	1	2	3	4	5	6	7
3528625	-	-	-	618282	-	4146907	17.52% Above
PART - B	222152	-	-	-	-	222152	AT PAR

COMPARATIVE STATEMENT Total (A+B) = 4369059

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Jatoi & Co.	P-A = 3528625 P-B = 222152	P-A = 17.45% Above P-B = AT PAR	615745	-	4144370	Lowest
2	New Qurban Ali Abyro	P-A = 3528625 P-B = 222152	P-A = 18.20% Above P-B = AT PAR	642209	-	4170834	Highar
3	M/S Abra Brothers & Co	P-A = 3528625 P-B = 222152	P-A = 20.23% Above P-B = AT PAR	713840	-	4242465	Highest
4		P-A = P-B =	P-A = P-B =				
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by _____ stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Ehrurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report 12

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of Primary Schools and Provision of missing facilities Taluka Larkano (14-units) (2015-16 Progg.) ADP-6.A1: GBPs. Doulat Chandio, Nazar Muhala (NIS Wing), GGPs. Railan & GBPs. Dato Chandio.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Mr. Wakeel Ahmed Khokhar	4778154	1 st Lowest	P-A 14.18% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2.	Mr. Nadeem Shaikh	4819600	2 nd lowest	P-A 15.22% Above P-B AT PAR	Being higher, hence rejected	Higher
3.	Mr. Mujahid Ali Khokhar	4900102	3 rd Lowest	P-A 17.24% Above P-B AT PAR	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
 Divisional Accounts Officer
 Education Works Division
 LARKANO

Altaf Hussain Bhurgri
(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Name of Work:-



FINANCIAL REVIEW

Infg. rehab: of Primary Schools and Provision of missing facilities.
 Tal: Larkano (14-units) (2015-16 Prog.) APP-6 At: G.BPs. Doglat Chandio,
 Nazar Muhala (NIS wing), G.GPs. Railan & G.BPs. Dadoo Chandio.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue : 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano

Date of opening 6-5-2016

vide No. SE(EWC)/P/344 dated 5-4-2016 for Rs. 4.810 (M)

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART - A	3985238	-	-	576634	-	4561872	14.46% Above
PART - B	167889	-	-	-	-	227809	AT PAR

COMPARATIVE STATEMENT To tal A/B) 4789681/-

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Wakeel Ahmed Khokhar	P-A= 3985238 P-B= 167889	P-A= 14.18% Above P-B= AT PAR	565107	-	4550345	Lowest
2	Mr. Nadeem Shaikh	P-A= 3985238 P-B= 167889	P-A= 15.22% Above P-B= AT PAR	606553	-	4591791	Higher
3	Mr. Mujahid Ali Khokhar	P-A= 3985238 P-B= 167889	P-A= 17.24% Above P-B= AT PAR	687055	-	4672293	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Wakeel Ahmed Khokhar lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Educational Works Division
 LARKANO

(Atif Hussain Bhurgri)
 Assistant Engineer
 Educational Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khafiz Ahmed Shaikh)
 Executive Engineer
 Educational Works Division
 Larkano

Bid Evaluation Report

13

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Provision of missing facilities (Compound wall, Lavatory Block & Addl: C-rooms) to existing Elementary Schools of Tal: R'Dero Dist: Larkano (12-units) (2015-16 Progg:) ADP-7. At: GBPs. Haji Bosan (2c.R) & Moosa-Ji- Wandh (2c.R)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhil).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	MIS Aamir Ashraf & co:	3858202	1 st Lowest	P-A 18.46% Above P-B -	Being lowest, hence accepted.	Lowest
2	Mr. Javeed Ali Abbasi.	3881652	2 nd lowest	P-A 19.18% Above P-B -	Being higher, hence rejected	Higher
3	Mr. Fazul Muhammad Mangrio.	3917153	3 rd Lowest	P-A 20.27% Above P-B -	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

Altat Hussain Bhurgri
(Altat Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khalid Ahmed Shaikh
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division.
Larkano

Name of Work:-

13

FINANCIAL REVIEW

Revision of missing facilities (Compound walls, Lavatory Block & Additional C-Rooms) to existing Elementary Schools of Tal: Rotalero Dist: Larkano (12-Units) (2015-16 Prorg: ADP-7, At: G.B.S. Haji Khan Basan (2-C.R) & Moosa-Ji-Manah (2-C.R))

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
Technical Sanction accorded by Superintending Engineer, Edu. Works Circle Larkano

vide No. SE(EWC)TRK/389 dated 14-4-2016 for Rs. 3,94,300 (M)

Date of issue upto: 5-5-2016.
Date of opening 6-5-2016.
Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
3256966				612838		3869804	18.81% Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Aamir Ashraf & Co:	P-A= 3256966 P-B=	P-A= 18.46% Above P-B=	601236	-	3858202	Lowest
2	Mr. Javed Ali Abbasi.	P-A= 3256966 P-B=	P-A= 19.18% Above P-B=	624686	-	3881652	Higher
3	Mr. Fazal Muhammad Mangrio.	P-A= 3256966 P-B=	P-A= 20.27% Above P-B=	660187	-	3917153	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by MIS Aamir Ashraf & Co: stood lowest & reasonable, hence, recommended for approval.

Miaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaz Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

(14)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Constt./Reconstt. of dangerous Primary School Buildings of Tal: Ratodero (8-units) (2015-16 Prog.) ADP-8. At: GBPS. Miral Jakhro & GGPS. Mamoon Junejo.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Tabaraq Enterprises.	4254577	1 st Lowest	P-A 11.75%. Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Zahid Hussain Abro.	4345460	2 nd lowest	P-A 14.20%. Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Ahsan Ali Suhag.	4383669	3 rd Lowest	P-A 15.23%. Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altah Hussain Bhurgri
(Altah Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division.
Larkano

Name of Work:-

(14)

FINANCIAL REVIEW
Construction Re-construction of dangerous Primary School Buildings
OF Tal: Rotodero (8-Units) (2015-16 Progg.) ADP-8. A: GBRS. Miral
Takhr & GBRS. Mamoon Junejo.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)/LRK/ 384 dated 14-4 -2016 for Rs. 4,32300 (M)

Date of issue DFR: 5-5-2016.
 Date of opening 6-5-2016.
 Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part - A = 3709531				442441		4151972	11.92% Above
Part - B = 87528	21648					109176	AT Par

COMPARATIVE STATEMENT (A+B) = 4261148

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mis Tabaraqy Enterprises.	P-A = 3709531 P-B = 87528	P-A = 11.75% Above P-B = AT Par	435870	-	4145401	Lowest
2	Mr. Zahid Hussain Abro.	P-A = 3709531 P-B = 87528	P-A = 14.20% Above P-B = AT Par	526753	21648	4236284	Higher
3	Mr. Ahsan Ali Suhag.	P-A = 3709531 P-B = 87528	P-A = 15.23% Above P-B = AT Par	564962	-	4234493	Highest
4		P-A = P-B =	P-A = P-B =		21648	109176 =	4383669
5		P-A = P-B =	P-A = P-B =				

lowest rate quoted by Mis Tabaraqy Enterprises. stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Churqiri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Mazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report (15)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction/Reconstruction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Progg?) ADP-8. Af: GGPs. Jahan Khan Jarwar, Nabi Bux Hajano & Ali Muhammad Bsohi.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid 6 - 5 - 2016

Opening Date - Nos. out of - Nos.

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 - 2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Mr. Javeed Ali Abbasi	4495308	1 st Lowest	P-A 16.15% Above	Being lowest, hence accepted.	Lowest
2.	M/s Mubisher Const. Co.	4558780	2 nd lowest	P-A 17.79% Above	Being higher, hence rejected	Higher
3.	Mr. Ghulam Nabi Abbasi	4613351	3 rd Lowest	P-A 19.20% Above.	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

15

FINANCIAL REVIEW

Construction / Reconstruction of dangerous Primary School Buildings
 of Taluka Ratodero (g-units) (2015-16 Prog.) (ADP-g.A): G.G.P.s. Jahan
 Khan Jarywar, Nabi Bux Hajano & Ali Muhammad Bxahi.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue : 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)/P/338 dated 5-4-2016 for Rs. 4,55,400 (M)

Date of opening 6-5-2016

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
3870261	-	-	-	639919	-	4510180	16.53% Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedul Items	Total Tender Cost	Remarks
1	Mr. Javed Ali Abbasi	3870261	P-A= 16.15% P-B= Above	625047	-	4495308	Lowest
2	M/s Mubisher Consh: Co	3870261	P-A= 17.79% P-B= Above	688519	-	4558780	Higher
3	Mr. Ghulam Nabi Abbasi	3870261	P-A= 19.20% P-B= Above	743090	-	4613351	Highest
4			P-A= P-B=				
5			P-A= P-B=				

Lowest rate quoted by Mr. Javed Ali Abbasi stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Ataf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Wazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khafiz Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

17

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Intg: rehab: of existing Elementary Schools in Taluka Rotelevo Dist: Larkano (5-units) (2015-16 Progg:) ADP-9. At: GBPs. Behman (replacement of Slab, C-Wall, Lav:) & GBMS. Bhai Khan Ghanghro.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	Mr. OM Parkash	4980117	1 st Lowest	P-A 16.30% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mrs Tabara qj Enterprises	5005246	2 nd lowest	P-A 16.90% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Javed Ali Abbasi.	5017811	3 rd Lowest	P-A 17.20% Above P-B AT PAR	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

Altaf Hussain Dhurgri
(Altaf Hussain Dhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(17)

FINANCIAL REVIEW

Integrated rehabilitation of Existing Elementary Schools in Taluka Ratodero
 Distt: Larkano (S-units) (2015-16 Prog.) ADP-9. At: G.B.S. Behman
 (Replacement of Slab, C.Wall, L.W.) & G.B.S. Bhai Khan Ghanghro.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue DPTO. 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC/LRK/ 359 dated 7-4-2016 for Rs. 4,99,100 (M)

Date of opening 6-5-2016
 Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4188255	-	-	-	693773	-	4882028	16% of Above
Part-B = 87528	21648	-	-	-	-	109176	AT Par

COMPARATIVE STATEMENT (A+B) = 4991204

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. OM Parkash	P-A = 4188255 P-B = 87528	P-A = 16.30% Above P-B = AT Par	682686	-	4870941	Lowest
2	MIS Tabaraq Enterprises.	P-A = 4188255 P-B = 87528	P-A = 16.90% Above P-B = AT Par	707815	21648	4896070	Higher
3	Mr. Javed Ali Abbasi.	P-A = 4188255 P-B = 87528	P-A = 17.20% Above P-B = AT Par	720380	-	4908635	Highest
4		P-A = P-B =	P-A = P-B =		21648	109176 =	5017811
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by Mr. OM Parkash. At the lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Mazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khafji Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

18

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Rehab: of existing Primary Schools in Tal: Ratodero District Larkano (11-units) (2015-16 Progs.) ADP-10. At: GBPS. Kechi Unar (replacement of Slab), Miani Noor Muhalla (Rehab:) & GBPS. Dahani Muhalla (Rehab:)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date 6 - 5 - 2016


No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.


Bid(s) Rejected No any Bid Rejected


Financial Bid Opening Date 6 - 5 - 2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Bux Mangnejo.	4806457	1 st Lowest	P-A 20.16% Above P-B -	Being lowest, hence accepted.	Lowest
2	Mrs Saeed Jatoi & co:	4888058	2 nd lowest	P-A 22.20% Above P-B -	Being higher, hence rejected	Higher
3	Mr. Fazul Muhammad Mangrio.	4928859	3 rd Lowest	P-A 23.22% Above P-B -	Being Highest, hence rejected	Highest


Niaz Mohammad Jalbandi
Divisional Accounts Officer
Education Works Division
LARKANO


(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano


(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano


(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

FINANCIAL REVIEW

Name of Work:-

(18)

Rehabilitation of existing Primary Schools in Taluka Rotodero Distt. Larkana (11-units) (2015-16 Progs.) APP-10. At: G.B.P.S. Ketchi Umar (Replacement of Slab), Mlami Moor Mihalha (Rehab.) & G.G.P.S. Dahani Mihalha (Rehab.)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UPTO: 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkana

Date of opening 6-5-2016

vide No. SE(EWC)/RK/ 385 dated 14-4-2016 for Rs. 4,90600 (M)

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
4000048	-	-	-	816620	-	4816668	20.41% Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Bux Mangrejo.	P-A= 4000048 P-B=	P-A= 20.16% Above P-B=	806409	-	4806457	Lowest
2	Mrs Saeed Jatoi & Co:	P-A= 4000048 P-B=	P-A= 22.20% Above P-B=	888010	-	4888058	Higher
3	Mr. Fazul Muhammad Mangrio.	P-A= 4000048 P-B=	P-A= 23.22% Above P-B=	928811	-	4928859	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Muhammad Bux Mangrejo - stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Khair Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report 19

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Rehab: of existing Primary Schools in Taluka Ratodero Distt: Larkano (11-Units) (2015-16 Prog:.) ADP-10. At: G.G.P.S. Fatehpur (Rehab:), G.B.P.S. Gulzar Jatoi (Rehab:) Muhammad Murad Kasai (replacement of Slab, C-wall & Lav:) & Sharif-Abro.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Ghulam Nabi Abbasi	4268303	1 st Lowest	P-A 13.73% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	OM Parkash	4306563	2 nd lowest	P-A 14.79% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Sikeeladho Mangrio	4323888	3 rd Lowest	P-A 15.27% Above P-B AT PAR	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

19

Rehab: Of existing Primary Schools in Tal: Ratodero Dist: Larkano (11-Units)
 (2015-16 Progg.) ADP-10-At: G.B.P.S. Fatehpur (Rehab): G.B.P.S. Gulzar Tatoi (Rehab):
 Muhammad Murod Kasbi (Replacement of slab, c-wall & Lav.) & Shaif Abbro.

FINANCIAL REVIEW

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue : 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano

Date of opening 6-5-2016

vide No. SE(EWC)/PR/ 339 dated 5-4-2016 for Rs. 4,30,000 (M)

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
PART - A 3609440	2	3	4	5	6	7	8
	-	-	-	503029	-	4112469	13.93/Above
PART - B 136239	27048	-	-	-	-	163287	AT PAR.

COMPARATIVE STATEMENT Total (A+B) = 4275756/-

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghulam Nabi Abbasi	P-A= 3609440 P-B= 136239	P-A= 13.73/Above P-B= AT PAR	495576	-	4105016	Lowest
2	Mr. OM Parkash	P-A= 3609440 P-B= 136239	P-A= 14.79/Above P-B= AT PAR	533836	27048	163287 + 4268303/-	Higher
3	Mr. Sikeeladho Mangrio	P-A= 3609440 P-B= 136239	P-A= 15.27/Above P-B= AT PAR	551161	27048	163287 + 4306563/-	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Ghulam Nabi Abbasi stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khafiz Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

20

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of Primary Schools & Provision of missing facilities Tal: Bakrani (12-units) (2015-16 Progg:) ADP-II. A7: GBPS. Hyder Brohi (2c.R), Ghulam Muhammad Brohi (1c.R) & Sultan Jamarani (C-wall)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mrs Ali Akbar Const: Co:	3763012	1 st Lowest	P-A 17.45% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Ghulam Nabi Abbasi.	3786577	2 nd Lowest	P-A 18.20% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. OM Parkash.	3850045	3 rd Lowest	P-A 20.22% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Dhurgri)
(Altaf Hussain Dhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

20

FINANCIAL REVIEW

Integrated rehabilitation of Primary Schools & Provision of missing facilities
Tal: Bakrani (12-Units) (2015-16 Progs.) ADP-II. At: GBPS, Hyder Brohi (20 C.R.),
Ghulam Muhammad Brohi (1 C.R.) & Sultan Jumarani (C.Wall)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UPTO. 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano

Date of opening 6-5-2016

Time for completion 15 months

vide No-SE(EWC)/RK/354 dated 7-4-2016 for Rs. 378000 (M)

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A= 3141971	-	-	-	558617	-	3700588	17.77% Above
Part-B= 65449	7318	-	-	-	-	72767	AT PAR

COMPARATIVE STATEMENT (A+B) = 3773355.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Ali Akbar Construction Co.	P-A= 3141971 P-B= 65449	P-A= 17.45% Above P-B= AT PAR	548274	-	3690245	Lowest
2	Mr. Ghulam Nabi Abbasi.	P-A= 3141971 P-B= 65449	P-A= 18.20% Above P-B= AT PAR	571839	7318	3713810	Higher
3	Mr. OM Parkash.	P-A= 3141971 P-B= 65449	P-A= 20.22% Above P-B= AT PAR	635307	-	3777278	Highest
4		P-A= P-B=	P-A= P-B=		7318	72767-	3850045
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by MIS Ali Akbar Const.: < stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khafi Ahmed Sinaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

21

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction/Re-construction of Dangerous Primary Schools Taluka Bakrani (8-Units) (2015-16 Pross.) ADP-12. At: GBPS. Mud Bahu, Wado Wahan.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Aned Kumar Lalwani.	4991528	1 st Lowest	P-A 18.20% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Javeed Ali Abbasi.	5024563	2 nd lowest	P-A 19.00% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Zahid Hussain Abro.	5053469	3 rd Lowest	P-A 19.70% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(21)

FINANCIAL REVIEW
 Construction/Reconstruction of dangerous Primary Schools Taluka
 Bakrawi (8-units) (2015-16 Progs.) ADP-12. At: G.B.Ps. Mud Bahu,
 Wado Mahan.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UPTo. 5-5-2016.

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)LRK/ 358 dated 7-4-2016 for Rs. 5,000 (M)

Date of opening 6-5-2016.
 Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4129486	-	-	-	762659	-	4892145	18.46% Above
Part-B = 110475	-	-	-	-	-	110475	AT PAR

COMPARATIVE STATEMENT (A+B) = 5002620

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Aned Kumar Lalwani.	P-A = 4129486 P-B = 110475	P-A = 18.20% Above P-B = AT PAR	751567	-	4881053	Lowest
2	Mr. Javeed Ali Abbasi.	P-A = 4129486 P-B = 110475	P-A = 19.00% Above P-B = AT PAR	784602	-	4914088	Higher
3	Ms. Zahid Hussain Ahrd.	P-A = 4129486 P-B = 110475	P-A = 19.70% Above P-B = AT PAR	813508	-	4942994	Highest
4		P-A = P-B =	P-A = P-B =				
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by Mr. Aned Kumar Lalwani, stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Ataf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Mazir Ahmad Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

22

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction / Re-construction of dangerous Primary Schools Taluka Baktani (8-units) (2015-16 Progg. 4) ADP-12 At: GBPS. Mahi Bhutto, Ahmed Khan Brohi & Arz Muhammad Brohi.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified (if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mashooque Ali Bhutto.	3456924	1 st Lowest	P-A 16.16%. Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Imdad Hussain Siyal.	3487079	2 nd lowest	P-A 17.22%. Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. OM Parkash.	3543123	3 rd Lowest	P-A 19.19%. Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khairi Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(22)

FINANCIAL REVIEW

Construction/Re-construction of dangerous Primary Schools Taluka Bakrani (8-Units) (2015-16 Progs.) ADP-12. At: GBPS. Mahi Bhutto 2 Ahmed Khan Bryohi & Arz Muhammad Bryohi.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UPTO. 5-5-2016

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)LRK/388 dated 14-4-2016 for Rs. 547300 (M)

Date of opening 6-5-2016.

Time for completion 15 months

Schedule Items	Non-Schedule item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 2844855				469066		3313921	16.48%/Above
Part-B = 1222205	30135					152340	AT Par

COMPARATIVE STATEMENT (A+B) = 3466261

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mashhoque Ali Bhutto.	P-A= 2844855 P-B= 1222205	P-A= 16.16% Above P-B= AT Par	459729	-	3304584	Lowest
2	Mr. Imdad Hussain Sigal.	P-A= 2844855 P-B= 1222205	P-A= 17.22% Above P-B= AT Par	489884	-	3334739	Higher
3	Mr. OM Parkash.	P-A= 2844855 P-B= 1222205	P-A= 19.19% Above P-B= AT Par	545928	30135	3390783	Highest
4		P-A= P-B=	P-A= P-B=		30135	152340 =	3543123
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Mashhoque Ali Bhutto. (Good lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgiri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

23

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Dokri (11-units) (2015-16 Progg.) ADP-13.At: GGPs. Gabbay Massan (Roof replacement, c.wall) & GGPs. Usman Kalhoro (2 C.R)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mis Three Star & co:	4213199	1 st Lowest	P-A 16.48% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Imdad Hussain Sigal.	4239643	2 nd lowest	P-A 17.22% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Fazul Muhammad Mangrio.	4310398	3 rd Lowest	P-A 19.20% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Talbani
Niaz Mohammad Talbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altat Hussain Bhurgri
(Altat Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

Khalil Ahmed Shaikh
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

23

FINANCIAL REVIEW

Integrated rehabilitation of Primary Schools & Provision of missing facilities Tal: Dokri (11-Units) (2015-16 Progs.) ADD-13 At: GGPS Gabbbar Massan (Roof replacement, C.Wall) & GGPS Usman Kalhoro (2C.R)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UP TO - 5-5-2016.

Technical Sanction accorded by Superintending Engineer, Edu: Works Circle, Larkano vide No. SE(EWC/LRK/ 395 dated 14-4-2016 for Rs. 4.21700 (M)

Date of opening 6-5-2016.

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 3573505	-	-	-	592988	-	4166493	16.591.Above
Part-B = 40735	10045	-	-	-	-	50780	AT Par

COMPARATIVE STATEMENT (A+B) = 4217273

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Three Star & Co.	P-A= 3573505 P-B= 40735	P-A= 16.48% Above P-B= AT Par	588914	-	4162419	Lowest
2	Mr. Imdad Hussain Sigal.	P-A= 3573505 P-B= 40735	P-A= 17.22% Above P-B= AT Par	615358	-	4188863	Higher
3	Mr. Fazul Muhammad Mangrio.	P-A= 3573505 P-B= 40735	P-A= 19.20% Above P-B= AT Par	686113	-	4259618	Highest
4		P-A= P-B=	P-A= P-B=		10045	50780 =	4239643
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by MIS Three Star & Co. stood lowest & reasonable, hence recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Aitaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

24

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction/Re-construction of dangerous Primary Schools Taluka Dokri (8-units) (2015-16 Progg.) ADP-14. At: GBPs. Noorullah Hisbani, Badal Samo & Baboon.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date 6 - 5 -2016


No. of Bids Technically Qualified (if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Imtiaz Ali Malano.	4648754	1 st Lowest	P-A 16.76% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Mashooque Ali Bhutto.	4668394	2 nd lowest	P-A 17.27% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Abdul Karim Bhutto.	4742333	3 rd Lowest	P-A 19.19% Above P-B AT Par	Being Highest, hence rejected	Highest


Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO


(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano


(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano


(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(24)

FINANCIAL REVIEW
Construction/Re-construction of dangerous Primary Schools Taluka Dabri (8 Units) (2015-16 Progs.) ADP-14. At: GBPS. Noorullah Hisbani, Badal Samo & Babbari.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue **UPTO. 5-5-2016**

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)/LRK/ **396** dated **14.4** -2016 for Rs. **468200** (M)

Date of opening **6-5-2016**
 Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A= 3850988	-	-	-	653981	-	4504969	1698/- Above
Part-B= 122205	30135	-	-	-	-	152340	AT Par

COMPARATIVE STATEMENT (A+B) = 4657309

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Imtiaz Ali Malano.	P-A= 3850988 P-B= 122205	P-A= 16.76% Above P-B= AT Par	645426 -	- 30135	449644 152340=464884	Lowest
2	Mr. Mashooque Ali Bhutto.	P-A= 3850988 P-B= 122205	P-A= 17.27% Above P-B= AT Par	665066 -	- 30135	4516054 152340=4668394	Higher
3	Mr. Abdul Karim Bughio.	P-A= 3850988 P-B= 122205	P-A= 19.19% Above P-B= AT Par	739005 -	- 30135	4589993 152340=4742333	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by **Mr. Imtiaz Ali Malano** stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaz Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khalil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

25

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Construction/Re-construction of dangerous Primary Schools Taluka Dokri (8-Units) (2015-16 Progg.) ADP-14. At: GBPs. Daud Morio, Faqir Muhammad Junejo & G.G.P.S. Faiz Muhammad Khokhar.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Abdul Jabbar Abbasi & co:	4113941	1 st Lowest	P-A 16.77% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mr. Fazul Muhammad Mangrio.	4182472	2 nd lowest	P-A 18.79% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. OM Parkash.	4197061	3 rd Lowest	P-A 19.22% Above P-B AT PAR	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Signature)
(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(25)

FINANCIAL REVIEW

Construction/Reconstruction of dangerous Primary School Taluka
Dokri (8-Units) (2015-16 Progg.) APP-14. At: GBPs. Daud Morio, Farasir
Muhammad Junejo & GBPs. Faiz Muhammad Khokhar.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
vide No. SE(EWC)LRK/ 335 dated 5-4-2016 for Rs. 4,14,8000(M)

Date of issue PTO. 5-5-2016
Date of opening 6-5-2016

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 3392653	-	-	-	582867	-	3975520	17.18/Above
Part-B = 182205	30135	-	-	-	-	152340	At Par

COMPARATIVE STATEMENT (A+B) = 4127860

S.#	Name of Contractor	Total Amount of Schedules Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedules Items	Total Tender Cost	Remarks
1	Mis Abdul Jabbar Abbasi & Co:	P-A= 3392653 P-B= 122205	P-A= 16.77/Above P-B= AT PAR	568948	-	3961601	Lowest
2	Mr. Fazul Muhammad Mangrio.	P-A= 3392653 P-B= 122205	P-A= 18.79/Above P-B= AT PAR	637479	-	4030132	Higher
3	Mr. OM Parkash.	P-A= 3392653 P-B= 122205	P-A= 19.22/Above P-B= AT PAR	652068	-	4044721	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mis Abdul Jabbar Abbasi & Co. lowest & reasonable, hence recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Aitaz Hussain Shurgiri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

26

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated Rehabilitation of Secondary Schools & Provision of missing Facilities Tal: Dokri/Bakrani (4-Units) (2015-16 Progg:) ADP-15. At: GGHS. Badeh (Flooring, Plastering, Colouring etc), GBHS. Bakhodero (Office Portion)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Imdad Hussain Sial.	4895025	1 st Lowest	P-A 15.45% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Fida Hussain Chandio.	4929083	2 nd lowest	P-A 16.27% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Aneel Kumar.	5008827	3 rd Lowest	P-A 18.19% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

Altaf Hussain Bhurgri
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

Nazir Ahmed Shaikh
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

Khali Ahmed Shaikh
(Khali Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

26

FINANCIAL REVIEW

Infra: rehab. of Secondary Schools & Provision of missing facilities for DOKKI Bakrami (4-units) (2015-16 Progs.) APP-15.4: GHS. Baderh (flooring, plastering, colouring etc) GHS. Bakhadawa (office portion)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
 vide No. SE(EWC)/BK/ 337 dated 14-4-2016 for Rs. 4,95,800 (M)

Date of issue UP10-5-5-2016

Date of opening 6-5-2016

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4153335	-	-	-	654953	-	4808288	15.76% Above
Part-B = 79132	20868	-	-	-	-	100000	AT Pay

COMPARATIVE STATEMENT

(A+B) = 4908288

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Imdad Hussain Sihal	P-A= 4153335 P-B= 79132	P-A= 15.45% Above P-B= AT Pay	641690	-	4795025	Lowest
2	Mr. Fida Hussain Chandio.	P-A= 4153335 P-B= 79132	P-A= 16.27% Above P-B= AT Pay	675748	-	4829083	Higher
3	Mr. Aneel Kumay.	P-A= 4153335 P-B= 79132	P-A= 18.19% Above P-B= AT Pay	755492	-	4908827	Highest
4		P-A= P-B=	P-A= P-B=		20868	100000 =	4929083
5		P-A= P-B=	P-A= P-B=		20868	100000 =	5008827

Lowest rate quoted by Mr. Imdad Hussain Sihal. Good lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(**Atiq Hussain Bhurgri**)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(**Mazir Ahmed Shaikh**)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(**Muhammad Aneel Sihal**)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

27

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated: 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of Secondary Schools & Provision of missing facilities Tal: Dokri/Bakrani (4-Units) (2015-16 Progg:) ADP-15-At: G.B.H.S. Rasheed Waggan (U-type bldg Portion)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Nadeem Shaikh.	5216358	1 st Lowest	P-A 17.11% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Sikiladho Mangrio	5244592	2 nd lowest	P-A 17.75% Above P-B AT Par	Being higher, hence rejected	Higher
3	Ms. Aneel Kumax Lalwani.	5264443	3 rd Lowest	P-A 18.20% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Dhurgri)
(Altaf Hussain Dhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

27

FINANCIAL REVIEW

Integrated rehabilitation of Secondary Schools & Provision of Missing Facilities Tal: Dakki / Bakrami (4-Units) (2015-16 Progg.)
ADP-15. Pt: GBHS. Rasheed Maggan (U-type Bldg Portion)

N.I.T No. XEN(EWD)/TC/G-55/61 updated 21-03-2016.

Technical Sanction Accorded by Chief Engineer, Edu. Works, Sukkur vide No. CE/EW/PB/ 773 dated 6-4-2016 for Rs. 5.281 (M) (M)

Date of issue UPTO. 5-5-2016
 Date of opening 6-5-2016
 Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carrriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4411543	-	-	-	769461	-	5181604	17.44% Above
Part-B = 42682	7318	-	-	-	-	50000	AT Par

COMPARATIVE STATEMENT (A+B) = 52231004

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Nadeem Shaikh ,	P-A= 4411543 P-B= 42682	P-A= 17.1% Above P-B= AT Par	754815	-	5166358	Lowest
2	Mr. Sikiladho Mangrio.	P-A= 4411543 P-B= 42682	P-A= 17.75% Above P-B= AT Par	783049	-	50000 = 5194592	Higher
3	Mr. Aneel Kumar . Lalwani.	P-A= 4411543 P-B= 42682	P-A= 18.20% Above P-B= AT Par	802900	-	50000 = 5214444	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Nadeem Shaikh. stood lowest & reasonable hence, recommended for approval.

Muz Mohammad Jaidani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Ehrugri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Muzilil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

28

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Intg. rehab: of existing Secondary & Higher Secondary Schools in Tal: Larkano (5-units) (2015-16 Progg.) ADP-16. At: GBHS. Mahota (Replacement of Slab north S/wing), GBHS. Kehar (Replacement of Slab of Science Lab)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Amjad Javeed.	5515811	1 st Lowest	P-A 12.75% Above	Being lowest, hence accepted.	Lowest
2	Mr. Wakeel Ahmed Khokhar.	5536692	2 nd lowest	P-A 13.18% Above	Being higher, hence rejected	Higher
3	New Qurban Ali Abro	5634782	3 rd Lowest	P-A 15.20% Above	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
LARKANO

(Signature)
(Altaf Hussain Dhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Signature)
(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering,
 Sub-Division-I Larkano

(Signature)
(Khalil Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Name of Work:-

(28)

FINANCIAL REVIEW

Infra: rehab: of existing Secondary & Higher Secondary Schools in Taluka Larkano (S-Units) (2015-16 Progn.) (ADP-K. At GBHS Malota (Replacement of Slab North Sliding), GBHS. Kehay (Replacement of Slab Science Lab))

N.I.T No. XEN(EDWD)/TC/G-55/674 dated 21-03-2016.

Date of issue UPTO. 5-5-2016

Technical Sanction Accorded by Chief Engineer, Edu. Works, Sukkur

Date of opening 6-5-2016

Vide No. CE/EW/PB/ 771 dated 6-4-2016 for Rs. 5.538 (M)

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
4855976	40698	-	-	631885	-	5528559	13.01 / Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Amjad Javed.	P-A= 4855976 P-B=	P-A= 12.75/Above P-B=	619137	40698	5515811	Lowest
2	Mr. Waked Ahmed Khokhar	P-A= 4855976 P-B=	P-A= 13.18/Above P-B=	640018	40698	5536692	Higher
3	New Qurban Ali Ahyo.	P-A= 4855976 P-B=	P-A= 15.20/Above P-B=	738108	40698	5634782	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Amjad Javed. stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1-Larkano

(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

29

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Intg: Rehab: Of existing Secondary & Higher Secondary Schools in Tatuka Larkano (S-Units) (2015-16 Progg.) ADP-16. At: GBHS. Dhamrah (rehab & Cycle Shed), GBHS. Shaikh Zaid Colony (Water tank, Cycle Shed)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mis Pirzada & co:	4955273	1 st Lowest	P-A 19.11% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mis Shahani Brothers.	4997691	2 nd lowest	P-A 20.15% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Ahmed Hussain Soomro.	5082119	3 rd Lowest	P-A 22.22% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(29)

Infg. rehab. of Existing Secondary & Higher Secondary Schools in
Tal: Larkano (S-Units) (2015-16 Prog.) ADP-16. At: GBHS, Dhamyah
(rehab & cycle shed), GBHS, Shaikh Zaid Colony (Water Tank, Cycle Shed)

FINANCIAL REVIEW

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano
vide No. SE(EWC)/LRK/ 382 dated 14-4 -2016 for Rs. 4,984,000 (M)

Date of issue upto. 5-5-2016.

Date of opening 6-5-2016.

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4078664	-	-	-	788007	-	4866671	19.32% Above
Part-B = 63934	33242	-	-	-	-	97176	AT Pay

COMPARATIVE STATEMENT

(A+B) = 4963847.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Pizzad & Co:	P-A = 4078664 P-B = 63934	P-A = 19.11% Above P-B = AT Pay	779433	-	4858097	Lowest
2	M/S Shahani Brothers	P-A = 4078664 P-B = 63934	P-A = 20.15% Above P-B = AT Pay	821851	-	4900515	Higher
3	Mr. Ahmed Hussain Soomra.	P-A = 4078664 P-B = 63934	P-A = 22.22% Above P-B = AT Pay	906779	-	4984943	Highest
4		P-A = P-B =	P-A = P-B =		33242	97176 =	5082119
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by M/S Pizzada & Co: stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Shurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Wazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khair Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

30

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Integrated rehabilitation of existing Secondary & Higher Secondary Schools Taluka Ratodero (2-Units) (2015-16 Progg.) ADP-17. A+, GBHS. Naudero No.2.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Express Tribune dt: 25.03.2016 (English). Daily Jang Karachi dt: 26.03.2016 (Urdu). Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date 6 - 5 -2016


No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.


Bid(s) Rejected No any Bid Rejected


Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mis Bakhtawar Construction Co:	3767440	1 st Lowest	P-A 24.15% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Zahid Hussain Abro.	3843394	2 nd lowest	P-A 26.77% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. Amjad Javed.	3855860	3 rd Lowest	P-A 27.20% Above P-B AT Par	Being Highest, hence rejected	Highest


Niaz Muhammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO


(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano


(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano


(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

39

FINANCIAL REVIEW

Integrated Rehabilitation of Existing Secondary & Higher Secondary Schools Taluka Rotodero (2-units) (2015-16 Progg.) ADP-17.
At: G.B.H.S. Naudero No.2.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue **UPTO-5-5-2016**

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)/LRK/ **391** dated **14-4-2016** for Rs. **3.85700 (M)**

Date of opening **6-5-2016**

Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 2899017	113722	-	-	764092	-	3776831	26.35% Above
Part-B = 41064	13524	-	-	-	-	54588	AT Par

COMPARATIVE STATEMENT (A+B) = 3831419.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Bakhtawar Construction Co.	P-A= 2899017 P-B= 41064	P-A= 24.15% Above P-B= AT Par	700113	113722	3712852	Lowest
2	Mr. Zahid Hussain Ahrd	P-A= 2899017 P-B= 41064	P-A= 26.77% Above P-B= AT Par	776067	113722	3788806	Higher
3	Mr. Amjad Javed.	P-A= 2899017 P-B= 41064	P-A= 27.20% Above P-B= AT Par	788533	113722	3801272	Highest
4		P-A= P-B=	P-A= P-B=		13524	54588 = 3855860	
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by **M/S Bakhtawar Construction Co.** stood lowest & reasonable, hence, recommended for approval.

Muz Muhammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Atiq Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Kinazil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

(31)

Name of procuring Agency Executive Engineer Education Works Division Larkana

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/55/674 dated 21.03.2016.

Tender Description/Name of Work Rehabilitation of building for existing ^{High/Higher} Secondary Schools in Tal: Bakrani (7-Units) (2011-12 Progg:) ADP-179. At: GGHS. Arija.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Aneel Kumar Lalwani.	4956563	1 st Lowest	P-A 13.16% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	Mr. Wakeel Ahmed Khokhar.	5043656	2 nd lowest	P-A 15.18% Above P-B AT Par	Being higher, hence rejected	Higher
3	M/S Pirzada & co:	5131612	3 rd Lowest	P-A 17.22% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalbani
Niaz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalid Ahmed Shaikh)
(Khalid Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

31

FINANCIAL REVIEW

Rehabilitation of Building for existing High Higher Secondary Schools in Tali Bakrani (7-Units) (2011-12 Progg.) APP-139. At: G.G.H.S. Ariga.

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)/RKY/398 dated 14-4-2016 for Rs. 5.000 (M)

Date of issue DPTO.5-5-2016.
 Date of opening 6-5-2016.
 Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 4311550	-	-	-	570797	-	4882347	13.23% Above
Part-B = 77613	-	-	-	-	-	77613	AT Par

COMPARATIVE STATEMENT

(A+B) = 4959960.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Aneel Kumar Lalwani.	P-A= 4311550 P-B= 77613	P-A= 13.16% Above P-B= FT Par	567400	-	4878950	Lowest
2	Mr. Waked Ahmed Khakhar	P-A= 4311550 P-B= 77613	P-A= 15.18% Above P-B= AT Par	654493	-	77613 = 4956563	Higher
3	M/S Pirzada & Co.	P-A= 4311550 P-B= 77613	P-A= 17.22% Above P-B= AT Par	742449	-	77613 = 5043656	Highest
4		P-A= P-B=	P-A= P-B=				
5		P-A= P-B=	P-A= P-B=				

Lowest rate quoted by Mr. Aneel Kumar Lalwani.

stood lowest & reasonable, hence, recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmed Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkano

(Khalid Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

Bid Evaluation Report

(32)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Larkano (S-Units) (2011-12 Progg.) ADP-181. At: GBHSS. Pilot (Library)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mujahid A-Gi KhoKhar	4574237	1 st Lowest	P-A 13.77% Above P-B AT PAR	Being lowest, hence accepted.	Lowest
2	Mr. Nadeem Shaikh.	4587856	2 nd lowest	P-A 14.19% Above P-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Wakeel Ahmed KhoKhar.	4653032	3 rd Lowest	P-A 16.20% Above P-B AT PAR	Being Highest, hence rejected	Highest

(Signature)
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Signature)
(Aitaf Hussain Shurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Signature)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkano

(Signature)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Name of Work:-

(32)

FINANCIAL REVIEW

Provision of essential facilities in existing High/Higer Secondary Schools in Taluka Larkano (5-units) (2011-12 Progg.) ADP-181. AT: GBHSS. Pilot (Library)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.

Date of issue Upto. 5.5-2016.

Technical Sanction accorded by Superintending Engineer, Edu. Works Circle, Larkano

Date of opening 6.5.2016.

vide No. SE(EWC)/LRK/ 357 dated 7.11.2016 for Rs. 4.608000M

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART A = 3242586	816354	-	-	447892	-	4506832	13.81/Above
PART B = 43004	25789	-	-	-	-	68793	AT PAR

COMPARATIVE STATEMENT (A+B) = 4575625.

S.#	Name of Contractor	Total Amount of Schedules Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mujahid Ali Khokhar	P-A = 3242586 P-B = 43004	P-A = 13.77/Above P-B = AT PAR	446504	816354	4505444	Lowest
2	Mr. Nadeem Shaikh	P-A = 3242586 P-B = 43004	P-A = 14.19/Above P-B = AT PAR	460123	816354	4519063	Higher
3	Mr. Wakeel Ahmed Khokhar.	P-A = 3242586 P-B = 43004	P-A = 16.20/Above P-B = AT PAR	525299	816354	4584239	Highest
4		P-A = P-B =	P-A = P-B =				
5		P-A = P-B =	P-A = P-B =				

Lowest rate quoted by Mr. Mujahid Ali Khokhar stood lowest & reasonable, hence, recommended for approval.

Muz Mohammad Jalbani
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Mazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Ahadi Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano

Bid Evaluation Report

33

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G 55/674 dated 21.03.2016.

Tender Description/Name of Work Provision of essential facilities in existing High/Higher Secondary Schools in Tal: Bakrani/Dokri (7-units) (2011-12 Progg's) ADP-183. At: GBHS. Hyder Bux Jatoi Bakhodero (computer Lab, C.Wall)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Express Tribune dt: 25.03.2016 (English).
Daily Jang Karachi dt: 26.03.2016 (Urdu).
Daily Awamy Awaz dt: 26.03.2016 (Sindhi).

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 6 - 5 -2016

No. of Bids Technically Qualified(if applicable) - Nos. out of - Nos.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 6 - 5 -2016.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	Mr. Zahid Hussain Abro.	3514536	1 st Lowest	P-A 16.90% Above P-B AT Par	Being lowest, hence accepted.	Lowest
2	M/S Pak Technology.	3538711	2 nd lowest	P-A 17.72% Above P-B AT Par	Being higher, hence rejected	Higher
3	Mr. OM Parkash	3582348	3 rd Lowest	P-A 19.19% Above P-B AT Par	Being Highest, hence rejected	Highest

Niaz Mohammad Jalband
Niaz Mohammad Jalband
Divisional Accounts Officer
Education Works Division
LARKANO

(Altaf Hussain Bhurgri)
(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano

(Nazir Ahmed Shaikh)
(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkano

(Khalil Ahmed Shaikh)
(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division.
Larkano

Name of Work:-

33

FINANCIAL REVIEW
 Provision of essential facilities in existing High Higher Secondary Schools in Tal: Bakrawi Dokri (7-units) (2011-12 P1099.) ADP-183. At: GBHS, Hyder Bux Jatoi Bakhodero (Computer Lab, C.Wall)

N.I.T No. XEN(EWD)/TC/G-55/674 dated 21-03-2016.
 Technical Sanction accepted by Superintending Engineer, Edu. Works Circle, Larkano vide No. SE(EWC)LRK/ **394** dated **14-4-2016** for Rs. **3,55,000** (M)

Date of issue **upto. 5-5-2016.**
 Date of opening **6-5-2016.**
 Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A = 2948135	-	-	-	507634	-	3455769	17.21% Above
Part-B = 60848	7318	-	-	-	-	68166	AT Pay

COMPARATIVE STATEMENT

(A+B) = 3523935.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Zahid Hussain Abro.	2948135	16.90% Above AT Pay	498235	-	3446370	Lowest
2	M/S Pak Technology.	2948135	17.72% Above AT Pay	522410	-	3470545	Higher
3	Mr. OM Parkash.	2948135	19.19% Above AT Pay	565747	-	3514182	Highest
4		60848			7318	68166 =	3582348
5							

Lowest rate quoted by **Mr. Zahid Hussain Abro.** stoped lowest & reasonable, hence recommended for approval.

Niaz Mohammad Jalbani
 Divisional Accounts Officer
 Education Works Division
 LARKANO

(Altaf Hussain Bhurgri)
 Assistant Engineer
 Education Works Sub-Division
 Larkano

(Nazir Ahmad Shaikh)
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Larkano

(Khali Ahmed Shaikh)
 Executive Engineer
 Education Works Division
 Larkano

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 06-05-2016 at 2:00 pm IN THE OFFICE OF
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO
REGARDING OPENING OF TENDERS INVITED THROUGH
N.I.T NO. XEN(EWD)/TC/G-55/674 DATED 21.03.2016

FOLLOWING ATTENDED THE MEETING

- | | |
|---|-----------|
| 1. Mr. Khalil Ahmed Shaikh, XEN, EWD, Larkano. | Chairman. |
| 2. Mr. Mr. Altaf Hussain Bhurgri, AEN, EWSD, Larkano. | Member. |
| 3. Mr. Nazir Ahmed Shaikh, AEN, PHESD, Larkano. | Member. |

The meeting was held on 06.05.2016 at 2:00 pm in the office of Executive Engineer, Education Works Division, Larkano regarding opening of tenders invited through this office N.I.T referred above.

Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for submitting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders/authorized representatives submitted their sealed bids, in presence of all members.

The box was opened on 06.05.2016 at 3:00 pm by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division, Larkano (Chairman) and encircled by the chairman and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.


(Altaf Hussain Bhurgri)
Assistant Engineer
Education Works Sub-Division
Larkano
(Member)


(Nazir Ahmed Shaikh)
Assistant Engineer
Public Health Engg: Sub-Division-1,
Larkano
(Member)


(Khalil Ahmed Shaikh)
Executive Engineer
Education Works Division
Larkano
(Chairman)

BIDDER'S QUALIFICATION REPORT / CHECK LIST

1. Procuring Agency :- **Executive Engineer, Education Works Division, Larkano.**
2. NIT No. **XEN(EWD)/TC/G-55/674 dated 21.03.2016.**
3. Method of Procurement:- **Single Stage – One Envelope Procedure.**

Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
	PEC CE10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
M/S Faiz & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Imtiaz Ali Malano.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Kareem Bughio.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Fazul Muhammad Mangrio.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Khair Constt: Company.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sikeeladho Mangrio.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Nadeem Shaikh.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Jagirani Construction Company.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Om Parkash.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Pirzada & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Imdad Ali Siyal.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Abdul Jabbar Abbasi & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Fida Hussain Chandio.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Jatoi & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aneel Kumar Lalwani.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Shabeer Ahmed Abbasi.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Pak Technology.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Saeed Jatoi & Co.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Shahani Brothers.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Engineer Riaz Hussain Langah & Co.	N.A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Wakeel Ahmed Khokhar		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified