NIT Sr. No. SPPRA Serial No.37036

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID

250 MM PE PIPE FOR IMPROVEMENT OF WATER SUPPLY IN

DILFALAHABAD MASROOR COLONY KEAMARI TOWN

Date of Opening:

16-03-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders' Names							
No.	Eligibility / Qualification Criteria	M/s.S.O.H Construction Co.	M/s.Safeer Enterprises						
1.	Registration with PEC (if applicable)	N/A	N/A						
2.	NTN	Yes	Yes						
3.	Sales Tax Registration (FBR)	N/A	N/A						
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes						
	Qualification Criteria:								
5.	Minimum three years' experience of relevant field.	Yes	Yes						
6.	Turnover of at least last three years	Yes	Yes						
7.	Required Bid Security is attached.	Yes	Yes						
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes						
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A						
10.	Qualified/ disqualified	Qualified	Qualified						

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owais Malik)
S.E (District West-A)
Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.37036

Method of Procurement: Single Stage Single Envelope.

Name of Work:

P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID 250 MM PE PIPE FOR IMPROVEMENT OF WATER SUPPLY IN DILFALAHABAD MASROOR COLONY KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-03-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. S.O.H Construction Co.
 - ii. M/s. Safeer Enterprises
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
	M/s.S.O.H Construction Co.	Rs.9,63,325/-	Rs.20,000/-	P.O # 18534903 dt:11-12-2017 from HBL Rizvia Society Branch Karachi
1 117	M/s.Safeer Enterprises.	Rs.9,65,037/-	Rs.20,000/-	P.O # 18535533 dt:14-03-2018 from HBL Rizvia Society Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Khalid Khan) Accounts Officer (Dist. West)

Member / Secretary

(Saif-ul-Håque)

Additional Director Internal

Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Owais Malik) S.E (District West-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD						
2	Tender Reference No:	SPPRA Serial No.37036 I.D No						
3	Tender Description/Name of Work/Item:	P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID 250 MM PE PIPE FOR IMPROVEMENT OF WATER SUPPLY IN DILFALAHABAD MASROOR COLONY KEAMARI TOWN						
4	Method of Procurement:	Single Stage (One Envelop)						
5	Tender Published:	Through SPPRA Web Site						
6	Total Bid Documents Sold:	2 Nos						
7	Total Bid Received:	2 Nos						
8	Technical Bid Opening Date (if applicable):	N/A						
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>						
10	Bid (s) Rejected:	NIL						
11	Financial Bid Opening Date:	16-03-2018						

12 <u>BID EVALUATION REPORT</u>

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.S.O.H Construction Co.	Rs.9,63,685/-	l st Lowest	@0.037% Above	Pay Order and required documents are attached. P.O # 18534903 dt:11- 12-2017 Rs.20,000/-from HBL Rizvia Society Branch Karachi	Substantially Responsive
2	M/s.Safeer Enterprises.	Rs.9,65,037/-	2 nd Lowest	@0.178% Above	Pay Order and required documents are attached. P.O # 18535533 dt:14- 03-2018 Rs.20,000/-from HBL Rizvia Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.S.O.H Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Owais Malik) S.E (District West-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

FOR IMPROVEMENT OF WATER SUPPLY IN DILFALAHABAD MASROOR COLONY KEAMARI TOWN Name of Work: P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID 250 MM PE PIPE

						4					•	ယ						2							1	No	Item	7
6" Dia (Weight = 8.410 Kg)	8" dia (Weight	sealing material etc complete. 10" dia (Weight 15.270 Kg)	mentioned against each item. it i/c the cost of labour and caulkng and	with a 3/4" thick square bard at caulking end having a total wt. as	thick M.S plate both caulking and reducers ends 9" wide provide	P/F M.S tail piece (DHOLKI) on PRCC pipe fabricated with 3/8"	160 mm	200 mm	B.S 3580 & PSI 3051. (PN-10) 250 mm	pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075	testing etc. complete in all respect the high density Polyethylene P.E	P/L & Fixing of Polyethylene pipe in trench i/c fitting jointing and	set upto 10 HP pumping out water from 10 ft deep trench	and dismantling after completion of the job. Hire charges of pumping	found at various depth from trenches including the cost of erection	lower depth with suction and delivery pipes for pumping out water	assistant fuel or electric energy platform for placing the pump etc at	Full hire charges of pumping set per day i/c of wages of driver and	upto one chain (30.5m).	vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead	Incharge. Providing fence, lights, flags and temporary crossing for non-	disposal of surplus earth within one chain as directed by Engineer	beds of trenches to correct level and grade cutting joints holes and	i/c trimming and dressing sides to true alignment and shape leveling of	Excavation for pipe line in trenches and pits in all kind of soil of murum		Description of Work	
1.00	00.1	1.00					400.00	400.00	100.00	-			10.00						9700.00							Quantity		
No	No	Z _o					Rft	Rft	Rft				Days						Cft							tity		
1422.00	2199.00	2596.00					530.00	833.00	1267.00				1500.00						4650.00							Rate	Estimated	
Each	Each	Each					P/Rft	P/Rft	P/Rft				P/Day						%0Cft							Per	Cost	
1,422.00	2,199.00	2,596.00					212,000.00	333,200.00	126,700.00				15,000.00						45,105.00	•						Amount		
1422.00	2199.00	2596.00					530.00	833.00	1267.00				1500.00						4650.00							Rate	Constr	M
1,422.00	2,199.00	2,596.00				-	212,000.00	333,200.00	126,700.00				15,000.00						45,105.00							Amount	Construction Co.	000
1450.00	2200.00	2600.00					531.00	833.00	1267.00				1600.00						4650.00							Rate	Ent	M/6
1,45	2,20						212,40		126,70				16,00						45,10							Amou	Enterprises	Cofoo



ON TO

FOR IMPROVEMENT OF WATER SUPPLY IN DILFALAHABAD MASROOR COLONY KEAMARI TOWN Name of Work: P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID 250 MM PE PIPE

TOT Add			M.S exca	top :	1:2:4	maso	betn	RCC	dime	9 Cons	ramı	8 Refil			etc c	othe	7 Fixir			Kg/s	6 Prov			fitte	of m	thick	5 Prov	140	Item	
	TOTAL OUOTED / CORRECTED COST	Add / Deduct Extra Depth per inch	M.S toot rest 5/8" bars at every 2 feet deep 1/c curing watering excavation refilling and disposal of surplus earth complete.	top and bottom slab outer side wall surface 1 feet deep upto roof slab	1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface	masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C	betnup 1/4" @ 8" C.C distribution bar 6" thick C.C 1:3:6 block	RCC 1:2:4 slab 6" thick with steel 1/2" dia tor bar @6" C/C 1/4"	dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed in	Construction of C.C. block masonry chamber of size 4'x4'x4' (inside	ramming to full compaction etc complete.	Refilling the excavated stuff in trenches 6" thick layer i/c watering	6" dia	10" dia	etc complete. 12" Dia.	other with socket i/c the cost of nut, bolts & rubber packing, labour	Fixing of sluice valve with 2 cast iron tail pieces one end flanged &	6" dia	10" dia	Kg/sq.com or 300 lb/sq.inch) (Imported) 12" Dia	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0	6" Dia	8" Dia	fitter, cartage etc complete. 10" Dia	of making holes, facing, welding, nut bolts, rubber packing with lead	thickness and total weight as mentioned against each item i/c the cost	Providing & Fixing M.S Flange made of M.S Plate having a		Description of Work	
		24.00	2.00								9416.63		2.00	2.00	2.00			2.00	2.00	2.00		2.00	2.00	2.00				Quantity		
		Inch	Nos				,				Cft		Nos	Nos	Nos			Nos	Nos	Nos		Nos	Nos	Nos				i t y		
		187.20	28357.00								2760.00		1886.00	2790.00	3319.00			9360.00	17940.00	27690.00		1520.00	1973.00	2475.00				Rate	Estimated	
		P/inch	Each								%0Cft		Each	Each	Each			Each	Each	Each		Each	Each	Each				Per	Cost	
	963.325	4,492.80	56,714.00								25,989.90		3,772.00	5,580.00	6,638.00			18,720.00		55,380.00		3,040.00	3,946.00	4,950.00				Amount		
>		187.20	28537.00								2760.00		1886.00	2790.00	3319.00			9360.00	17940.00	27690.00		1520.00	1973.00	2475.00				Rate	Constru	Ma
200000	963.685	4,492.80	57,074.00								25,989.90		3,772.00	5,580.00	6,638.00			18,720.00	35,880.00	55,380.00		3,040.00	3,946.00	4,950.00				Amount	PDS.S.C.D. Construction Co.	102
		187.00	28357.00								2760.00		1886.00	2790.00	3319.00			9360.00	17940.00	27700.00		1520.00	1980.00	2600.00				Rate	Ente	M
7.00	965	4,48	56,71								25,98		3,77	5,58	6,63			18,72	35,88	55,40		3,04	3,96	5,20				Amou	Enterprises	Cofeee

Accounts Officer (Dist. West) (Muhammad Khalid Khan) Member / Secretary

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

Superintending Engineer (K.M.C) (Maqsood Ahmed Shaikh) Member

S.E (District West-A)

Member

Director (Design & Estima: (Munir Ahmed Bhatti) Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: -

P/L 200 MM PE PIPE FOR INTERCONNECTION WITH NEWLY LAID 250

MM PE PIPE FOR IMPROVEMENT OF WATER SUPPLY IN DILFALAHABAD

MASROOR COLONY KEAMARI TOWN

Date of Opening & Time:

16-03-10 at 2.30 O.M.

Estimated Cost : As . 463325/

	/		
S.NO	NAME OF FIRM	NAME OF PERSON &	SIGNATURE
		DESIGNATION	
1	M/s. S. B. H. Construction Co	M- yagern 19 gin	June 1
		0-0	16
2	M/s. Sayear Ent	Syed. Sarner	- Joseph -
3	M/s.		
4			
5			
			<u></u>
6			
<u></u>			
7			
8			
9			
			<u> </u>
10			}.
1			