


AGREEMENT

THIS AGREEMENT made this 7th day of February, 2014 BETWEEN - KW&SB and Contractor M/s. Millinium Associates of the other part.

Whereas the Procuring Agency is desirous that certain works, viz "EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHAN-E-IQBAL BLOCK-9" on the basis of quoted bid / assessed cost amounting to Rs.8,04,503/- (Rupees Eight Lae Four Thousand Five Hundred and Three only) as assessed by Procurement Committee-I vide Para-26/N to 31/N and Financial Concurrence accorded by Finance Department against B.G No.6083-24 for the year 2013-2014 vide Para-36 to 43/N duly approved by M.D, KW&SB as per Para-46/N, the 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

Now this Agreement witnessed as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance / Sanction Letter,
 - (b) The completed Form of Bid along with Schedules of Bid.
 - (c) Conditions of Contract & Contract Data.
 - (d) The Price Schedule of Prices / Bill of Quantities (BOQ).
 - (e) The Specification.
 - (f) The Drawings.



12)38

Ghusem Military

- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects with the Provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the Provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective Laws.

M/s. Millenium Associates
(CONTRACTOR)


Executive Engineer (KDC-I)

KW&SB

S.E-I (BWSC) KW&SB

CHIEF INCLUEER (B.T)


KW&SB



NUMAMMAD MUSELIM STARIP VENERAR L.Mo. DJ. Shop & S. D.C. COHUM NUMBON S.Mo. 1907 China

3 1 JAN 2014

Deresed Affillation there




HUMANNAD MUSLIM STABIF VENTON 31 JAN 2016

A. M. 12005 Control Record Slick

STENDER OF STABIF VENTON SLICK

STABIF VENTON STA




YOUNGO TO THE TO STUDENT TO Append to the second of the terms

03 FEB 2014

42741

Gnulam Muse watther



72742 DEFECTION

BIDDING DATA

(a).	Name of Procuring agency	<u>K.D(C-I), KW</u>	<u>/&SB.</u>
(b).	Brief Description of Works		AIR OF 48 ⁴ DIA PRCC PIPE TRUNK . VATTA) IN SYPHON NO.20, AL, BLOCK-9
(c)	Source of Fund	KW&SB.	
(d).	Procuring Agency's address:	BLOCK "B" 9 AWAMI MAF	TH MILE KARSAZ, NEAR RKAT.
(e).	Estimated Cost:-	Rs.8,06,633/-	
(f).	Amount of Bid Security:-	2% OF BID COST.	
(g).	Period of Bid Validity (90 day	<u>/s)</u> :-	
(h).	Security Deposit:- (including	bid Security):-	10% including Bid Security.
	(In % age of bid amount / es	timated cost equal to	10 %).
(i).	Percentage, if any, to be dec	ducted from bills:-	7% Income Tax & 1 1/2% WATER CHARGES
(j).	Deadline for issuance of Bid	s along with time :-	11-12 - 2013 at 5:00 PM
(k).	Deadline for submission of E	Bids along with time :-	12 - 12 - 2013 at 02:00 PM
(1).	Venue, Time, and Date of B	<u>N</u> EA:	CK "E" Room No.5, 9 TH MILE KARSAZ, R AWAMI MARKAZ, 02:30 PM, 12 - 2013
(m).	Time for Completion from wi	ritten order of comme	nce:DAYS
(n).	Liquidity damages 0.05 of E exceeding 10% ob bid cost.	stimated Cost of Bid	cost per day of delay, but total not
			Executive Engineer, KØ(C-i), KW&SB.

4

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE DRGANIZATION / DEPTT:	Karachi Division Civil-1, KW&SB
2)	PROVINCIAL / LDCAL GOVT. / OTHER	Local Govt. Department, Govt. of Sindh
3)	TITLE OF CONTRACT	EMERGENT REPAIR OF 84" DIA PRCC PIPE TURNK MAIN (EXTERNAL VATTA) IN SYPHON ND 20, GULSHAN-E-IQBAL BLOCK-9,
4)	TENDER NUMBERW	18094 I.D. No. /2013
5)	BRIEF DESCRIPTION OF CONTRACT	
6)	FDRUM THAT APPROVED THE SCHEME	M.D. KWSB.
7)	TENDER ESTIMATED VALUE	Rs.8,06,633/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	<u>Rs.8,06,633/-</u>
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	
10)	TENDER OPENED ON (DATE & TIME)	12-12-2013 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>03 No.</u>
12)	NUMBER OF BIDS RECEIVED	<u>03 No.</u>
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<u>03 No.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL	M/s. Millinium Associates
16)	BIDDER CONTRACT AWARD PRICE	Rs.8.04.503/-
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ND , 3 RD EVALUATION BID)	 M/s. Millinium Associates M/s. Al-Ghazi Corporation M/s. Riaz & Co.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-DNE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
C)	TWD STAGE BIDDING PROCEDURE	
d)	TWD STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT		M.D., KWSB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes v	No
21)	Advertisement		•
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes	<u>18094 I.D.</u> <u>No. /2013</u>
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Through Website
		No	No.
22)	NATURE OF CONTRACT	Dome Loc	
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes	No V
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DDCUMENTS? (If yes, enclose a copy)	Yes	√ No
25	WHETHER APPROVAL DF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes	No V
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes	V No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes	No √
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes	No V
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes	√ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD DF CONTRACT? (Attach copy of the bid evaluaation report)	Yes	V No

ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER	Yes
NOTICE / DOCUMENTS (If yes, give reasons)	No No
WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes
DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes
WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes No No
WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (if yes, enclosed a copy)	Yes No v
Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes No V
Special conditions, if any (If yes, give brieswf Description)	Yes
	No V
Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY FOR OFFICE USE ONLY FOR OFFICE USE ONLY FOR OFFICE USE ONL	
	(If yes, result thereof) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons) DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy) Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)? Special conditions, if any (If yes, give brieswf Description)

KARACHI WATER & SEWERAGE BOARD



Office of the Chief Engineer
(BULK TRANSMISSION WING)
Block "B" 9th Mile Shahra-e-Faisal, Karachi
Tel # 99245146 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2014/23

Dated: 6-2-2014

M/s.Millenium Associates, KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT:

EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHAN-E-IQBAL BLOCK-9

Your tender of 12-12-2013 having SPPRA Serial No.18094 costing of Rs.8,04,503.27 is hereby approved / sanctioned by the Competent Authority on the evaluated // quoted bid cost of Rs.8,04,503/- vide Para-46/N-4 against B.G No.6083-22 for the financial year 2013-2014, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.16,200/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore advised to attend the office of the E.E (KDC-I) by confirming receipt of Letter of Acceptance, alongwith non-judicial stamp paper @0.30% of the Sanctioned Cost i.e Rs.2,414/- for singing of the agreement within seven days positively.

Thief Engineer (B.T)
KW&SB

Copy To:

- 1. Superintending Engineer (BWSC-I), KW&SB.
- 2. Executive Engineer (KDC-I), KW&SB.
- 3. Accounts Officer (BT), KW&SB.
- Office Copy.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I

No: EE/KDC-I/KW&SB/2014/ 150

Dated: 7/2/-2014

M/s.Millenium Associates Karachi

"WORK ORDER"

SUBJECT:- EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK
MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHANE-IQBAL BLOCK-9

This is to inform you that the Item Rate Tender opened on 12-12-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-46/N being the lowest bidder for the subjected work amounting to Rs.8,04,503/- (Rupees Eight Lac Four Thousand Five Hundred and Three only), expenditure is chargeable from the B.G No.6083-22 of the current financial year 2013-2014.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

EXECUTIVE ENGINEER (KDC-I) - K.W.&.S.B

Copy to:-

- 1. The C.E (B.T), KW&SB.
- 2. The S.E (BWSC-I), KW&SB.
- 3. The IAO-II, KW&SB.
- 4. The A.D (LFA), KW&SB.

KARACHI WATER AND SEWERAGE BOARD





TENDER DOCUMENTS

FOR THE WORK OF

EMERGENT REPAIR OF #8 DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20, GULSHAN-E-IQBAL, BLOCK-9

EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I

(3)



KARACHI WATER & SEWERAGE BOARD

******08

FINANCE DEPARTMENT
RECEIPT

recoupt No		
Book No.:5/		Date: 10-12-20/93
Received Pay Order No.:	9707054.	
of	L Bank Sind	Seeret RATO
for Rs. 500/2 (Rupee:	Eive Hu	VORED ONLY.
in favour of KW&SB from M/s.:	il Cinciem	~~
on account of cost of quotation / tender do	ocuments for the work of <u>En</u>	revsent Sepair
of leakages.	on. 849 Pre	e Pibe Frank
Main Fater	neal (atta)	Li Syphon. NO.20
Gulshan-e-S	John Block	(-9.
		Thomas
		Pinabignt&Standont
		K. W. & S.B.





Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)
Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi Tel. No. 021 - 99245119

		TER FOR INVITA		BID 1	A 0	
ISSUED 7	го м/s. <u>M</u> .	Leneun	ASS	oela		
VIDE REC	EIPT NO.		·	_ Dated _	10-12	<u>2073,</u>
single stag	The Executive Engineer, Karachi Division Civil-I, KW&SB invites sealed Tender single stage one envelope through Notice Board for the works mentioned below on the SPPR Rule, 2010 in the presence of other members of Procurement Committee-I & interested bidders or their representative who may be present.					
1. Nan	ne of Work	TRUNK N	MAIN (EXT	LERNAL V	84 DIA PRC VATTA) IN S BLOCK-9	C PIPE YPHON
3. Ten	ount put to Tender der Cost nest Money	: In Pak Ru : : 2%	ıpees	-	YEN	ER OLERS
5. Date	e of Opening		2-20		K. V	Department W. & S.B.
GENER	AL TERMS & COND	ITIONS / ELIGIB	ILITY AND	BID EVA	LUATION CF	<u>RITERIA</u>
	FOR TH	HE GUIDANCE C	OF CONTR	ACTONO	-	
1)	Debarred and blackl Conditional bid shall	not be accepted				
2) 3)	Bid shall be properly	signed by contr	actor with	stamp, ad	ldress & cont	act
4)	number. Contractor should a	ttached the copy	of NTN a	nd in cas	e of supply it	em
5)	copy of GST Registr The Pay Order of E	ation				
•	alongwith tender. All overwriting & cor					
6) 7)	Cabadula of work to	aunte the rate is	i enclosea.			,
8)	The authority shall half will not be bound to	vave the right of r	reiecting al	ll or any o	f the Tender a evant provisi	and ons
	1000 MM 0040					
9)	The Specification, (E.E.
10)	All providing rules t	egarding contrac	t data will	be applica	able.	ahle
1/2	Proof of relevant e with the tender doc	xperience of simul numents	ıllar nature	or Jon tr	lust he avails	1010
/	With the tender does				1	

Executive Engineer(KDC-I) KW&SB



OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I, KW&SB

B.O.Q.

SUBJECT: EMERGENT REPAIR OF 48" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20, GULSHAN-E-IQBAL, BLOCK-9

			-,	· · · · · · · · · · · · · · · · · · ·	
ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 1	Rent of 10 tons crane including wages of operator, helper, fuel and all other expenses	96	(400)	P/Hour	134400.00
Item No. 2	Rent / Hire charges of Truck	04	(3995)	P/Days	15980.00
	9				·····
Item No. 3	Engagement of divers for sealing of M.S. Gate under running water with sealing material i/c oxygen cylinder, generator and all accessories complete special job.	02	65900	P/Job	13)800.00
Item No. 4	Full hire charges pumping set / day inclusive of wages of driver, assistant or electric energy plate for required for placing pump set at lower dept with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping upto 10 HP Pumping out water from 20 feet depth trench	162	(1995)	P/Day	323190.00
Item No. 5	Synthetic bags new / 1 st bharti 4 to 5 capacity with sand or earth sewing laying in position under water.	380	(8)	P/Bag	25 840.00
Item No. 6	Leakages on 84" dia PRCC Pipe Trunk Main lien (external vatta) in Gulshan-e-Iqbal Block-9	1	71900	Each	71900.00
	Deduction of Re-filling (-)	3308.10	2750		9097.27 (-
		.			· · · · · · · · · · · · · · · · · · ·





y .					•	
Congress of				Ý	1	
· · · · · · · · · · · · · · · · · · ·	ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
	Item No. 7	Preparing sub base by supplying and spreading well graded pits or bed run gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade i/c watering rolling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of material T&P and carriage upto 3 chain.	3308.1 0	3340	%Cft	110490.54
		O TANTA			Total	(804503.27)
		Amount in wo	rds (· 	10181	180 (303.2)
	to accept al	I clauses of SPPR, 2010. Influence of Contractor ame of Firm & Seal M/S Millurium Assocites Karaeli			Executive (KDC-I)	Engineer, , KWSB.
		Conta 's received in Scaled Cover (Y/N) and opened by				
	2. No cut Pay	ement Committee-I ting and overwriting found. order No. U9756 drawn Bank Sern Lated 11-12-13 amount				
·	4. Quotec	ebate if any Superintending Engineer KMe	. humal be	of these		
	Add. Dir(Chief Enginder (IPD), K.W.& S.D.				



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2014

To.

The Manager (CB), SPPRA, Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-1/ACCTT/2012/13/818 DATED:- 25-11-2012

With reference to above, it is intimated that the following documents under Rule-50 of SPPR-2010 are enclosed herewith .:-

Agreement


- SPPR Bidding Documents
- 3) Contract Evaluation Form
- 4) Letter of Acceptance.
- Work Order
- Bill of Quantities.

Executive Engineer Karachi Division Civil-I KW&SB

Copy to :-

- 1. The D.M.D (T.S), KWSB.
- The C.E(B.T), KWSB.
 The S.E(BWSC), KWSB.

Mac Males



YOUNUS KHA	HI STAMP VENDOR
1.No. 4. Seat Ho. 3 C.C.	Company di District East, KaraCAL
SN372)43	
isana kalandari	
Thought or	ing the same
Perpassi	10.2
Valued Raussauss	
Street Manter Con-	A CONTRACTOR OF THE PARTY OF TH


AGREEMENT

THIS AGREEMENT made this 77n day of feetward, 2014 BETWEEN - KW&SB and Contractor M/s. Millinium Associates of the other part.

Whereas the Procuring Agency is desirous that certain works, viz "EMERGENT REPAIR OF 48" DIA PRCC PIPE TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE" on the basis of quoted bid / assessed cost amounting to Rs.8,17,112/- (Rupees Eight Lac Seventeen Thousand One Hundred and Twelve only) as assessed by Procurement Committee-I vide Para-27/N to 32/N and Financial Concurrence accorded by Finance Department against B.G No.6083-22 for the year 2013-2014 vide Para-36 to 43/N duly approved by M.D, KW&SB as per Para-47/N, the 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

Now this Agreement witnessed as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance / Sanction Letter.
 - (b) The completed Form of Bid along with Schedules of Bid.
 - (c) Conditions of Contract & Contract Data.
 - (d) The Price Schedule of Prices / Bill of Quantities (BOQ).
 - (e) The Specification.
 - (f) The Drawings.



THE KARRA

- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects with the Provisions of the Contract.
- The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the Provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective Laws.


M/s. Millenium Associates (CONTRACTOR)

Executive Engineer (KDC-I) KW&SB


S.E-I (BWSC) KW&SB

EARGINEER (B.T)

KW&SB



HUMMAND HOUSE VIEWS VIEw



48007 Latar Alm Adrite Kini

BIDDING DATA

(a).	Name of Procuring agency	<u>K.D(C-I), KV</u>	v&SB.
(b).	Brief Description of Works	EMERGENT REP NEAR STADIUM MAIN GATE	AIR OF 48" DIA PRCC TRUNK MAIN FLYOVER HSR STAFF COLONY
(c)	Source of Fund	KW&SB.	
(d).	Procuring Agency's address	:- <u>BLOCK "B" </u> <u>AWAMI MAI</u>	9 TH MILE KARSAZ, NEAR RKAT.
(e).	Estimated Cost:-	Rs.8,20,305/-	
(f).	Amount of Bid Security:-	2% OF BID COST.	
(g).	Period of Bid Validity (90 da	<u>ys):-</u>	
(h).	Security Deposit:- (including	bid Security):-	10% including Bid Security.
	(In % age of bid amount / es	stimated cost equal to	10 %).
(i).	Percentage, if any, to be de-	ducted from bills:-	7% Income Tax & 1 ½% WATER CHARGES
(j).	Deadline for issuance of Bid	Is along with time :-	(1-12-2013 at 5:00 PM
(k).	Deadline for submission of l	Bids along with time :	- 12 - 2013 at 02:00 PM
(1).	Venue, Time, and Date of B	NEA	CK "E" Room No.5, 9 TH MILE KARSAZ, R AWAMI MARKAZ, 02:30 PM, -12-2013
(m).	Time for Completion from w	ritten order of comme	ence:- <u>DAYS</u>
(n).	Liquidity damages 0.05 of E exceeding 10% ob bid cost.	Estimated Cost of Bid	cost per day of delay, but total not
:			Executive Engineer, K.D(C1), KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE DRGANIZATION / DEPTT:	Karachi Division Civil-I, KW&SB
2)	PROVINCIAL / LDCAL GOVT. / OTHER	Local Govt, Department, Govt, of Sindh
3)	TITLE OF CONTRACT	EMERGENT REPAIR OF 48" DIA PRCC PIPE TURNK MAIN STADIUM FLYOVER HSR STAFF COLONY MAIN GATE.
4)	TENDER NUMBERW	18094 I.D. No. /2013
5)	BRIEF DESCRIPTION OF CONTRACT	
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
7)	TENDER ESTIMATED VALUE	<u>Rs.8,20.305/-</u>
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	<u>Rs.8,20,305/-</u>
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	
10)	TENDER OPENED ON (DATE & TIME)	12-12-2013 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>03 No.</u>
12)	NUMBER OF BIDS RECEIVED	<u>03 No.</u>
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<u>C3 No.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Cooy attached
15) 16)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER CONTRACT AWARD PRICE	M/s. Millinium Associates Rs.8.17 112/-
1 7)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ND , 3 RD EVALUATION BID)	 M/s. Millinium Associates M/s. Al-Ghazi Corporation M/s. Riaz & Co.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	- 1M/3. 1M/32 & CO.
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY DTHER METHOD OF PROCUREMENT WAS ADOPTED I.E. EMERGENCY, DIRECT CONTRACTING / NEGDTIATION ETC. WITH BRIEF REASONS

-	19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D., KWSB.
	20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes v No
	21)	Advertisement	
	i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes <u>18094 I.D.</u> <u>No. /2013</u>
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes Through Website
			No No.
	22)	NATURE OF CONTRACT	Domestic v Int
	23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No v
	24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes v No
	25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS DBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No v
	26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes v No
	27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes No v
	28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No v
:	29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes v No
;		WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluwation report)	Yes v No

e pla

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
		No v
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons)	Yes
		No v
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes
		No V
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes
		No
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes No
36)	WAS A VISIT MADE BY ANY OFFICER / DFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:	
	(if yes, enclosed a copy)	Yes No v
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes No v
38)	Special conditions, if any (If yes, give brieswf Description)	Yes
		No '
	Signature & Official Stamp of AUTHORIZED OFFICER	
	FOR OFFICE USE ONLY B. Mohammad Bja. Recentive Engineer (E) RBG-I KWASB	

KARACHI WATER & SEWERAGE BOARD



Office of the Chief Engineer (BULK TRANSMISSION WING) Block "B" 9th Mile Shahra-e-Faisal, Karachi Tel # 99245146 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2014/22-

Dated 4_02 -2014

M/s.Millenium Associates, KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT:

EMERGENT REPAIR OF 48" DIA PRCC PIPE TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

Your tender of 12-12-2013 having SPPRA Serial No.18094 costing of Rs.8,17,112.16 is hereby approved / sanctioned by the Competent Authority on the evaluated / quoted bid cost of Rs.8,17,112/- vide Para-47/N-5 against B.G No.6083-22 for the financial year 2013-2014, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.16,500/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore advised to attend the office of the E.E (KDC-I) by confirming receipt of Letter of Acceptance, alongwith non-judicial stamp paper @0.30% of the Sanctioned Cost i.e Rs.2,452/- for singing of the agreement within seven days positively.

Chief Ængincer (B.T) KW&SB

<u>Сору То:</u>

- 1. Superintending Engineer (BWSC-I), KW&SB.
- 2. Executive Engineer (KDC-I), KW&SB.
- 3. Accounts Officer (BT), KW&SB.
- 4. Office Copy.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I

No: EE/KDC-I/KW&SB/2014/ (%)

Dated: 7 -2014

M/s.Millenium Associates Karachi

"WORK ORDER"

SUBJECT:- EMERGENT REPAIR OF 48" DIA PRCC PIPE TRUNK
MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY
MAIN GATE

This is to inform you that the Item Rate Tender opened on 12-12-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-47/N being the lowest bidder for the subjected work amounting to Rs.8,17,112/- (Rupees Eight Lac Seventeen Thousand One Hundred and Twelve only), expenditure is chargeable from the B.G No.6083-22 of the current financial year 2013-2014.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

EXECUTIVE ENGINEER (KDC-I) - K.W.&.S.B

Copy to:-

- 1. The C.E (B.T), KW&SB.
- 2. The S.E (BWSC-I), KW&SB.
- 3. The IAO-II, KW&SB.
- 4. The A.D (LFA), KW&SB.

KARACHI WATER AND SEWERAGE BOARD





TENDER DOCUMENTS

FOR THE WORK OF

EMERGENT REPAIR OF 48" DIA PRCC TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I



KARACHI WATER & SEWERAGE BOARD

1307

FINANCE DEPARTMENT
RECEIPT

Accoupt to.	
Book No.:54	Date: 10-12-2018
Received hay Older No	7053. Dated: 03-12-2013
of H.B.L Bank S	Sind Seeret. KH Stanch
for Rs. 500/2. (Rupees) Five	. HUNDRED ONLY
in favour of KW&SB from M/s.: Mrlling	um Associates.
on account of cost of quotation / tender documents for the wo	rk of Emergent seprin
d. 48 of free Toring	K Main near-
Stadeum FlyoverHS	R Staff Colony.
Main Gate	
	ON ORGAN
	Finantin Destation
·	- maner Deligitudent





Karachi Water & Sewerage Board EXECUTIVE ENGINEER

(Karachi Division Civil-I)
Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi
Tel. No. 021 - 99245119

hive Engineer(KDC-I) KW&SB

	<u> </u>	R FOR INVITATION	<u>OL RID</u>			
ISSUED	TO M/S. Mill	inium As	sociates.			
VIDE RE	CEIPT NO.	7	Dated 10 - 12 - 2 at 3			
SPPR Ru	age one envelope throug	n Notice Board for th ce of other member	I, KW&SB invites sealed Tender ne works mentioned below on the s of Procurement Committee-I & esent.			
2. Amo 3. Ten 4. Earr	ne of Work ount put to Tender der Cost nest Money e of Opening	EMERGENT REF MAIN NEAR STA COLONY MAIN G In Pak Rupees 2%	TENDER OLEKK			
GENER/	AL TERMS & CONDITIO FOR THE G	NS / ELIGIBILITY AN BUIDANCE OF CONT	D BID EVALUATION CRITERIA			
2) (2) (3) (4) (4) (5) (7) (8) (7) (9) (7) (9) (10) (10) (10) (10) (10) (10) (10) (10	Conditional bid shall not be accepted. Bid shall be properly signed by contractor with stamp, address & contact number. Contractor should attached the copy of NTN and in case of supply item copy of GST Registration. The Pay Order of Bid Security as mentioned in NIT must be attached alongwith tender. All overwriting & corrections if any must be initialed by the bidder. Schedule of work to quote the rate is enclosed. The authority shall have the right of rejecting all or any of the Tender and will not be bound to accept the lowest Tender as per relevant provisions of SPPR 2010. The Specification, drawings and details can be seen in the office of E.E (KDC-I), KW&SB.					
			\wedge			



OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I, KW&SB

<u>B.O.Q.</u>

SUBJECT: EMERGENT REPAIR OF 48" DIA PROC TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

ITEMANO.	DESCRIPTION OF ITEMS	0.71/	DATE	DED	
ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 1	Excavation for pipe line in trenches and pits,				
	in hard rock by and chiseling i/c trimming				
	and dressing sides to true alignment and shape leveling of beds of trenches to				
ļ	correct level and grade, cutting joint holes				
	and disposal of surplus earthen with in one				1
	chain as directed fence guards light flags]			
}	and temporary crossing for non lift upto 5 ft.		((35))		
	one chain.	1920		%0Cft	10358,40
Item No. 2	Add for additional lift for three feet 5-8	1104	[5945]	%0 Cft	6563.28
Item No. 3	Add for additional lift for three feet 8-11	1056,	6400	%0 Cft	6758.40
Item No. 4	Add for additional lift for three feet 11-14	1008	6950	%0 Cft	7005.60
Item No. 5	Add for additional lift for three feet 11-17	960	7500	%0 Cft	7200 N
Item No. 6 Item No. 7	Add for additional lift for three feet 17-20	912	8100	%0 Cft	7387.20
Rem No. 7	Full hire charges pumping set / day inclusive of wages of driver, assistant or				[
	electric energy plate for required for placing		Ì		ļ
]	pump set at lower dept with suction and				
	delivery pipes for pumping out water found				
	at various depth from trenches i/c the cost				
}	of erection and dismantling after completion				
	of the job.				
33	Hire charges of pumping upto 10 HP				
i)	trench	162	(495)	P/Day	242190.00
Item No. 8	Repair of internal vatta for 48" dia PRCC	1			
	pipe at HSR gate to roundabout of National	40	(5)000		308000.00
Item No. 9	Stadium. Providing & fixing M.S Split Collar Tee on	40 .	(1)00	Each	20000000
item No. 9	PRCC pipe of different sizes having width				
	as mentioned against each item to suit the				
	size of connection, fabricated with 1/2" thick				
!	M.S plate excluding the cost of Neck it				
	includes the cost of 1" thick M.S square bar				
	on both ends, rubber packing labour and		1		
	sealing material and all the tools and plants. 48"x48" 3'-6" (447-470)	01 No.	75700	Each	75700.00
Item No. 10	Providing and fixing M.S. Flange made of	OTINO.	1270	Each	, , , , , , , ,
	M.S. Plate having a thickness and total	Ì]
	weight includes the cost of making holes,				}
	facing welding nut bolts, rubber packing		9800		9800.00
14 NJ	white lead filter, cartage etc complete.	01 No.	(1000)	Each	(Q 40+ 90
Item No. 11	Providing & Fixing 0-9" long 3/8" thick M.S.	ĺ			
ŧ	Neck to existing M.S Pipe or to a split collar tee having a total weight as mentioned		İ		
	against each item to the split collar tee 24"				
	dia weight 76.361 Kgs	01 No. 🕻	12600	Each	12600,00
		"			



(3)

ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 12	Preparing sub base by supplying and spreading well graded pits or bed run gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade i/c watering rolling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of material T&P and carriage upto 3 chain.		3350	2/ 04	114840,00
tem No. 13	Re-filling the excavated stuff in trenches 6° thick i/c watering / ramming to full compaction etc 50%	3225.66	2700	%Cft % 0Cft	97na > 0

I / We hereby quoted the cost of Rs. 817112 . 16 for execution of the above work and I / We hereby undertaking to accept all clauses of SPPR, 2010.

Signature of Contractor with Name of Firm & Seal

Chief Harmeer (IPD),

Executive Engineer, (KDC/I), KWSB.

Address: M/s Milleum Assocites	
Karaeli	
Contact # Tender's received in Scaled Cover (Y/N) and opened by Procurement Committee-I No cutting and overwriting found.	
Pay order No. 119150 drawn Bank KAS B Bank dated 11-12-13 amount	
4. Quoted Amount Rs. Gight lee sevents on those and some hundred (words tevelve prisa grather only	
Accounts Off Superintending Engineer KMC	
Add. Dir(I.A) KMC Charlingtheer(B.T) KW&SB	



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2014 \\ 32

Dated : 12/2

To,

The Manager (CB), SPPRA,. <u>Karac</u>hi.

SUBJECT:- N.I.T. NO. E.E/KDC-1/ACCTT/2012/13/010 DATED:- 25-11-2013

With reference to above, it is intimated that the following documents under Rule-50 of SPPR-2010 are enclosed herewith.:-

1) Agreement

SPPR Bidding Documents

3) Contract Evaluation Form

Letter of Acceptance.

5) Work Order

6) Bill of Quantities.

Executive Engineer Karachi Division Civil-I KW&SB


Copy to :-


1. The D.M.D (T.S), KWSB.

2. The C.E(B.T), KWSB.

3. The S.E(BWSC), KWSB.

12902 CB)
DDC CB)
Noise Colore






THIS AGREEMENT made this 3157 day of January, 2014 BETWEEN - KW&SB and Contractor M/s. Al-Madina Construction and Services of the other part.

Whereas the Procuring Agency is desirous that certain works, viz "REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPTION NO.19, BESIDE RIZVIA SOCIETY SCHEME # 33" on the basis of quoted bid / assessed cost amounting to Rs.8,26,701/- (Rupees Eight Lac Twenty Six Thousand Seven Hundred and One only) as assessed by Procurement Committee-I vide Para-24/N to 29/N and Financial Concurrence accorded by Finance Department against B.G No.6083-23 for the year 2013-2014 vide Para-34 to 41/N duly approved by M.D, KW&SB as per Para-45/N, the 2% Earnest Money is hereby treated as Performance Security and belance 8% will be deducted from bill.

Now this Agreement witnessed as follows:

- 1. In this Agreement words and expressions shall live the same meanings as are respectively assigned to them in the Conditions of Unitract hereinafter referred to.
- 2. The following documents after incorporating addends, if any, except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance / Sanction Letter.
 - (b) The completed Form of Bid along with Schodell's of Bid.
 - (c) Conditions of Contract & Contract Data.
 - (d) The Price Schedule of Prices / Bill of Quantities (BOQ).
 - (e) The Specification.
 - (f) The Drawings.



2 and Mahael 32 15.1.14 9 15.1.19 50 15.1.19

- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all vespects with the Provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the Provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective Laws.


M/s. Al-Matina Construction and Services (CONTRACTOR)


Executive Engineer (KDC-I)


S.E-I (BWSC) KW&SB

CHIEF INCINEER (B.T)

KW&SB








059873

JAN 2014


ACCORDANCE AND ACCORDANCE
MIRANS Advocate Constitution of the Constituti




The state of the s

C59874 ACID INTRAM

The state of the s



C59875
27 JAN 2014
Advocate
Advocate



BIDDING DATA

(a).	Name of Procuring agency	<u>K.D(C-I), KW</u>	<u>'&SB.</u>
(b).	Brief Description of Works		AGES ON 84" DIA PRCC PIPE 0.19, BESIDE RIZVIA SOCIETY
(c)	Source of Fund	KW&SB.	
(d).	Procuring Agency's address:	- <u>BLOCK "B" 9</u> <u>AWAMI MAR</u>	TH MILE KARSAZ, NEAR KAT.
(e).	Estimated Cost:-	Rs.8,29,060/-	
(f).	Amount of Bid Security:-	2% OF BID COST.	
(g).	Period of Bid Validity (90 day	<u>s</u>):-	
(h).	Security Deposit:- (including	bid Security):-	10% including Bid Security.
	(In % age of bid amount / est	imated cost equal to 1	0 %).
(i).	Percentage, if any, to be ded	ucted from bills:-	7% Income Tax & 1 1/2% WATER CHARGES
(j).	Deadline for issuance of Bids	along with time :-	(L-12-2013 at 5:00 PM
(k).	Deadline for submission of Bi	ds along with time :-	12 -12 - 2013 at 02:00 PM
(l)	Venue, Time, and Date of Bio	. NEAR	K "E" Room No.5, 9 TH MILE KARSAZ, AWAMI MARKAZ, 02:30 PM, 2-2013
(m).	Time for Completion from writ	tten order of commend	ce:- <u>DAYS</u>
(n).	Liquidity damages 0.05 of Es exceeding 10% ob bid cost.	stimated Cost of Bid co	ost per day of delay, but total not

Executive Engineer, K.D(Ø-I), KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Division Civil-I, KW&SB
2)	PRDVINCIAL / LOCAL GOVT. / OTHER	Local Govt Department, Govt of Sindh
3)	TITLE OF CONTRACT	REPAIR OF LEAKAGES ON 84° DIA PRCC PIPE LINE SYPHON NO. 19 BESIDE RIZVIA SOCIETY SCHEME # 33.
4)	TENDER NUMBERW	18094 I.D. No. /2013
5)	BRIEF DESCRIPTION OF CONTRACT	
6)	FORUM THAT APPROVED THE SCHEME	M.D. KWSB.
7)	TENDER ESTIMATED VALUE	Rs.8 29,060/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	Rs.8,29,060/-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	
10)	TENDER OPENED ON (DATE & TIME)	12-12-2013 at 02:30 PM
1 1)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>02 No.</u>
12)	NUMBER OF BIDS RECEIVED	<u>02 Nọ.</u>
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<u>02 No.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Al-Madina Construction and Services
16)	CONTRACT AWARD PRICE	<u>Rs.8,26,701/-</u>
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 ST , 2 ^{N,3} , 3 RD EVALUATION BID)	 M/s. Al-Madina Construction and Services M/s. M. Mazhar & Co.
18)	METHOD OF PROCUREMENT USEO :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELDPE PROCEOURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD DF PRDCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D., KWSB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes v No
21)	Advertisement	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes <u>18094 I.D.</u> No. /2013
ii)	News Papers (If yes, give names of newspapers and dates)	Yes Through Website
		No No.
22)	NATURE OF CONTRACT	Domestic v Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No v
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes v No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No v
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes v No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes No v
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No v
2 9)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes V No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluaation report)	Yes I V No

•

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
		No v
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons)	Yes
	(ii yes, give reasons)	No v
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes
		No v'
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes
		No v
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes v No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:	
	(if yes, enclosed a copy)	Yes No v
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes No v
38)	Special conditions, if any (If yes, give brieswf Description)	Yes
	Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY	No v



Office of the Chief Engineer (BULK TRANSMISSION WING) Block "B" 9th Mile Shahra-e-Faisal, Karachi Tel # 99245146 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2014//8

Dated:24 -01-2014

M/s.Al-Madina Construction & Services, KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT: REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO.19, BESIDE RIZVIA SOCIETY SCHEME # 33

Your tender of 12-12-2013 having SPPRA Serial No.18094 costing of Rs.8,26,700.60 is hereby approved / sanctioned by the Competent Authority on the evaluated / quoted bid cost of Rs.8,26,701/- vide Para-45/N-5 against B.G No.6083-23 for the financial year 2013-2014, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.16,600/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore advised to attend the office of the E.E (KDC-I) by confirming receipt of Letter of Acceptance, alongwith non-judicial stamp paper @0.30% of the Sanctioned Cost i.e Rs.2,480/- for singing of the agreement within seven days positively.

Chief Engineer (B.T) KW&SB

Copy To:

- 1. Superintending Engineer (BWSC-I), KW&SB.
- 2. Executive Engineer (KDC-I), KW&SB.
- 3. Accounts Officer (BT), KW&SB.
- 4. Office Copy,



OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-!

No: EE/KDC-I/KW&SB/2014/ \VS

Dated:3/ -01-2014

M/s.Al-Madina Construction and Services, Karachi

"WORK ORDER"

SUBJECT:- REPAIR OF LEAKAGES ON 84³³ IA PRCC PIPE LINE SYPHON NO.19, BESIDE RIZVIA SOCIETY SCHEME # 33

This is to inform you that the Item Rate Ten for opened on 12-12-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-45/N being the lowest bidder for the subjected work amounting to Rs.8,26,701/- (Rupees Eight Lac Twenty Six Thousand Seven Hundred and One only), expenditure is chargeable from the B.G No.6003-23 of the current financial year 2013-2014.

In this connection you are hereby directed to chart the work immediately and completed within the stipulated time period.

MECUTIVE ENGINEER
(KDC-1) - K.W.&.S.B

Copy lot-

- 1. The C.E (B.T), KW&SB.
- 2. The S.E (BWSC-I), KW&SB.
- 3. The IAO-II, KW&SB.
- 4. The A.D (LFA), KW&SB.

18746





TENDER DOCUMENTS FOR THE WORK OF

REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO.19, BESIDE RIZVIA SOCIETY SCHEME # 33

EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I

FINANCE DEPARTMENT
RECEIPT

K. W. & S.B.

Receipt No.:		
Book No.:	<u> </u>	Date: //_ /2-20/8
Received Pay Order No.:	387197	Dated: 11-12-20/3
of Dechar I	Slamie 170Bank Defer	ree. PHASE 1, Branch
	(Rupees) Five Han	
in favour of KW&SB from M/s.: _	AL-Madine	v Coustructions
on account of cost of quotation	tender documents for the work of Re	pairs/Leakages.
m. 849 K	sec. Pipe Line Sy	Phone NO.19 beside
Kizvia So	sciety Scheme	_33
•		\$





Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi Tel. No. 021 - 99245119

LETTER FOR INVITATION OF BID	
ISSUED TO M/S. Al-Madina Construction &	2
VIDE RECEIPT NO Dated	د
The Executive Engineer, Karachi Division Civil-I, KW&SB invites sealed Tender single stage one envelope through Notice Board for the works mentioned below on the SPPR Rule, 2010 in the presence of other members of Procurement Committee-I & interested bidders or their representative who may be present.	
Name of Work REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO. 19, BESIDE RIZVIA SOCIETY SCHEME # 33	
2. Amount put to Tender 3. Tender Cost 4. Earnest Money 5. Date of Opening 2% 10 Pak Rupees 2% 10 Pak Rupees 10 Pa	-
SELECAL TERMS & CONDITIONS / FLIGIBILITY AND BID EVALUATION CRITERIA	

GENERAL TERMS & CONDITIONS / I FOR THE GUIDANCE OF CONTRACTORS

Debarred and blacklisted firms are not eligible. 1)

Conditional bid shall not be accepted. 2)

Bid shall be properly signed by contractor with stamp, address & contact 3)

Contractor should attached the copy of NTN and in case of supply item 4) copy of GST Registration.

The Pay Order of Bid Security as mentioned in NIT must be attached 5) alongwith tender.

All overwriting & corrections if any must be initialed by the bidder. 6)

Schedule of work to quote the rate is enclosed. 7)

The authority shall have the right of rejecting all or any of the Tender and 8) will not be bound to accept the lowest Tender as per relevant provisions of SPPR 2010.

The Specification, drawings and details can be seen in the office of E.E. 9) (KDC-I), KW&SB.

All prevailing rules regarding contract data will be applicable. 10)

Proof of relevant experience of similar nature of job must be available with the tender documents.

> Executive Engineer(KDC-I) KW&SB

OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I, KW&SB



B.O.Q.

SUBJECT: REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO.19, BESIDE RIZVIA SOCIETY SCHEME # 33.

ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
					1
Item No. 1	Rent of 10 Tons Crane i/c wages				
	of operator, helper, fuel and all	96	(409)	P/Hour	134400.00
Item No. 2	other expenses. Hire charges of Truck (5 Tons i/c)		-		-
item No. 2	all charges) Driver, Assistant and		1000		
	fuel etc.	06	(3995)	P/Day	23970, W
Item No. 3	Engagement of Divers for sealing				
item ivo. o	of M.S. Gate under running water				
	with sealing material i/c oxygen,	r			
	cylinder, generator & all				
	accessories complete (Special		(SS00)	5 11 L	121000
	Job) i.e. spunyarn, gunny bags.	02_		P/Job	131000, w
Item No. 4	Full hire charges pumping set / day				
	inclusive of wages of driver,				
	assistant or electric emergy plate for requreid for placing pump set at				<u> </u>
	lower dept with suction and				
	delivery pipes for pumping out				
	water found at various depth from				
	trenches i/c the cost of errection				
	and dismantling after completion of				
	the job, hire charges of puming out	450	(1995)	D/D	2.63340.00
	water from 10 feet depth trench.	132		P/Day	1 600010.00
Item No. 5	Synthetic bags / 1st Bharti 4 to 5				
	Cft capacity with sand or earth sewing lying in position under		(10)		
	water.	415		Each	28635. W
Item No. 6	Leakages on 84" dia PRCC Pipe			·	
nom no. o	Trunk Main Line (External vatta) i/c				
	excavation, dewatering, sealing		(7)700		143800. n
	material, gunny bags, refilling etc.	02		Each	
Item No. 7	Deduction of refilling	-3308	(2700)	%0 Cft (1 8931,60

					(3
ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 8	Preparing sub base by supplying and spreading well graded pits or bed run gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade i/c watering roling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of	330	3740		110487.70
	material T&P and carriage upto 3 chain.	8		%Cft Total	826700.60
	Amount in words ([Otal]	026 /00.0c
)				
Signatu	Al-Madina Construction & Services re of Contractor Proprietor ne of Firm & Seal L-Madina Construction & Services Services Proprietor			ecutive (KD2-I),	Éngineer, KWSB.
Procureme 2. No cutting 3. Pay ord Publication 4. Quoted 2 Runa words	Amount Rs. 826700.60	<u>U2</u>	wen hu	nd red	00.10
Accounts (fff) Add. Dir(1.A)	Superintending Engineer KMC Chief Engineer (B.T) KW&SB				
	Chief Engineer(IPD), K.W.&.S.B.				



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.18094 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO.19 BESIDE RIZVIA SOCIETY SCHEME # 33
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	12/12/2013
40	Rid Evaluation Depart	

12 Bid Evaluation Report

s#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Al Madina Construction and Services	, Rs. 826,701/-	1st Lowest	@ 0.2845% Below	Substantially Responsive	P.O # 0387198 Dt: 11-12-13 Dubai Islamic Bank Defence Ph-1 Br. Rs. 16,600/-
2	M/s. M.Mazhar & Co.	Rs. 828,491/-	2nd Lowest	@ 0.0686% Below	Substantially Responsive	P.O # 5145449 Dt: 11-12-13 Faysal Bank DHA Bukhari Commercial Br. Rs. 17,500/-

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Al Madina Construction and Services, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (BYT)

Member/Secretary

Additional Director Internal Audit - KMC Member Superintending Engineer (KMC)
Member

Chief Engineer (B/T) Member

Chief Engineer (PD) (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPAIR OF LEAKAGES ON 84" DIA PRCC PIPE LINE SYPHON NO.19 BESIDE RIZVIA SOCIETY SCHEME # 33

S.No	Description of Work	<u> </u>	Engineer's Estimate	stimate		Constru	Construction and	M/s. M.Mazhar & Co.
Z)	Rent of 10 Ton Crane i/c wages of operator /	Quantity	Rate	Unit	Amount	Rate	Amount	Rate
<u> </u>	helper fuel and all other expenses							
	Hire Charges of truck (5 tons) i/c all charges	96 Hour	1,403.00	P/Hour	134,688.00	1,400.00	134,400.00	
\ 	Driver, Assistant and fuel etc	6 Day	4.000.00	P/Day	34 000 No			
<u> </u>	Engagement of Drivers for sealing of M.S.	÷ caj	- 1	Filiay	24,000.00	3,995.00	23,970.00	
ယ ဆူ ဂျွ	Gate under running water with sealing material i/c oxygen cylinder generator & all							
ac	accessories complete (Special Job) i.e							
So	spunyarn, gunny bags	2 Job	66 000 00	D/ Joh	133 000 00			
	Full hire charges of pumping set per day		00,000	7 7000	132,000.00	65,500.00	131,000.00	65,510.00
iņ	inclusive of wages of driver and assistant							
fue	fuel electric energy plats etc at lower depth			_				
	with suction and delivering pipes for							
4 pu	pumping out water found at various depth							
fro	from trenches i/c the cost of errection and		_	_				
dis	dismantling after completion of the job of							
abo	above set of 10 HP pumping out water							
fo	from 15 ft deep trench	132 Day	2,000.00	PlDavs	264 000 00		263 340 00	•
5 with	with sand or earth sewing lying in position				27,000.00	1,000.00	203,340.00	1,998.00
unc	under water	415 Nos	69.85	Fach	28 987 75	8		ı
Lea	Leaking on 84" dia PRCC pipe Trunk main			100	27.708,07	69.00	28,635.00	70.00
6 line	(external vatta) i/c excavation,							
	sealing material,g							
7	remining etc	2 Nos	71,985.00	Each /	143,970.00	71900	71900 143 800 00 21 010 00	-
	Perhaption of coffice	۱		ł			10,000.00	-

, dwi

RIZ	NAME OF WORK: REPAIR OF LEAKAGES ON 84" DIA PROC BIBE I INT CONTINUE
NO.19 BESIDE RIZVIA SOCIETY SCHEME # 33	

					
			- <u> </u>		S.No
Chief Engineer (B/T) Member	Accounts Officer (BYZ) Member Bedraumy	Total Quoted / Corrected Cost Say	gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade ilc watering rolling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of material T&P and carriage upto 3 chain	Prepairing sub base by supplying	
(TVB)	Additional Director Internal Audit - KMC Member	3308.00 Cft 3,341.71 % Cft 110,543.77 829,059.44 829,059		\neg	er's Estimate
Chief Engin	Superin	3,340.00 110,487.20 826,700.60 826,701		Rate Am	M/s. AI Madina Construction and Services
Chief Engines (IPD),	Superintending Engineer (KMC)	_ 		Ħ	
	gineer (K	3,340,00 1		Rate	Ws. M.Ma
	(MC)	110,487.20 828,490.52 828,491		Amount	M/s. M.Mazhar & Co.



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No. 18094 I.D No. /2013
3	Tender Description/Name of Work/Item	EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHAN-E-IQBAL BLOCK-9
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos (
7	Total Bid Received	03 Nos /
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil /
11	Financial Bid Opening Date	12/12/2013
-		The state of the s

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Millinium Associates	Rs. 804 503/-	1st Lowest	@ 0.2639% Below	Substantially Responsive	P.O # 1197506 Dt. 11-12-13 KASB Bank Khalid Bin Waleed Br. Rs. 16.200/-
2	M/s. Al Ghazi Corporation	Rs. 807,049/-	2nd Lowest	@ 0.0516% Above	Substantially Responsive	P.O # 1155045 Dt. 11-12-13 KASB Bank Adam Arcade Shaheed-e- Millar Road Br. Rs. 17,000/-
3	M/s. Risz & Co	Rs. 809,760/-	3rd Lowest	@ 0.3876% Above	Substantially Responsive	P.O # 1197508 Dt. 11-12-13 KASB Bank Khalid Bin Waleed Br. Rs: 17,200/-

The all concerned bidder are being informed accordingly.

The E.E. Concerned for compliance of rule 45 of SPPRA 2010 M/s. Millinium Associates, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (B/Z)

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (B/T)

Member

ief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHAN-E-IQBAL BLOCK-9

	0	5	4	ω	2			S.No
Deduction of refilling	line (external vatta) i/c excavation, dewatering sealing material,gunny bags, refilling etc	Synthetic bags / 1st Bharti 4 to 5 Cft capacity with sand or earth sewing lying in position under water.		Engagement of Drivers for sealing of M.S Gate under running water with sealing material i/c oxygen cylinder generator & all accessories complete (Special Job) i.e spunyarn, gunny bags	Hire Charges of truck (5 tons) i/c all charges Driver, Assistant and fuel etc	Rent of 10 Ton Crane I/c wages of operator / helper fuel and all other expenses		Description of Work
-3308,1 Cft	1 Nos	380 Nos	162 Day	2 Job	4 Day	96 Hour	Quantity	ū
2,760.00	71,985.00	69.85	2,000.00	22.3		1,403.00 P/Hour	Rate	Engineer's Estimate
% 0 Cft	Each	Each	PiDays	P/Job	P/Day	P/Hour	Unit	stimate
-9,130.36	71,985.00	26,543.00	324,000.00	132,000.00	16,000.00	134,688.00	Amount	
2,750.00	71900	68.00	1,995.00	g.	0000		Rate	M/s. N Asso
-9,097.28	71,900.00	25,840.00	1,995.00 323,190.00				Amount	M/s. Millinium Associates
2,760.00	71,910.00	70.00	1,998.00	20			Rate	M/s. /
	71,910.00	26,600.00	323,676.00	131,820.00	15,992.00	135.360.00	Amount	M/s. Al Ghazi Corporation
2 762 00	71,912.00	75.00		20			Rate	M/s. F
	71,912,00	28,500.00		4.,	15.996.00	135 840 00	Amount	M/s. Riaz & Co

Po

of My Man

Ruc 1+ 7

NAME OF WORK: EMERGENT REPAIR OF 84" DIA PRCC PIPE TRUNK MAIN (EXTERNAL VATTA) IN SYPHON NO.20 GULSHAN-E-IQBAL BLOCK-9

		*		S.No
Say	Total Quoted / Corrected Cost	Prepairing sub base by supplying and spreading well graded pits or bed run gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade ilc watering roling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate I/IC all cost of material T&P and carriage upto 3 chain		Description of Work
		3308.10 Cft	Quantity	m
		3,341.71 % Cft	Rate	Engineer's Estimate
		% C#	Unit	stimate
806,633	806,632.75	110,547.11	Amount	
			Rate	M/s. I
804,503	804,503.27	3,340.00 110,490.54 3,350.00	Amount	M/s. Millinium Associates
		3,350.00	Rate	Corp
807.049	807,048.99	110,821.35	Amount	M/s. Al Ghazi Corporation
			Rate	M/s. i
809.760	809,759.78	3,355.00 110,986.76	Amount	M/s. Riaz & Co

Accounts Officer (BIT)
Member/665 letary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)
Member

Chief Engineer (IPD), (Convener)

たちととする



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No. 18094 I.D No. /2013
3	ender Description/Name of Work/Item	EMERGENT REPAIR OF 48" DIA PRCC TRUNK MAIN NEAR STADIUM FLYOVER HSF STAFF COLONY MAIN GATE
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	total Bid Documents Sold	03 Nos //
7	total Bid Received	03 Nos /
8	echnical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
	Financial Bid Opening Date	12/12/2013
		V

12 Bid Evaluation Report

S # NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1 M/s, Millinium Associates	Rs. 817,112/-	1st Lowest	@ 0.3892% Below	Substantially Responsive	P O # 1197507 Dt: 11-12-13 KASB Bank Khalid Bin Waleed Br. Rs. 16,500/-
2 M/s. Al Ghazi Corporation	Rs. 818,132/-	2nd Lowest	@ 0.2648% Below	Substantially Responsive	P.O # 1155041 Dt: 11-12-13 KASB Bank Adam Arcade Shaheed-e- Millar Road Br Rs. 17,500/-
3 M/s. Riez & Co	Rs. 818,470/-	3rd Lowest	@ 0.2237% Below	Substantially Responsive	P.O # 1155042 Dt: 11-12-13 KASB Bank Adam Arcade Shaheed-e- Millar Road Br Rs. 18,000/-

The all concerned bidder are being informed accordingly.

The E.E. Concerned for compliance of rule 45 of SPPRA 2010 M/s. Millinium Associates, declared as the lowest responsive bidde by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer Member/Secreta

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Member

Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT REPAIR OF 48" DIA PRCC TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

,	0	7	6	5	4	3	2			S.No
Stadium	Repair of internal vatta for 48" dia PRCC pipe at HSR gate to roundabout of National	inclusive of wages of pumping set per day inclusive of wages of driver and assistant fuel electric energy plats etc at lower depth with suction and delivering pipes for pumping out water found at various depth from trenches I/c the cost of errection and dismantling after completion of the job of above set of 10 HP pumping out water from 10 ft deep trench	add for additional lift for three feet 17-20	add for additional lift for three feet 14-17	add for additional lift for three feet 11-14	add for additional lift for three feet 8-11	add for additional lift for three feet 5-8	Excavation for pipe line in trenches an dpits, in the H. Uby and chiseling I/c trimming and dressing sides to true alignmet and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earthen with in one chain as directed fence guards light flags and temporary crossing for non lift upto 5 ft one chain.		Description of Work
40 Nos		162 Day	912 Cft	960 C#	1008 Cft	1056 Cft	1104 Cft	1920 Ct	Quantity	m.
7,706.00		1,500.00	8,150.00	7,600.00 1% 0 Cft	7,050.00	6,500.00	5,950.00	5,400,00	Rate	Engineer's Estimate
Each	1	PiDays	% 0 Cft	% 0 Cft	% 0 Cft	% 0 Cft	% o Cft	h \	Unit	stimate
308,240.00		243,000.00	7,432.80	7,296.00	7,106.40	6,864.00	6,568.80	10,368.00	Amount	
		1.495.00	8,100.00	7,500.00	6,950.00	6,400.00	5,945.00	5,395,00	Rate	M/s. I
7,700.00 308,000.00	/	0 242,190.00	0 7,387.20	1	7,005.60	1	6,563.28		Amount	M/s. Millinium Associates
7,710.00		1,496 00	8,115.00	7,510.00	6,960.00	6,410.00	5,947,00	5.396.00	Rate	Corp
308,400.00		242,352.00	7,400.88	7,209.60	7,015.68	6,768.96		1	Amount	M/s. Al Ghazi Corporation
0 7,712.00	1	0 1,497.00	8,116.00	7,512,00	6,962.00	6,415.00	5,948.00		Rate	M/s. F
308,480.00	1	242,514 00	7,401.79	7,211.52	7,017.70	6,774.24	6,566,59	3 1	Amount	M/s. Riaz & Co

NAME OF WORK: EMERGENT REPAIR OF 48" DIA PRCC TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

2 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	#	ō	w .		S.No
Prepairing sub base by supplying and spreading well graded pits or bed run gravel having a liquid limit not greater then 25 and plasticity index not greater then 6 inch proper chamber and grade lic watering rolling and compacting in layers, thickness of each compaction layers not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of material T&P and carriage upto 3 chain	Providing and fixing 0-9" long 3/8" thick M.S. Neck to existing M.S. pipe or to a split collar tee having a total weight as mentioned against each iem to the splite collar tee 24" dia weight 76.361 Kgs.	M.S plate having a thickness and total weight includes the cost of making holes, facing welding nut bolts, rubber packing white lead filter, cartage etc complete.	Providing and fixing M.S Split Collar Tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection, fabricated with 1/2" thick M.S plate excluding the cost of Neck it inclued the cost of 1" thick M.S square bar on both ends, rubber packing labour and sealing material and all the tools and plants.	resembled of Mork	Description of Work
	1 Nos	1 Nos	1 Nos	Quantity	m
	12,661,00	9,828 00		Rate	Engineer's Estimate
	0 Each	Each		Unit	Estimate
	12,661.00	9,828,00	75,746.00	Amount	
	12600	9800		Rate	M/s.
	. 1			Associates	M/s. Millinium
	. \			Rate Cor	M/s.
1				Corporation	M/s. Al Ghazi
	13 643 00		75.712.00	Date Mas	N/o
12,012,00			75.712.00	Annual Group	Biot & Co

1 - Z.

NAME OF WORK: EMERGENT REPAIR OF 48" DIA PRCC TRUNK MAIN NEAR STADIUM FLYOVER HSR STAFF COLONY MAIN GATE

S.No Description of Work		D	13 thick I/c watering / ramming to full compaction etc 50%	thick like watering / ramming to fu compaction etc 50% Total Quoted / Corrected Cost
m	Quantity	3225.66 Cft	The same of the sa	
Engineer's Estimate	Rate	2,760.00		
stimate	Unit	% 0 Cft		
	Amount	2,760.00 % 0 CR 8,902.82	820,304.98	205 008
M/s. N	Rate	2,700.00	/	
M/s, Millinium Associates	Amount	2,700 00 8,709 28	817,112.16	847 143
Corpu	Rate	2,710.00	1	
M/s. Al Ghazi Corporation	Amount	8,741,54 2,712.00	818,132.47	818 172
M/s. R	Rate	2,712.00		
M/s. Riaz & Co	Amount	8,747.99	-	818 470

Accounts Officer (BLD) 13

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)
Member

Chief Engineer (IPD), (Convener)