

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	Name of Procuring Agency Tender Reference No	KARACHI WATER & SEWERAGE BOARD KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan on Dated:
	181-al/160m	14/11/2013 and SPPRA Serial No.18023 I.D No/2013 REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website / Press
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	3/12/2013

12 Bid Evaluation Report

	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. G.M Enterprises	Rs. 2,423,527/-	1st Lowest	@ 0.2709% Below	Substantially Responsive	P.O # 5304877 Dt:02-12-2013 Rs. 50,000/- Bank Al-Habib Gulshan-e-Iqbal Br.
2	M/s. Akber Ali Contractor	Rs. 2,450,178/-	2nd Lowest	@ 0.8258% Above	Substantially Responsive	P.O # 8957390 Dt: 22-10-2013 Rs. 50,000/- HBL Hassan Sq Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. G.M Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (West) Member/Secretary

(Saif-ul-Haque) **Additional Director Internal** Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (West) Member

(Abdul Rahim Khatti) Chief Engineer (IPD),

(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

	DID OF EITHIO TELES
In a filter puring Agongy	KARACHI WATER & SEWERAGE BOARD
144/116 61 1 16	KARACHI WATER & SEWETO COLONIA BOOK SERVICE
Tender Reference No	KWSB/DPR/2013/123 I/ Daily Dawn ii/ Daily Dawn -
+	on Dated: 14/11/2013 and SPPRA Serial No.18023 I.D No/2013 REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S
Work/Item	PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND
	PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN
Method of Procurement	Single Stage (One Envelop)
	Through Website
Total Bid Documents Sold	02 Nos
	02 Nos
Technical Bid Opening Date (N/A .
No. of Bid Technically Qualified	
Financial Bid Opening Date	3/12/2013
	Tender Reference No Tender Description/Name of Work/Item Method of Procurement Tender Published Total Bid Documents Sold Total Bid Received Technical Bid Opening Date (if applicable) No. of Bid Technically Qualified (if applicable)

11 Bid Opening Report

S # NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1 M/s. G.M Enterprises	Rs. 2,423,527/-	1st Lowest	P.O # 5304877 Dt:02-12-2013 Rs. 50,000/- Bank Al-Habib Gulshan-e-Iqbal Br.
2 M/s. Akber Ali Contractor	Rs. 2,450,178/-	2nd Lowest	P.O # 8957390 Dt: 22-10-2013 Rs. 50,000/- HBL Hassan Sq Br.

M/s. G.M Enterprises, declared as the lowest responsive bidder

Accounts Officer (West) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owais Malik) Chief Engineer (West) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN

ز ک	NO.04 541104070 (10.1)								:
		En	Engineer's Estimate	timate		M/s. G.M Enterprises	interprises	M/s. Akber All Contractor	ber Ali actor
S.No	Description of Work	Oughtity	Rate	Init	Amount	Rate	Amount	Rate	Amount
		Cualitity OCOO OF	116 16	#	١	00 9	2 900 00	120.00	3,000.00
_	Scarifying the existing road surface	75000 ST	1 10.10	1000	20.4.00	20.0			
	Excavation for pipe line trenches & pits wet soil				,				
	clay of mud i/c trimming and dressing sides to								
	true alignment & shapes leveling of bed								
	trenches to correct level and grade cutting joint			_					
	holes & disposal of surplus earth within a one								
2 (a)	2 (a) chain as directed by Engineer incharge.								-
· -	Providing fence guards lights, flags, and								
	temporary crossing for non-vehicular traffic								_
	where ever required lift upto 5ft (1.52m) and								
	lead upto one chain(30.5m)	0000	70000	# 0 0 %	11 880 00	5 400 00	11 880 00	5.400.00	11,880.00
	6-0	2200 011	0,400.00		20.00				
3	Excavation in foundation of building bridge and								
(a) -	around structure with excavated earth.	480 Cft	3,176.25	% 0 Cft	1,524.60	3,175.00	1,524.00	3,180.00	1,526.40
	Add for additional lift of every three ft or part								
	there of in item No.1 to 15 (A&B) for Excavation								
ი 	for pipe lines of storage tanks trenches and								
	pits.		000	4000	E4 0E4 00	00 000	50 622 00	5 900 00	50 622 00
	Lift upto 5' to 8'	8580 Cft	00.008,6	% O CIC	ᆚ	00.000.0	22,22,00	00 00 0	5 160 00
	It iff upto 8' to 11'	840 Cft	6,500.00	% 0 Ctt	5,460.00	6,400.00	3,370,00	0,000.00	0,400
				{	/				

5

The Confi

NO.0	NO.04 SAEEDABAD AND PROVIDING LATING & DIA LET III	1 = 1			-			M/c Akher Ali	Jer Ali
		Enç	Engineer's Estimate	imate		M/s. G.M Enterprises	nterprises	Contractor	ıctor
S.No	Description of work	Quantity	Rate	Unit /	Amount	Rate	Amount R	Rate	Amount
4	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API 5L grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internal C.C lining 8mm thick (AWWA Specification) i/c laying jointing with Helical welding in trenches i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) (7.9mm) 18"dia	146 Rft	5,103.91	P/Rft	745,170.86	5,103.00	745,038.00	5,103.00	745,038.00
ъ	Providing laying and fixing in trench i/c fitting, jointing & testing etc complete in all respect the High Density Polyethylene P.E Pipe (HDPE-100) for W/S confirming ISO-4427 Din-8074/8075 B.S-3580 & PSI-3051 (PN-10).	1000 Rft	530.00	P/Rft	530,000.00	530.00	530,000.00	550.00	550,000.00
φ	Full hire charges of the pumping set i/c wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at various depth from trench. (i) Hire charges of pumping set of upto 10-HP pumping out water from 10' deep trench.	25 Day	1,500.00	P/Day	37,500.00	1,400.00	35,000.00	1,600.00	40,000.00
			U						

Service of the servic

0.0	NO.04 SAEEDABAD AND PROVIDING LATING O	מוארר וו ר וו ר וו						AN ON	Nor Ali
		En	Engineer's Estimate	timate		M/s. G.M Enterprises	nterprises	Contractor	actor
S.No	Description of work	Quantity	Rate	Unit	Amount	Rate /	Amount	Rate	Amount
	Providing Fixing MS tail piece on PRCC pipe	(analysis)						1	
	provide								
	a 3/1 thick square bar at caulking end having a								- -
_	each item			<i></i>			,		
	includes the cost of labor and caulking &								
	sealing material etc complete.		0		00 030 30	13 125 00	26.250.00	13 125 00	26,250,00
	18" dia Net weight =75.71 kgs	2 Nos	13,125.00	Lacu	00.002,02	13,123.00	20,507,07	20.01	
	Refilling the excavated stuff in tranches 6"thick								
∞	layer i/c watering ramming to full compaction		2 460 00	# O 0 %	65 988 65	2 760 00	65 988 65	2.760.00	65,988.65
	etc complete	23908.93 Cft	2,760.00	200	00,900.00	2,700.00)	
	Excavation for pipe line in trenches in all kind								
	soil & pits i/c trimming and dressing sides to	. –							
	true alignment & shape leveling of beds of								
	trenches to correct level and grade cutting joint								
	holes & disposal of surplus earth with in a one								
<u>თ</u>	chain as directed by Engineer incharge.								
	Providing fence guards lights, flags, and								
	temporary crossing for non-vehicular traffic				-				
	where ever required lift upto 5ft (1.52m) and								
	lead upto one chain(30.5m)	12500 Cft	4,650.00	% 0 Cft	58,125.00	4,650.00	58,125.00	4,650.00	58,125.00
	Tammer disa anibulari anibusa with hammer								
_			1 0 1	† \chi	2 E84 26	5377.00	2 580 96	5.400.00	2,592.00
_		48 CII	5,377.03	S	2,30,12	2			
-		40 04	0.416.28	~ - -	4 519.81	9.400.00	4,512.00	9,400.00	4,512.00
- i	stone blast 11/2" 2" guage.	40 01	0,410.50	15					
			U		~			,	

M

Contract

-								7 V -/ P4	
ON O	Description of Work	Ē	Engineer's Estimate	timate	•	M/s. G.M Enterprises	nterprises	M/s. Akber An Contractor	actor
9.5		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
	Fabrication of mild steel reinforcement for								
,	laying in position, making joint and fastening i/c			,					
7.	cost of binding wire (also includes removal of								•
	rust form bars)		0	(000	000	200 00	6 000 00	60 724 28
	a) Using tor bars	12.14 Cwt	5,001.70	P/Cwt	60,720.64	2,000.00	00.00,00	3,002.00	00,124.20
	Reinforced cement concrete work i/c all labour								
	and material except the cost of steel								
	reinforcement and its labour for bending and								
	binding which will be paid separately. This rate						-		. •
,	also includes all kind of forms moulds, lifting								
<u> </u>	shuttering curing rendering and finishing the								
	exposed surface (including screening and								
	washing of shingle).								
	RATIO (1:2:4) 90lbs cement 2 Cft. Sand 4 Cft				(0	77		464 470 00
	Shingle 1/8" to 1/4" guage	459 Cft	337.00	P/Cft	154,683.00	330.00	151,470.00	330.00	151,470.00
14	Cement plaster 1.6 upto 12' height 1/2" thick	840 Cft	2,206.60	% Cft	18,535.44	2,200.00	18,480.00	2,300.00	19,320.00
	C.I. sluice valve heavy pattern (Test pressure								
15	21.0 kg/sq.com 0-300 lbs/sq inch).						7000	440 700 00	222 100 00
	18" dia	3 Nos	110,700.00	_	332,100.00	1			332, 100.00
	06" dia	3 Nos	9,360.00	Each	28,080.00	9,360.00	28,080.00	9,360.00	26,000.00
	Fixing of sluice valves with 2 cast iron tail								
	pieces one and flanged and other with socket							_	
16									_
	packing labour etc complete.				1		0	7	00 000
	i 18" dia	3 Nos	6,951.00	Each	20,853.00	6,951.00	20,853.00	00.158,9	20,833.00
	. pip "90	3 Nos	1,886.00	Each	5,658.00	4,870.00	5,610.00	2,000.00	6,000.00

mount	56,800.00	167,769.00		
	28,400.00	55,923.00		
	56,700.00	167,769.00		
	28,350.00	55,923.00		
	56,714.00	167,769.00		
	Each	Each		
Rate	28,357.00	55,923.00		
Quantity	2 Nos	3 Nos		
	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell 1/2" dia tor bars main at 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1" excavation dewatering refilling etc.	to 6'x6'x6'	Providing and fixing M.S Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the Neck. It includes the cost of 3/4" thick MS flanges flanges with a total weight as mentioned against each them. It also include the cost of nuts and bolts, rubber packing, labour and sealing material and all tools and plants. Clear length 2 Ft	
-	7- % = 0 + 3 % % s = -			_
	Quantity	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell 1/2" dia tor bars main at 6" thick c/c 1/3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1/3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1/3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1/3:6 Block masonry walls set in 1:0 C.M 6" thick c/c 1/3:6 Block masonry walls so in 1:0 C.M 6" thick c/c 1/3:0 C.M 6" t	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell 3" dia tor bars main at 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1" excavation dewatering refilling etc. 4x4"x4" 2 Nos 55,923.00 Each 167,769.00 55,923.00 167,769.00 55,923.00 167,769.00 55,923.00	Construction of chamber CVC Block Masonry Chamber of various size(made dimension) with Splick of distribution bars of Chamber of various size of Chamber of various size of Chamber of various size having width as mentioned against each time to suit the size of connection fabricated with 30° thick MS plate excluding the cost of the Neck It includes the most of the Neck It includes the cost of writs and bolts. rubber packing, labour and sealing material and all Net Mark which material and all Net Mark which material and all Net Mark which material and all Net Mark with material and all

2

July 3

P/F 0-9" long 3/8" thick M.S neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item, it i/c the cost of fabrication and welding to the split collar tee. 6" dia 19 Net Weight = 10.909 Kgs Total Quoted / Corrected Cost 2.43	En	Engineer's Estimate	timate		M/s. G.M E	M/s. G.M Enterprises	M/s. A Cont	M/s. Akber Ali Contractor
M.S neck to existing llar tee having a total linst each item, it i/c id welding to the split 2 Nos 1,984.00 Each 2 nos 1,984.00	Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
lar tee having a total inst each item, it i/c id welding to the split 2 Nos 1,984.00 Each 2 nos 1,984.00 Each	to existing							
inst each item, it i/c id welding to the split 2 Nos 1,984.00 Each	ving a total							
id welding to the split 2 Nos 1,984.00 Each	item, it i/c							
2 Nos 1,984.00 Each 2	to the split							
2 Nos 1,984.00 Each 2								
2 Nos 1,984.00 Each 2								1
principle Cost	2 Nos	1,984.00	Each	3,968.00	1,984.00	3,968.00	1,984.00	3,968.00
	lst leave and a second			2,430,110.26		2,423,526.61		2,450,178.33
				2,430,110		2,423,527		2,450,178

Accounts Officer (West)
Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) / Member

(Abdul Rahim Khatti) Chief Engineer (IPB), (Convener)

(Owars Mafikt) | 1 ∕ Chief Engineer (West)

Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
	Tender Reference No	KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan on Dated:
2		14/11/2013 and SPPRA Serial No.18023 I.D No/2013
3	Tender Description/Name of	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT
	Work/Item	JUMA BAZAR NALLA SECTOR ND.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE
		PIPE IN LASI PARA UC-06 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website / Press
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
	Technical Bid Opening Date	N/A .
8	(if applicable)	IN/A .
q	No. of Bid Technically	N/A .
9	Qualified (if applicable)	IN/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	3/12/2013

12 Bid Evaluation Report

s#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS DF CDST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. G.M Enterprises	Rs. 2,423,527/-	1st Lowest	@ 0.2709% Below	Substantially Responsive	P. O # 5304877 Dt:02-12-2013 Rs. 50,000/- Bank Al-Habib Gulshan-e-Iqbal Br.
2	M/s. Akber Ali Contractor	Rs. 2,450,178/-	2nd Lowest	@ 0.8 2 58% Above	Substantially Responsive	P.O # 8957390 Dt: 22-10-2013 Rs. 50,000/- HBL Hassan Sg Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. G.M Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (West)
Member/Secretary

(Saif-ul-Hadue)
Additional Director Internal
Audit - KMC Member

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)

/ Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

	T. 7	
1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan
L		on Dated: 14/11/2013 and SPPRA Serial No.18023 I.D No/2013
3	Tender Description/Name of	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S.
	Work/Item	PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND
		PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (N/A
	if applicable)	N/A .
9	No. of Bid Technically Qualified	N/A .
9	(if applicable)	IN/C .
10	Financial Bid Opening Date	3/12/2013

11 Bid Dpening Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS DF COST	REMARKS
1	M/s. G.M Enterprises	R s. 2,423,527/-	1st Lawest	P. 0 # 5304877 Dt:02-12-2013 Rs. 50,000/- Bank Al-Habib Gulshan-e-Iqbal Br.
2	M/s. Akber Ali Contractor	Rs. 2,450,178/-	2nd Lowest	P. O # 8957390 Dt: 22-10-2013 Rs. 50,000/- HBL Hassan S q Br.

M/s. G.M Enterprises, declared as the lowest responsive bidder

(Arshad Ali) Accounts Officer (West) Member/Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

Superintending Engineer (KMC) Member

(Magsood Ahmed Shaikh)

(Owais Malik) Chief Engineer (West) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAMÉ OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN

	-	Adc ther for pits	2 (b) ot ar	E chi	1 5		S.No
	Lift upto 5' to 8'	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) for Excavation for pipe lines of storage tanks trenches and pits.	Excavation in foundation of building bridge and other structure i/c dog belling dressing, refilling around structure with excavated earth.	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	Scarifying the existing road surface		Description of Work
840 Cff	8580 Cft		480 Cft	2200 Cft	2500 Sft	Quantity	ū
8 500 00	5,950.00		3,176.25	5,400.00	116.16	Rate	Engineer's Estim
_% ⊃ C#	% 0 Cft		% 0 Cft	% 0 Cft	% Sft	Unit	timate
5.460.00	51,051.00		1,524.60	11,880.00	2,904.00	Amount	ļ
6.400.00	5,900.00		3,175.00	5,400.00	116.00	Rate	M/s. G.M E
5,376.00	50,622.00		1,524.00	11,880.00	2,900.00	Amount _	M/s. G.M Enterprises
6,500,00	5,900.00		3,180.00	5,400.00	120.00	Rate	M/s. Al Cont
5,460.00	50,622.00		1,526.40	11,880.00	3,000.00	Amount	M/s. Akber Ali Contractor

Standard

13

The City

NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

S.No	Description of Work	<u> </u>	Engineer's Estimate	timate		M/s. G.M E	M/s. G.M Enterprises	M/s. Al	M/s. Akber Ali Contractor
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
4	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API SL grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internal C.C lining 8mm thick (AWWA Specification) i/c laying jointing with Helical welding in trenches i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) (7.9mm) 18"dia	146 Rft	5,103.91	P/Rft	745,170.86	5,103.00	745,038.00	5,103.00	745,038.00
ڻ ن	Providing laying and fixing in trench i/c fitting, jointing & testing etc complete in all respect the High Density Polyethylene P.E Pipe (HDPE-100) for W/S confirming ISO-4427 Din-8074/8075 B.S-3580 & PSI-3051 (PN-10).	1000 R#	530 OO	D/0#	530 000 00	530 00	530 000 00	л г г г г г г г г г г г г г г г г г г г	55 50 50 50 50 50 50 50 50 50 50 50 50 5
თ	Full hire charges of the pumping set itc wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at various depth from								
	trench. (i) Hire charges of pumping set of upto 10-HP pumping out water from 10' deep trench.	25 Day	1,500.00	P/Day	37,500.00	1,400.00	35,000.00	1,600.00	40,000.00

3

Contra

NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

1	10	ω	ω	~	s.No
Providing Laying 1:4:8 cement concrete brick stone blast 11/2" 2" guage.	Stone pitching including sub-base with hammer dressed stone on surface laid - in cursed including carriage of materials chains.	Excavation for pipe line in trenches in all kind soil & pits i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	Refilling the excavated stuff in tranches 6"thick layer i/c watering ramming to full compaction etc complete	Providing Fixing MS tail piece on PRCC pipe fabricated with 3/8" thick MS plate both caulking and reducer ends 9" wide provide with a 3/4" thick square bar at caulking end having a total weight as mentioned against each item it includes the cost of labor and caulking & sealing material etc complete. 18" dia Net weight =75.71 kgs	Description of Work
48 Cft	48 Cft	12500 Cft	23908.93 Cft	2 Nos	E _I Quantity
9,416.28	5,377.63	4,650.00	2,760.00	13,125.00	Engineer's Estima
% Cft	% Cft	% 0 Cft	% 0 Cft	Each	timate
4,519.81	2,581-26	58,125,00	65,988.65	26,250.00	Amount
9,400.00	5,377.00	4,650.00	2,760.00	13,125.00	M/s. G.M E
4,512.00	2,580.96	58,125.00	65,988.65	26,250.00	M/s. G.M Enterprises
9,400.00	5,400.00	4,650.00	2,760.00	13,125.00	M/s. Al Cont
4,512.00	2,592.00	58,125.00	65,988.65	26,250.00	M/s. Akber Ali Contractor Amount

TISLOW STA

35

Owthe

		pa	16 inc	pie	Fix		18	15 21.0	C.1	14 Ce	- Sh	RA	- wa	ext		13 als	bin	rei	and	Re	a)	rus	12 000		cer	Fa		S,No
06" dia .	18" dia	packing labour etc c omplete.	including the cost of nuts bolts and rubber	pieces one and flanged and other with socket	Fixing of sluice valves with 2 cast iron tail	06" dia	18" dia	.0 kg/sq.com 0-300 lbs/sq inch).	C.I. sluice valve heavy pattern (Test pressure	Cement plaster 1:6 upto 12' height ½" thick	Shingle 1/8" to ¼" guage	RATIO (1:2:4) 90lbs cement 2 Cft. Sand 4 Cft	washing of shingle).	exposed surface (including screening and	shuttering curing rendering and finishing the	also includes all kind of forms moulds, lifting	binding which will be paid separately. This rate	reinforcement and its labour for bending and	and material except the cost of steel	Reinforced cement concrete work i/c all labour	Using tor bars	rust form bars)	cost of binding wire (also includes removal of	laying in position, making joint and fastening i/c	cement concrete including cutting bending,	Fabrication of mild steel reinforcement for		Description of Work
3 Nos	3 Nos					3 Nos	3 Nos			840 Cft	459 Cft										12.14 Cwt						Quantity	
1,886.00	6,951.00					9,360.00	110,700.00			2,206.60	337.00										5,001.70						Rate	
Each	Each					Each	Each			% Cft	P/Cft										P/Cwt						Unit	
5,658.00	20,853.00					28,080.00	332,100.00			18,535.44	154,683.00										60,720.64						Amount	
 √4,870.00	6,951.00					9,360.00	110,700.00			2,200.00	330.00										5,000.00						Rate	
5,610.00	20,853.00					28,080.00	332,100.00			18,480.00	151,470.00						•				60,700.00		•				Amount	
2,000.00	6,951.00					9,360.00	110,700.00			2,300.00	330.00										5,002.00					_	Rate	Cont
6,000.00	20,853.00				•	28,080.00	332,100.00			19,320.00	151,470.00										60,724.28						Amount	Contractor

the west

3

Cont.

18		17		S.No
Providing and fixing M.S Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the Neck. It includes the cost of 3/4" thick MS flanges flanges with a total weight as mentioned against each them. It also include the cost of nuts and bolts, rubber packing, labour and sealing material and all tools and plants. Clear length 2 Ft Net Weight = 104.86 Kgs. 12"x12" dia(2'-0" wide)	to 6'x6'x6'	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell ½" dia for bars main at 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1" excavation dewatering refilling etc. 4"x4'x4'		No Description of Work
2 Nos	3 Nos	2 Nos	Quantity	
19,037.00	55,923.00	28,357.00	Kate	Engineer's Estim
Each	Each	Each	Unit	timate
38,074.00	167,769.00	56,714.00	Amount	
38,074.00 19,000.00	55,923.00	28,350.00	Rate	M/s. G.M E
38,000.00	167,769.00	56,700.00	Amount	M/s. G.M Enterprises
19,050.00	55,923.00	28,400.00	Rate	M/s. Al Cont
38,100.00	167,769.00	56,800.00	Amount	M/s. Akber Ali Contractor

2

3

	ľ									*
		19								S.No
Say	Total Quoted / Corrected Cost	Net Weight = 10.909 Kgs	6" dia	collar tee.	the cost of fabrication and welding to the split	weight as mentioned against each item, it i/c	M.S pipe or to a split collar tee having a total	P/F 0-9" long 3/8" thick M.S neck to existing		Description of Work
		2 Nos							Quantity	En
		1,984.00							Rate	Engineer's Estimate
		Each						_	Unit	timate
2,430,110	2,430,110.26	3,968.00							Amount	
		1,984.00		·					Rate	M/s. G.M I
2,423,527	2,423,526.61	3,968.00							Amount	M/s. G.M Enterprises
		1,984.00							Rate	M/s. A Cont
2,450,178	2,450,178.33	3,968.00							Amount	M/s. Akber Ali Contractor

Arshad Ali)
Accounts Officer (West)
Member/Secretary

(Owais Malikt) \\
Chief Engineer (West)

Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
/ Member

(Abdul Rahim Khatti)
Chief Engineer (IPB); (Convener)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

		^
1	TO THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERASE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	- SEVERAGE BOARD
3	TITLE OF CONTRACT	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S.PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SEEDABAD AND PROVIDING LAYING6" DIA P.E.PIPE IN LASSI PARA UC-06 BALDIA JOWN.
4	TENDER NUMBER	SPPRA Sr No. 18023 D No/201
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Baldia Town
6.	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7.	TENDER ESTIMATED VALUE	Rs. 24,23,527/=
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 24,23,527/=
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	20 days
10	TENDER OPENED ON (DATE & TIME(03-12-2013 02:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	02 (Two)
12	NUMBER OF BIOS RECEIVED	02 (Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 (Two)
14	BID EVALUATION REPORT(enclose copy)	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	G.M.ENTERPRISES H-NO 1732/ MAKKA COLONY BALDIA TOWN
16	CONTRACT AWARD PRICE	Rs. 24,23,527/=
	_	

,	7	RANKING OF SUCCESFUL BIDDER IN EVALUATION REPORT (i>e. 1 st , 2 nd , 3 rd Evaluation bio	1 1 M/s G.M. ENTERPRISES
			2 ND M/s AKBER ALI CONTRACTOR
1	8	METHOD OF PROCUREMENT USED (Tick one)	
	a)	Single Stage one Envelope Procedure	Domestic /Local
	b)	Single Stage Two Envelope Procedure	
	c)	Two Stage Bidding Procedure	
•	d)	Two Stage Two Envelope Bidding Procedure	
19		APPROVING AUTHORITY FOR AWARD OF CONTRACT	MOWESB
20		WHETHER THE PROCUREMENT WAS INCLUDID	IN ANNUAL PROCUREMENT PLANS
	Al	DVERTISEMENT: SPPRS Website give date and SPPRA's tender number	YES NO
	vs F ii)	\	Sr no. 18023 14-11-2013 I.D. No. ES Daily Dawn, Daily Duniya, and Jahan-e- Pakistan Dated 14-11-2013
22	N/	ATURE OF CONTRACT	LOCAL V INT.
23	DC	HETHER QUALIFICATION CRITERIA AS INCLUDED IN BIRDING TENDER OCUMENT? yes, enclose of copy	YES NO
	DO	HETHER EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER CUMENT ? res, enclose of copy)	YES NO 🗸

	25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
1	YES V NO
:	26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
2	WHETHER THE SUCCESFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies) YES V NO
28	WHETHER THE SUCCESFUL BIDDER WAS TECHNICALLY COMPULAINT
29	WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
31	ANY COMPLAINTS RECEIVED (if yes , result thereof)
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
33	WAS THE EXTENTION MADE IN RESPONSE TIME? (If yes, give details reasons).
34	DEVIATION FROM OCAL FICATION CRITERIA (if yes , give detailed reasons) No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
	YES V NO

WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD. (if yes, enclose a copy)

YES NO

WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE 37 CONTRACT (BANK GUARANTEE ETC).

38 SPECIAL CONDITION IF ANY. (if yes, give brief description)

YES YES No

Signature of Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi Tele: 0219205356,021-9205369 & Fax 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

^	16.0	======================================
1	Name of Procuring Agency	KARACHI WATER & SEMERA
2	Tender Reference No	KARACHI WATER & SEWERAGE BOARD KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan on Dated
3	Tender Description/Name of Work/Item	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT
4	Method of Procurement	PIPE IN LASI PARA UC-06 BALDIA TOWN
5	Tender Published	Single Stage (One Envelop) Through Website / Press
	Total Bid Documents Sold	02 Nos
	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
[No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	FinanciaLD: J O	3/12/2013
12	Bid Evaluation Report	0/12/2013
\neg	- John T	
	í	COMPARISON

NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE! REJECTION	REMARKS
M/s. G.M Enterprises	Rs. 2,423,527/-	1st Lowest	@ 0.2709% Below	Substantially Responsive	P.O # 5304877 Dt:02-12-2013 Rs. 50,000/-
M/s. Akber Ali Contractor	Rs. 2,450,178/-	2nd Lowest	@ 0.8258% Above	Substantially Responsive	Bank At-Habib Gulshan-e-lqbal B P.O # 8957390 Dt: 22-10-2013 Rs. 50,000/-

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. G.M Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engineer (We

Member

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

		ω	2 (b)	2 (a)		S.No
Out The Court of t	Lift upto 5' to 8' Lift upto 8' to 11'	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) for Excavation for pipe lines of storage tanks trenches and pits.	Excavation in foundation of the structure i/c dogaround structure with	~ < # T A	Excavation for pipe line trenches & site was a site was	
Λ	8580 Cft 840 Cft	480 Cft	2200 Cft		2500 Sft	1
	5,950.00 6,500.00	3,176.25	5,400.00		116.16	Engineer's Estima
(at	% 0 Cft	% 0 Cft	% 0 Cft		Unit % Sft	stimate
	51,051.00 5,460.00	1,524.60	11,880.00		Amount 2.904.00	
	5,900.00 6,400.00	3,175.00	5,400.00		Rate	M/s. G.M
	50,622.00 5,376.00	1,524.00	11,880.00	2,900.00	Amount	M/s. G.M Enterprises
	5,900.00	3,180.00	5.400.00	120.00	Rate	M/s:
\ .	50,622.00 5,460.00	1,526.40	11,880.00	3,000.00	Amount	M/s. Akber Ali

N

į		Φ.	T			<u> </u>		,
ļ	ը(S)	6 5 5 5 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4	5 8 -1 T	-	- t		Ì	S.No
t rench.	(i) Hire charges of pumping set of upto 10-HP	of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at various depth from trench.	High Density Polyethylene P.E Pipe (HDPE-100) for W/S confirming ISO-4427 Din-8074/8075 B.S-3580 & PSI-3051 (PN-10).	Providing laying and fixing in trench i/c fitting, jointing & testing etc complete in all recognitions.	laying jointing with Helical welding in trenches it cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) (7.9mm) 18"dia	Pipe made out of MS Sheet confirming to API SL grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internal		Description of Work
25 Day		TUOO ZAT		146 KI			Quantity	
1,500.00		530.00		5,103.91			Rate	Engineer's Estimate
P/Day		P/Rft		P/Rft			Unii	Estimate
37,500.00		530,000.00		745,170.86		and and a	Amaria	
1,400.00		530.00		5,103.00		zate	, 	M/s. G.I
35 000 00		530,000.00		745,038.00		Amount	Sasurdian	M/s. G.M Enterprises
8 8 8		550.00		5, 103.00		Rate		1
		550,000.00		745,038.00		Amount	Contractor	M/s. Akber Ali

Control De

5

Man Conf.

NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

48 Cft	11 Providing Laying 1:4:8 cement concrete brick	Stone pitching including sub-base with hammer dressed stone on surface laid - in cursed including carriage of materials chains.	temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0'-5"	trenches to correct level and grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer incharge.	Excavation for pipe line in trenches in all kind soil & pits i/c trimming and dressing sides to true alignment & shape leveling of body	8 layer i/c watering ramming to full compaction etc complete	sealing material etc complete. 18" dia Net weight =75.71 kgs	7 a 3/2" thick square bar at caulking end having a total weight as mentioned against each item it	fabricated with 3/8" thick MS	Providing Fixing MS tail piece on BBCC	S.No Description of Work
48 Cft	roviding Laying 1:4:8 cement concrete brick	tone pitching including sub-base with hammer ressed stone on surface laid - in cursed cluding carriage of materials chains.	emporary rence guards lights, flags, an emporary crossing for non-vehicular traffi where ever required lift upto 5ft (1.52m) and ead upto one chain(30.5m) O'-5"	trenches to correct level and grade cutting holes & disposal of surplus earth with in a chain as directed by Engineer inch	Excavation for pipe line in trenches in soil & pits i/c trimming and dressing true alignment & shape leveling of	layer i/c watering ramming to full compete complete	sealing material etc complete. 18" dia Net weight =75.71 kgs	a 3/2" thick square bar at caulking total weight as mentioned against	fabricated with 3/8" thick M	Providing Fixing MS tail niege	
18 Cft	- 1	1	<u> </u>	joint one arge.	all kind sides to	es 6"thick paction	caulking &	end having a	S plate both	on DBCC	Work
140	48 Cft	1250C Cft			23908.93 Cft	1			<u> </u>	Quantity	
9,416.28	5,377.63	4,650.00			2,760.00	13,125.00				Rate	Engineer's Esti
	% C#	% 0 Cft			% 0 Cft	Each				Unit	Estimate
 -	2,581.26	58,125.00			65,988.65	26,250.00			- Cult	Amount	
9,400.00	5.377.00	4,650.00			2,760.00	13,125.00	-		Kale		M/s. G.N
2,580.96 4,512.00		58,125.00			65,988.65	26,250.00			Amount	1000	M/s. G.M Enterprises
5,400.00	<u>-</u>	4,650.00			2,760.00	13,125.00			Rate		7
2,592.00		58,125.00			65,988.65	26,250.00			Amount	Contractor	M/s. Akber Ali

O REP

3

My Bird

NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

		16					 			
	H	<u>-</u>	15 C.	14	ည် တ 20 ≶ ၈ တ စား	T 3 & -	12	·		S.No
	18" dia 06" dia	Fixing of sluice valves with 2 cast iron tail pieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labour etc complete.	C.I. sluice valve heavy pattern (Test pressure 21.0 kg/sq.com 0-300 lbs/sq inch).	Cement plaster 1:6 upto 12' height 1/2" thick	shuttering which will be paid separately. This rate also includes all kind of forms moulds, lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RATIO (1:2:4) 90lbs cement 2 Cft. Sand 4 Cft Shingle 1/8" to 1/4" guage	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding the cost of steel binding the cost o	laying in position, making joint and fastening i/c cost of binding wire (also includes removal of rust form bars) a) Using tor bars	cement concrete including cutting beautifor	Fahrination of	Description of Work
3 Nos	3 Nos	 	3 Nos	459 Cft		12.14 Cwt			Quantity	
1,886.00	6,951.00	9,360.00	2,206.60 110.700.00	337.00		5,001.70		1000	Rato	Engineer's Esti
\vdash	을		<u> </u>	P/Cft		P/Cwt				stimate
5,658.00	20,853.00	28,080.00		154.683 00		60,720.64		Amount		
1.870.00	6.951.00	9,360.00	2,200.00	330 00		5,000.00		Rate	W/S. G.N	NAME
5 610 00	20 00 00 00 00 00 00 00 00 00 00 00 00 0	332,100.00 28,080.00	18,480.00			60,700.00		Amount	W/S. G.M Enterprises	
6,951.00	· -	110,700.00 9,360.00	2300.00			5,002.00	·	Rate		-
20,853.00		332,100.00 28,080.00	151,470.00 19,320.00			60,724.28		Amount	Contractor	

Call Port

Ž

City)

	ſ		\neg	$\overline{}$		
	-	A Z O D T S O D O T T T	\perp		17	S.No
		Providing and fixing M.S Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the Neck. It includes the cost of 3/4" thick MS flanges flanges with a total weight as mentioned against each them. It also include the cost of nuts and bolts, rubber packing, labour and sealing material and all tools and plants. Clear length 2 Ft Net Weight = 104.86 Kgs. 12"x12" dia(2'-0" wide)	10 6'x6'x6'	4'x4'x4'	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell ½" dia tor bars main at 6" thick c/c ½" dia (8" c/c distribution bars 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer refilling etc.	Description of Work
2	\ 2 Nos		3 Nos	2 Nos	Quantity	m
	19,037.00		55,923.00	28,357.00	Rate	Engineer's Esti
-	Each		Each	Each	Unit	stimate
100	38 074 00		167,769.00	56.714.00	Amount	
18,000.00		0.00	55 003 00	28.350.00	Rate	M/s. G.M
38,000.00		107,789.00	167 760 60	200 00 26 700 00	Amount	G.M Enterprises
19,050.00		55,923.00	28,400.00		Rate	M/s. A
38,100.00		167,769.00	56,800.00		Contractor Amount	M/s. Akber Ali

OLIMAN OF THE

_₹,

15

[- /
19	S.No
P/F 0-9" long 3/8" thick M.S neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item, it i/c the cost of fabrication and welding to the split collar tee. 6" dia Net Weight = 10.909 Kgs Total Quoted / Corrected Cost Say	Description of Work
Quantity 2 Nos	ū
1,984,00	Engineer's Esti
Each	timate
Amount 3,968.00 2,430,110.26 2,430,110	
1,984.00	M/s. G.M
	M/s. G.M Enterprises
Cont Rate 1,984.00	M/s. A
Contractor Amount 3,968.00 2,450,178.33 2,450,178	M/s. Akber Ali

Member/Secretary

Chief Englader ()W Member

> Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)
Member

(Convente



OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST) **KARACHI WATER & SEWERAGE BOAD**

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi,

No. KW&SB/CE/West/2014/18

Dated: 21/01/2014

M/s. G.M. Enterprises, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S. PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA P.E PIPE IN LASI PARA UC-06 BALDIA TOWN

REF:-

Your Tender Opened on 03-12-2013.

The under signed is pleased to convey sanction for an amount to Rs.24,23,527/-(Rupees Twenty Four Lac Twenty Three Thousand Five Hundred-Twenty Seven Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide Para-31/N and approved by MD, KW&SB vide Para-47/N the financially concurred in by finance department, KW&SB vide Para-34/N to 44/N. The expenditure is chargeable to BG No.C-013-17 for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs.50,000/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs.7,270/- @ 0.30% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Orangi Town, District West, KW&SB.

> CHIER ENGNEER (DJSTRICT WEST) , JKW&SB

Copy to:-

1-DIRECTOR ACCOUNTS), KW&SB.

2-ADLFA, KW&SB.


3-SE (BALDIA TOWN), KW&SB.

4-EE (WATER) (BALDIA TOWN, KW&SB.

5-OFFICE COPY.

C.C to:-

MD, KW&SB.



Lieune No. 150, trans No. 16 Block-14.

Anno 149663

Advocate
Through with announce of 2 JAN 2014

CONTRACT AGREEMENT


Sanction Amount Rs 24,23,527/-

PURPOSE

WHEREAS the Employer is desirous that certain Works, viz "REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA P.E PIPE IN LASI PARA UC-06 BALDIA TOWN." Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
- (a) The Letter of Sanction
- (b) The completed Form of Bid along with Schedules to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices.
- (e) The Specification: and
- (f) The Drawings



HAN AKHTAR Stamp Vendor ance No.129, Shop No. 16,Block-14, Guishan-e-lebat, Karachi

28 DEC 2013

ar Chic Centre

Enlabld A. Hashmi

Page-2

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

defects therein in conformity and in all respects within the provisions of the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

NT RPRISES M/S. G.M

WITNESS:

Signature of Employ

CHIEF ENGINEER (WEST) KW&SB


WITNESS:

SUPERINTENDING ENGINEER **ORANGE** TOWN, KW&SB


Baldia

EXECUTIVE ENGINEER (WATER) ORANGI: TOWN, KW&SB

Baldia




and the first term of the second seco	ki di Nambila, lata Kumay ka kindoa ni
EHAN AKHTAR Stamp Vendor	2 BULL JUNG
TO BE A REAL PROPERTY OF THE P	TO DEC 5019
arim Plaza Gulshan-e-Igbal, Karachi	
To reactive denire Zonalb	Ahmed Khan
SUED TO WITH ADDRESS COMMENTS COMMENTED	Advocate
ROUGH WITH ADDITION	
RROSE	
LUE RS	
MAN VENTOUS SUCCESSION SERVICES	



EHAN AKHTAR Stamp Vendor _	
EMAN AKNITAN Stamp Vendo: cence No.129, Shop No. 16.Block-14, 2 prim Plaze Guisban-o-lobal, Karachi	& DEC GOAG
	A DEC SAIR
1 The Chic centre Briskle	A, Hashmi
UED TO WITE ADDRESS Commences of Commences o	rreside
ROUGH WITH ADDRESS:	Advant.
RPOSE	


* SIGNATIES



049115


01 JAN 2014

MUHAMMAD YACOOB Advacate



s Mes Sum C49116


MUNAMMAD YACOOB



C49117

0 1 JAN 2014

MUHAMMAD VAROOB



C**49119**

0 1 JAN 2014

MUHAMMAD VAROOB

OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER) KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis

Time limit

20 days

Penalty for delay:
Tender Cost

500/- P/day 2000/-

Date of Opening:

3-12-2013

Name of Work:

REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING

6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN.

S. No	Description of Work	Qty	Rate	Rate in Words	Per	Amount
			in			
1.	Scarifying the existing road surface	2500 /	figure	One hours	%Sft	
		Sft (116)	ONC handred	<u> </u>	2900/2
2. (a).	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge, Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)					
	0'-5"	2200 (Cft	5400	Free Morsau	%0 Cft	11880/=
2. (b).	Excavation in foundation of building bridge and other structure i/c dog belling dressing, refilling around structure with excavated earth.	480 Cff	3175	Thra Classone	%0 Cft	1524/=
3.	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) for Excavation for pipe lines of storage tanks trenches and pits.	gerrand ger		Ruo Chargan Hink		
v	Lift upto 5' to 8' Lift upto 8' to 11'	8580 (Cft 840 Cft (5900 6400	hundved Sin Massan) Now hundved	%0 Cft %0 Cft	50622/=
4.	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API 5L grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internal C.C lining 8mm thick (AWWA Specification) I/c laying jointing with Helical welding in trenches I/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) (7.9mm) 18"dia			Fivo Chensand one hundred Three.		76.5.201-
5.	Providing laying and fixing in trench i/c fitting, jointing & testing etc complete in all respect the High Density Polyethylene P.E Pipe (HDPE-100) for W/S confirming ISO-4427 Din-8074/8075 B.S-3580 & PSI-3051 (PN-10).	146 Rft (Fore handred Thirty	P/Rft	7450 <u>38/=</u>
	6" DIA	1000 Rft	530	Minza	P/Rft	530000/=



\$275	·						
6.	The property of the property of the property of the contract of the property o	to T					
	I Magas of Utiver and Assistant frial Alasta	:_ I					
	energy plate from required for placing purp	~ l					
*	The at least depth with election and deliver	- · ·					- 1
ار_	pipes for pumping out water at variou	У					
	depth from trench.	5			-		1.7
	(i) Hire charges of pumping set of upto 10	. 1	i	1			
	HP pumping but water from 10)-		e l			
	HP pumping out water from 10' deep trench.	p	and the second	Four lean hond re	γ $ $		
		-		1000 read worth		İ	-
\$		25 .	(140		D/D-		1
7.	Provide a F	Days	(h And	⁰ /)	P/Day	35000/2	7
	Providing Fixing MS tail piece on PRCC	;			- 	<u>-</u>	
\$	I Pipe jablicated with 3/8" thick Me state bett	.					
	T YEARNING BOW TEODOOF AND D' wide assure.	.		1			- 1
\$ 	TWO P /4 MICK SQUARE har at caulking one	4				ļ	ļ
7	The sing a total weight as mentioned accions	. r	1		i		İ
	I each item it includes the cost of labor and	i !			_ 1	i	i
* 	I Countily & Sealing material etc complete			Thirten Chasan)	İ	
*	18" dia Net weight =75.71 kgs	1	/L	are handred			ļ
<u> </u>		DO NEW	1312				
8	Refilling the excavated stuff in tranches	22000			Each	26250/=	: [
	6"thick layer i/c watering ramming to full	23908/	2760	Two Cheasand	%0 Cft	15000	<u>_</u>
ì	compaction etc complete	93 Cf	\	leven hundred		65988.6	3 Y≖
	- The semplete			O 16.			1
9.	Excavation for pipe line in trenches in all	<u> </u>	 	2.600, grd		4 4	-
	kind soil & pits i/c trimming and dressing	ł				-i	\dashv
1	sides to true alignment and dressing]				İ	
1	sides to true alignment & shape leveling of				-		-
}	beds of trenches to correct level and grade	1			1		ļ
[cutting joint holes & disposal of surplus		[
ł.	earth with in a one chain as directed by		1				ŀ
	T COSTINCT INCOMPRE Providing fance appears	1			1		-
	I "9" "9, lidus, 200 femborary propries for	ļ					
	1 GOVE A CHICCHIAL ILIAMIC MUSIC SAFE CAUTING 1984]			1	
	upto oit (1.52m) and lead upto one	!	200				İ
	chain(30.5m) 0'-5"						
,		_		tool Masaw)		İ	
		12500(-	For Massan		-0.0-1	1
·		Cft	4650	C.	%0 Cft	S8125/=	
10.	Stone pitching including sub-base with	48 Cft		<u> </u>		581251=	
	hammer dressed stone on surface laid - in	40 000	(277)	Five Chongand	% Cft	2580.96	٦.
	cursed including carriage of materials	$ \langle$ $$	رسرت			7780.19	/2
<u>. </u>	chains.		-	three hundred	j	· • •	<i>I</i>]
11.	Providing Laying 1:4:8 cement concrete		-	sevent seven	! ·-· i		-
	brick stone blast 11/2" 2" guage.	48 Cft	9400	Nine Chorsand	% Cft	6 1	
42		-/	<u>. 1447</u>	Four houd ved	'' \	4512/=	1
12.	Fabrication of mild steel reinforcement for	- 		OUT THE NEW YELD	<u> </u>		1
	cement concrete including cutting bending		į		1 7		1
1	laying in position, making joint and fastening !	j	i				
. 1	i/c cost of binding wire (also includes	-		Five Classan			
ļ	removal of rust form bars)			1 1052 KORSQ W			1
	b) Using tor bars	12.14	5000)	ı	P/Cwt	60700/=]
	/ Tonig to Dais	P/Cwt 1					
		1			' i -	<u> </u>	j

Muschagus Admind Shaikh
Excounts Engineer
Baldia Town (Water)
Baldia Town (Water)

1:	The second of the second controllers work we see	all 459 C	San Trans		<u></u>		
	 I about and material except the cost of sto 	اه	"(33c	Three houds	Cft % Cft	1	
	in termorcement and its labour for hending or	- A	\	77 14 -		15 1470	1.
	I Directly Which will be paid senarately. The	l		Thinly	 •	110	71
[]	I rate also includes all kind of forms mould	- I	İ				Į
	i many shuttering curing rendering as						
Fig.	I minoring the exposed surface finduction	iu i					.
	screening and washing of shingle).	19	1				- 1
	RATIO (1:2:4) 90lbs cement 2 Cft. Sand			!	ŀ		1
1:1	Cft Shingle 1/8" to ½" guage	4	- 1		!		
	310 170 74 gbage	.	- 1 × 1				- 1
14	. Cement plaster 1:6 upto 12' height ½" thick	-	_ /	_			ŀ
1 1	thick	840 C	1220	Omo Chowsan	% Cft		_
 		100	4-20	Two hundred	/ / / / / / / /	18480/=	
15.		t -	- 	AAO MICO AS		1 90 /-	İ
1	pressure 21.0 kg/sq.com 0-300 lbs/sq inch).	``	100	one we Ten Chow	sa.D		-
!	18" dia	١ .	/- <u> </u>	Seven hundre	'nΤ	!	- 1
	06" dia	031No.	MATA	Their Chousan	<u> </u>		
<u> </u>		02.10-2	7077	The theur que	Each	3321001	=
16.	Fixing of sluice valves with 2 cast iron tail	1 03 1408	14360	Thrahud Six	Each	28080/=	
	pieces one and flanged and other with	'			-	- C C C / -	
	socket including the cost of nuts bolts and	!	-	1			
· .	rubber packing labour etc complete.	'	1				Ī
	40% discourse de la complete.	1		New 11-	İ		- 1
i	18" dia		11000	15 4/ Martake	-		
ŀ	06" dia	03 Nos:	46121	Marked Day	Each	20853/=	
1		03 Nos.	11070	Erghter hun Dre	Each	1	
17.	Construction of chamber C/C Block		(18/V)	Stink Margan Nine how DAY's fighter hundre feverals.		5610/2	
,,,,	Construction of chamber C/C Block	1			+		4
.	Masonry Chamber of various size(made	1					ĺ
	dimension) with 24"x 24" cover frame				f		
	weight 65 Kg in RCC 1:2:4 slabs 6" thick		i.		•		
1	I ston /2 old to pars main at 6" thick c/c 1/2"	1	1				1
İ	dia (8" c/c distribution bars 6" thick c/c 1:3:6	1				i ·	
	I DIOCK Masonry Walls set in 1.0 C M 6" thick				!		
-	1 99 140 In Toundation 2" thick on 1997	1	1 1		[!		
	I houring thick cement plaster 1.6 to all in	1	1 1		⊥		
1	and wans surface top and hottom elab outer	j	1 1	Twow # 8 910- 16	(k)		1
	I side will surface I excavation devatering	!	1				1
	refilling etc.	i		Twenty Bight the	4 y		
	4'x4'x4'		2020	Section 11	3 J	•	
	to 6'x6'x6'	02 Nos.	78 2 2	OF JA FIVE LAGUE	1 .	567001=	1
1-10	<u> </u>	03 Nos. (FC 97	Zyuine Muniva	Each		
18.	Providing and fixing M.S Split Collar tee on	1		Fift Five thous 3 suine hundred	<u>Each</u>	67769/=	
	I I NOU DIDE Of different sizes having with t	· ·	!!	•	[
	I as mentioned against each item to suit the !				1 1	ı	
	Size of Connection tabricated with 3/8" thick				1 .		
	I MIS place excluding the cost of the Nock 14 1	ŀ			1 1		1
!	I includes the cost of 32" thick Me figures I	ļ			1	į	1
	I wanges will a total weight as mentioned to	1	1		!!		
¥	I My anist Cauli liletti. It also include the seet I	[i				
	of nuts and bofts, rubber packing, labour	j					
	and sealing material and all tools and						
i	plants. Clear length 2 Ft	- 1	1		1	1	
]	Net Weight = 104.86 Kgs.	1	1	1	1		
	12"x12" dia(2'-0" wide)	ŀ	j	` -		ĺ	
	(- 0 1106)		۸الیمیسی	sine Len Thansan		ļ	
		/,		· · · · · · · · · · · · · · · · · · · ·	L		
		02 Nos.(4000A	İ	Fach ${\mathcal B}$	8000/2	
				_			
		•					

Mushtague Ahmed Shaikh Executive Engineer Baldia Town (Water) K.W. & S.B.

19.	P/F 0-9" long 3/8" thick M.S neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item, it i/c the cost of fabrication and welding to the split collar tee		Mine lan hun Dre		
T	Net Weight = 10.909 Kgs	02 Nos. 1984	Jeghy Long		968/=
	:		Total Amount I		
			i otal Amount i	7s	<u> </u>
			5 000	Hive Engine Idia Town-k Saldia Town (fer (Water)
NOTE	:- Contractor will abide all existing rules	/ terms & conditi		K.W. & S.	,₿,
l/We h	ereby Quoted an Amount of Rs. 24 ds (Iwar's Four Lac Thruly Thrue Thrue of Contractor	23.527/=	OIT OF SEPRA-20	10.	
In wor	ds (Twenty Four Lac Thouly Three ?	housand Fivo	Hundre 7/4	asis.	au Chul
			- C 700	7 2-EVA	anchia,
Cell No	s: GM Estym >	that I			v
	ler Received in Sealed Cover & Opened By Procure				
P.O o	the Eld Security Amount Rs. <u>50,000/2 PO No.</u> P.O. No.	24874 Date, 2-/2-/	<u>'</u> \$		
ii. Ba ni	Rs. P.O. No. Rs. P	Date L	NA SCL #24		
Bin (Duoted Rs. 24235276 (Rupees) Twentd Four	Le Twent Three The	usand five Hundre	.O Twenty Seve	in only)
	utting or Overpriting Appears. re/Below CASC (fiftem Rate Basis)				
(pd	S.E. (TJE) KONC & Addition	enal Director (I&A) Kink		• •	
Seci	Member Member	Menlodn			
(We:	et Engineer st), KW&SE Jember	City Engineer			
•	/ · · ·	2			

.



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan on Dated: 14/11/2013 and SPPRA Serial No.18023 I.D No. /2013
3	Tender Description/Name of Wprk/Item	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website / Press
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos /
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	NII
	Fir ancial Bid Opening Date	3/12/2013
40	Rid Evaluation Paned	

s#	NA	ME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
ŧ	M/s	G M Enterprises	Rs. 2,423,527/-	1st Lowest	@ 0.2709% Below	Substantially Responsive	P.O # 5304877 Dt 02-12-2013 Rs 50,000/- Bank Al-Habib Guishan-e-lighal Br.
2	M/s	Akber Ali Contractor	Rs. 2,450,178/	2nd Lowest	@ 0.8258% Above	Substantially Responsive	P. O # 8957390 Dt: 22-10-2013 Rs. 50.000/- HBL Hassan Sq Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. G.M Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)

Member

Chief Engineer (

Member

(Convener)

COMPARATIVE STATEMENT

NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

		ω	2 (b)	2 (a)	-		S.No
Lift upto 8' to 11'	Lift upto 5' to 8'	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) for Excavation for pipe lines of storage tanks trenches and pits.		clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0'-5"	Scarnying the existing road surface	O Collins of the Coll	Description of Work
840 Cft	8580 Cft	1	480 Cft	2200 Cft	2500 Sft	Quantity	1
6.500.00	5,950.00	1	3,176.25	5,400.00	116.16	Rate	Engineer's Estimate
% 0 Cft	% 0 Cft	1	% O Cft	% 0 Cft	% Sft	Unit	stimate
	51.051.00		1,524,60	11,880.00	2,904.00	Amount	
6 400 00	5,900 00	,	3,175.00	5,400.00	116.00	Rate	M/s, G.M
5 376 00	50 622 00		1,524,00	11,880.00	2,900.00	Amount	M/s. G.M Enterprises
6,500.00	5 900 00		3 180 00	5,400.00	120.00	Rate	M/s. /
5 460 00	50 622 00		1 526 40	11,880.00	3,000.00	Amount	Mis. Akber Ali Contractor





NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

	o	G	4		S.No.
(i) Hire charges of pumping set of upto 10-HP pumping out water from 10' deep trench.	Full hire charges of the pumping set i/c wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at various depth from transh	Providing laying and fixing in trench i/c fitting, jointing & testing etc complete in all respect the High Density Polyethylene P.E Pipe (HDPE-100) for W/S confirming ISO-4427 Din-8074/8075 B.S-3580 & PSI-3051 (PN-10).	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API 5L grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internal C.C lining 8mm thick (AWWA Specification) i/c laying jointing with Helical welding in trenches i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight) (7.9mm) 18"dia		Description of Work
25 Day		1000 Rff	146 Rft	Quantity	m
1,500.00 P/Day		530.00	5,103.91	Rate	Engineer's Estimate
P/Day		P/Rtt	P/Rft	Unit	stimate
37,500.00		530,000.00	745,170.86	Amount	
1,400.00		530.00	5,103.00	Rate	M/s. G.M
35,000.00		530,000.00	745,038.00	Amount	M/s. G.M Enterprises
1,600.00		550.00	5,103.00	Rate	M/s. A Cont
40,000.00		550,000.00	745,038.00	Amount	M/s. Akber Ali Contractor



J. J.

NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN

11	10	ø	0	7	S.No
Providing Laying 1:4:8 cement concrete brick stone blast 11/2" 2" guage	Stone pitching including sub-base with hammer dressed stone on surface laid - in cursed including carriage of materials chains.	Excavation for pipe line in trenches in all kind soil & pits i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	Refilling the excavated stuff in tranches 6"thick layer I/c watering ramming to full compaction etc complete	Providing Fixing MS tall piece on PRCC pipe fabricated with 3/8" thick MS plate both caulking and reducer ends 9" wide provide with a 3/4" thick square bar at caulking end having a total weight as mentioned against each item it includes the cost of labor and caulking & sealing material etc complete. 18" dia Net weight =75.71 kgs	Description of Work
48 C#	48 Cff	12500 Cft	23908.93 Cft	2 Nos	Quantity
9,416.28	5,377.63	4,650.00	2,760.00	13,125.00	Engineer's Estimate
% Cft	% Cft	% O Cft	% 0 Cft	Each	stimate
4,519.81,	2,581.26	58,125.00	65,988.65	26,250.00	Amount
4,519.81 9,490.00	5,377.00	4,650.00	2,760.00	13,125.00	M/s. G.M
4,512.00	2,580.96	58,125.00	65,988.65	200 000	M/s. G.M Enterprises ate Amount
9,400.00	5,400.00	4,650,00	2,760.00	13,125.00	Cont
4,512.00	2,592.00	58,125.00	65,988.65		Contractor Amount



NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR

		ਰੰ		15	14	13 12	S.No
06" dia	packing labour etc complete. 18" dia	Fixing of sluice valves with 2 cast iron tail pieces one and flanged and other with socket including the cost of nuts bolts and rubber	06" dia	21.0 kg/sq.com 0-300 lbs/sq inch). 18" dia	Coment plaster 1:6 upto 12' height ½" thick	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joint and fastening i/c cost of binding wire (also includes removal of rust form bars) a) Using tor bars Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kind of forms moulds, lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RATIO (1:2:4) 90lbs cement 2 Cft. Sand 4 Cft Shingle 1/8" to ¼" guage	Description of Work
3 Nos	3 Nos	\	3 Nos	3 Nos	840 Cft	12.14 Cm 459 Cft	Quantity
1,886.00	6,951.00	1	9,360.00	110,700.00	2,206.60	5,001.70	Engineer's Estimate
Each	Each	1	Each	Each	% Cft	P/Cwt	timate
5,658.00			28,080.00	332,100.00	18,535.44		Amount
1.870.00	6.951.00	,	9,360.00		2,200.00		M/s. G.M E
5,610.00	20 853 00		28,080.00	110,700.00 332,100.00	18,480.00	60,700.00	M/s. G.M Enterprises
2,000.00	6,951.00		9,360.00		2,300.00		M/s. A Cont
6,000.00	20,853.00		28,080.00	110,700.00 332,100.00	19,320.00	60,724.28	M/s. Akber Ali Contractor Amount



A A

A. A.

NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN

ಹ		4		S.No
Providing and fixing M.S Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the Neck. It includes the cost of 3/4" thick MS flanges flanges with a total weight as mentioned against each them. It also include the cost of nuts and bolts, rubber packing, labour and sealing material and all tools and plants. Clear length 2 Ft Net Weight = 104.86 Kgs. 12"x12" dia(2'-0" wide)	to 6'x6'x6'	Construction of chamber C/C Block Masonry Chamber of various size(made dimension) with 24"x 24" cover frame weight 65 Kg in RCC 1:2:4 slabs 6" thick stell ½" dia tor bars main at 6" thick c/c ¼" dia (8" c/c distribution bars 6" thick c/c 1:3:6 Block Masonry walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1" excavation dewatering refilling etc. 4'x4'x4'		Description of Work
2 Nos	3 Nos	2 Nos	Quantity	7750
2 Nos 19,037.00	55,923.00	28,357.00	Rate	Engineer's Estimate
Each	Each	Each	Unit	stimate
38,074,00	167,769.00	56,714.00	Amount	
19,000.00	=	28,350.00	Rate	M/s. G.M
1	167,769.00	56,700.00	Amount	M/s. G.M Enterprises
		28,400,00	Rate	M/s. /
			Amount	M/s. Akber Ali Contractor

NAME OF WORK: REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN

		19		S.No
Say	Total Quoted / Corrected Cost	P/F 0-9" long 3/8" thick M.S neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item, it i/c the cost of fabrication and welding to the split collar tee. 6" dia Net Weight = 10.909 Kgs		Description of Work
		2 Nos	Quantity	Ē
		1,984.00	Rate	Engineer's Estimate
		Each	Unit	stimate
2,430,110	2,430,110.26	3,968.00	Amount	
		1.984.00	Rate	M/s. G.M
2,423,527	2,423,526.61	3,968.00	Amount	M/s. G.M Enterprises
	\	1,984 00	Rate	M/s. A Cont
2,450,178	2,450,178.33	3,968.00	Amount	M/s. Akber Ali Contractor

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC) Member

Chief Engikeer (West) Member

(Conwener



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

1		KARACHI WATER & SEWERAGE BOARD		
2	Tender Reference No	KWSB/DPR/2013/123 i) Daily Dawn ii) Daily Duniya iii) Daily Jahan Pakistan on Dated: 14/11/2013 and SPPRA Serial No.18023 I.D No/2013		
3	Tender Description/Name of Work/Item	REMOVAL OF CONTAMINATION AND PROVIDING LAYING 18" DIA M.S PIPE LINE AT JUMA BAZAR NALLA SECTOR NO.04 SAEEDABAD AND PROVIDING LAYING 6" DIA PE PIPE IN LASI PARA UC-06 BALDIA TOWN		
4	Method of Procurement	Single Stage (One Envelop)		
5	Tender Published	Through Website		
6	Total Bid Documents Sold	02 Nos		
7	Total Bid Received	02 Nos		
8	Technical Bid Opening Date (if applicable)	N/A		
9	No. of Bid Technically Qualified (if applicable)	N/A		
10	Financial Bid Opening Date	3/12/2013		

11 Bid Opening Report

s#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
á	M/s, G.M Enterprises	Rs. 2,423,527/-	1st Lowest	P:O # 5304877 Dt:02-12-2013 Rs. 50,000/- Bank Al-Habib Gulshan-e-liqbal Br.
2	M/s. Akber All Contractor	Rs. 2,450,178/-	2nd Lowest	P.O # 8957390 Dt: 22-10-2013 Rs: 50,000/- HBL Hassan Sq Br.

M/s. G.M Enterprises, declared as the lowest responsive bidder

Accounts Officer (We Member/Secretary

Additional Director Internal Audit - KMC Member

Superintending Engineer (KMC)

Member

Chief Engineer Member

Higikeer (IPD), (Convener)