

heavy pattern 10Kg/Sq Com (imported)				
12 dia gate valve with two gate one and flanged and nuts bolts and etc	Q1 No	75000/- Seventy Five Thousand	Each	75000/-
12 dia fixing M S Split Collar RCC pipe of different sizes as mentioned against to suit the size of fabricated with 3/8 plate excluding the cost of it includes the cost of 1/2 MS flanges with a total weight mentioned against each item. It include the cost of nuts and rubber packing, labour and welding material and all tools and etc. (Total length 2 FT)	Q1 No	4000/- Four Thousand	Each	4000/-
Net Weight = 104.87 Kgs (12x12 dia 2-0 wide) RF 0.9 long 3/8" thick M S neck to existing M S pipe or to a split collar tee having a total weight as mentioned against each item. It include the cost of fabrication and welding of the split collar tee	Q1 No	25000/- Twenty Five Thousand	Each	25000/-
12 dia Net Weight = 27.27 Kgs Refilling the excavated stuff in trenches 6" thick layer of watering, naming & full compaction etc complete	Q1 No	5000/- Five Thousand	Each	5000/-
Construction of C/C Block Masonry Chamber of size 4'x4'4" (inside dimension) with 24"x24" CI cover frame weighting 65 Kg in RCC 1:2:4 slabs 6" thick steel 1/2" dia for bars main @ 8" c/c 1/4" dia @ 8" c/c distribution bars 6" thick c/c 1:3: block masonry walls set in 1:6 C.M. 6" thick c/c 1:4:8 in foundation 2" thick c/c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1' excavation dewatering refilling etc 4x4x4	Q1 No	3000/- Three Thousand	%0 Cft	16961/-
	Q1 No	25000/- Twenty Five Thousand	Each	25000/-

Total Amount Rs. 989561/-

M. A. Shaikh
Executive Engineer (Water)
Mushlague Ahmed Shaikh
Executive Engineer
Baldiz Town (Water)
K.W. & S.B.

NOTE- Contractor will abide all existing rules, terms & condition of SPPRA Rules-2010

Contract Quoted an Amount of Rs. 989561/- On item rate basis
Amount (Eighty Nine Thousand Five Hundred Sixty One Only)

Signature of Contractor
Sayed Saad Construction



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER)

No. KW&SB/EE/Water/B.T/2014/ 753

Dated: -21-2 /2014

To,
M/s. Safeer Enterprises,
Karachi.

WORK ORDER

Subject:- **PROVIDING & LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN.**

This is to inform you that the above tender opened on 23-12-2013 for the subjected work has been approval being the 1st lowest bidder amounting to Rs.9,89,561/- (Rupees Nine Lac Eighty Nine Thousand Five Hundred Sixty One Only) in your favour which has been sanctioned on the basis of item rate duly assessed by Director (Design & Estimate), KW&SB and concurred by the Finance Depart expenditure is chargeable to the B.G No.C-013-17 you are hereby Directed to start the work immediately and complete the same with 20 days commencing from the date of this work.


In case the work is to be delayed of left unfinished beyond the stipulated period, penalty of Rs. 500/- per day shall be imposed as per rules.


EXECUTIVE ENGINEER (W)
BALDIA TOWN, KW&SB

Copy for Information to all concerned.

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
 CONTRACT EVALUATION FORM
 TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	PROVIDING & LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH / MOHALLA UC-08 BALDIA TOWN.
4	TENDER NUMBER	SPPRA Sr No. 18159 / D No. / 2014
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Baldia Town
6	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7	TENDER ESTIMATED VALUE	Rs. 9,89,561/=
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 9,92,726/=
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	20 days
10	TENDER OPENED ON (DATE & TIME)	23-12-2013 02:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	02 (Two)
12	NUMBER OF BIDS RECEIVED	02 (Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 (Two)
14	BID EVALUATION REPORT (enclose copy)	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	SAFEER ENTERPRISES R.NO.77
16	CONTRACT AWARD PRICE	Rs. 9,98,561/=



17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

1ST M/s SAFEER ENTERPRISES

2ND M/s G.M. ENTERPRISES

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

Domestic /Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D.KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES NO

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	Sr no. 18159 23-12-2013 I.D. No.
No <input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates

YES <input type="checkbox"/>	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL INT.

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES NO

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES NO

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29. WHETHER NAME OF THE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNER NOTICE / DOCUMENT
(if yes, give details)

YES	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES			
No	<input checked="" type="checkbox"/>		

Signature of Official Stamp of

Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA



**OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)
KARACHI WATER & SEWERAGE BOARD**

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre,
Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/ 30

Dated: 19/2 /2014

M/s. Safeer Enterprises,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- **PROVIDING & LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF
WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLAH
UC-08 BALDIA TOWN**

REF:- Your Tender Opened on 23-12-2013.

The under signed is pleased to convey sanction for an amount to **Rs.9,89,561/-** (Rupees Nine Lac Eighty Nine Thousand Five Hundred Sixty One Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-27/N** and approved by MB, KW&SB vide **Para-44/N** the financially concurred-in by finance department, KW&SB vide **Para-31/N to 42/N**. The expenditure is chargeable to **BG No.C-013-17** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs. 19791.22/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs. 2,969/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Baldia Town, District West, KW&SB.



CHIEF ENGINEER
(DISTRICT WEST)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (BALDIA TOWN), KW&SB.
- 4-EE (WATER) BALDIA TOWN, KW&SB.
- 5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



AGIB IMRAN STAMP VENDOR, 30 JAN 2014
 Licence No. 94, Street No. 14, Block-14,
 Karim Plaza, D.I. Khan, Karachi

No 000 **Muhammad Tariq Hussain**
 Advocate

CONTRACT AGREEMENT


Sanction Amount Rs. 9,89,561/—

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 20th day of Feb, 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. Safer Enterprises. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "**PROVIDING & LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLAH UC-08 BALDIA TOWN**" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



067256
[Signature]

03 FEB 2014

Baldia Mahmood
B.A. B.L.S.
[Signature]

Page-2

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. SAFEER ENTERPRISES.
KARACHI

Signature of Employer

CHIEF ENGINEER (WEST)
KW&SB

WITNESS:

1. *G.M. Eatzpur*
Baldia Mahmood


2. *Abed Eatzpur*
[Signature]

WITNESS:

[Signature]
SUPERINTENDING ENGINEER
BALDIA TOWN, KW&SB

[Signature]
EXECUTIVE ENGINEER (W)
BALDIA TOWN, KW&SB

069562



ARIF BAIG Stamp Vendor

Licence No. 09, Shop No. 13 Block-14,
Karim Plaza Gulshan-e-Iqbal, Karachi

03 FEB 2014

Abas Haidor Syed

Advocate

S. NO. **67255**
ISSUED TO: _____
THE: _____
PURPOSE: _____
VALUES: _____
STAMP VENDOR'S SIGNATURE: _____



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18159 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	23/12/2013


11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Safeer Enterprises	Rs. 989,561/-	1st Lowest	P.O # 8957036 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br.
2	M/s. GM Enterprises	Rs. 1,016,584/-	2nd Lowest	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br.


M/s. Safeer Enterprises. declared as the lowest responsive bidder


(Arshaid Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khatti)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18159 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013

Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Safer Enterprises	Rs. 989,561/-	1st Lowest	@ 0.3187% Below	Substantially Responsive	P.O # 8957036 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br.
2	M/s. GM Enterprises	Rs. 1,016,585/-	2nd Lowest	@ 2.4034% Above	Substantially Responsive	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br.


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Safer Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshaid Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Safer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road mantling Excavation for pipe line in trenches & pits in all kind of soil of murmur i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	1200 Cft	605.00	% Cft	7,260.00	600.00	7,200.00	605.00	7,260.00
2									
3	0-5' Additional lift up to 5'-8'	3600 Cft	4,650.00	% 0 Cft	16,740.00	4,000.00	14,400.00	4,650.00	16,740.00
4	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Din8074/8075 B.S 3580 & PSI 3051 (PN-10) for 250mm).	2400 Cft	5,200.00	% 0 Cft	12,480.00	5,000.00	12,000.00	5,200.00	12,480.00
5	315MM 12" Dia Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	400 Rft	1,998.00	P/Rft	799,200.00	2,000.00	800,000.00	2,000.00	800,000.00
		5 Day	1,500.00	P/Day	7,500.00	1,000.00	5,000.00	1,500.00	7,500.00







NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Safeer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Providing laying C.I sluice valve pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported). 12" dia	1 Nos	78,000.00	Each	78,000.00	75,000.00	75,000.00	100,000.00	100,000.00
7	Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 12" Dia	1 Nos	3,821.00	Each	3,821.00	4,000.00	4,000.00	3,000.00	3,000.00
8	Providing and Fixing MS Spilt collar TEE on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the neck it includes the cost of 3/4" thick MS flanges with a total weight as mentioned against each them. It also include the cost nuts and bolts, rubber packing labour and sealing material and all the tools and plants clear length 2 FT. Net Weight= (104.86 Kg) 12"x12" dia (2'-0" wide)	1 Nos	19,037.00	Each	19,037.00	25,000.00	25,000.00	15,000.00	15,000.00
9	P/F 0-9" long 3/8" thick M.S meek to existing M.S pipe or to split collar tee having a total weight as mentioned against each item i/c the cost of fabrication and welding to the split collar tee 12" dia Net Weight = 27.27 Kgs	1 Nos	4,726.00	Each	4,726.00	5,000.00	5,000.00	4,000.00	4,000.00


(Signature)
whz
(Signature)
(Signature)

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Safer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	5653.81 Cft	2,760.00	% 0 Cft	15,604.52	3,000.00	16,961.43	2,760.00	15,604.52
11	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/4" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, De-Watering and refilling etc.	1 Nos	28,357.00	Each	28,357.00	25,000.00	25,000.00	35,000.00	35,000.00
	Total Quoted / Corrected Cost				992,725.52		989,561.43		1,016,584.52
	Say				992,726		989,561		1,016,585


 Farshaid Ali)
 Accounts Officer (West)
 Member/Secretary


 (Owais Malik)
 Chief Engineer (West)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Rahim Khattai)
 Chief Engineer (IPD), (Convener)


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18159 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Safer Enterprises	Rs. 989,561/-	1st Lowest	@ 0.3187% Below	Substantially Responsive	P.O # 8957036 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br.
2	M/s. GM Enterprises	Rs. 1,016,585/-	2nd Lowest	@ 2.4034% Above	Substantially Responsive	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br.

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Safer Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshad Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khatti)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18159 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	23/12/2013


11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Safer Enterprises	Rs. 989,561/-	1st Lowest	P.D # 8957036 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br.
2	M/s. GM Enterprises	Rs. 1,016,584/-	2nd Lowest	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br.


M/s. Safer Enterprises. declared as the lowest responsive bidder


(Arshaid Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Safeer Enterprises		M/s. GM Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
		1200 Cft	605.00	% Cft	7,260.00	600.00	7,200.00	605.00	7,260.00
1	Dismantling and removing road mantling								
2	Excavation for pipe line in trenches & pits in all kind of soil of murmur i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	3600 Cft	4,650.00	% 0 Cft	16,740.00	4,000.00	14,400.00	4,650.00	16,740.00
3	Additional lift up to 0-5'	2400 Cft	5,200.00	% 0 Cft	12,480.00	5,000.00	12,000.00	5,200.00	12,480.00
4	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Din8074/8075 B.S 3580 & PSI 3051 (PN-10) for 250mm). 315MM 12" Dia	400 Rft	1,998.00	P/Rft	799,200.00	2,000.00	800,000.00	2,000.00	800,000.00
5	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	5 Day	1,500.00	P/Day	7,500.00	1,000.00	5,000.00	1,500.00	7,500.00







NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Safer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Providing laying C.I sluice valve pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported). 12" dia	1 Nos	78,000.00	Each	78,000.00	75,000.00	75,000.00	100,000.00	100,000.00
7	Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 12" Dia	1 Nos	3,821.00	Each	3,821.00	4,000.00	4,000.00	3,000.00	3,000.00
8	Providing and Fixing MS Split collar TEE on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the neck it includes the cost of 3/4" thick MS flanges with a total weight as mentioned against each them. It also include the cost nuts and bolts, rubber packing labour and sealing material and all the tools and plants clear length 2 FT. Net Weight = (104.86 Kg) 12"x12" dia (2'-0" wide)	1 Nos	19,037.00	Each	19,037.00	25,000.00	25,000.00	15,000.00	15,000.00
9	P/F 0-9" long 3/8" thick M.S meek to existing M.S pipe or to split collar tee having a total weight as mentioned against each item i/c the cost of fabrication and welding to the split collar tee 12" dia Net Weight = 27.27 Kgs	1 Nos	4,726.00	Each	4,726.00	5,000.00	5,000.00	4,000.00	4,000.00


(Handwritten signatures and initials)


NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Safer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	5653.81 Cft	2,760.00	% 0 Cft	15,604.52	3,000.00	16,961.43	2,760.00	15,604.52
11	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/4" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, De-Watering and refilling etc.	1 Nos	28,357.00	Each	28,357.00	25,000.00	25,000.00	35,000.00	35,000.00
	Total Quoted / Corrected Cost				992,725.52		989,561.43		1,016,584.52
	Say				992,726		989,561		1,016,585


(Ashaid Ali)
 Accounts Officer (West)
 Member/Secretary


(Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


(Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


(Owais Malik)
 Chief Engineer (West)
 Member


(Abdul Rahim Khattai)
 Chief Engineer (IPD), (Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18159 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Safeer Enterprises	Rs. 999,561/-	1st Lowest	@ 0.3167% Below	Substantially Responsive	P.O # 8957036 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br
2	M/s. GM Enterprises	Rs. 1,016,585/-	2nd Lowest	@ 2.4034% Above	Substantially Responsive	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br

The all concerned bidder are being informed accordingly.

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Safeer Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


Accounts Officer (West)
Member/Secretary


Additional Director Internal
Audit - KMC Member


Superintending Engineer (KMC)
Member


Chief Engineer (West)
Member


Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNJA GARDH MOHALLA UC-08 BALDIA TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Sateer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road marling. Excavation for pipe line in trenches & pits in all kind of soil of murmur i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	1200 CH	605.00	% CH	7,260.00	600.00	7,200.00	605.00	7,260.00
2	Additional lift up to 0-5'	3600 CH	4,650.00	% 0 CH	16,740.00	4,000.00	14,400.00	4,650.00	16,740.00
3	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Din8074/8075 B.S 3580 & PSI 3051 (PN-10) for 250mm)	2400 CH	5,200.00	% 0 CH	12,480.00	5,000.00	12,000.00	5,200.00	12,480.00
4	315MM 12" Dia Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job.	400 RH	1,998.00	P/RH	799,200.00	2,000.00	800,000.00	2,000.00	800,000.00
5	Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	5 Day	1,500.00	R/Day	7,500.00	1,000.00	5,000.00	1,500.00	7,500.00

Coultter
24/12

Ms

[Signature]

[Signature]

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Safeer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Providing laying C.I sluice valve pattern (test pressure 21.0 Kg cm or 300 lbs/sq inch (imported)). 12" dia	1 Nos	78,000.00	Each	78,000.00	75,000.00	75,000.00	100,000.00	100,000.00
7	Fixing of S/V valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 12" Dia	1 Nos	3,821.00	Each	3,821.00	4,000.00	4,000.00	3,000.00	3,000.00
8	Providing and Fixing MS Split collar TEE on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick MS plate excluding the cost of the neck it includes the cost of 3/4" thick MS flanges with a total weight as mentioned against each item. It also include the cost nuts and bolts, rubber packing labour and sealing material and all the tools and plants clear length 2 FT. Net Weight = (104.86 Kg) 12" x 12" dia (2'-0" wide)	1 Nos	19,037.00	Each	19,037.00	25,000.00	25,000.00	15,000.00	15,000.00
9	P/F 0-9" long 3/8" thick M.S meek to existing M.S pipe or to split collar tee having a total weight as mentioned against each item i/c the cost of fabrication and welding to the split collar tee 12" dia Net Weight = 27.27 Kgs	1 Nos	4,726.00	Each	4,726.00	5,000.00	5,000.00	4,000.00	4,000.00

Signature
24/12

Initials

Signature

Signature

NAME OF WORK: PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Safer Enterprises		M/s. GM Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Refilling the excavated stuff in trenches 6" thick layer 1/c watering to full compaction etc complete.	5653.81	2,760.00	% 0 CH	15,604.52	3,000.00	16,961.43	2,760.00	15,604.52
11	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/2" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, De-Watering and refilling etc.	1 Nos	28,357.00	Each	28,357.00	25,000.00	25,000.00	35,000.00	35,000.00
	Total Quoted / Corrected Cost				992,725.52		989,561.43		1,016,584.52
	Say				992,726		989,561		1,016,585


 Accounts Officer (West)
 Member/Secretary


 Additional Director Internal
 Audit - KMC Member


 Superintending Engineer (KMC)
 Member


 Chief Engineer (West)
 Member


 Chief Engineer (IPD),
 (Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18158 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING LAYING 12" DIA PE PIPE LINE FOR IMPROVEMENT OF WATER SUPPLY POSITION IN THE AREA OF JUNA GARDH MOHALLA UC-08 BALDIA TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date	23/12/2013
11	Bid Opening Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Safer Enterprises	Rs. 989,581/-	1st Lowest	P.O # 8957038 Dt: 21-11-2013 Rs. 20,000/- HBL Hassan Sq Br.
2	M/s. GM Enterprises	Rs. 1,018,564/-	2nd Lowest	P.O # 8957391 Dt: 22-10-2013 Rs. 30,000/- HBL Hassan Sq Br.

M/s. Safer Enterprises, declared as the lowest responsive bidder


Accounts Officer (West)
Member/Secretary


Additional Director Internal
Audit - KMC Member


Superintending Engineer (KMC)
Member


Chief Engineer (West)
Member


Chief Engineer (IP&D),
(Convener)