

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1.

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi. ✓				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015. ✓				
3.	Tender description / Name of work / item.	M/R to Sindh Sect: No. 1 (New Building) Karachi (P/F Paving Blocks around Mosque and front of Bank) ✓				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No.24101.				
6.	Total Bid documents Sold:	(03) ✓				
7.	Total Bids Received:	(03) ✓				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable ✓				
9.	No. of Bid technically qualified (if applicable):	Not applicable ✓				
10.	Bid (s) Rejected:	NIL ✓				
11.	Financial Bid Opening date	29.05.2015 ✓				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. S. Liaquat Ali Associates. ✓	1184394/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. Zaheer Ahmed Khan & Co: ✓	1214118/- ✓	2 nd			Highest
3.	M/S. Kazi Associates. ✓	1258537/- ✓	3 rd			Highest

(MUHAMMAD WAJID KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department
Karachi.

(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

3 Sindh Sectt. No. 1 (New Building) Karachi (P.F. Paving Blocks around Mosque and front of Bank)

ate Sanctioned Vied C.E. letter NO:1635.

r invited vied letter No.TC/G-55(PBD-II)2014-15/ 1764

of Issue: 28.05.2015.

Dated: 28.04.2015

Dated: 06.05.2015

Date f Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. S. Liaquat Ali Associates.	M/S. Zaheer Ahmed Khan & Co;	M/S. Kazi Associates.	
Part "A"					
Cost of Civil Work					
Cost of Schedule Items.	1465780/-	1465780/-	1465780/-	1465780/-	1465780/-
15.00% Below on Schedule Items	293156/-	296088/-	263840/-	15,00% Below on Schedule Items	219867/-
Total "A"	1172624/-	1169692/-	1201940/-	Total "A"	1245913/-
Part "B"					
Cost of Civil Work					
Highway items Part "B"	14851/-	14851/-	14851/-	Highway items Part "B"	14851/-
1.00% Below on Schedule Items	---	149/-	2673/-	15,00% Below on Schedule Items	2227/-
Total "B"	14851/-	14702/-	12178/-	Total "B"	12624/-
G. Total	1187500/-	1184394/-	1214118/-	G. Total	1258537/-

Rate Quoted by M/S. S. Liaquat Ali Associates, Government Contractor, Cost of Civil Work Schedule item Part (A) @20.20% Below, & Part (A) @01.00% Below, found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD YOUSUF BHUTTO)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(FAZAL MUHAMMAD WAQAR)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.


(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

2.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	<i>M/R to Sindh Sectt. No. 1 (New Building) Karachi (Redistribution of electric load Providing & Fixing Cables, Power factor pannel & their accessories due to load enhancement by K-Electric)</i>				
4	Method of Procurement:	Single stage - one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Public Electric Store.	3829875/50	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M. Shoaib.	3885744/40	2 nd			Highest
3	M/S. Pakistan Electric Works.	3900465/00	3 rd			Highest


(MUHAMMAD NASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL MUHAMMAD MUNGLI)
EXECUTIVE ENGINEER,
Minorities Affairs Department
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

South Sectt. No. 1 (New Building) Karachi (Re-distribution of electric load providing & Fixing Cables, Power factor panel & their accessories load enhancement by K-Electric)

Date Sanctioned Vied C.E. letter NO: 1633

Dated: 28.04.2015

Invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764

Dated: 06.05.2015

Issue: 28.05.2015.


Date of Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.				
		M/S. Public Electric Store	M/S. S.M Shoalib	M/S. Pakistan Electric Works.	M/S. Pakistan Electric Works.	
Cost of Electric Work Part "A"		Cost of Electric Work Part "A"	Cost of Electric Work Part "A"	Cost of Electric Work Part "A"	Cost of Electric Work Part "A"	
Cost of Schedule Items.	929928/-	Cost of Schedule Items.	929928/-	Cost of Schedule Items.	929928/-	929928/-
	---	At Par	---	7% Above	65094.96	
"A"	929928/-	Total "A"	929928/-	Total "A"	995022.96	
Schedule item.	2900349/-	Non Schedule item.	2899947/50	Non Schedule item.	2924042/50	
total	3830277/-	G. Total	3829875/50	G. Total	3900465/-	
Says:	3830300/-	Say Rs:	3829875/50	Say Rs:	3885744/40	

Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Civil Work Schedule item @ At Par, Non Schedule item Rs.2899947/50 found best, hence recommended for favor of necessary approval.


(MUHAMMAD ASIF KHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(FAZAL MUHAMMAD MANGI)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.


(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi.

BID EVALUATION REPORT

3.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015,
Provincial Buildings Division No.II, Karachi

25.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi. ✓
26.	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015. ✓
27.	Tender description / Name of work / item.	<i>M/R to Sindh Sect: No. II (Tughlaq House) Karachi (Floor Polish, Colouring, Painting of corridors ground floor to 5th floor inc Lighting of corridors)</i>
28.	Method of Procurement:	Single stage - one envelope procedure. ✓
29.	Tender Published:	SPPRA Sr.No.24101. ✓
30.	Total Bid documents Sold:	(03) ✓
31.	Total Bids Received:	(03) ✓
32.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable ✓
33.	No. of Bid technically qualified (if applicable):	Not applicable ✓
34.	Bid (s) Rejected:	NIL ✓
35.	Financial Bid Opening date	29.05.2015 ✓
36.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
7.	M/S. S.M. Shoaib. ✓	2756491/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
8.	M/S. Kazi Associates. ✓	2844349/- ✓	2 nd			Highest
9.	M/S. A.R. Associates. ✓	2961549/- ✓	3 rd			Highest


 (MUHAMMAD YASIR KHAN GHORI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


 (FAZAL MUHAMMAD ALI)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department
 Karachi.


 (MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT.


to Sindh Sectt. No. II (Tughlaq House) Karachi (Floor Polish, Colouring, Painting of corridors ground floor to 3rd floor inc Lighting of corridors).
 Date Sanctioned Vied C.E. letter NO: 1698/A
 Date invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764
 Date of Issue: 28.05.2015.
 Dated: 30.04.2015
 Date: 06.05.2015
 Date of Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.	
		M/S. S.M Shoaib	M/S. Kazi Associates
Part "A"			
Cost of Civil Work			
Cost of Schedule Items.	2328357/-	2328357/-	2328357/-
Below on Schedule	21935/-	23284/-	46567/-
No.7			
1.00% Below on			
Schedule Items No.			
Total "A"	2306422/-	2305073/-	2374924/-
Non Schedule item.	452916/-	451418/-	469425/-
Total	2759338/-	2756491/-	2844349/-
Rs:	2759300/-		
			G. Total
			Non Schedule item.
			516774/-
			2444775/-
			Cost of Civil Work
			Part "A"
			Cost of Schedule Items.
			2328357/-
			05.00% Above on
			Schedule Items No.
			116418/-
			2328357/-

Rate Quoted by **M/S. S.M Shoaib**, Government Contractor, Cost of Civil Work Schedule item @01.00 % Below, Non Schedule item **Rs. 451418/-** found lowest,
 e recommended for favor of necessary approval.


(MUHAMMAD ASIM KHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(FAZAL MUHAMMAD MUNG)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.


(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi.

BID EVALUATION REPORT


4.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	M/R Sindh Secretariat Buildings No. III (Old KDA Buildings) Karachi. (Construction of K-Electric Sub-Station Sindh Secretariat Building-III (Old KDA Building)				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
	<i>Name of Firm or Bidder</i>	<i>Cost offered by the bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks.</i>
1	2	3	4	5	6	7
1	M/S. Shahzaib Associates.	1294077/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Public Electric Store.	1309610/-	2 nd			Highest
3	M/S. A.R. Enterprises.	1338288/-	3 rd			Highest


(MUHAMMAD YASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL MUHAMMAD WAJIDI)
EXECUTIVE ENGINEER,
Minorities Affairs Department
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

Secretary Buildings No III (Old KDA Buildings) Karachi, (Construction of K-Electric Sub-Station South Secretariat Building-III (Old KDA Building)
Sanctioned Vied C.E. letter NO: 1640.

Invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764

Issue: 28.05.2015.

Dated: 28.04.2015

Dated: 06.05.2015

Date of Opening: 29.05.2015

As per Sanctioned Estimate of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Shahzaib Associates.	M/S. Public Electric Store.	M/S. A. R. Enterprises.	
Civil Work					
Part "A"					
of Schedule Items.	1194900/-	1194900/-	1194900/-	1194900/-	1194900/-
Above on Schedule	46559/-	99177/-	114710/-	12% Above on Schedule	143388/-
No.4 &18.				Items	
Part "A".	1241459/-	1294077/-	1309610/-	Total "A".	1338288/-
Carriage	55724/-				
Total	1297183/-	1294077/-	1309610/-	G. Total	1338288/-
Notes:	1297200/-				

Rate Quoted by M/S. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule item @ 8.30% Above, found lowest, hence recommended for necessary approval.

(MUHAMMAD AWIS KHAN GHOURI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department,
Karachi.

(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT


5.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

49.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi. ✓				
50.	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015. ✓				
51.	Tender description / Name of work / item.	<i>M/R Sindh Secretariat Buildings No. III (Old KDA Buildings) Karachi. (Replacement of external UPVC pipe / fittings of lavatory blocks @ back side ground floor to 4th floor & floor tiles in Special Assistant room)</i>				
52.	Method of Procurement:	Single stage – one envelope procedure.				
53.	Tender Published:	SPPRA Sr.No.24101- ✓				
54.	Total Bid documents Sold:	(03) ✓				
55.	Total Bids Received:	(03) ✓				
56.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable ✓				
57.	No. of Bid technically qualified (if applicable):	Not applicable ✓				
58.	Bid (s) Rejected:	NIL ✓				
59.	Financial Bid Opening date	29.05.2015 ✓				
60.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
13.	M/S. Inwi Associates. ✓	1256677/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
14.	M/S. Shahzaib Associates ✓	1285244/- ✓	2 nd			Highest
15.	M/S. Kazi Associates. ✓	1376391/- ✓	3 rd			Highest


(MUHAMMAD NASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Department
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

Munir Ahmad Secretariat Buildings No. III (Old KDA Buildings) Karachi. (Replacement of external U/PVC pipe fittings of lavatory blocks @ back side ground floor to 4th floor & floor in Special Assistant room)

Date Sanctioned Vied C.E. letter NO: 1699/A.

or invited vied letter No.TC/G-55/PBD-II/2014-15/1764

of Issue: 28.05.2015.

Dated: 30.04.2015

Dated: 06.05.2015


Date of Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Inwi Associates	M/S. Shahzaib Associates	M/S. Kazi Associates	
Part "A"					
Cost of Civil Work					
Part "A"					
Cost of Schedule Items.	5242/-	5242/-	5242/-	5242/-	5242/-
02.00% Below on Schedule Items.	---	105/-	---	03.00% Above on Schedule Items.	157/-
Total "A"	5242/-	5137/-	5242/-	Total "A"	5399/-
Part "B"					
Cost of W/S&S/F Work					
Part "B"					
Non Schedule Items.	1253853/-	1251540/-	1280002/-	Non Schedule Items.	1370992/-
G. Total	1259095/-	1256677/-	1285244/-	G. Total	1376391/-
Total	1259100/-				

Rate Quoted by M/S. Inwi Associates, Government Contractor, Cost of Civil Work Schedule item @02.00 % Below, Non Schedule item Rs. 1251540/- found best, hence recommended for favor of necessary approval.


(MUHAMMAD ASIR KHAN GHOURI)
 DIVISIONAL ACCOUNT OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(MUHAMMAD MIANG)
 EXECUTIVE ENGINEER,
 Mines & Quarries Affairs Department,
 Karachi.


(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi.


BID EVALUATION REPORT

6.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	<i>M/R to Sindh Sectt. No. VI, (Old State Bank) Karachi. (P/F Marble Stair Steps Ground Floor to 3rd floor inc Colouring & Painting of Stair Hall & Fibre Glass Shade at entrance of Gate for Police Guards).</i>				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. S.M. Shoaib.	1434790/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Kazi Associates.	1688498/-	2 nd			Highest
3	M/S. A.R. Enterprises.	1721958/-	3 rd			Highest


(MUHAMMAD YOUSUF KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZUL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department,
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

to Sindh Sectt. No. 11. (Old State Bank) Karachi. (P/F Marble Stair Steps Ground Floor to 3rd floor in/c Coloring & Painting of Stair Hall & Fiber Glass Shade at entrance of Gate
Police Guards).

ate Sanctioned Vied C.E. letter NO: 1634

ar invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764

of Issue: 28.05.2015.

Dated: 28.04.2015

Dated: 06.05.2015

Date of Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. S.M Shoab	M/S. Kazi Associates	M/S. A.R Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
of Schedule Items.	279973/-	279973/-	279973/-	279973/-	279973/-
Below on Schedule No.4.	21576/-	8.00% Below on Schedule Items.	2.00% Above on Schedule Items.	5.00% Above on Schedule Items.	13999/-
"A".	258397/-	Total "A" .	Total "A" .	Total "A" .	293972/-
Schedule Item	1177322/-	Non Schedule Item	Non Schedule Item	Non Schedule Item	1427987/-
total	1435719/-	G. Total	G. Total	G. Total	1721958/-
S:	1435700/-				

Rate Quoted by M/S. S.M Shoab , Government Contractor, Cost of Civil Work Schedule item @08.00% Below, Non Schedule item Rs. 1177215/- found lowest, recommended for favor of necessary approval.

(MUHAMMAD SIR KHAN GHOURI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 11,
Karachi.

(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Municipal Affairs Department,
Karachi.

(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.11,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi


7.

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.
3	Tender description / Name of work / item.	M/R to Sindh Sect: No. VI. (Old State Bank) Karachi. (Colouring painting back side stair wall and Roof Treatment)
4	Method of Procurement:	Single stage – one envelope procedure.
5	Tender Published:	SPPRA Sr.No.24101-
6	Total Bid documents Sold:	(03)
7	Total Bids Received:	(03)
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9	No. of Bid technically qualified (if applicable):	Not applicable
10	Bid (s) Rejected:	NIL.
11	Financial Bid Opening date	29.05.2015
12	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Al-Rayyan.	1351960/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Zaheer Ahmed Khan & Co.	1381763/-	2 nd			Highest
3	M/S. Kazi Associates.	1422403/-	3 rd			Highest


(MUHAMMAD YASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL MUHAMMAD BANGI)
EXECUTIVE ENGINEER,
Minorities Chair Department
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

Sindh Sect: No. 11, (Old State Bank) Karachi. (Colouring painting back side stair wall and Roof Treatment)
 Sanctioned Vied C.E. letter NO:1700.
 Invited vied letter No.TC/G-55/PBD-II/2014-15/1764
 Issue: 28.05.2015.

Dated: 30.04.2015.
 Dated: 06.05.2015
 Date f Opening: 29.05.2015

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Al-Rayyan	M/S. Zaher Ahmed Khan & Co.	M/S. Kazi Associates	
Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
of Schedule Items.	1354670/-	Cost of Schedule Items. 0.20% Below on Schedule Items.	Cost of Schedule Items. 02.00% Above on Schedule Items.	Cost of Schedule Items. 5.00% Above on Schedule Items.	1354670/- 27093/- 67733/-
Total	1354670/-	Total "A"	Total "A"	Total "A"	1422403/-
Total	1354700/-	G. Total	G. Total	G. Total	1422403/-

Rate Quoted by M/S. Al-Rayyan, Government Contractor, Cost of Civil Work Schedule item @0.20 % Below, found lowest, hence recommended for favor of
 necessary approval.

(MUHAMMAD NUSRUKHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.

(FAZAL AHAMMAD MANGI)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.

(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi.

BID EVALUATION REPORT

8.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	<i>M/R to Sindh Sectt. No. VI. (Old State Bank) Karachi. (Renovation / Repair in offices of Special Education Department 3rd floor in/c Establishment of Ladies Bath, Male General bath and new bath room for Advisor to C.M. Mr. Nazir Ahmed Chakrani).</i>				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Zaheer Ahmed Khan & Co:	2068118/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Kazi Associates.	2099089/-	2 nd			Highest
3	M/S. A.R. Enterprises.	2188133/-	3 rd			Highest

~~(MUHAMMAD NAZIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.~~

~~(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Dept. Department
Karachi.~~

(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Sectt. No. VI, (Old State Bank) Karachi (Renovation / Repair in offices of Special Education Department 3rd floor in/c Establishment of Ladies Bath, Male General bath and new bath room for Advisor to C.M. Mr. Nazir Ahmed Chakrani).

Estimate Sanctioned Vied C.E. letter NO: 1701/A.

Tender invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764

Date of Issue: 28.05.2015.

Dated: 30.04.2015

Dated: 06.05.2015


Date of Opening: 29.05.2015

Description of Items.	As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
	Amount		M/S. Zahoor Ahmed Khan & Co.	M/S. Kazi Associates	M/S. A.R Enterprises	
Cost of Civil Work Part "A"			Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	139016/-		139016/-	139016/-	139016/-	139016/-
At Par.	---		0.40 % Below on Schedule Items.	01.5% Above on Schedule Items.	1% Below on Schedule Items.	1390/-
Total "A"	139016/-		Total "A"	Total "A"	Total "A"	137626/-
Cost of Electric Work Part "B"			Cost of Electric Work Part "B"	Cost of Electric Work Part "B"	Cost of Electric Work Part "B"	
Cost of Schedule Items.	174254/-		174254/-	174254/-	174254/-	174254/-
At Par.	---		At Par.	1.5% Above	3% Above.	5228/-
Total "B"	174254/-		Total "B"	Total "B"	Total "B"	179482/-
Non Schedule item.	1760773/-		Non Schedule item.	Non Schedule item.	Non Schedule item.	1871031/-
G. Total	2074043/-		G. Total	G. Total	G. Total	2188133/-
Say Rs:	2074000/-					

The Rate Quoted by M/S. Zahoor Ahmed Khan & Co., Government Contractor, Cost of Civil Work Schedule item @0.40 % Below, Electric Work At par, Non Schedule item Rs: 1755404/- found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD ASIF KHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(FAZAL MUHAMMAD WANI)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.


(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi.

BID EVALUATION REPORT

9.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	<i>M/R to Barrack No.89, Sindh Secretariat Block 4-B, Karachi Office of the Chairman Lands Committee Government of Sindh.</i>				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL.				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. A.R. Enterprises.	1356532/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Kazi Associates.	1362639/-	2 nd			Highest
3	M/S. Zaheer Ahmed Khan & Co:	1368654/-	3 rd			Highest


(MUHAMMAD ASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL MUHAMMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department,
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Barrack No. 89, Sindh Secretariat Block A-B, Karachi Office of the Chairman Lands Committee Government of Sindh
 Estimate Sanctioned Vied C.E. letter NO: 1632.
 Tender invited vied letter No. TC/G-55/PBD-II/2014-15/ 1764
 Date of Issue: 28.05.2015.

Date: 28.04.2015

Dated: 06.05.2015

Date of Opening: 29.05.2015

Description of Items.	As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
	Amount		M/S. A.R. ENTERPRISES		M/S. Kazi Associates		M/S. Zaher Ahmed Khan & Co.	
Cost of Civil Work Part "A"			Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"
Cost of Schedule Items.	778766/-		Cost of Schedule Items.	778766/-	Cost of Schedule Items.	778766/-	Cost of Schedule Items.	778766/-
20% Below on Schedule Items	40047/-		5.50% Below on Schedule Items.	42832/-	05.00% Below on Schedule Items.	38938/-	04.50% Below on Schedule Items.	35044/-
Total "A"	738719/-		Total "A"	735933/-	Total "A"	739828/-	Total "A"	743732/-
Non Schedule item.	435601/-		Non Schedule item.	434815/-	Non Schedule item.	436355/-	Non Schedule item.	437893/-
Cost of W/S&S/F Work Part "B"			Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"
Cost of Schedule Items.	63478/-		Cost of Schedule Items.	63478/-	Cost of Schedule Items.	63478/-	Cost of Schedule Items.	63478/-
05% Above on Schedule Items.	3174/-		05.00% Above on Schedule Items.	3174/-	05.50% Above on Schedule Items.	3491/-	06.00% Above on Schedule Items.	3809/-
Total "B"	66652/-		Total "B"	66652/-	Total "B"	66969/-	Total "B"	67287/-
Non Schedule item.	44692/-		Non Schedule item.	44416/-	Non Schedule item.	44594/-	Non Schedule item.	44772/-
Cost of Electric Work Part "C"			Cost of Civil Work Part "C"	Cost of Civil Work Part "C"	Cost of Civil Work Part "C"	Cost of Civil Work Part "C"	Cost of Civil Work Part "C"	Cost of Civil Work Part "C"
Cost of Non Schedule Items.	74896/-		Cost of Non-Schedule Items.	74716/-	Cost of Non-Schedule Items.	74893/-	Cost of Non-Schedule Items.	74970/-
G. Total	1360560/-		G. Total	1356532/-	G. Total	1362639/-	G. Total	1368654/-
Say Rs:	1360600/-							

The Rate Quoted by **M/S.A.R Enterprises**, Government Contractor, Cost of Civil Work Schedule item @ **5.50 % Below**, Non Schedule item **Rs.434815/-**, W/S & S/F Schedule item @ **05.00% Above**, Non Schedule item **Rs: 44416/-**, Electric Work Non-Schedule item **Rs.74716/-** found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NUSR KHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.

(FAZAL AHMED KHAN)
 EXECUTIVE ENGINEER,
 Minorities Staff Department,
 Karachi.

(MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

10.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	M/R to Central Prison Karachi (Non Residential).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. M.B.A. Associates,	4078754/-	1 st lowest	Within Estimated cost.	1 st Lowest	Accepted
2	M/S. Zaheer Ahmed Khan & Co:	4144480/-	2 nd			Highest
3	M/S. Kazi Associates.	4155514/-	3 rd			Highest


(MUHAMMAD NASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL-E-HAMID BANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department,
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT

M/R to Central Prison Karachi (Non Residential)
 Estimate Sanctioned Vied C.E letter NO:1700/A
 Tender invited vied letter No.TC/G-55/PBD-II/2014-15/ 1764
 Date of issue: 28.05.2015.

Dated: 30.04.2015
 Dated: 06.05.2015
 Date f Opening: 29.05.2015

Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. M.B.A. Enterprises.	M/S. Zahoor Ahmed Khan & Co.	M/S. Kazi Associates.	
Cost of Civil Work Part "A" Schedule Items.	864086/-	864086/-	864086/-	864086/-	
10% above on S. Items No.05	12658/-	12097/-	12961/-	12961/-	864086/-
Total "A".	876744/-	876183/-	876183/-	877047/-	
Non Schedule item.	363030/-	362640/-	362640/-	377800/-	881368/-
PART "B" path of visitors corridor	1753744/-	1753744/-	1753744/-	1753744/-	397500/-
20.0% Below on S. Items No.02	255706/-	2569047/-	2569047/-	227987	1753744/-
Total "B".	1498038/-	1497697/-	1497697/-	1525757/-	245524/-
PART "C" roof of barrack of Divn:l Raheem Ward	366971/-	366971/-	366971/-	366971/-	1508220/-
At Par	---	---	---	7339/-	366971/-
Total "C".	366971/-	366971/-	366971/-	374310/-	9174/-
PART "D" repair of pump room & rewinding of motor Non Schedule item.	420750/-	420241/-	420241/-	423320/-	376145/-
Cost of W/S&S/F Work Part "E" Schedule Items.	25270/-	25270/-	25270/-	25270/-	429930/-
05% Above on Schedule Items.	1264/-	1011/-	1011/-	1516/-	25270/-
Total "E".	26534/-	26281/-	26281/-	26786/-	1642/-
Non Schedule item.	12489/-	12441/-	12441/-	13160/-	26913/-
Cost of Electric Work Part "F" Schedule Items.	516300/-	516300/-	516300/-	516300/-	13975/-
At par.	---	---	---	---	516300/-
Total "F".	516300/-	516300/-	516300/-	516300/-	5163/-
G. Total	4080856/-	4078754/-	4078754/-	4144480/-	521463/-
Say Rs:	4080900/-				4155514/-

The Rate Quoted by M/S. M.B.A. Enterprises. Government Contractor, Cost of Civil Work Schedule item Part A-@1.40 % Above, Non Schedule item Rs: 362640/-Part-B @14.60 % Below & Part-C@ Par Non Schedule item Rs. 420241/- W/S & S/F Schedule item @ 04.00%Above, Non Schedule item Rs. 12444Electric Work At par. found lowest, hence recommended for favor of necessary approval.


 (MUHAMMAD ASIM KHAN GHOURI)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi


 (FAZAL AHMAD MUNGI)
 EXECUTIVE ENGINEER,
 Minorities Affairs Department,
 Karachi.


 (MUHAMMAD YOUSUF BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

11.

NIT No. TC/G-55/PBD-II/2014-15/ 1764, Dated:06.05.2015.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2014-15/1764, Dated: 06.05.2015.				
3	Tender description / Name of work / item.	<i>M/R to Sindh Secretariat No.III (Old K.D.A. Building) Karachi, (Renovation of office of the Director Planning Development Research Wing at 2nd Floor).</i>				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.24101-				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	NIL.				
11	Financial Bid Opening date	29.05.2015				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Kazi Associates.	1659054/-	1 st lowest	Within Estimated cost.	1 st Lowest	Accepted
2	M/S. Zaheer Ahmed Khan & Co:	1737596/-	2 nd			Highest
3	M/S. A.R. Enterprises.	1784029/-	3 rd			Highest


(MUHAMMAD NASIR KHAN GHORI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(FAZAL AHMAD MANGI)
EXECUTIVE ENGINEER,
Minorities Affairs Department
Karachi.


(MUHAMMAD YOUSUF BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Secretariat No.III (Old K.D.A. Building) Karachi, (Renovation of office of the Director Planning Development Research Wing at 2nd Floor),

Estimate Sanctioned Vied C.E. letter NO:1617

Tender invited vied letter No.TC/G-55/PBD-II/2014-15/1764

Date of Issue: 28.05.2015.

Dated: 24.4.2015

Dated: 06.05.2015

Date of Opening: 29.05.2015

Description of Items.	As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
	Amount		M/S. Kazi Associates	M/S.Zaher Ahmed Khan & Co.	M/S. A.R Enterprises	
Cost of Civil Work Part "A"			Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	358304/-	358304/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	358304/-
AT PAR	----	---	At Par on Schedule Items.	02.00% Above on Schedule Items.	1.00% Below on Schedule Items.	3583/-
Total "A"	358304/-	358304/-	Total "A"	Total "A"	Total "A"	361887/-
Cost of Electric Work Part "B"			Cost of Electric Work Part "B"	Cost of W/S&S/F Work Part "B"	Cost of W/S&S/F Work Part "B"	
Cost of Schedule Items.	144678/-	144678/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	144678/-
AT PAR	----	---	At Par on Schedule Items.	05.00% Above on Schedule Items.	05.00% Above on Schedule Items.	7234/-
Total "B"	144678/-	144678/-	Total "B"	Total "B"	Total "B"	151912/-
Non Schedule item.	1157467/-	1156072/-	Non Schedule item.	Non Schedule item.	Non Schedule item.	1270230/-
G. Total	1660449/-	1659054/-	G. Total	G. Total	G. Total	1784029/-
Say Rs:	1660400/-	Say Rs:				

The Rate Quoted by **M/S. Kazi Associates**, Government Contractor, Cost of Civil Work Schedule item @ **At Par**, Electric Work **At par**, Non Schedule item **Rs: 1156072/-** found lowest, hence recommended for favor of necessary approval.

(~~MUHAMMAD SAHIR KHAN GHOURI~~)
 DIVISIONAL ACCOUNTS/OFFICER,
 Provincial Buildings Division No. II,
 Karachi.

(FAZAL MUHAMMAD KHAN) EXECUTIVE ENGINEER,
 Minorities Welfare Department,
 Karachi.

(MUHAMMAD YOUSUF BHUTTO) EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.