SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCICES FOR PUBLIC CONTRACTS OF WORKS. SERVICE & GOODS

1.	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2.	PROVINCIAL GOVT/OTHER	
	TITLE OF CONTRACT	Resolutitation/Replocement
	of defected Sew. System 12	"4 & 8 " & Rec sixe at
	Black-14 & Black-03, 3	/d an olighent locations
	cof Gulistan-e- joular Div.	
3.	TENDER NUMBER	32599
4.	BRIEF DESCRIPTION OF CONTRACT	
5.	FORUM THAT APPROVED THE SCHEME	MANKWESB
6.	TENDER ESTIMATED VALUE	Rs: 958124/2
7.	ENGINEER'S ESTIMATE	
	(Attached List of Buyers)	Rs: 958125/2
8.	ESTIMATED COMPLETION PERIOD (As Per Contract)	900445
9.	TENDER OPENED ON (DATE & TIME)	2-5-/7 at 2:30 P.M
10.	NUMBER OF TENDER DOCUMENT SOLD	
	(Attached List Of Buyers).	Nos
11.	NUMBER OF BIDS RECEIVED	Nos Nos
12.	NUMBER OF BIDERS RESENT AT THE	
	TIME OF OPENEIONG OF BIDS.	2 Nos
13.	BID EVALUTION REPORT (enclose copy).	Copy attached
14.	NAME AND ADDRESS OF THE SUCCSEEFUL	MIS: SEKENA Enty.
	6-27, Block-9, F.B	Area. Marachi
75.48	CONTRACT AWARD PRICE	Rs: 958 124/2
15. 16.	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd Evaluation Bi	d). 1ST M/S: SERENA ENEL.
		2NB M/S: M. Slading & Bra
		3 RD M/S:

17. METHOD OPF PROCUREMENT USED(TICK ONE) e/local /local Single Stage One Envelope Procedure. Single Stage Two Envelope Procedure. Two Stage Bidding Procedures Two Stage Two Envelope Bidding Procedure PLEASE SPEIFY OF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.c. EMERGENCY, DISTRICT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS: 18. APPROVING AUTHORITY FOR AWARD OF CONTACT. M.D KW&SB 19. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Xes 20. ADVERTSMENT: Yes SPPRA Website NO (if yes, give date and SPPRA's tender number Yes News papers (If Yes, give names of newspaper and dates) No 21. NATURE OF CONTRACT 22. WHETHER QUALIFACTION CRITERIA WAS INCLUDEECD IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy). 23. WHETER EVALUTION CRITERIA BID Yes No WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? No 25. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No

26. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST

27. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT.

Yes

Yes

No

EVALUATED BID (IN CASE OF CONSULTANCIES)

	8. WHETSHER NAMES OF THE BIDDERS AND THEIR	QUOTED	INCL	WEKE	
	RADE OUT AT THE TIME OF OPENING OF BIDS?	Yes	11	No	
29	9. WHETHER CPY OF EVALUTION REPORT GIVEN TO	O ALL BI			
	(Attach copy of the bid evaluation report).	Yes	1	No	
30	0. ANY COMPLAINTS RECEIVE (if yes, result there for)		_		
		Yes	1		
		No	IV		
3	1. ANY DEVIATION FROM SPECIFICATION GIVEN IN THI	E TENDER	NOTICE	/ DOCUME	NT
	(if yes, given details).	Yes			
		No	1		
3	2. WAS THE EXTENSION MADE IN RESPONSE TIME?	?			
	(if yes, given detailed reasons).	Yes			
		No	14		
3:	3. DEVIATION FROM QUALIFICATION CRITERIA				
	(if yes, given detailed reason).	Yes			
		No	1		
34	4. WAS IT ASSURED BY THE PROCURING AGENCY THAT	THE SEL	ECTED F	IRM IS	
	NOT BLACK LISTED?	Yes	11	No	
3:	5. WAS A VISIT MADE BY ANYT OFFICER/OFFICIAL OF T SUPPLIER PREMISES IN CONNECTION WITH THE PRO- ASCERTAINED REGARDING FINANCING OF VISIT, OF	CUREMEN	T? IF SO		то ве
	(if yes, enclose a copy)	Yes		No	1 -1
		163		110	1
3	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE		ON ADV		14
3	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK	BILIZATIO	ON ADV	ANCE	14
	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)?		ON ADV		1
3	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY.	BILIZATIO Yes	ON ADV	ANCE	1
3	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)?	BILIZATIO	ON ADV	ANCE	1
3	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY.	BILIZATIO Yes	ON ADV	ANCE	1
3 (if ye	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY. s, given brief description).	Yes Yes	ON ADV	ANCE	1
3 (if ye	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY.	Yes Yes	ON ADV	ANCE	1
3 (if ye	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY. s, given brief description).	Yes Yes	ON ADV	ANCE	1
3 (if ye Signa	6. WERE PROPER SAFEGUARDS PROVIDED ON MOE PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)? 7. SPECIAL CONDITIONS, IF ANY. s, given brief description).	Yes Yes	ON ADV	ANCE	1

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karchi.

021-9205356, 021-9205396 & fax 021-9206291

Tele:



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) / CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DE-B/KW&SB/ACCTT/2017/ 129

Dated: 30-6-17

M/s. Serena Enterprises, L-27, Block-9, F.B.Area, Karachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA & 8" DIA RCC PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JAUHAR DIVISION.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016., on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-32/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.32599 as recommended by the Procurement Committee-I, KW&SB, vide para-20(01)/N to para-26(6)/N, your bid for the subject is hereby accepted for the sum of Rs.9,58,124/= (Rupees Nine Lacs Fifty Eight Thousand One Hundred Twenty Four Only), duly concurred by the Finance Department, vide para-36/N to para-42/N. The expenditure will be charged from the Head of Account B.G.No. H-023-36, after Re-Appropriation of Funds through Form B-20 from B.G.No.6023-04 to B.G.No.H-023-36, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. Serena Enterprises.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,353/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Serena Enterprises.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shally be carried out through Superintending Engineer, District East-B, KW&SB.

DY. MANAGING DIRECTOR (T/S)


K.W.&.S.B

Copy to :-

The Superintending Engineer, District East-B,, KW&SB.

2. XEN (Sew) Gulistan-e-Jauhar Division, District East, KW&SB.

3. Office Copy.




HAMED SALEEM Stamp VCONTRACT AGREEMENT PESTWO THOUSAND ONLY)

This CONTRACT AGREEMENT made the _______day of _____2017, between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, as conferred the powers of Chief Engineer (W&S), KW&SB delegated to Deputy. Managing Director (T,S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on the one part as first Party, M/S. SERENA ENTERPRISES, having their office at L-27, Block-9, Federal "B" Area, Karachi Represented by the MR. MOHAMMAD ASLAM hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA & 8" DIA RCC PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JAUHAR DIVISION" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,58,124/= (RUPEES NINE LACS FIFTY EIGHT THOUSAND ONE HUNDRED TWENTY FOUR ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.32599.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17622725 dated: 28-04-2017, issued from Habib Bank Limited, Drigh Colony # 1 Branch Karachi remaining 8% for amounting to Rs.75,812/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

Jum L



HAMID SALEEM Starte Value witnesses as follows:



In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to bu Talib Moosa

For Use 2, see withe following documents which for the purpose of identification have been signed by MOHAMMAD ASLAM on behalf of the contractor and by DY. MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/SE/DE-B/W&S/KW&SB/2017/129 dated: 23-06-2017.
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

 THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



	IN WITNESS WHEREOF the pa	utics haveta have set their manactive	hande
STAMP OFFICE	TY COURT KARACHI	ve written.	RINTENDENT
CNIC No	287 KAA	ve written. Stamp Office	DEPART ONLY
Vid Q.S.R. No. 4	Signed, Sealed and Delivered	d bu the	1 2 JUH 20!
On pehali of challen No	12 Dt 27-3-19		1 Z 30H 201
Entry No. 5	For and on behalf of	For and on behalf of CONTRACTOR	3.
	Q //2147)	/	

GING DIRECTOR (T/S) K.W.&.S.B.

WITNESS OF EMPLOYER

SUPERINTENDING ENIGNEER

K.W.&.S.B.

MOHAMMAD ASLAM MANAGING PARTNER **M/S. SERENA ENTERPRISES**

WITNESS OF CONTRACTOR

EXECUTIVE ENGINEER (SEW)
GULISTAN-E-JAUHAR DIVISION, DISTRICT EAST-B
K.W.&.S.B.

OFFICE OF THE EXECUTIVE ENGINEER (Sew Galistan - e - Jaula KW&SB

NO:EE/ Sou (G. 1 /KW&SB/92

DATED: 30-6-17

MIS: SARENIA Enterp.

WORK ORDER

NAME OF WORK: Rehabilitation / Reflacement and obspected Sew.

Bystim 12"4 & 8"0 Rec sipe at Black-14 & Black-03

3/d an object locations of Gulistan-e- joular

Div.

Your tender dated: 2-5-17 has been approved by the competent authority, as per your quoted rate

RS: 958/24/L the S/R amounting to RS: 958/24/L Rupees Nine loc fifth eight

Thousand come hundred form You are therefore, directed to start the above mentioned work as per design and specification. The work has be completed within 22

days, failing which penalty of Rs: Soo/L Per day will imposed/recovered as per terms and conditions of the contract. You are further directed to contact the Assistant Executive Engineer Cycliston - e-full, in connection with commencement of supervision for necessary instruction of the work.

EXECUTIVE ENGINEER (Baw)

Lu Grelistan.e. gauhn KW&SB

COPY TO:-1-DMD (TS) KW&SB 2-S.E (*DE-B*) KW&SB 3-A.D.A KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (SEW) GULISTAN-E-JOHAR DIVISION KARACHI WATER AND SEWERAGE BAORD

SHEDULE "B"

NAME OF WORK:-

REHABILITAION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" & 08" DIA R.C.C PIPE AT BLOCK-14 & BLOCK-03,3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION

S NO	DESCRIPTION	QUANTITY	RATE	In words	PER	AMOUNT
1.	Scarifying the existing road surface.	2958 Sft. (116.16)		%Sft.	3436/2
2.	Dismantling and removal road matling.	2958 Cft.	605.00)	%Cft.	3436/2 17895/2
3.	Excavation for pipe line in trenches and pits in all kinds of soils of murum i.c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineering In charge, providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft and lead up					
	to one chain.	5016 C# /	4650-00		9/ nc#	27509/
4.	Excavation for pipe line in trench and pits in wet soils, clay or mud i/c trimming & dressing sides to true alignment and shape, leveling of beds of tranches to correct level and grade, cutting joint holes and disposal of surplus earth in one chain as directed by Engineer In-charge, providing fence guards, lights, flags, and temporary crossing for non vehicular traffic where ever required lift up to 5ft and lead up to one chain. Lift 00'-05'		5400.00		%0Cft.	3/946/2
5.	Providing & Laying of R.C.C. pipe with Rubber ring joint and fitting in trench including cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.					
	12" Dia Pipe 08" Dia Pipe	586 Rft. 480 Rft.	206.00		P/Rft. P/Rft.	215062/2

0 1	Devide a second of the second					
	Providing manhole 4ft dia (inside)			a · · ·		
	and 5ft clear depth, with C.I. Frame	1	16			
	(15 kg) cast in situ with 1:2:4 C.C	1				
	in 9" thick wall, 1:4:8 C.C. in 6ft dia	1				
	and 6" inch thick in foundation	1				
	1:2:4 C.C. in benching, 1/2" thick	1				
	cement plastering with 1:3 C.M. on	1				
	all inside wall surfaces, channel					
	and benching i/c making required					
	Nos of main and branch channels,					
1	3/4" dia M.S footrest @ 12" c/c i/c				-	
1	cost of excavation in all kinds of					
	soil, backfilling and disposal of					
	excavated stuff etc complete as	- 1				
	per design and instruction of the					
	Engineer In-charge.	20 Nos. /	1409 26		Each.	290585/=
7.	Full hire charges of the pumping	20 1100.	1 100 1-27	/	-500111	1 303/2
	set per day i/c of wages of driver					
- 1	and Assistant fuel or Electric					1
1						
- 1	Energy plate form required for					
.	placing pumps etc at lower depth		6			
'	with suction and delivery pipes for		20			
1	pumping out water found at various					
	depth from trenches i/c the cost of					
	erection and dismantling after		-	,		
	completion of the job. Hire charges					
	of pumping set upto 10 HP					
	pumping out water from 10 feet		VIC.		D/D	18 1
	deep trench.	30 Days	1500,00	<u> </u>	P/Day.	45000)
8.	Making connection with the			1		2
	existing manhole i.c the cost of			1		
	cutting hole in wall, making them		1			
	good in C.C 1:2:4 and making			1		00 1
	required channel etc complete.	30 Nos	180.00	<u></u>	Each.	8400/z
9.	Manufacturing and Supplying of					
	R.C.C manhole covers cast in		1	1		
	1:2:4 cement concrete ratio 3"		(- 1		1	
	deep at center, reinforced with 1/2"				1	
	dia tor steel bars @ 4" c/c welded					
	to a 3/16" thick 2" wide M.S plate		1	l		
	and two hook of 3/8" dia tor bars					
	including compacting, curing and		1		1 1 -	
1437	transportation within 10 miles.			1	111	
	21" dia.	20 Nos.	1913.63	1	Each.	18272/2
10.	Sand Haro or any other source			1	1 1	18272/2
	sand of same modulus of the		1,3	7		
	fineness (Hill Sand).	5377.17 Cft/	12429.00	1	%Cft	130 3961
-			-	7	1	

My .

. .

11.	Refilling the excavated stuff in trenches 6"thick layer i.c watering, ramming to full compaction etc complete.	7278.86 Cft.(2760,00		%0Cft.	20089/2			
12.	Carriage of 100 Cft/ 5 tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc; B.G. Rail fastening points and crossing bridges, Girders, pipes sheets Rail, M.S. Bars etc; or 1000 Nos: bricks, 10"x5"x3" or 1000 Nos: tiles, 12"x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractors.		2760700).					
	Carriage for 05 Miles	7511.14 Cft.	714.28		%Cft	53650/2			
書			Total → F	Rs. 9/	58,120	53656/2			
	Bidder Quoted Amount Rs 9,58,120 1= Rupees Nine Lac Lify Eight Thrus								
	one Hadred & Twenty	only)			. ,				
		Sign:/Stamp	of⊵BidderS	erena l	Enterpri	ses			
	Address of Bidder SERENA ENTENDRISES 03343918667								
	1. Tender RECEIVED IN SEA 2. Rate Quotee @ Rs 9.5 3. Cutting or over Writing is i	8,120/2 1	The Loe.	fry C	eny or	housed one			
100	1. Tender RECEIVED IN SEALED COVER UNSEALED COVER 1. Searc Gunter @ Frs 9,58,120 = 1.19he Loe fifty Cag has should only 3. Cutting at over Writing is not Found / Found hundred eel thereby only) 4. Pay Order Attached / riot Attached P. G. No. 1.7622725 DT: 28 -0477 Rs 20,9072 HBL DED heary O Fast Only Seinmer Seinmer Description of Seinmer Colors O Fast Only Seinmer Seinmer Description of Seinmer Colors O Fast Only Seinmer Seinmer Colors O Fast Only Seinmer Colors O F								

the first that the are then in.

...



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32599 I.D No
3	Tender Description/Name of Work/Item:	REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	02-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Serena Enterprises	Rs.9,58,124/-	1 st Lowest	@0.0002% Below	Pay Order and required documents are available. P.O # 17622725 dt:28-04- 2017 Rs.20,000/-from HBL Drigh Colony # 1 Branch Karachi	Substantially Responsive
2	M/s.M. Shafiq & Brothers	Rs.9,59,287/-	2 nd Lowest	@0.121% Above	Pay Order and required documents are available. P.O # 15792646 dt:28-04- 2017 Rs.20,000/-from HBL Delhi Mercantile Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Serena Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saleem Ahmed) Director (Design & Estimate)

Convener

COMPARATIVE STATEMENT

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION

Item	Description of Work		Estimated Cost					Serena rprises	M/s.M. Shafiq & Brothers	
No	2 conprior of work	Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Scarifying the Existing road Surface.	2958.00	Sft	116.16	%Sft	3,436.01	116.16	3,436.01	116.16	3,436.01
2	Dismantling and removal road matling	2958.00	Cft	605.00	%Cft	17,895.90	605.00	17,895.90	605.00	17,895.90
	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft		Cft	4650.00	%0Cft	27,509.40	4650.00	27,509.40	4650.00	27,509.40
	Excavation for pipe line in trenches, pits in wet silt clay or mud i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineering Incharge. Providing fence guard, light, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' ft and lead upto one chain. Lift upto 0' - 5'		Cft	5400.00		31,946.40	5400.00	31,946.40	5400.00	31,946.40
	Providing & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia Pipe		Rft	367.00	P/Rft	215,062.00	367.00	215,062.00	367.00	215,062.00
	08" Dia Pipe	480.00	Rft	206.00	P/Rft	98,880.00	206.00	98,880.00	206.00	98,880.00

03/05 Mb

Sand

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION

Item	Description of Work			Estimated	l Cost		M/s.Serena Enterprises		M/s.M. Shafiq & Brothers	
No		Quant	tity	Rate	Per	Amount	Rate	Amount	Rate	Amount
	Providing manhole 4' feet (inside) and 5 feet clear depth with C.I Frame (15 Kg) cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of engineer incharge.									
7	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	30.00	Nos	1500.00		290,585.80 45,000.00	1500.00	290,584.80 45,000.00	1512.00	290,700.00 45,360.00
8	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	30.00	Nos	180.00	Each	5,400.00	180.00	5,400.00	200.00	6,000.00
9	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars @ 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia.	20.00	Nos	913.63	Each	18,272.60	913.63	18,272.60	918.00	18,360.00
10	Sand Haro or any other source sand of same modules of the fineness (Hill Sand)	5377.17	Cft	2425.00	%Cft	130,396.37	2425.00	130,396.37	2425.00	130,396.37

my orales

Sort

Mb

(3)

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION

Item	tem Description of Work			Estimated	timated Cost			M/s.Serena Enterprises		M/s.M. Shafiq & Brothers	
No	Description of Work	Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	7278.86	Cft	2760.00	%0Cft	20,089.65	2760.00	20,089.65	2760.00	20,089.65	
	Carriage of 100 Cft / 5 Tons of all matrials like stonne aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles, 12"x6"x2"or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractors. Carriage for 05 Miles		Cft	714.29	%Cft	53,651.32	714.28	53,650.57	714.29	53,651.32	
	TOTAL QUOTED / CORRECTED COST					958,125		958,124		959,287	

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Ghulam Qadir Abbas) S.E (District East) Member

(Saleem Ahmed) / Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.32599

Method of Procurement: Single Stage Single Envelope.

Name of Work: <u>REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE</u>

SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03,

3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR

DIVISION

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 02-05-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Serena Enterprises
 - ii. M/s. M. Shafiq & Brothers
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Serena Enterprises	Rs.9,58,120/-	Rs.20,000/-	P.O # 17622725 dt:28-04-2017 from HBL Drigh Colony # 1 Branch Karachi
02	M/s.M. Shafiq & Brothers	Rs.9,59,284/-	Rs.20,000/-	P.O # 15792646 dt:28-04-2017 from HBL Delhi Mercantile Society Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

357

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

(Ghulam Qadir Abbas) S.E (District East)

Member

NIT No.SPPRA Serial No.32599

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

REHABILITATION / REPLACEMENT Description of work: OF

SEWERAGE SYSTEM 12" & 08" DIA R.C.C. PIPE AT BLOCK-14 & BLOCK-03, 3/A ON DIFFERENT LOCATIONS OF GULISTAN-

E-JOHAR DIVISION

Date of Opening:

02-05-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Serena Enterprises	M/s.M. Shafiq & Brothers
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years Yes		Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saif-ul-Maque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saleem Ahmed Director (Design & Estimate)

Convener



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :- REHABILITATION / REPLACEMENT OF DEFECTED **SEWERAGE SYSTEM 12" DIA & 8" DIA RCC PIPE AT** BLOCK-14 & BLOCK-03 3/A ON DIFFERENT LOCATIONS OF GULISTAN-E-JAUHAR DIVISION.

1. Date of Opening & Time :- 02-05-2017, At 2.30 pm.

2. Estimated Cost: Rs.9,58,125/=

3. Serial No.: SPPRA SERIAL NO.32599.

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
	SERENA ENT	ASCAM	Ale
	M Shapy 2 Bro Thors	Shapp on Relimen	Go wyy
	,,	/	
			+
			-