



NO.SO(B&A)(E&T)/7(31)/2011/(Pt-I)
EXCISE, TAXATION & NARCOTICS
DEPARTMENT

Karachi dated 16th June -2014

BID EVALUATION REPORT

1. Name of Procuring Agency : Excise, Taxation & Narcotics Department
2. Tender Reference No : INF-KRY No: 1949/14
3. Tender Description : Generators
4. Method of Procurement : Single-Stage-Single-Envelop
5. Tender Published: Print & Electronic Media. : SPPRA No. 20729/2014 dated 30-05-2014
(SPPRA ID) No & Newspapers with dates: Daily Express & Dawn (29-05-2014)
6. Total Bid Documents Soled : Five (05)
7. Total Bid Received : Five (5)
8. Technical Bid Opening Date : 13-06-2014
9. No. of Bids Technically Qualified : One (01)
10. Bid(s) Rejected : NIL
11. Financial Opening Date : 13th JUNE 2014
12. Bid Evaluation Report:

Handwritten signature

Handwritten signatures

A meeting of Procurement Committee was held on 13-06-2014 under the chairmanship of Additional Secretary Excise, Taxation & Narcotics Department. Chair welcomed the participants. It was apprised to the forum that a Tender was floated for the procurement of Generators required for the different offices of this department for which Finance Department released funds for Development and Non-Development sides.

The Tender was published in newspapers on 30th May 2014 as well as on same date hoisted on website of SPPRA. In response of this 06 firms obtained tender documents and out of those 5 firms responded and submitted their Technical and Financial Proposals. It was also informed to the forum that this is Single-Stage-Single-Envelop process.


After briefing about the steps taken for the fulfillment of the tender process, the committee checked/scrutinized the pre-requisites and allowed to open the financial bids. The committee having gone through the rates quoted by the firms, calculated on the basis of the following items required with Generators:-

Complete Unit with key start control panel, Alternator, starting batteries exhaust silencer (Industrial Silencer), Battery tray and leads, Solid steel base fuel tank, control panel incorporating Automatic Engine shutdown in the event of high engine coolant temperature & low lube oil pressure, voltmeter, frequency meter, hours counter, Load output circuit Breaker panel and standard manufacturer handbook (Technical Operation & maintenance Manual.)

1. **ATS/AMF PANEL**
2. **SOUND PROOF CANOPY INDUSTRIAL, 85 DBA**
3. **EARTHING (EIRTH PIT) WITH LABOUR + MATERIAL**
4. **POWER CABLE, COPPER PVC/ PVC 185 mm², 4core**
5. **CONTROL CABLE, COPPER PVC/ PVC 2.5 mm², 4core**
6. **FOUNDATION PAD RCC**

Anu
Keeping in view of the above position basis of the examination and evaluation of the rates against each item as well as on the basis of comparative statement at proposed workload (Annex-A) of the above mentioned items M/s N.A. Thakur Enterprises evaluated as *Best Bidder* bidder may be considered for further necessary action.


Joshua
Q1



Mr. Muhammad Akhtar Azad
Director (HQ)




Mr. Farhan Qazi
Deputy Secretary (Admin)



Mr. Mubarak Hussain
S.O (B&F -IX)
Finance Department



Mr. Musarat Mukhtar
Deputy Director Industries
Department



Mr. Shabbir Ahmed Shaikh
Additional Secretary Admin
Chairman Procurement Committee

STATEMENT for the Purchase of Generators 13-06-14

Attached Relevant Brochure	Technical Specs of Products	Quotation As per Specs of T.D	5 Years Relationship With OEM	Authorized Distribution Certificate	30 KV	50 KV	100 KV	150 KV	Total	Earnest Money	Required Earnest Money	Remarks
Certificate produced	Certificate produced	Certificate produced	Certificate produced	Certificate produced	1,511,212	Not Quoted	3,204,721		4,715,933	99,000	117,898	Required amount of earnest money is not at par. Hence could not considered for further process.
Certificate produced	Certificate produced	Certificate produced	Certificate produced	Certificate produced	1,731,000	2,044,000	3,048,000	4,203,000	17,158,000	401,000	428,950	Required amount of earnest money is not at par. Hence could not considered for further process.
Certificate produced	Certificate produced	Certificate produced	Certificate produced	Certificate produced	1,852,947	2,023,080	2,839,831	3,723,080	16,508,178	430,000	412,704	Qualified/Successful Bidder. May be considered for further process.
Certificate produced	Certificate produced	Certificate produced	Not Attached	Not Attached	2,040,294	2,296,878	3,479,169	4,734,021	19,440,996	250,000	486,025	Required amount of earnest money is not at par. Hence could not considered for further process.
Certificate produced	Certificate produced	Certificate produced	Certificate produced	Certificate produced	1,673,100	2,176,200	2,451,150	3,030,300	15,859,350	340,000	396,484	Required amount of earnest money is not at par. Hence could not considered for further process.

9.1