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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NO. EE/HW-D/TC/ /8558 2017
SUKKUR DTAED. /2 / &3/2017

CORRIGENDUM

Please refer to the NIT issued by this office vide this
office letter No. EE/HW-D/TC/ 602 dated. 09.01.2018 published in
various daily newspaper as well as hoisted on SPPRA website the

period of bid validity referred in bidding data is treated as 90 days.

All the other terms and condition will remain as

same. /
EXECUT ENGINEER

HIGHWAYS DIVISION

SUKKUR
Copy submitted with compliments to: -
1. The Worthy Deputy Commissioner, Sukkur.
2. The Secretary, Information Technology, and Government of Sindh

Secretariat No: 6, @ Karachi, along with copies of N.I.T’s for favour
of information and placing them on the web site of Sindh

Government.,

3. A: Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for favour of
information and placement on Web Site.

4. The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

5. The Superintending Engineer, Works & Services, Sukkur, for favour
of information.

6. The Executive Engineer, (Buildings / Education Works) Department
Sukkur, for information for wide publicity.

7. Copy to notice board and drawing branch / HC (Local).
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

PHONE NO. 071-9310751 NO. EE/HW-D/TC/ 5O L OF 2018

» xen. highwaysdivisionsuk@gmail.com SUKKUR DATED. 0?/ 6] l /2018
NOTICE INVITING TENDERS
% 1. Executive Engineer Highways Division Sukkur invites sealed
tenders on item rates from interested contractors / firms for the
. following work (List Attached).
: 2. Eligibility: Registration with Pakistan Engineering Council for
year 2017 in reflect above category(Specialized Code CE-01).
3. The applicant should be registered with Income Tax Department as well as
&£ Sindh Revenue Board and the same NTN and SRB certificates should be
attached with the application, otherwise the application will not be
entertained. Also copy of CNIC should be attached.
4. QUALIFICATION:-
i List of two similar assignment under-taken over the past 7 years.
ii. Details of Equipment, machineries and transport owned by firm /
¢M£’(‘_"“} contractor. )
ISR iii. Financial Statement (Summary) and income tax return for the last 3 years.
iv.  List of litigation (if any) and natural of litigation.
v.  Affidavit that firm has never been black listed.
5. Method of Procurement Single Stage Single Envelope.
6. Bidding /Tender Documents:
Issuance: Blank Tenders will be issued on any working day from the date
of publication in newspaper on payment of tender price money in cash as
shown against each work and the same can also be downloaded from
SPPRA website.
- 1
7- } Terms & Conditions
a)  Under following condition bid will be rejected:-
= i Conditional and telegraphic bid/ tenders.
ii.  Bids notaccompanied by bid security of required amount and form.
iii.  Bids received after specified date and time.
iv.  Black listed firms.
- v.  The undersigned reserved the Right accepting/rejecting any or all tender

e w...ﬁ;m*"? without assigning a reason thereof.

S ““’”""“‘"‘q vi. The bidder shall submit earnest many/ Bid Security @ the rate of 5% in
Shape of Call Deposit /Security receipt with the Bid documents therein
contractors /firms name reflects.

Vii. The Procuring Agency shall not Accept in Bank instrument /Pay order
therein no any Contractor /Firms reflects.
viii. The Procuring agency reserve the right to reject or accept any or all
; Tenders under SPPRA rules 2010.
¥ ix. In case of firm consortium list of partmership deed, giving full particulars
i of Directors/Proprietors or other connected alongwith power of attorney.
> In case of being sole proprietors such undertaking on affidavit be
furnished. '
» S. NO. PARTICULAR 1*T ATTEMPT 2"° ATTEMPT
0l1. Date of accept of application & Upto Upto
issuance of Tenders (upto 01:00 PM) 26.01.2018 16.02.2018
02. Date of receipt & Opening of Tenders Upto Upto
) (upto 02:00 PM) 26.01.2018 16.02.2018
o]l SP@ Cont:.... P-1/2...)
R&I Incharge
Advertisement S cme?x:
Information Depattm hi
Karachl

Govt. of Sindh:




. (P-2)

The tenders or their representatives may be present at the time

opening of tenders if they so desired (At their will).
<
XZCUTIVE ENGINEER
(_HIG AYS/DIVISION
UR

1 The Worthy Deputy Commissionér, Sukkur.

Copy submitted with complime

2. The Secretary, Information Technology, and Government of Sindh
Secretariat No: 6, @ Karachi, along with copies of N.L.T’s for

favour of information and placing them on the web site of Sindh
Government.

3. The Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for
favour of information and placement on Web Site.

4. The Director, Informatioﬁ (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

S. The Superintending Engineer, Works & Services, Sukkur, for
favour of information.

6. The Executive Engineer, (Buildings / Education Works)
Department Sukkur, for information for wide publicity.

i Copy to notice board and drawing branch / HC (Local).

8. The Assistant Engineer, Public Health Engineering Sub-Division
Rohri for information.

9. The Assistant Engineer, Highways Sub-Division
Sukkur/Rohri/PanoAkilfor information.
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LIST OF WORKS

Cont: P-1/5
SR. NAME OF SCHEMES AMOUNT EANT | TENDER PERIOD
¥ NO. MONEY FEE
5%
1 | Construction of Paver block flooring & Drains @ village 4.000 5% of Bid 3000 24 Months
Jaffarbad UC Naseerabad (Remaining Works)
% 2 | Construction of Paver block flooring & Drains @ Mirani 4.000 5% of Bid 3000 24 Months
Muhalla Dreha (Remaining Works)
3 | Construction of Paver block flooring & Drains @ Qazi 2.000 5% of Bid 3000 24 Months
Muhalla village Dreha (Remaining Works) UC Nasirabad
4 | Construction of Paver block flooring & Drains @ Jamal 2.000 5% of Bid 3000 24 Months
= ... Khan Lashari (Remaining Works) UC Tamachani
5= 7 Const: of Paver Block Flooring & Drains at village Pir 3.000 5% of Bid 3000 24 Months
| Fazul Shah Jillani at Bagerji (Remaining Work) UC
Tamachani
/| 6 | Construction of Internal Paths of Graveyard Village 2.000 5% of Bid 3000 24 Months
Tamachani.
{ 7 | Paver Block Flooring and Drains at Village Khamoso 3.000 5% of Bid 3000 24 Months
/ Khan Jogi Behind Subzi Mandi Sukkur,
/ 8 | Const: of Paver Block Flooring & Drains at Bhutta road to 1.000 5% of Bid 3000 24 Months
/ Teer Chowk Sukkur
[ = 9 | Const: of Paver Block Flooring and Drains at Village 2.200 5% of Bid 3000 24 Months
Inayatullah Lakhan
Const: of Paver Block Flooring and Drains at. Village 3.200 5% of Bid 3000 24 Months
Mehar Khan Shar.
Construction of Paver Block flooring & Drains @ village 4.000 5% of Bid 3000 24 Months
Qadir Bux Mahar UC Tamachani
Construction of Paver Block flooring & Drains from 1.500 5% of Bid 3000 24 Months
Magsi Kanta Shikapur road to Chachar House Shikarpur
wl-toad
“onstruction of road from Gudpur to Gaji Jumani Mile 3.000 5% of Bid 3000 24 Months
0/0-0/2.
Const: of road from Sultanpur Thickhratho road to 3.263 5% of Bid 3000 24 Months
Karamabad Shaikh Mile 0/0-0/2.
15 | Construction of road from N.H.Ways @ Point Shaikh 3.000 5% of Bid 3000 24 Months
Computer Kanta to Baiji Road at Sabzi Mandi '
16 | Construction of road from Mubarakpur road to village 4.000 5% of Bid 3000 24 Months
' Jam Ibrahim Mahtam Mile 0/0-0/3.
17 | Construction of road from Ghulam Nabi Bajkani Mile 2.850 5% of Bid 3000 24 Months
0/0-0/2 \
- 18 | Construction of road from Sodho Kalhoro Nazir Kalhoro 2.850 5% of Bid 3000 24 Months
: Mile 0/0-0/2
«| 19 | Construction of road from Nawab Petrol pump to Latifi 2.850 5% of Bid 3000 24 Months
3 Imam Bargha Thickratho Mile 0/0-0/2
Construction of road from Mochi daro school to village 2.850 5% of Bid 3000 24 Months
Haji Sawan Sodho Mile 0/0-0/2
21 | Construction of road from High School Moulali wah left 3.500 5% of Bid 3000 24 Months
side to village Mian Beg: Haji Mir Mahesar, village Khuda
bux via Mohammad bux Mahesar Mile 0/0-0/2+330




village Majjan Band, Mevo Indhar, Aziz Indhar Jamlo
Yakoob Indhar various streets UC Baiji

P-2
NAME OF SCHEMES AMOUNT EANT | TENDER PERIOD
MONEY FEE
| 5ll o
Const: of road from Gulshan Kalhoro to Raba dino 2.850 5% of Bid 3000 24 Months
Kalhoro Mile 0/0-0/2
Construction of road from Ghahno Machhi Mile 0/0- 3.200 5% of Bid 3000 24 Months
0/2+330
Re-construction of road from N.H Way to Rajib Bhutto 2.500 5% of Bid 3000 24 Months
Mile 0/0-0/3
Construction of road from Pull at village Mohammad 2.000 5% of Bid 3000 24 Months
Hassan Pitafi Mile 750 FT
Construction of road from Sangrar Minor to village 3.200 5% of Bid 3000 24 Months
Mohammad Hayat Shambani Mile 0/0-0/2
Const: of road from Korai wah to village Janan Korai, 3.200 5% of Bid 3000 24 Months
Mohammad Khan Korai and Mohammad Azim Korai
Mile 0/0-0/4
% Construction of road from Dubar Bilani road to Pir Kako 3.200 5% cf Bid 3000 24 Months
| Mile 0/0-0/3
Construction of road from Salhani Minor to village Allah 2.900 5% of Bid 3000 24 Months
Jewayo Mirbahar Mile 0/0-0/3
Construction of road from pul on wah at village Sadiq 2.500 5% of Bid 3000 24 Months
Shah and road Sadiq Shah to Golo Malano
Repair of bridge over Korai wah at baiji police station i/c 2.500 5% of Bid 3000 24 Months
construction of 12 rft bridge 2 nos. over Sipo Minor
Const: of road Junnas Minor to village Abdul Wahid 2.900 5% of Bid 3000 24 Months
Indhun Mile 0/0-0/3
Construction of road Ural road to village Mitho Indhan 2.900 5% of Bid 3000 24 Months
Mile 0/0-0/3
Construction of road from Abdullah Mirani and Sajan 2.850 5% of Bid 3000 24 Months
- Sehto road to Otaq Kareem Dino Mirani Mile 0/0-0/3
35 | Construction of road from Mehro Minor to village Ali 2.900 5% of Bid 3000 24 Months
: Dino Mahar Mile 0/0-0/3 .
36 | Construction of road from village Samo chachar to 2.500 5% of Bid 3000 24 Months
: L,Muhalla Attaullah Chachar House Mile 0/0-0/3
‘onstruction of road from village Samo chachar to Sodho 2.900 5% of Bid 3000 24 Months
Chachar
38 | Re-Construction of road from Khalid Jo Khoh to Drib 2.900 5% of Bid 3000 24 Months
39 | Const: of road from Chechro Rojo link road to street Yar 2.900 5'% of Bid 3000 24 Months
Mohammad Mahesar, Mohammad Ramzan Mahesar,
Abdul Ghafoor Mahesar Mile 0/0-0/3
40 | Construction of road from Mubarakpur High School road 2.900 5% of Bid 3000 24 Months
to Soomra Chowk via Ara Machine Mile 0/0-0/3
41 | Construction of road from Farukhpur Main Beg road to 2.900 5% of Bid 3000 24 Months
= village Kheraj Mile 0/0-0/3
42 | Construction of Road Paver Flooring & Drainage at 4.000 5% of Bid 3000 24 Months
village Nouraja, Dildar Samejo, Sajan Bhutto, Mistry
F Mirbahar, Qabil Mirbahar, Khan Shah various streets
village Nouraja
Construction of Road Paver Flooring & Drainage at 2.000 5% of Bid 3000 24 Months
village Farukhpur
Construction of Road Paver Flooring & Drainage at 2.000 5% of Bid 3000 24 Months




P-3
NAME OF SCHEMES AMOUNT EANT TENDER PERIOD
MONEY FEE
\ 5%
Const: of road for village new goth at uc Akbarapur Mile 3.500 5% of Bid 3000 24 Months
0/0-0/3+330
Construction of Road From N.H.way to Village Ali Khan 2.000 5% of Bid 3000 24 Months
Jatoi Mile 880 Ft.
Construction of road village dodhanko ustad Hubdar 3.500 5% of Bid 3000 24 Months
Hussain manghar Mile 0/0-0/2+330' (0.50 km).
Construction of road from kandhra road to village Allah 4.000 5% of Bid 3000 24 Months
wasayo lund (darawahan) Mile 0/0-0/3 (0.60 km).
Reconditioning /construction of road arrore bachal shah 3.500 5% of Bid 3000 24 Months
s | road to syed Ali bux shah Mile 0/0-0/3+330".
+ew~ Construction of road from chundiko road to near village 5.000 5% of Bid 3000 24 Months
Mohammad islam bhanbhro Mile 0/0-0/3.
Construction of road for village gul bahar bhanbhro uc 2.100 5% of Bid 3000 24 Months
khabri bhit Mile 0/0-0/1+330' (0.30 km).
Const: of Paver Block Road from Shikarpur road to 1.000 5% of Bid 3000 24 Months
Shahra-e-Suleman near Yousuf Masjid (Tablegi Markaz)
Const: of Road from Kalhori link road to Haji Hashim 1.000 5% of Bid 3000 24 Months
Jafirani UC: Wah Burira _
Const: of road from Salehpat Hakra Road to Nazir Chijjan 1.000 5% of Bid 3000 24 Months
Const: of Road @ Village Magan Shah 0.500 5% of Bid 3000 24 Months
Paver Block Flooring and Construction of Drains /C.C 7.000 5% of Bid 3000 24 Months
Toping at Eid-Gah Mubhalla, Takkr Muhalla, PAro Shah
Street and Dhora Line Ward No. 01 Rohri.
Construction/ Repair of Drains and C.C Toping at Lala Gali, 8.000 5% of Bid 3000 24 Months
Hajna Shah, Warr Mubarak, Tanga Stand, Mirani Muhalla,
e la. | Solangi Muhalla, Qazi Muhalla Ward NO. 02 Rohri.
a2 = onstruction Paver/Repair of Drains & CC Topping at Sat Hara, 21.000 5% of Bid 3000 24 Months
I"Bedil Chowk, Aastana Aliya Gali, Shahzadu Muhalla, Soomra
Mubhalla, Shaikh Muhalla, Dewan Street, Regal Cenima Ward
No. 03 Rohri Bolan Shah Muhalla, Memon Muhalla, Ghanghoti
Ground Muhalla and Various Streets Ward No. 04 Pathan
Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj
Muhalla Mahesar Muhalla Ward NO. 05.
Paver Block Flooring and Construction of Drains/CC Toping at 7.000 5% of Bid 3000 24 Months
Rajab Dayo , Loco Shed 40 Chowk /Mumbrani Mubhalla,
Chohan Mubhalla, Christan Colony, Mahtam Mubhalla, and
Various Streets of Ward No. 07 Ward No. 07 Rohri.
- Paver Block Flooring and Construction of Drains/CC Toping at 32.000 5% of Bid 3000 24 Months

Murad Shah Colony and Various Streets of Loco Shade Ward
NO. 06 at Sanjrani Muhalla, Chohan Muhalla, T&T Colony,
Bedil Becus Colony, Chachar Muhalla, Dinga Takri, Railways
Colony Ward No. 08 at Chirchan Colony, Chand Masjid Colony,
Sitara Masjid Jatoi, Colony Ali Sher Shaikh and Various Street of
Newyard Ward No. 09 at Dewan Street Katpar Muhalla, Mehdi
Jo Pir, Solangi Muhalla, Kandhra Naka Sakhani, Village Edan

Shaikh, Village Ward No. 10.




AL S

P-4

NAME OF SCHEMES

AMOUNT

EANT
MONEY
5%

TENDER
FEE

PERIOD

Construction of Paver Block Flooring at Internal road of
highways division sukkur.

0.500

5% of Bid

3000

24 Months

Construction of road Paver Flooring & Drainage at
Village Drib , Lal Dino Katto, Atta Muhammad Katto,
Saeed Ali Indher, Tali Qazi, lllahiBuxMangi, Muhammad
Saleh Malik, Allah BuxArain U/c Drib, & Village Junas,
| FazulMangi, Jindo Bharo, Bado Shar, ChodiyoWagho,
Nawab Wagho, Haleji U/c Junasé& Village Nirch, Choudri
Abdul Shakoor, SulmanKalhoro, Haji
AlimKaloSoboLodhro, Gul Muhammad Metlo, Igbal
Shabani, GodhoShabani U/c Nirch,

25.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Chunga.

5.000

5% of Bid

3000

24 Months

.. Construction of Road Paver Flooring & Drainage at

' Village Dodloi.

5.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring &Draiange at
Muhalla Mir Shaib U/c Pano Ghulam Ali.

4.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Sarai Various Street U/C Nindapur.

5.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Moula Ali, Thath Mahesar, Moto Mirbahar,
Gharko, Pandhimo Jawar, Rojo Mahesar, Bago Sher, Pani
U/c Moula Ali Mahesar.

5.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Janan Korai, Muhammad Khan Korai,
Muhammad Azim Korai and Muhalla Muneer Korai U/c
Dodoli.

4.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Jomo Katto, Akhtiar Indher, Mahboob Katto,
Chakar Phulpoto, Din Muhammad Bhayo, Yaseen, Abdul
. _li_lgirarﬁ, Bhabo Almani, Pir Alalmani Various Street U/c
..Jongoro and U/c Sangi.

7.000

5% of Bid

3000

24 Months

Construction of Road Paver Flooring & Drainage at City
PanoAKkil Various Street.

40.000

5% of Bid

3000

24 Months

Impr:/Recondg: of road Mustafa Chowk to Loco Shede
Town Mile 0/7-1/4.

10.000

5% of Bid

3000

24 Months

Construction of road Paver Block Flooring & Drainage at
Village SalhaniUcPanoAkil.

3.000

5% of Bid

3000

24 Months

73

Construction of road Paver Block Flooring & Drainage at
Village Khairo Indher Us Sultanpur.

4.000

5% of Bid

3000

24 Months

74

Construction of road Paver Block Flooring & Drainage at
| Village Jalal Indher Us Sultanpur.

5.000

5% of Bid

3000

24 Months

75

| Construction of road Paver Block Flooring & Drainage at
| Village HadiBuxMatloUc Sultanpur.

5.000

5% of Bid

3000

24 Months

=76

Construction of road Paver Block Flooring & Drainage at
Village Lal Kalwar Taluka PanoAkil.

5.000

5% of Bid

3000

24 Months

Reconditioning of road from N.H Way to Buxo Seelro
Mile 0/0-0/5.

5.000

5% of Bid

3000

24 Months

78

Construction of road Paver Block Flooring & Drainage at
Village Abdul Rehman BhangerUc Baiji.

3.000

5% of Bid

3000

24 Months




e

e R e . ~

«
P-5
SR. NAME OF SCHEMES AMOUNT EANT | TENDER PERIOD
NO. MONEY FEE
5%
79 | Construction of Paver Blocks Flooring at Village Hussain 19.000 5% of Bid 3000 24 Months
Ali Chichan i/c Drains.
80 | Construction of Road & 20 RFT Bridge at Village Januji 10.000 5% of Bid 3000 24 Months
(Khaskhali Muhalla & Retaining Wall at Village Waru
Bhambhro) Mile 0/0-0/1.
y 81 ‘ Construction of Paving Blocks Flooring at Village 15.000 5% of Bid 3000 24 Months
Dodhanko & Manghwar Muhallah Bhit Noor Shah.
82 | Rehabilitation of Water Supply Schemes of Various 8.000 5% of Bid 3000 24 Months
village at Uc Dhandhi.
83 | Construction of 3 Reservior at Taluka Rohri and Salehpat. 10.000 5% of Bid 3000 24 Months
84 | Rehabilitation of Water Supply Schemes at Village Hyder 7.000 5% of Bid 3000 24 Months
-« Bux Laghari (Remaining Work) Taluka Salehpat.
w?:’_ 75 ,;)F‘._ Construction of Mandir at Village Kandri. 2.000 5% of Bid 3000 24 Months
86 | Construction of Hall and Repairing of Masque at Dargah 5.000 5% of Bid 3000 24 Months
Muhammad Arif Fageer Bhatti Uc Arrore.
87 | Construction /Renovation of Imam Bargah at Tharree. 3.000 5% of Bid 3000 24 Months
88 | Construction /Renovation of Masjid (Lal Makan). 2.000 5% of Bid 3000 24 Months
89 | Construction of CC Drain Paver and Reservoir at Syed 19.000 5% of Bid 3000 24 Months
0 Gul Hassan Shah Mohallah Town Salehpat.
g 90 | Construction CC Block, Paving Block, Drainage i/c 5.500 5% of Bid 3000 24 Months
Disposal in village Bhiro Taluka Rohri (Remaining Work)
. 91 | Construction of road from Thickrato road to Mohammad 6.500 5% of Bid 3000 24 Months
Bux Malik Mile 0/0-0/3+330' (Remaining Work)
92 | Construction of road from Sangrar road to Village Madan 6.000 5% of Bid 3000 24 Months
Shaikh mile 0/0-0/4. (Remaining Work)
93 | Const:;/Recondg: of road from Mari Janullah Shah to 9.800 5% of Bid 3000 24 Months
o f-'-,-g‘_-a_-.»;{'i[lage Mohammad I[brahim Tunio upto Bagmaji station
gt lile 0/0-1/0 (Remaining Work)
94 | Construction of Paving Block & Drainage Dubar City, 5.000 5% of Bid 3000 24 Months
Mirbahar Muhella, Soomra Muhella (Remaining Work) ’
95 | Construction of Paving Block & Drainage of Badlapur 10.000 5% of Bid 3000 24 Months
near Kandhra (Remaining Work)
96 | Construction of Paving Block road & Drains at Ali Bux 10.000 5% of Bid 3000 24 Months
Sirohi UC Arrore(Remaining Work)
97 | Const:/Recodg:/Paver Block Abeloi to village Haji Dattar 10.000 5% of Bid 3000 24 Months
| Dino Mangi & Raban Mahar i/c appr: of Latif Dino Palh
Mile 0/0-0/6 (Remaining Work) _
=| 98 | M&R of Fly Over Bridge Near Shikarpur Phatak. 1.047 5% of Bid 3000 24 Months
99 | Re-Decking of Slab for Pre-Stressed Bridge Over North 32.136 5% of Bid 3000 24 Months
| West Canal (Kheer Thar Canal) Along Bagerji Jahano
= Road. :
100 | M&R of Road from 4th No. of Railways Tunnel to Royal 17.864 5% of Bid 3000 24 Months
Road upto Numaish Chowki.
O“J&./
EXECUTIVE GINEER

HIGHWAYS DIVISION
78UKKUR




To,

NO. EE/HW-D/TC/ &0 4” /2018
OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION SUKKUR

DATED O 7/ o/ / 2018

The Director (A&F),
Sindh Public Procurement Regulatory Authority,

Karachi.

SUBJECT:- SUBMISSION OF THE REQUIRED DOCUMENTS AGAINST NIT
NO. EE/HW-D/TC/602 DATED.09.01.2018.

i 3
Y. . ‘3,
sl Ty

Find enclosed herewith Bidding Documents contending as

under.

S. No.

O1.
02.
03.

05.

06.

&

N.I.T SUBMISSION (I)

Documents Required with NIT:-

NP

Qe
Notice Inviting Tender
Notification of Procurement Committee
Notification of Complaint Redressal
Committee
Bidding Documents
Annual Procurement Plan

Method of Receiving Courier

[t is requested kindly hoisting the Bidding Documents as

early as possible.

7EXECUTIVE INEER
C HIGHWAYS DIVISION

SUKKUR



NIT NG. EE/HW-D/TC/ 602 DATED. 09.01.2018

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this
department was held on dated. 16.02.2018 for opening the bids received in
respect of subject NIT: the deadline of supervision the meeting was attended
by all following members of the procurement committee and the

representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine all the bids as per the
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to from the

chair.
CHAIRMAN
w2
(RAFIQUE AHME AIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
L) I/"' —
w, \
(WAHEED B QASMI) (ABDUL HAFFEZ MEMQ_N) -
ASSISTANT ENGINEER ASSISTANT E}!GINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



J: ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
. EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO
ROYAL ROAD UPTO NUMAISH CHOWK SUKKUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

lig NAME OF CONTRACTOR SIGNATURE
1 |M/S SAQIB RASHEED & CO W
CHAIRMAN
PN <
(RAFIQUE D SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

w;\ St ‘*.'.

| _
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

Tender Reference No.

N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

Tender Description/ Name of Work/ Item

M&R OF ROAD FROM 4TH NO. OF RAILWAYS
TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK
SUKKUR.

4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal|
Pakistan Karachi Dated, 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |[Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S SAQIB RASHEED & 17618124 13 Lowest 245876| Accepted Being
CcO Lowest
IGNATURE OF THE TENDERIN TTEE.
CHAIRMAN
S
(RAFIQUE AHME )
EXECUT GINEER

MEMBER

HIGHWAYS DIVISION
SUKKUR

\,Aﬁ».k

(WAHEED BUX Q sm]
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

MEMBER

(ABDUL HAFEEZ MEMON)

ASSISTANT Ng%ﬁ-lﬂ EER
PUBLIC HEALTH E : SUB-DIVISION

ROHRI




\ &

NAME OF WORK: - M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK
‘ SUKKUR.
|M/S SAQIB RASHEED & CO
- DESCRIPTION ESTIMATE
RATE | AMOUNT
PART "A" (PAVER BLOCK)
1 |[Amount of Schedule "B" 15080504 15080504
2 Add: 6% Above Item No. 1 On +) 11713 Add: 5.75% Above Item No. 1 11225
RBs_195220/- On Bs _195220/-
Add: 20% Above on Asphalt Add: 19.50% Above on Asphalt
3 |Concrete Only on Rs. (+) 2855132|Concrete Only on  Rs. 2783754
14275663 /- 14275663 /-
4 |Ded: Diff Cost of Bitumen {-) 2213591 2213591
PART "A" 15733758 15661892
PART "B" (MASONARY STRUCTURE)
1 [Amount of Schedule "B" 1867525 1867525
2 |Perimum ---|4.75% Above (+) 88707
3 |Add: Cartage of Material (+) 99061
PART "B" 1966586 1956232
GRAND TOTAL A+B: - 17700344 17618124
'NTIGENCY LUM SUM CONTIGENCY 163656
(A) Total Cost as per Estimate 17864000 The Lowest Rates Qouted By M/S SAQIB RASHEED & CO Government Contractor are:-
(B) Total as per Tender 17618124
Saving (A+B) 245876 PART "A" (1) @ Rs. Add: 5.75% Above Item No. 1 On Rs. 195220/~
Percentage Saving 1.38 PART "A" (II) @ Rs. Add: 19.50% Above on Asphalt Concrete Only on Rs. 14275663/
A.A Amount 17864000 PART "B" @ Rs. 4.75% Above (Rupees Four Point Seventy Five)
Lowest Tender Amount 17618124
Saving Over A A 245876 Lowest Rates are Recommended for Approval

(= s | I

PUBLIC HEA " -'i_.‘ a: S

..s.c....ﬁl-
EXECUTIVE ENCiee
HIGHWWAY'? “ I SION




TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK
SUKKUR.
TURNOVER OF 05% TENDER FEE/
o= NAME OF FIRM; BIDDERS Nay | RECISTRATION | SINDH BOARD | RELEVANT |\ psgriast| FUNDS/ | gamwgst | cost mpma
g s THREE YEARS MONEY DOCUMENT
1 |M/S SAQIB RASHEED & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
PUAS »
(RAFIQUE ) (WAHEED BUX QASMI) (ABDUL BA\IQ MEMON)
EXEC ENGINEER ASSISTANT ENGINEER ASSISTANT E EER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI



A’  ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
' EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - Construction Paver/Repair of Drains & CC Topping at Sat
Hara, Bedil Chowk, Aastana Aliya Gali, Shahzadu Muhalla, Soomra Muhalla,
Shaikh Muhalla, Dewan Street, Regal Cenima Ward No. 03 Rohri Bolan Shah
Muhalla, Memon Muhalla, Ghanghoti Ground Muhalla and Various Streets Ward
No. 04 Pathan Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj
Muhalla Mahesar Muhalla Ward NO. 05.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

[SQ‘:;. NAME OF CONTRACTOR SIGNATURE
1 |[M/S SAQIB RASHEED & CO %S\Y
CHAIRMAN
M
(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

\a O —
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

i

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item [PAVER BLOCK FLOORING AND CONSTRUCTION OF
DRAINS/CC TOPING AT MURAD SHAH COLONY AND
VARIOUS STREETS OF LOCO SHADE WARD NO. 06
AT SANJRANI MUHALLA, CHOHAN MUHALLA, T&T
COLONY, BEDIL BECUS COLONY, CHACHAR
MUHALLA, DINGA TAKRI, RAILWAYS COLONY WARD
NO. 08 AT CHIRCHAN COLONY, CHAND MASJID
COLONY, SITARA MASJID JATOI, COLONY ALI
SHER SHAIKH AND VARIOUS STREET OF NEWYARD
WARD NO. 09 AT DEWAN STREET KATPAR
MUHALLA, MEHDI JO PIR, SOLANGI MUHALLA,
KANDHRA NAKA SAKHANI, VILLAGE EDAN SHAIKH,
VILLAGE WARD NO. 10.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 _|Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 _|Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S SAQIB RASHEED & 31482557 1 Lowest 223443| Accepted Being
CO Lowest
SI(.}NATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
Ote"v-c'r{-"
(RAFIQUE SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
| 2 -

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




BROHEY

NAME OF WORK: - PAVER BLOCK FLOORING AND CONSTRUCTION OF DRAINS/CC TOPING AT MURAD SHAH
COLONY AND VARIOUS STREETS OF LOCO SHADE WARD NO. 06 AT SANJRANI MUHALLA,
CHOHAN MUHALLA, T&T COLONY, BEDIL BECUS COLONY, CHACHAR MUHALLA, DINGA
TAKRI, RAILWAYS COLONY WARD NO. 08 AT CHIRCHAN COLONY, CHAND MASJID COLONY,
SITARA MASJID JATOI, COLONY ALI SHER SHAIKH AND VARIOUS STREET OF NEWYARD
WARD NO. 09 AT DEWAN STREET KATPAR MUHALLA, MEHDI JO PIR, SOLANGI MUHALLA,
KANDHRA NAKA SAKHANI, VILLAGE EDAN SHAIKH, VILLAGE WARD NO. 10.
o DESCRIPTION ESTIMATE [EASNE RO S o0 e
NO RATE AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 1363995 1363995
2 |Add: 8% Above (+) 109120 7% Above (+) 95480
3 |Ded: Diff Cost of Bitumen (-) 55862
PART "A" 1417253 1459475
PART "B" (PAVER BLOCK)
1 |Amount of Schedule "B" 23661913 23661913
2 |Permium - 1.70% Above (+) 402253
3 |Add: Cartage of Material (+) 528783
PART "B" 24190696 24064166
PART "C" (RETAINING WALL)
1 |Amount of Schedule "B" 1624145 1624145
2 |Permium - 20% Above (+) 324829
3 |Add: Cartage of Material (+) 336034
PART "C" 1960179 1948974
PART "D" (CC TOPPING)
1 |Amount of Schedule "B" 674357 674357
2 |Permium == 11% Above (+) 74179
3 |Add: Cartage of Material (+) 78879
PART "D" 753236 748536
PART "E" (CC DRAIN)
1 |Amount of Schedule "B" 2938204 2938204
2 |Permium - 11% Above (+) 323202
3 |Add: Cartage of Material (+) 346475
PART "E" 3284679 3261406
GRAND TOTAL A+B+C+D+E: - 31606043 31482557
ADD: CONTIGENCY (LUM-SUM) 100000
(A) Total Cost as per Estimate 31706000 The Lowest Rates Qouted By M/S SAQIB RASHEED & CO Government Contractor are:-
(B) Total as per Tender 31482557 PART "A" @ Rs. 7% Above (Rupees Seven Percent Above)
Saving (A+B) 223443 PART "B" (@ Rs. 1.70% Above (Rupees One Point Seventy Percent Above)
Percentage Saving 0.70 PART "C" @ Rs. 20% Above (Rupees Twenty Percent Above)
AA Amount 32000000 PART "D" @ B_,s,,\l]% Above [Rupees Eleveni Percent Above)
Lowest Tender Amount 31482557 PART " ?’ﬁ’: Rs. 11% Above (Rupees Eleven Percent Above)
Saving Over A.A \ 517443 { Lowest Rat re;heg)mmended for Approval
ABDUL HAFEE? N &:._h-:‘:r‘.afi‘v L=
(WA € ASSISTAR rlwéf;,.r_ {) HIGHWAYS CIVISION
f‘,_,‘_,u;lf\.".'-l‘“ UBLrﬁL{EJ.lT"iff‘p T 'JK“U?
HIG SHWAYS SUB I]|.\H ,1(‘]N "'.'..",L':,-fi Vit




TENDER REFERENCE NO. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018 ;
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK PAVER BLOCK FLOORING AND CONSTRUCTION OF DRAINS/CC TOPING AT MURAD SHAH COLONY
AND VARIOUS STREETS OF LOCO SHADE WARD NO. 06 AT SANJRANI MUHALLA, CHOHAN
MUHALLA, T&T COLONY, BEDIL BECUS COLONY, CHACHAR MUHALLA, DINGA TAKRI, RAILWAYS
COLONY WARD NO. 08 AT CHIRCHAN COLONY, CHAND MASJID COLONY, SITARA MASJID JATOI,
COLONY ALI SHER SHAIKH AND VARIOUS STREET OF NEWYARD WARD NO. 09 AT DEWAN
STREET KATPAR MUHALLA, MEHDI JO PIR, SOLANGI MUHALLA, KANDHRA NAKA SAKHANI,
VILLAGE EDAN SHAIKH, VILLAGE WARD NO. 10.
TURNOVER OF 05% TENDER FEE/
:g‘ NAME OF FIRM/ BIDDERS N.T.N R?lfrs;?g ‘é’" s;”m E;PE%E AT LEAST LAST m EARNEST | COST BIDDING
: £ THREE YEARS MONEY | DOCUMENT
1 M/S SAQIB RASHEED & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\ = \
S |
o2 - ;
(RAFIQUE Am;mmm (WAHEED BUX QASMI) (ABDUL ON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

HIGHWAYS DIVISION

SUKKUR ROHRI

ROHRI
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Emmswmmwsm&mmmmmmmmmmmtmhmmm .
1!linll:'lllly Registration with Pakistan Engineering Councll for year 2017 In reflect above category (Specialized CE-01).

k Tha applicant should be registered with Income Tax DeparhnntuwolluSindh Revenue Board and the same NTN and SRB ueﬂlﬁcsbsﬂmidbeaﬂachodudthhappﬁuﬁon other
‘nopy of CNIC should be altached. .
Qulll!lcadon ;
L Listof two similar assignment under-taken over lha pasl 7 years, |
il - Detalls of Equipment, machineries and transport owned by firm / contractor.
_fii. - Financial Statement (Summary) and Income Tax Retum for the last 3 years, 4y
“iv. - Uist of fitigation (if any) and nature of litigation. 1 ¢ : '
v. Affidavit that firm has never been black listed. A
5 Method of Procurement: Single Stage Single Envelope.
§ _Bldding/Tender Documents:
lssuance: Blank Tenders will be issued on any working duyfrom the date ofpublmboa in newspaper on payment of landerpdcamymmhasshownauaimlummam the sam
7 Terms & Conditions ’
? 2) -Under.following conditions will be rejected:-
Conditional and Telegraphic bidsftenders. "
. Bids nol accompanied by bid security of required amount and iotrn
; aidaracalvadaﬁerspaaﬁeddataandm £ s : : ! f - ’
Black listed firms. e 1 ; = 4 ol | 2t T
v Theunaersignodmsarvesmamhlwmpuﬂq}rejocunganymautendmudmgsﬂgnhgaremmm : s fait
. The bidder shall submit eamest many/Bid Security at the rate of 5% in Shape of Call Deposit/Security Receipt with the Bid dowrmnls lhamm oontradnm.’ﬂrms name mﬂocts
i. The Procuring Agency shall not Accept in Bank Instrument/Pay Order therein no any Contractor/Firms reflects.
, The Procuring agency reserves the right to reject or accept any or all Tenders under SPPRA rules 2010.
In case of firm / consortium list of pannership deed, giving full particulars of Directors/Proprietors or other connected along with power of attornny In case of being soln pmpdetnl
1stAttempt = 2nd Attempt ! ; i )0
' - Date of accept ofappl{eanon & issuance ofTendm (Up 1o 1:00 p.m.) . Up to 26-01-2018 Up tp 16-02-2018 ' | ¥ &
i Dale of receipt & Opening of Tenders (up lo 2:00 p.m.)  Up lo 26-01-2018 Up to 16-02-2018 . : ? et
or thelr representatives may be present at the time of opening of tenders if they so desired (at their will). > L et co

WE OF SCHEMES AMOUNT  EARNEST TENDER PERIOD SA. NAME OF SCHEMES
MONEY 5%  FEE NOD.

ummmamummmwmm 4000  S%ofBid 3000 . 24Months Ronei Bolan Shah Muhalla, Memon Muhalla, Ghanghoti Ground Muhalla and Various Strests
0 r 4000 S%ofBd 3000 24 Months mm&nmmmnmnm&mmwm
2000 S%ofBd 3000 24 Months Ward No. 05.
2000 © S%ofBd 3000 24 Months § 5. mmmmmdmcmummmwmm
08 Mumbrani Muhalia, Chohan Muhalia, Christian Colony, Mahtam Muhalla, and various «
3000  S%ofBd 3000 24 Months Strests of Ward No. 07, Ralvil
2000 SwolBd - 3000  24Months |60. Paver Biock Rooring and Construcion of Draing/C.C Toping at Murad Shah Colony and Variou
3000 S%ofBd 3000 24 Months Loco Shade Ward No. 06 at Sanjrani Muhalia, Chohan, Muhalia, TAT Colony, Bedll Becus Col
0 smmmsmamwwmmw 1000 S%olBd 3000 24 Months Chachar Muhalla, Dinga Taii, Raways Colony Wand No. 08 at Cvistian Colony, Chand Mas]
duction of Paver block floaring & Drains at Vilage Inayatuliah Lakhan. 2200 " S%ofBid 3000 24 Months Sitar Masjid Jatoi, Coloy Af Sher Shaikh and Various Street of Neywand Ward No, 09 at Dey
on of Paver Block flooring & Drains at Viiage Mehar Khan Shat i 3200 S%ofBd - 3000 24 Monhs | mmmnnwmmmwmmm
of Paver block fiooring & Drains at Village Qadir Bux Mahar UC Tamachani, ! © 4000 5%ofBid 3000 - 24 Months Vilage Ward No. 10, ~
\of Paver block fiooring & Orains from Magsi Kanta Shikarpur road to Chachar 61, Construction of Paver Block Pooing 2t intermal road of Highways Division Sukdur.
road. 1 3 1 1500 . 5%ofBid < 3000 24 Months | 62 Wummmmwmammummmu
cdon of road from Gudpur to Gaji Jurrani Mike 0V/0-0V2. 3000 S%ofBid 3000 24 Months WWHWNMNMMM Malik, Altah Bux Arain U
3263 S%ofBid 3000 24 Months Vitage Junas, Fazul Mangi, Jindo Bhiaro, Bado Shar, Chodiyo Wagho, Nawab Wagho, Hateji U
3000 S%ofBid 3000 24 Months VMMMMMWMMMWSMMNM
4000  S%ofBid 3000 24 Months Igbal Shabani,Godho Shabani Ufc Nirch, . " .«
n of road from Ghulam Nabi Bajani Mie 0/0-02 { i 2850 S%olBid 3000 24 Months ] 63. mummmamamm
of foad from Socha Kaihoro Nazir Kathoro Mis 00-02. 2850 S%ofBd 3000 24Months | 64. Consiruction of Road Paver Roaring & Drainage at Vilage Dodiol
ummmmmmmmmmwm 2850 S%ofBid 3000 . 24 Months § 65, wummm&m:mmmmmmn
n of read from Mochi Daro School to Vifage Haj Sawan Sodho Mie (V0-02 ., 2850 S%ofBd 3000 24 Months | 66. Construction of Road Paver Flooring & Drainage at Vilage Sarai Various Street UC Nindapur.
dwmwmmwmmmnmmmwwm : 67.  Construction of Road Paver & 1MM&MMM&
Buox via Mohammad Bux Mahesar Maz 0/0-0r2+330. { 3500 S%ofBd 3000 24 Mons mmmmmmmmm»m
m&mw»mmﬁm:um ; ’ 2850 S%ofBd 3000 24 Months J68, Construction of Road Paver Roordng & m:mmmwmn
o MMWHMi-m - R p 3200 S%ofBid ' 3000 24 Monts ~ Muhammad Azim Kori and Muhaka Muneer Konl UG
mumummmm . * 2500 S%ofBd - 3000 24 Months § 69, muwmm&mummmmmm
MMMIMMMMDMI i N e v 2000 S%ofBid’ 3000 24 Months mmwwm mwmmnm
mmwmmmmmmmm (7T 3200 /'5%ofBid c 3000 24 Moriths Street LWC Hongoro =
mmmmummmmmmm-. LEEE b ¥y bl Lo 70. Construction of Road MGMIWMMWM s
Koral Miie Q0-0/4." ¢ . 4 ! 4 03200° - 5%ofBid #3000+ 24 Months | 71, impr/Recondg: of road Mustata Chowk 1o Loco Sheda Town Mie 07-14. - e
mmmmmnmmm L 3 g (% 3200 -5%ofBid .0 3000 ., 24 Months | 72. WGMMMW&MIMWMMM o)
mwmummmmnm G acin'Te 2800 . 5%0fBid- 3000 . 24 Months §73. Construction'of Road Paver Biock Booding & Drainage at Vilage Kinairo inher UC Sultanpur
gmymmnmammmmmmmnmm g, 2500 ' 5%olBid < 3000+ 24 Months | 74. Construction of Road Paver Block Rooring & al Villape Jalal indher UC
mnwmmhmmzmmzmwwm, ¢ 5%o0iBid- - 3000. 24 Months §75. Construction of Road Paver Biock Fooring & Drainage al Vilage Hadi Bu Matio UC Sultar
| mmhmmmm - 5%o0lBid - 3000 . 24 Months § 76 wummmmlmnwummm)\
o g : Je - 5%ofBid 3000 24 Months | 77, Reconditioning of road from N.H Way to Buowo Seelro Mile 0/0-0/5.
S%ofBd 3000 24 Months § 78, MdMMMMlmIMWWM!
5%0lBid 3000 - 24 Months | 79. Construction of Paver Block Rooring & at Village Hussain All Chichan V¢ Drains. -
+ S%ofBid 3000 . 24 Months § 80. mmummmmnwwmumamm
Vidage g ol A  S%ciBid 3000 - 24 Months Vigage Waru Bhambiw) Mie 0/0-0/1.
ol ummmnmmm Ly g P 5%ofBid 3000 24 Months | B1. mummmummsmmmw
ummmmnmnmwwm ¥ : < 82.  Rehabilitation of Water Supply Schemes of Varfous village at UC Dhandhi,
S%ofBid 3000 24Months |53 Construction of 3 Reservors 3t Taluka Rohed and Salehpal
5%0fBid 3000 24Months |84, mdwmmammhwmm
ShofBid 3000 24 Monwis | 685. Construction of Mands &t Village Kanari
B6. wauumumamwmrmm1
S%ofBd 3000 24 Monhs | 87. ConstructionRenovason of bmam Bargah a Thares.
S%ofBid 3000 24Months |88 Construction Menovaion of Masid (Lal Makan).
pa ol foad Paver Floodng & Drainage &t Vlage Majian Band, Mevo Indhar, 89 Construction of CC Drsin Paver and Reservolr at Syed Gul Hassan Shah Mohatiah Town
mmmmmuﬁm v ) 2000 S%ofBid 3000 24 Months J90. Construction of CC Baock, Paving Block, Drainage Ve Disposal in Vilage Bhiro Taluka R
memammﬂiﬁbﬂﬂfa‘w’ 3500 S%olBid 3000 24 Months |91, Construction of road from Thickalo road to Moharmmad Bux Malik Mie 0/0-03+330 (
1oad From N.H. Way to ViBlage AS Khan Jalol Mile 880 L 2000 S%ofBid 3000 - 24 Months |92, Construction of road from Sangrar road to Village Madan Shaikh Mile 0/0-0/4 (Remaini
road Viiage Dodhanko Ustad Hubdar Hussain Manghar Mae 0/0-0/3+330° (0.50 kan). 3500 S%ofBid 3000 . 24 Months |53 m;mummmmmumw:
foad from Kandhva road o Viage Allah Wasayo Lund (Darwahan) hile (VO-0V3 (0.60km). 4000  S%olBd 3000 . 24 Monts up 1o Bagmaji Staion Me 0/0-1/0 (Remalning Work).
struction of road Arrore Bachal Shah road to Syed All Bux Shah Mile 0/0-0/3+ 330", 3500 S%ofBid 3000 24 Months | 94, Construction of Paving Block & Drainage Dubar City, Mirbahar Muhetia, Soomia Muhel
1 mmmmummmmmmm o+ 5000 S%olBd 3000 24Months |95, Construction of PavingBlock & Drainage of Badtapur near Kandhra (Remaining Work).
for Vikage Gul Bahar Bhanbhro UC Khabri Bhit Mie 0/0-0/1 4330 (0.30 km). 2100 S%ofBid 3000 24 Months | 95. Construction of Paving Block road & Drains at Al Bux Sirohi UC Arrore (Remalning We
mmmmmwmmmm A j 97, Const/Recodg.Paver Block Abeiol to vilage Haji Dattar Dino Mangl & Raban Mahar |/
bieg ) g 1000 S5%olBid 3000 24 Montis Latif Dino Path Mie 0/0-0'6 (Remaining Work).
mmmnmuwmmmmm 1000  S5%ofBid 3000 24 Months §88. MAR of Ry Over Bridge near Shikarpur Phatak.
mmwmwumm { 1.000 S%ofBid 3000 24 Months |99, mauummmmmmmmw
ad 2 Vikage Magan Shah t 0500 S%ofBid 3000 24 Monts Bageni Jahano Road.
ummmmtmnmmm1w»m : 100. mumm4mmumw»wwmnmmm
“mmmmm 01 Rohrl. . 7000 S%ofEd 3000 24 MonTs X
cson/Bsgeir of Draing and C.C Toping at Lala Gall, Hajna Shah, Warr Mubarak, . . ,
gy m:mmmwwmmm 02 Rohri. 8000 S%ofBd 3000 24 Months
Paver/Repair of Orzins & CC Topping at Saf hara, Bedil Chowd, 32stina Aliya Gal, g5t
Soomyz Muhalta, Shaich Muhalia, Dewan Street, Regal Cinema Ward No. 03, -
P e T e S e P DD [\FHRY-174/10 i Y o

A



aled :anders on Itam rates !rum mterasled nontractors / ﬁrrna forlhe followlng works., : . A . : Y
ml‘ﬂr year 2017 in reflect above category (Speclalized CE-01). . & ; 7
pariment as well as Sindh Revenue Board and the same NTN and SRB canfﬂcmes should be at‘lachad w}th the app!leebon olhanmse the appl]cabon wiil not be entertained. Nso

¥
past 7 years. i ot i ;

vned by firm /. contractor. -
sturn for the last 3 years.

-1

nvelope. £y b5 i : AT ' A :

des' from the date of publication Iﬁ newspaper on payment of tender price money in cash as shown against each work and the same can also be downloaded from SPPRA webnlt'eE ‘;

rad amgunt and form. : 3
SR e ¥, xs 1Y q;—u .' ¢ it et ': ! ¥ SO S W D) I
§ riedy E...._, Ly FEE i e
ng/rejecting any or all taﬂders without ‘assigning a reason th 1 X '
:urity at the rate of 5% in Shape of Call Deposit/Security Receipt wilh the Bld documents !herom cunhadors!f rrns name raﬂects
K Instrument/Pay Order therein no any Contractor/Firms refiects. i s
jector accept any or all Tenders under SPPRA rules 2010, | o
deed, giving full particulars of Directors/Proprietors or other connected along with power of aﬂomey In case of being sole proprietors such undertaking on affidavit be furnished.
1st Attempt 2nd Attempt .
cers (Up to 1:00 p.m.) Up to 26-01-2018 Up to 16-02-2018 - v
0p.m.) Uplo26-01-2018 Up to 16-02-2018

lime of opening of tenders if they so desired (at their will). ¢ ' . ',II

- EARNEST . TENDER PEHIOIJ SR, NAME OF SCHEMES g : AMOUNT . EARNEST. TENDER - PERIOD
: * MONEY 5%  FEE NO. 2 ‘MDNEY 5% FEE
bqu{mwu'ﬂoﬂ:s} 4000 S%ofBid 3000 24 Menths Rari Bolan Shah Muhalia, Memon Muhaiia, Ghanghoti Ground Muhaila and Various Streets Ward No. 04 :
Ining Works) T 4000 5%0fBid 3000 24 Months mmmmmmwwummmmmﬂ
lemaining Works) UC Nasirabad. 2006  5%ofBid 3000 24Months | Ward No. 05. 21000 S%ofBid 3000 24 Months
iing Works) UC Tamachasni, 2000  S%ofBid 3000 24 Months §59. mmmmmndmmmmmmmw Loco Shed 40 Chowl/
4 Bwgerf (Remaining Works) o | Mumbrani Muhalla, Chohan Muhalla, Christian Colony, Mahtam Muhalla, and various
3000 S%ofBid 3000 24 Months Streets of Ward No. 07, Rohrl 7000 S%ofBid 3000 24 Monds | |
. 2000 5%ofBid 3000 24 Months § 60, WBMHMNCMMMWGWNMWWMWSMM t
ndi Suidt 3000 5%ofBd 3000 24 Months Loco Shade Ward No. 06 at Sanjrani Muhalla, Chotian, Muhalla, TAT Cokony, Bedd Bacus Colony, b
Hibur. 1000 5%ofBid 3000 24Months | .  Chachar Muhalla, Dinga Tari, Raiways Colony Ward No. 08 at Christian Colony, Chand Masjid Colony, o
L 2200 5%olBid 3000 24 Months Sitara Masjid Jatol, Colony Al Sher Shaikh and Various Street of Neyward Ward No. 09 at Dewan Street N B
3200 5%olBid 3000 24 Months §° mmmunmmmﬂmwm Shakh, o
Tamachand, 4000 5%ofBid 3000 24 Months Viage Ward No. 10. - 32000 5%ofBid’ 3000 24 Monhs | -
1ad lo Chachar B1. mwmmmmammummm 0500 S%ofBid 3000 24 Months f
L 1500 5%ofBid 3000 24Months §62. Construction of road Paver Block Rooring and Drainage at Vitage Drib, Lal Dino Katip, Atta Muhammad .
. 3000 S%ofBd 3000 24 Months Katto, Saeed All Indher, Tall Qazi, ahi Bux Mangi, Muhammad Saieh Makik, Aliah Bux Arain U/C Ori & L £
Miz 0/0-0/2 3263 5%olBd 3000 24 Months Vikage Junas, Fazul Mangi, Jindo Bharo, Bado Shar, Chodivo Wagho, Nawab Wagho, Haieji L/c Junas & i
i Road 2l Sabzi Mandi, 3000 S%olBid 3000 24 Months |- mmmwm&mmummmmmwm =
Mie 0/0-0/3. 4000 5%ofBd 3000 24 Months Igbal Shabanl,Godho Shabani U/c Nirch, . 25000 S5%ofBid 3000 24Nhnﬂ's
2850 S%ofBid 3000 24 Months §63. mmummm&mw:mm 5000 S%ofBd 3000 24 Month§
2850 S%ofBid 3000 24 Months §64. Consiruction of Road Paver Rooring & Drainage at Village Dodiol. 5000 S%ofBid 3000 24 Momins )
utho Mile 0/0-0/2. 2850  5%ofBid 3000 24 Months § 65, mmmmmmswammmmmmn 4000 S%clBid 3000 24Months |-
e G002 2850 S%ofBd 3000 24Months §66. Construction of Road Paver Fooring & Drainage at VElage Sarai Viarious Street UC Nindapur, 5000 5%ofBid 3000 24 Months
+ Bag: Haji Mir hahesar, 67. Construction of Road Paver Fooring & Drainage at Vilage Moula All, Thath Mahesar, Moto Mirbahar, Gharko, ¥
3500 S%olBid 3000 24 Monhs Pandhimo Jawar, Rojo Mahesar, Bago Sher, Pani U/c Moula Al Mzhesar, 5000  S%ofBld 3000 24 Months  §o
a2 2850  S%o0/Bd 3000 24 Months |68, mmdmmm&mammmmmm . e ]
3200 bS%ofBd 3000 24 Months Mufiammad Azim Korai and Muhalla Muneer Koral L/C Dodoli 4000 S%ofBid 3000 24 Months ] g
2500 5%ofBid 3000 24 Months §69, mmmMMumawaWMmmwmm ‘ ). B
on . 2000 5%ofBid 3000 24 Months mmmm«mmmmmmmwmm } S D
mbani Mile 0/0-0/2, 3200 S5%ofBid 3000 24 Months Straet U/C Hongoro and W/C Sangi. 7000 5%ofBid 3000 24 Months § @
han Koral and - 70. mummmawammmmm 40000 5%ofBd 3000 24 Months |
d © 3200 S%ofBid 3000 24Months | 71. Impr/Recondg: of road Mustafa Chowk to Loco Shede Town Mile 07-1/4. 10000  5%0fBd 3000 24 Monh§-l's
i 3200 S%olBid © 3000 24 Months §72. Construction of Road Paver Block Fiocring & Drainage at Village Salhani LG Pano Ak, ; 3000 5%ofBid 3000 24 Months [§-5
Mie 00-03. 2500 ' 5%0fBid 3000 24Months §73. Construction of Road Paver Block Rooring & Drainage at Vilage Khairo Inher UC Sullanpur. * 4000  S%olBid 3000 24 Months )
 Shah to Golo Malano. | 2500 5%ofBid 3000 24 Months §74. Construction of Road Paver Block Fooring & Drainage at Vilage Jatal indher UC Susanpur : 5000  5%olBid 3000 24 Months | .
2 it bridge 2 nos. over SipoMinor 2500 5%ofBid 3000 24 Months §75. Construction of Road Paver Block Flooring & Drainage at Vilage Hadi Bux Matio UC Suftanpuc s 5000 S%ofBid 3000 24 Monthfebe
ROO-0E. o s I1. 2900, 5%olBd 3000 24 Months §76. mdeMM&M:MHMMMM X5 5000  S%ofBid . 3000 - 24 Monthy i
. 4 i 2900 - 5%ofBid 3000 24Months | 77. Reconditioning of road from N.H Way to Buo Seeiro Mile G:0-0/5 5000 S%ofBid - 3000 24 Month§ |
(aresm Ding Mirani Mile 0/0-0/3. 2850 S%ofBd 3000 24 Months |78, mmummmm&mammmmmw 3000 S%ofBid 3000 24 Months® 1
W3 . 2900 S%ofBid 3000 24 Months §79. Construction of Paver Block Fooring & at Vilage Hussain Al Chichan ic Drains. 19000  S%olBd 3000 24 Montng ] «f
iehar House Mile 0/0-0/3. Lo, 2500 « S%ofBid 3000 24 Months f 80 wmoimmmmazwmmmmamma A
- bl 7% 2800 5%ofBid 3000 24 Months Vilage Waru Bhambho) Mie 1/0-0/ 10000 S%ofBid 3000 24 Months |-
3 .7 2800 S%ofBid 3000 24 Months § 81, mummmumm&mmwmm 15000  S%ofBid 3000 24 Monthel } T
1 Mahesar i - : 82, Rehabiitation of Water Supply Schemes of Various village at UC Dhandhi. 8000  5%oBid 3000 24 Month§e g
2900 S%ofBd 3000 24 Months §83. Construction of 3 Reservors at Taluka Rohrd and Saletpal 10000 S%of8id 3000 24 Monthel g
ummmmmwum 2900 S%ofBid 3000 24 Months § B4, mumwmnvmmmmmmm&w 7.000 Sld&}d 3000 2¢M:-m§~|"::
1 00-03. > 2900 S%olBid 3000 24 Monttis | 85. Construction of Mandir at Village Kandr. 2000 5%ofBd 3000 24 Months}
Samejo, Sajan B, " B6. -wmuummumammmmmmmm 5000 5%olBid 3000 24 Monthd: s
fa. A 4000 S%ofBid 3000 24 Months J 87. - Construction/Renovation of Imam Barpah at Tharee, ) 3000  S%ofBid 3000 , 24 Months :
i Viers 2000 5%ofBid ' 3000 24 Months § 88. Construction Renovation of Masjid (Lal Makan). 4 2000 S%ofBid 3000 © 24 Months+ %
fevo indhar, . ) 89. | Construction of CC Drain Paver and Reservor at Syed Gul Hassan Shah Mohafish Town Saishpal. 10000  S%ol8d 3000 24 Monthg® :
Y 1A L. 2000 5%ofBid . 3000 24 Manths | 90.. Construction of CG Block, Paving Biock, Drainage V¢ Disposal in Vilage Bhiro Taluka Rohi (Remaining Work), 5,500 5%018@6 3000 24 Monthg - 1w
i ' i} 3500  S%ofBid . 3000 - 24 Months § 91. Construction of road from Thickato toad to Mohammad Bux Maiik Mils 0/0-0/3+ 330" (Remaining Work). 6500  S%ofBid 3000 24 Months :
L : } 2000  S%ofBd 3000 - 24 Months | 92. Construction of road from Sangrar road to Viiage Madan Shaikh Mike 0/0-0/'4 (Remaining Work). 6.000  S%olBid - 3000 Zilllnm's_l- -
Mie G/0-0/3+330' (0.50km). -~ 3500 _5%ofBid ' 3000 . 24 Monks- §93. mmmmmmmmmmmmmwmmmrm ; 2 g
mmmawnmmaahm © 4000 _5%olBid 3000 .24 Months 4 1o Bagmaji Station Mile (v0-1/0 (Ramaining Work). G800  S%olBid 3000 '-
i Bux Shah Mite (/0-0/3+ 330", 3500 S%o(Bid ~ 3000 24 Monihs. § 84. cmdmmsmmmwmmmmm 5000 5%olBd . 3000
aim Bhanbheo Mis 0003, 5000  5%ofBid 3000 24 Months § 95. Construction of Paving Block & Drainage of Badiapur near Kandnra (Remaining \Work). G55 10.000 5% of Bid 3000
014330 (030km). - ¢ "2100 S%ofBid . 3000 24 Months J 96. Construction of Paving Block road & Drains 2t Al Bux Sivoh LC Amore (Remaining Work). w1000  S%olBd . 3000 };
mannear - ! R ; 87, Const/Recodg:/Paver Biock Abelolto vitage Hafl Daitar Dino Mangi & Raben Mahar V¢ appr:of A 14
SO AR Y 1000 5%ofBid 3000 24 Months Latif Dino Paih Mie 0-0' (Remaining Work), 10000  SkofBd 3000 "
iVah Burira. . : 1000  5%ofBid 3000 24 Monhs §98. 1M&R of Fiy Over Bridge near Shiarpur Phatak. dests 1047 S%olBid -, 3000 i
' 1000 5% ofBid 3000 24 Monts §00. mmgdmmmmmmwmmwmmm T o =
- 0500 ° SXoffid 3000 24 Months Aong Bagerfi Jahano Road. o 32136 S%olBd 3000 -
Munalia, Takdr Muhaia, ; s 105 'AGR o o o 48 5. of Raiway Tune! 1o Rayal Road up 1o Naumaish Chowki. ¥ 17545 S5%olBd 3000 . o
7000 S%ofBid 3000 24 Months TR <4
Warr Mubarek, . ; A Hisaidace . gl A SRS B
02 Rol, .+ : 8000  5%ofBid 3000 24 Monts S ) 538, iy .l[sxectmvsmmm -
howk, aastana Aliya Gkl Gl et .- o Sl ; HIG!-!WAYS DMSIQN s
! s - - s L T - . .|
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" 26098 2147483647 Local 2016-01-10  2018-01- 10-01-  EAST 5
i Government 00:00:00 25 2018 KARACHI
521 Dept. District 23:59:59 D _h
- Municipal
Jar
Corporation D
36097 2147483647 Local 2018-01-10 2018-01-  10-01- THATTA s
_ Government 00:00:00 30 2018
(% Dept. District 23:59:59
I Council
]
-t 36096 2147483647 Local 2018-01-10 2018-01-  10-01- THATTA [
% Government 00:00:00 30 2018
5 Dept. District 23:59:59
2 Councll
o8
v 36095 2147483647 Works & Services 2018-01-10 2018-01-  10-01- THARPARKAR [
Dept. Executive 00:00:00 26 2018
4 » Engineer 23:59:59
Highway Division
r FRs0 Tamen - Vol & Saviess 201801107 20180 ¢
\.-' Q 2 R S - AT S “qéptE{ -_"—*000000— M 26
iy T Rl ~ Engineer 23:59:69.
- “Highway Division :
36093 2147483647 District Education 2018-01-10 2018-02- 10-01- MATIARI | ]
L Officer 00:00:00 08 2018
& 23:59:59
48, p 36092 - 2147483647 Executive 2018-01-10 2018-02-  10-01- SANGHAR
I Engineer Public ~ 00:00:00 02 2018
vl Health Engineer 23:59:59
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v iy DEPUYTY COMMISSIONER/PD
r ':' =
SUKKUR
* No.DC/Suk-Dev/2013-14/- | ‘5—? & Sukkur, dated D¢ -3-2014 :
3 - - f{'___‘
e BT, R In pursuance of Rule 31 of Sindh Public Procurement Rnp,nlmow Authority Rules 2010, the Jn
» ;":
'Lof Grievances and settlement of Dispute Committee” is hereby constituted in the Works & £
martment Sukkur {Projects of District Development portfolios) with following composition: } .
Designation | positionheld | B
: IR - et rks
. yerintending Engineer Works & Services Sukkur E Chairman | 3
2| District Accounts Officer Sukkur Lk _.J - Member | g
52 | ﬁdditionai Deputy Commissioner-Il of Deputy Commissioner Office Sukkiir lﬁ “Member s
5 fixecutwe Engineer Provincial Highway Diyision Sukkur - © Member
e e e A e S T e =
e Executme Engineer of the Division concerned Member |
— - P— e i i e i i i e el |
Yo
F REFE : "
B A
2 ;_“a-. i) The Committee will hear the complaints of bidders against the decislons of procuring
,;;* agency.
B i) Prohibit the procurement committee from acting or deciding in a manner inconsistent with
> these rules and regulations;
g iif) Annualin whole or in part, any. unautherized-ast ordecisinn of the pracurement commities;
and
‘r: iv) Recommend to the Head of Department that the case be declared a mis-procurement il
o . material violation of Act, Rules, Regulations, orders, instructions or any other law relating to
254 public procurement, has been established.
. v) Reverse any decision of the Procurement Committee or substitute its own dicision tor suh

a decision provided that the complaint Redressal Committee shall nol moke sny decision to
award the contract.
T vi) The Complaint Redressal Committee shall announce its decision within seven days and
intimate the same to the bidder and the authority within 3 working days.

(SHAHZAD TAHIR THAHEEM) B
DEPUTY COMMISSIONER/PD .l'. s
ey © SUKKUR L
‘ Copy fwd: for information to: ki
1. The Superintending Engineer Works & Services Sukkur, {
2. The District Accounts Officer Sukkur ] _
2 ___f?-” ‘3. The Additional Deputy Commissioner-1i Sukkur s
.-:f".‘; ‘4. The Executive Engincer Pr:\\?cfal Highways Division, Sukkur ! f‘*.'_
% : : 5. The Executive Engincer Higffways/Buildings/tducation Works & Public He,rr fngineering 1 .,1
L Divisions, Sukkur. “\ , g S
: 'i,. ‘ 5 . E =
= DEPUTY COMMI(SSIONER/PD ¥
S ng ol LI
gl 7 ; tenl
4.’. : ’ 1 ¢ p .
e - - ".: ‘.n;
A . g

4 . -l = ~AC L - = e
e = _ - - 28k .
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated 28" November, 2016, ™
NOTIFICATION

No.EZA(W&S)3-9/2014 (Sukkur) : In partial modification of this Department's Nolification of even
number dated 02-07-2013 and with the approval of Competent Authorily, Procuremeni Committes, in
lerms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is heraby constituted for

procurement of *Goods / Works™ in the Office of Executive Engineer, Highways Division, Sukkur
excluding, procurement involving foreign exchange, with the following composition -

Executive Engineer, Highways Division, Sukkur ‘ | )
i _an b Chaitman
Assistant Engineer, Highways Sub-Division, Rohri i
| & o N | Member _ |
| Assistant Engineer, Public Health Engineering Sub-Division, Rohri
L3l "L wember |-
2. The Functions & Responsibilities of the Committee will be sarne as specified in Rule-7
. &8of Sindh Public Procurement Rules-2010. '
g SECRETARY TO GOVT. OF SINDH
No.ESA(W&S)3-9/2014 (Sukkur) Karachi, dated the 28" November, 2016.
A copy is forwarded for information fo:-
1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. PS to Minister, Works & Services Sindh. AN
7. PSto Secretary, W&S Depariment. \
! \~\
SECTION OFFICE ENERAL
FOR SECRETARY TO GOVT. OF SINDH
28
a‘ "ﬁ-- g o



( ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK & DRAINAGE DUBAR
CITY, MIRBAHAR MUHALLA, SOOMRA MUHALLA (REMAINING WORK).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

Eﬁ' NAME OF CONTRACTOR SIGNATURE /
* l'/‘ | _'I \/
U Y
1 [M/S AGHA GUL HASSAN KHAN amil \/ \v/

2 |[M/S NASEEM AHMED SHAH

CHAIRMAN

el /. O
9439000
(RAFIQUE AHME HAIKH)

EXECUT NGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

\ ~ =
M} Lo ,,r
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI



BID EVALUTION REPORT

ROHRI

HIGHWAYS SUB-DIVISION

PUBLIC HEALTH E
ROHRI

: SUB-DIVISION

—’ NO. 94
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ [tem |CONSTRUCTION OF PAVING BLOCK & DRAINAGE
DUBAR CITY, MIRBAHAR MUHALLA, SOOMRA
MUHALLA (REMAINING WORK).
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S AGHA GUL HASSAN 4924953 1% Lowest 48047| Accepted Being
KHAN Lowest
2 |[M/S NASEEM AHMED 4965125| 2™ Higher 7875| Rejected Being
SHAH Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
(RAFIQUE AHMED S )
EXECUTIVE EER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
A e
Ses ) ) —
(WAHEED BUX ASM]‘]/ (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT EER




A4)roo_

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK & DRAINAGE DUBAR CI‘ITY, MIRBAHAR MUHALLA,
SOOMRA MUHALLA (REMAINING WORK).
\V
M/S AGHA GUL HASSAN KHAN ’_hus NASEEM AHMED SHAH
:I; DESCRIPTION ESTIMATE
RATE b AMOUNT RATE I AMOUNT
PART "A" (ROAD WORK) o Y
v v v
1 |Amount of Schedule "B" 2,095,127 2,095,127 2,095,127
\'/' \./
2 |Aadd: 8% Above V' (+) 167,610V 7.40% Above (+) 155,039{/ 8.61% Above (+) 180,390(L
3 |Ded: Diff Cost of Bitumen (-) 119,811 \'d 119,811 v 119,811~
PART "A" 2,142,926 2,130,355, 7 2,155,706 \//
PART "B" (ROAD WORK) oz o
1 [Amount of Schedule "B 1,993,705V v’ 1,993,705 AV 1,993,705
2 |Add: 14‘;: Above (+) 279,119|v 13.60% Above (+) o271, 144\/ 14.15% Above (+) 282,109 \/
3 [Ded: Diff Cost of Bitumen (-) 159,824 | v 159,824 \/ 159,824\~
PART "B" 2,113,000, 2,105,025 v 2,115,990,
PART "C" (PAVER BLOCK)
1 |Amount of Schedule "B" 664,777|V =, 664,777| fia 664,777\~
Ded: 20% Below on Paver Block on 3 -~ o
2 b ixammont: () 105,442 3.73% Above (+) 24,796 L/ 4.31% Above (+) 28,652
3 |Add: Cartage of Material (+) 132,447|v"
PART "C" 691,782 689,573 693,429 \
GRAND TOTAL A+B+C: - 4,947,708 \ 4,924,953 y/ 4,965,125 |
ADD: CONTIGENCY (LUM-SUM) 25,000 "
(A) Total Cost as per Estimate 4,973,000 P/ The Lowest Rates Qouted By M/8 AGHA GUL HASSAN KHAN Government Contractor are:-
(B) Total as per Tender 4,924,953 v’
Saving (A+B) 48,047 PART "A" @ Rs. 7.40% Above (Rupees Seven Point Forty Percent Above)
Percentage Saving 0.97 PART "B" @ Rs. 13.68% Above {(Rupees Thirteen Point Sixty Percent Above)
A.A Amount 5,000,000 PART "C" @ Rs. 3.73‘}4: Above (Rupees Three Point Seventy Three Percent Above)
Lowest Tender Amount 4,924 953 v '
Savini()ver AA 75105;?-\—\Lowcst Rates are Rccommex‘:l val il

b ‘ b
EMON) ASSISTANT ENGINEER EXECUTIVE Eﬁssa
mﬁ%ﬁ}%ﬁ efﬁlfen ‘ HIGHWAYS SUB-DIVISION HIGHWAYS-DIVISION

PUBLIC HEALTH S#EG. SUB-DIVISION ~— ROHRI SUKKUR




-t
BIDDERS QUALIFICATION REPORT
TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.G1.2018
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVING BLOCK & DRAINAGE DUBAR CITY, MIRBAHAR MUHALLA, SOOMRA
MUHALLA (REMAINING WORK).
TURNOVER OF 05% TENDER FEE/
:‘CR; NAME OF FIRM/ BIDDERS N.T.N R]::II:;?: I(?N S:)DJDRHE‘BFQ;:;:; ER){EPIE‘;%A]I:;E AT LEAST LAST :g:z:.’; EARNEST || COST BIDDING
= o THREE YEARS MONEY DOCUMENT
1 [M/S AGHA GUL HASSAN KHAN Available Registered Registered Available Available Available Available Deposited
2 M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
'
b [
(RAFIQUE AHME KH) (WAHEED BUX Q ) (AB EZ
EXECUT NGINEER ASSISTANT ENGINEER ASSIST. GINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK ROAD & DRAINS AT ALI
BUX SIROHI UC ARRORE (REMAINING WORK)

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:g NAME OF CONTRACTOR SIGNATURE

(™
(o

1 (M/S BHAMBHRO CONSTRUCTION & CO

2 |M/S NASEEM AHMED SHAH

CHAIRMAN

e O
(RAFIQUE AHME%KH]
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR

MEMBER MEMBER
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON).
ASSISTANT ENGINEER ASSISTANT.ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

>
: NO. 96
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01,2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF PAVING BLOCK ROAD &
DRAINS AT ALI BUX SIROHI UC ARRORE
(REMAINING WORK)
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated, 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 [Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
v [P
1 [M/S BHAMBHRO 9820013] 1" Lowest 142987| Accepted Being
CONSTRUCTION & CO v B Lowest
2 |M/S NASEEM AHMED 9928746| 2™ Higher 34254 Rejected Being
SHAH Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
(RAFIQUE AHMM}
EXECUTIVE EER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
' 4 : ,//_-\
w - @ /
(WAHEED BUX QASMI) (ABDUL HAF MEMON)
ASSISTANT ENGINEER ASSISTANT gzgxsggmf- e
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF PAVING BLOCK ROAD & DRAINS AT ALI BUX SIROHI UC ARRORE (REMAINING

NAME OF WORK
WORK)
TURNOVER OF 05% TENDER FEE/
:g NAME OF FIRM/ BIDDERS N.T.N Rﬁ; I;A;?N %I:DRI;‘?:&A:;) E;?I;gggfi AT LEAST LAST m EARNEST || COST BIDDING
> = 2 THREE YEARS MONEY DOCUMENT
1 M/S BHAMBHRO CONSTRUCTION & Available Registered Registered Avazilable Available Available Available Deposited
CO
2 |M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
!
./_ .
) W - | 1
agln L { )
(RAFIQUE AHMED S ) (WAHEED BUX Q I) (ABDUL EEZ _MEMO.N]
EXECUTIVE INEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH EK.GG: SUB-DIVISION
SUKKUR ROHRI ROHRI




26 /ie0

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK ROAL & DRAINS AT ALI BUX SIROHI UC ARRORE
(REMAINING WORK) =
EIS BHAMBHRO CONSTRUCTION & CO M/S NASEEM AHMED SHAH
. DESCRIPTION ESTIMATE .
RATE I AMOUNT RATE Il AMOUNT
PART "A" (PAVER BLOCK)
N \v g vV
1 |Amount of Schedule "B 8,251,544 8,251,544 . 8,251,544
Ded: 20% Bel Paver Block ' i = Y
y ea: % Below on ver OCK on ; ¢ o - 3 % A
2 o 6951996/- (-) 1,390,399 2% Above (+) 165,031 .09% Above (+) 254,973|y/
AdA Qo o st A
3 Bd#ﬁ:emﬂ (+) 1,582,990
PART "A" 8,444,135 v 8,416,575 v 8,506,517
PART "B" (DRAIN) - «
L2 v
1 [Amount of Schedule "B" 1,252,734 1,252,734 e 1,252,734\~
2 |Permium - 12.03% Above (+) 150,704 13.53% Above (+) 169.495|/
v
3 [Add: Cartage of Material (+) 161,332
PART "B" 1,414,066 1,403,438"Y 1,422,229 | -
GRAND TOTAL A+B: - 9,858,201,/ 9,820,013y 9,928,746 v
ADD: CONTIGENCY (LUM-SUM) 105030 v

N
(A) Total Cost as per Estimate 9,963,000\ " |The Lowest Rates Qouted By M/S BEAMBHRO CONSTRUCTION & CO Government Contractor are:-

(B) Total as per Tender 9,820,013

Saving (A+B) 142 987 PART "A" @ Rs. 2% Above (Rupees Two Percent Above)

Percentage Saving 1.44 PART "B" @ Rs. 12.03% Above (Rupees Twelve Point Zero Three Percent Above)

A.A Amount 10,000,000 v’

Lowest Tender Amount 9,820,013
Saving Over A.A 179.987 Lowest Rates are Recommended ifor Approval

R

UX QASMI). et
HAHEED BUX ~UTIVE ENG
(ABDUL HAF Eéﬁm—W"’%ss:sum ENGINEER | Sf‘éﬁw,&:,g*'*v,s‘i
 ASSISTZNT EWGINEER © HIGHWAYS SUB-DIVISION SUKKUR
PUBLIC REAL™ - Sus-iVISION e ROMRI S

RORKKI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK & DRAINAGE OF
BADLAPUR NEAR KANDHRA (REMAINING WORK).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:.g NAME OF CONTRACTOR SIGNATURE

1 |[M/S NASEEM AHMED SHAH

M-

2 |[M/S ABDUL RASHEED BHUTTO A

CHAIRMAN

YR
(RAFIQUE AHME. HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

VE%e n

(WAHEED BUX 'QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

& NO. 95
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01,2018
3 |Tender Description/ Name of Work/ [tem |CONSTRUCTION OF PAVING BLOCK & DRAINAGE
OF BADLAPUR NEAR KANDHRA (REMAINING
WORK).
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |[No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION RT
COST RANKING IN || COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S NASEEM AHMED 9669062| 1% Lowest 230938| Accepted Being
SHAH Lowest
2 |M/S ABDUL RASHEED 9753379| 2™ Higher 146621| Rejected Being
BHUTTO Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
s
(RAFIQUE AHMED KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
~
\-.,J ﬁv ' ~
\ - { .i
(WAHEED BUX QAsMI) (ABDUL mkz MEMON)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI



FINANCIAL REVIEW / COMPARATIVE STATEMNT

NO.95 //00
NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK & DRAINAGE OF BADLAPUR NEAR KANDHRA
(REMAINING WORK). o
M/S Nasaﬁ ARMED SHAR [M/S ABDUL RASHEED BHUTTO
IS"; DESCRIPTION ESTIMATE
RATE [ AMOUNT RATE Il AMOUNT
PART "A" (PAVER BLOCK)
v mE— |
1 |Amount of Schedule "B" 8,504,571 8,504,571 8,504,571
7 > v v
Ded: 20% Below on Paver Block
- 2.10% Ab 3% Abow 255,137
2 on Rs. 7191720/ (-} 1,438,344 0 ove (+) 178,596 o Above (+) 5 e
Vv
3 |Add: Cartage of Material (+) 1,651,638 V‘/
PART "A" 8,717,865 |- 8,683,167 8,759,708 \
PART "B" (DRAIN) .
v/ Vv Vv
1 |Amount of Schedule "B" 864,062 ; 864,062 ' 864,062
NP - e |
2 |Perimum (+) 14.10% Above (+) 121,833 15% Abave (+) 129,609(,~
‘,f
3 |Add: Cartage of Material (+) 127,670
PART "B" 991,732 - 985,895 993,671 \
GRAND TOTAL A+B: - 9,709,597 \/ 9,669,062 \/ 9,753,379
ADD: CONTIGENCY (LUM-SUM) 190,091 ‘/
(A) Total Cost as per Estimate 9,900,000 The Lowest Rates Qouted By M/S NASEEM AHMED SHAH Government Contractor are:-
(B) Total as per Tender 9,669,062 vV
Saving (A+B) 230,938 PART "A" @ Rs. 2.10% Above (Rupees Two Point Ten Percent Above)
Percentage Saving 2.33 PART "B" @ Rs. 14.10% Above (Rupees Fourteen Point Ten Percent Above)
A.A Amount 10,000,000 v
Lowest Tender Amount 9,669,062
Savin&()ver AA 330,938 Lowest Rates are Recommended for Approval

W) Wl

{ABDUL HA:'FEEZ 1E oNY— ’(WAHEED BUX dASMI EXECUTIVE EN%’REER
SECISTANT H,‘é}"ﬂ"ym”} | '.\SS!'??:\NTENGINEER} HIGHWAYS ISION

e 4R SUB-DIVISION I SHyvearS SUB-DIVISION . _SUKK05 -
ROHRI ROHRI ¥,

LV



TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVING BLOCK & DRAINAGE OF BADLAPUR NEAR KANDHRA (REMAINING
WORK).
TURNOVER OF 05% TENDER FEE/
e NAME OF FIRM/ BIDDERS NT.N Rm‘;‘fg" somuﬁ E';ﬁ;ﬂ;:& AT LEAST LAST :"Ugg:,‘; EARNEST | COST BIDDING
' * THREE YEARS MONEY DOCUMENT
1 M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
2 |M/S ABDUL RASHEED BHUTTO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER

(RAFIQUE AHMED ;E (WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
INEER

EXECUTIVE ASSISTANT ENGINEER ASSISTANT ENGINEER FE—
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: EQ«DIVISIGN
SUKKUR ROHRI

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - RE-DECKING OF SLAB FOR PRE-STRESSED BRIDGE OVER
NORTH WEST CANAL (KHEER THAR CANAL) ALONG BAGERJI JAHANO ROAD.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

310-"' NAME OF CONTRACTOR SIGNATURE

1 |[M/S SUKKUR ENTERPRISES

2 |M/S ALI BUILDERS

3 |M/S SARWAN CONSTRUCTION COMPANY W

CHAIRMAN

il 2
(RAFIQUE AH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

b G- o

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON) —
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



4 NO. 100
1 [Name of Procuring Agency Executive Engineer Highways Division Suklcur
2 |Tender Reference No. N.LLT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |RE-DECKING OF SLAB FOR PRE-STRESSED BRIDGE
OVER NORTH WEST CANAL (KHEER THAR CANAL)
ALONG BAGERJI JAHANO ROAD.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01,2018 (iil) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN || COMPARISON REASONS FOR
BR # NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S SUKKUR 31050500( 1* Lowest 773500| Accepted Being
ENTERPRISES _Lowest
2 |M/S ALI BUILDERS 31200000 27 Higher 624000| Rejected Being
Higher
3 |M/S SARWAN 31460000] 3™ Highest 364000 Rejected Being
CONSTRUCTION COMPANY Highest

SIGNATURE OF THE TENDERING COMMITTEE.

CHAIRMAN

e~

(RAFIQUE mngr_gzmn}
INEER

EXECUTIVE.
HIGHWAYS DIVISION

MEMBER
»

(WAHEED BUX QASMI)
ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION
ROHRI

SUKKUR

MEMBER

_'.«—‘"_'_-_‘_""\\_\.
7 \ )
|'f / /

(ABDUL HAFEBZ MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: ‘SUB-DIVISION
ROHRI




NO. 100

NAME OF WORK: - RE-DECKING OF SLAB FOR PRE-STRESSED BRIDGE OVER NORTH WEST CANAL (KHEER THAR CANAL) ALONG
BAGERJI JAHANO ROAD.
SR I]hlf S SUKKUR ENTERPRISES HH!S ALI BUILDERS M/S SARWAN CONSTRUCTION|
0 DESCRIPTION ESTIMATE COMPANY
RATE | AMOUNT RATE | AMOUNT j | RATE || AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 31200000 31050500 31200000 31460000
2 |Permium e =
PART "A" 31200000 31050500 31200000 31460000
GRAND TOTAL A, B: - 31200000 31050500 31200000 31460000
ADD: CONTIGENCY (LUM-SUM) 624000
(A) Total Cost as per Estimate 31824000 The Lowest Rates Qouted By M/S SUKKUR ENTERPRISES Government Contractor are:-
(B) Total as per Tender 31050500
Saving (A+B) 773500 PART "A" @ Rs. 31050500/~ (As Par Market Rate)
Percentage Saving 2.43
A.A Amount 32136000
Lowest Tender Amount 31050500
Saving Over A.A 1085500 Lowest Rates are Recommended for Approval

\ ) /C'r'/

[

% (WAHEED BUX QASMI)
(ABDUL HAFEEZ ASSISTANT ENGI!:}%EIDN
ASSISTANT E HIGHWAYS SUB-DI

PUBLIC HEALTH ENGG: SUB-DIVISION ROHRI

ROHRI

g I
VE INEER

e e
W bl




TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

RE-DECKING OF SLAB FOR PRE-STRESSED BRIDGE OVER NORTH WEST CANAL (KHEER THAR
CANAL) ALONG BAGERJI JAHANO ROAD.

TURNOVER OF 05% TENDER FEE/
ey NAME OF FIRM/ BIDDERS NN | R N o REvate | mcromtancs | ATLEAST LAST | ZURPP | EARNEST | COST BIDDING
R THREE YEARS MONEY DOCUMENT
1 |M/S SUKKUR ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S ALI BUILDERS Available Registered Registered Available Available Available Available Deposited
3 |M/S SARWAN CONSTRUCTION Available Registered Registered Available Available Available Available Deposited
COMPANY
CHAIRMAN MEMBER MEMBER
Vb Dise
(RAFIQUE AHMED KH) (WAHEED BUX QASMI) i —
EXECUTIVE ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION
SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC
TOPPING AT RJAB DAYO, LOCO SHED 40 CHOWK/ MUMBRANI MOHALLA,

CHOHAN MOHALLA, CHRISTAIN COLONY, MAHTAM MOHALLA AND VARIOUS
STREET OF WARD NO. 07 ROHRI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR

1 [M/S A.K.S BUILDERS

2 [M/S RAIS ALI MURAD KHAN CHACHAR

CHAIRMAN

Hn D
(RAFIQUE ;HﬁHAIKH)
EXECUT ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
’ 4 3 z/ /
\ 4 '2 [ e
(WA B ASMI) (ABDUL HAFEEZ MEMON) s
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

;

1 [Name of Procuring Agency Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No, EE/HW-D/TC/ 602 Dated. 09.01.2018

3 |Tender Description/ Name of Work/ Item |PAVER BLOCK FLOORING & CONSTRUCTION OF
DRAINS/ CC TOPPING AT RJAB DAYO, LOCO SHED
40 CHOWK/ MUMBRANI MOHALLA, CHOHAN
MOHALLA, CHRISTAIN COLONY, MAHTAM
MOHALLA AND VARIOUS STREET OF WARD NO. 07
ROHRI.

4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)

5 |Tender Published Published in (i)The News International Dated. 13.01.2018

(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |[Technical Bid Opening Date --
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN | COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S AK.S BUILDERS 6809307| 1 Lowest 166693 | Accepted Being
Lowest
2 [M/S RAIS ALI MURAD 6937912 2™ Higher 38088 Rejectlcd Being
KHAN CHACHAR Higher
SI F THE TENDERING COMMITTEE.
CHAIRMAN
M—
(RAFIQUE AHME:! )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
)
. 7 >
I\ 1) (ABDUL. MEMON)
ASSISTANT GINEER ASSIST. NGINEER

HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



NAME OF WORK: - PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC TOPPING AT RJAB DAYO, LOCO SHED 40
CHOWK/ MUMBRANI MOHALLA, CHOHAN MOHALLA, CHRISTAIN COLONY, MAHTAM MOHALLA AND
VARIOUS STREET OF WARD NO. 07 ROHRIL

SR [’i/S A.K.S BUILDERS [M/S RAIS ALT MURAD KHAN CHACHAR
NO DESCRIPTION ESTIMATE —— R
RATE || AMOUNT RATE 1 AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 6768695 6768695 6768695

Ded: 20% Below on Paver Block on o
2 Rs. 5213997 /- () 1042799 0.60% Above (+) 40612 2.50% Above (+) 169217

3 |Add: Cartage of Material (+) 1114439

PART "A" 6840335 6809307 6937912

GRAND TOTAL A+B+C: - 6840335 6809307 6937912
ADD: CONTIGENCY 2% 135374

(A) Total Cost as per Estimate 6976000 The Lowest Rates Qouted By M/S A.K.8 BUILDERS Government Contractor are:-
(B) Total as per Tender 6809307
Saving (A+B) 166693 PART "A" @ Rs. 0.60% Above (Rupees Zero Point Sixty Percent Above)
Percentage Saving 2.39
A.A Amount 7000000
Lowest Tender Amount 6809307
Saving Over A.A 190693 Lowest Rates are Recommended for Approval

o — —
' I . : ARSMI el &
(WAHEELLAR L | EXECUTIVE ENGHEER
veoISTANT | NGINEER AV S Piivi
I_!{'gl...:‘\.l-"-.|.f‘l ]' ‘- '\l\_. 'I H-1 lV | S'I D h-l| HIG{HW""\-\!’ IUESIO!‘&
{IGHWAYS WMUR

ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC TOPPING AT RJAB DAYO, LOCO
SHED 40 CHOWK/ MUMBRANI MOHALLA, CHOHAN MOHALLA, CHRISTAIN COLONY, MAHTAM
MOHALLA AND VARIOUS STREET OF WARD NO. 07 ROHRI.
TURNOVER OF 05% TENDER FEE/
- NAME OF FIRM/ BIDDERS NN | O | o oo | etroprence | AT LEAST LasT | FURPS/ | EARNEST | COST BIDDING
' = THREE YEARS MONEY DOCUMENT
1 |M/S AK.S BUILDERS Available Registered Registered Available Available Available Available Deposited
2 |M/S RAIS ALI MURAD KHAN Available Registered Registered Available Available Available Available Deposited
CHACHAR
CHAIRMAN MEMBER MEMBER
: M@m ’
(RAFIQUE ( MI)
EXEC GINEER ASSISTANT ENGINEER :
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION / RENOVATION OF IMAM BARGAH AT
TAHARIRI TALUKA ROHRI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

Eg NAME OF CONTRACTOR SIGNATURE

1 |M/S MANZOOR HUSSAIN SHAH & CO

2 |M/S BAHADUR ALI SHAIKH

ks

CHAIRMAN

2
(RAFIQUE Alm;g-lAIKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

Wil )

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No, N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |[CONSTRUCTION / RENOVATION OF IMAM BARGAH
AT TAHARIRI TALUKA ROHRI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable]
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER || OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S MANZOOR HUSSAIN 2735319 1* Lowest 24681 | Accepted Being
SHAH & CO Lowest
2 |M/S BAHADUR ALI SHAIKH 2765028| 2™ Higher -5028| Rejected Being
Higher

SIGNATURE OF THE TENDERING COMMITTEE.

CHAIRMAN

e ) B~

(RAFIQUE wa
EXECUT, NGINEER

HIGHWAYS DIVISION

MEMBER

WAL —

(WAHEED BUX QASMI)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

SUKKUR

MEMBER

(ABDUL HAFEEZ ON) ™
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION / RENOVATION OF IMAM BARGAH AT TAHARIRI TALUKA ROHRIL
Sk |M/Ss MANZOOR HUSSAIN SHAH & CO |[M/S BAHADUR ALI SHAIKH
Xo DESCRIPTION ESTIMATE ———
RATE I AMOUNT RATE I AMOUNT
PART "A" (BUILDING SCHEDULE)
1 |Amount of Schedule "B" 2437445 2437445 2437445
Permium --- 5% Abave (+) 121872 6% Above (+) 146247
3 |Add: Cartage of Material (+) 144774
PART "A" 2582219 2559317 2583692
PART "B" (W/S & S/F)
Amount of Schedule "B" 113453 113453 113453
2 |Permium -- 1% Below (-) 1135 2% Above (+) 2269
3 |Add: Cartage of Material (+) dan
PART "B" 113453 112318 115722
PART "C" (PHED)
1 |Amount of Schedule "B" 64327 64327 64327
2 |Permium -- 1% Below (-) 643 2% Above (+) 1287
3 |Add: Cartage of Material (+) et
PART "C" 64327 63684 65614
GRAND TOTAL A+B+C: - 2759999 2735319 2765028
ADD: CONTIGENCY (LUM-SUM) s
(A) Total Cost as per Estimate 2760000 The Lowest Rates Qouted By M/S MANZOOR AHMED SHAH & CO Government Contractor are:-
(B) Total as per Tender 2735319
Saving (A+B) 24681 PART "A" @ Rs. 5% Above (Rupees Five Percent Above)
Percentage Saving 0.89 PART "B" @ Rs. 1% Below (Rupees One Percent Below)
A.A Amount 3000000 PART "C" @ Rs. 1% Below (Rupees One Percent Below)
Lowest Tender Amount 2735319
Saving Over A.A 264681 Lowest Rates are Recommended for Approval

ED BUX QASMI)
(ABDUL 'f.-” " (A ANT ENGINEEF J
UABES}” = z/*m [ ASSISTANT ENGINEER

DIVISION HiCNh'.-”\ S SuUB-C {VISIO

ROHRI



TENDER REFERENCE NO.

NAME OF PROCURING

N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK CONSTRUCTION / RENOVATION OF IMAM BARGAH AT TAHARIRI TALUKA ROHRI.
TURNOVER OF 05% TENDER FEE/
:,g“ NAME OF FIRM/ BIDDERS N.T.N R“?‘?I‘Ts;ﬁ“; ’CON sommjum ME AT LEAST LAST ;'Egg:é EARNEST | COST BIDDING
' - THREE YEARS MONEY DOCUMENT
1 |M/S MANZOOR HUSSAIN SHAH & CO | Available Registered Registered Available Available Available Available Deposited
2 M/S BAHADUR ALI SHAIKH Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\ | \ N
f\ 2% (1 \'ll
(RAFIQUE AHM ) (WAHEED BUX QASMI) (ABDUL HAFEEZ M'éMON]
EXECUT ENGINEER ASSISTANT ENGINEER ASSISTANT EWEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
‘ EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE & VILLAGE MUHALLA MIR SAHIB UC PANO GHULAM ALI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 (M/S RBK ENTERPRISES

2 |M/S AL-MEHRAN TRADERS

‘AliMehransl'raders
CoOVE YA ODIractor .
3 #REF!
CHAIRMAN
M—
(RAFIQUE AH SHAIKH)

EXECUT ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
\’WL/C)W - 1R
(WAHEED BUK QASMI) (ABDUL HAFEEZ MEMON) -
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

>

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE & VILLAGE MUHALLA MIR
SAHIB UC PANO GHULAM ALI.
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date =
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 [Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S RBK ENTERPRISES 3960270 1* Lowest 36730| Accepted Being
Lowest
2 |M/S AL-MEHRAN TRADERS 4015191| 2™ Higher -18191| Rejected Being
Higher
SIGNATURE OF THE TENDERING CO TTEE.
CHAIRMAN
s
(RAFIQUE AHME KH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
~
\l"‘\; (e - TN
_ L v )
(WAHEED BUX QASMI) (ABDUL HAF EZ MEMON]
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE & VILLAGE MUHALLA MIR
SAHIB UC PANO GHULAM ALI.
ﬁfs RBK ENTERPRISES F!B AL-MEHRAN TRADERS
e DESCRIPTION ESTIMATE
RATE | AMOUNT RATE | AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 2886079 2886079 2886079
g; |Ded: 209 Belowion' Faver Rigck ) 479448 2% Above (+) 57722 3.61% Above (+) 104187
on Bs 2397240/-
3 |Add: Cartage of Material (+) 564689
PART "A" 2971320 2943801 2990266
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 890078 890078 890078
2 |Perimum - 14.20% Above (+) 126391 15.15% Above (+) 134847
3 |Add: Cartage of Material (+) 135633
PART "B" 1025711 1016469 1024925
GRAND TOTAL A+B: - 3997031 3960270 4015191
ADD: CONTIGENCY (LUM SUM) =
(A) Total Cost as per Estimate 3997000 The Lowest Rates Qouted By M/S RBK ENTERPRISES Government Contractor are:-
(B) Total as per Tender 3960270
Saving (A+B) 36730 PART "A" @ Rs. 2% Above (Rupees Two Percent Above)
Percentage Saving 0.92 PART "B" @ Rs. 14.20% Above (Rupees Fourteen Point Twenty Percent Above)
A.A Amount 4000000
Lowest Tender Amount 3960270
Savin&()ver AA 39730 Lowest Rates are Recommended for Approval

VO

WAHEED BUX QASMI)
(\EQS!STANT ENGINEER

GHWAYS SUB-DIVISION
. ROHRI

ey
SIST,
PUBLIC HEA[?HE

)
AFEEZ 4fey

NGG: SyR.on
ROKR;  B-0IiSioN




TENDER REFERENCE NO.

N.IL.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE & VILLAGE MUHALLA MIR
SAHIB UC PANO GHULAM ALIL
TURNOVER OF 05% TENDER FEE/
SR. REGISTRATION || SINDH BOARD RELEVANT FUNDS/
NAME OF FIRM/ BIDDERS N.T.N AT LEAST LAST EARNEST | COST BIDDING
NO. WITH P.E.C OF REVENUE EXPERIENCE THREE YEARS BUDGET MONEY DOCUMENT
1 M/S RBK ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S AL-MEHRAN TRADERS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
E .
e VDo 1.,
(RAFIQUE AHMED S ) (WAHEED BUX QQBM!] (ABDUL HAFEE?Z EEMON]
EXECUTIVE R ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

HIGHWAYS DIVISION
SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI

ROHRI




AT[U’ENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE & AT VILLAGE JUMO KATTO AKHTIAR INDHER MEHBOOB KATTO
CHAKAR PHULPOTO DIN MUHAMMAD BHAYO YASEEN BHAYO ABDUL REHIM

JAGIRANI BHAMBHO ALMANI PIRAL ALMANI VARIOUS STREET UC HINGORO UC
SANGI

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

Eg NAME OF CONTRACTOR SIGNATURE

1 IM/S AL-AMEER ENTERPRISES

2 |M/S AL-MEHRAN TRADERS

Al n<l'raders
GOV GEODIrsctor
CHAIRMAN
ot O
(RAFIQUE AH SHAIKH)
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\
m T
\«A}\C V' gmb
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT. INEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

1 Eme of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01,2018

3 |Tender Description/ Name of Work/ Item

CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE & AT VILLAGE JUMO
KATTO AKHTIAR INDHER MEHBOOB KATTO
CHAKAR PHULPOTO DIN MUHAMMAD BHAYO
YASEEN BHAYO ABDUL REHIM JAGIRANI
BHAMBHO ALMANI PIRAL ALMANI VARIOUS
STREET UC HINGORO UC SANGI

4 |Method of Procurement

Single Stage (By Competitive Rate/ Bid)

5 |Tender Published

Published in (i)The News International Dated. 13.01.2018

(i) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 [Technical Bid Opening Date -

(If Applicable)
9 |No of Bid Technically Qualified 01 No.

(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018

BID EVALUATION REPORT

COST RANKING IN|| COMPARISON REASBONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION

1 |[M/S AL-AMEER 6835911] 1% Lowest 158089 Accepted Being

ENTERPRISES Lowest
2 |[M/S AL-MEHRAN TRADERS 6914749| 2™ Higher 79251| Rejected Being

Higher
SIGNA HE TEND G COM EE.
CHAIRMAN
*\.’—c)——
(RAFIQUE AHMED )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

N
/

(ABDUL HAFE! Mnﬁmm__
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE & AT VILLAGE JUMO KATTO
AKHTIAR INDHER MEHBOOB KATTO CHAKAR PHULPOTO DIN MUHAMMAD BHAYO YASEEN BHAYO
ABDUL REHIM JAGIRANI BHAMBHO ALMANI PIRAL ALMANI VARIOUS STREET UC HINGORO UC
SANGI
Tnfs AL AMEER ENTERPRISES /M/S AL-MEHRAN TRADERS
:g DESCRIPTION ESTIMATE _ R
RATE | AMOUNT RATE Il AMOUNT
PART "A" (PAVER BLOCK)
1 |[Amount of Schedule "B" 6205113 6205113 6205113
Ded: 20% Below on Paver Blockon | o4
2 Rs_ 5154066/ -) 1030813 1.50% Above (+) 93077 2.61% Above (+) 161953
3 |Add: Cartage of Material (+) 1177346
PART "A" 6351646 6298190 6367066
PART "B" (MASONARY STRUCTURE
1 |Amount of Schedule "B" 488349 488349 488349
2 |Perimum - 10.11% Above (+) 49372 12.15% Above (+) 59334
3 |Add: Cartage of Material (+) 54288
PART "B" 542577 537721 547683
GRAND TOTAL A+B: - 6894223 6835911 6914749
ADD: CONTIGENCY (LUM SUM) 100000
(A) Total Cost as per Estimate 6994000 The Lowest Rates Qouted By M/S AL-AMEER ENTERPRISES Government Contractor are:-
(B) Total as per Tender 6835911
Saving (A+B) 158089 PART "A” @ Rs. 1.50% Above (Rupees One Point Fifty Percent Above)
Percentage Saving 2.26 PART "B" @ Rs. 10.11% Above (Rupees Ten Point Eleven Percent Above)
A.A Amount 7000000
Lowest Tender Amount 6835911
Saving Over A.A 164089 Lowest Rates are Recommended for Approval
1
A
‘l.l (s — A2
% / [*)J_:‘(‘l*‘:"‘;“.."}E";EENEER
[ABDUL HAF MON) ((WAHEED BUX QASMI) ) GHWAYS DIVISION
ASSISTANT [‘,)' ASSISTANT ENG INEE _ UKKU% ;

PUBLI HEALTH ENGG __ LT HlGHWAYS SUB DiVIS'ION

RO ' ROHRI



TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE & AT VILLAGE JUMO KATTO
AKHTIAR INDHER MEHBOOB KATTO CHAKAR PHULPOTO DIN MUHAMMAD BHAYO YASEEN
BHAYO ABDUL REHIM JAGIRANI BHAMBHO ALMANI PIRAL ALMANI VARIOUS STREET UC
HINGORO UC SANGI
TURNOVER OF 05% TENDER FEE/
oy NAME OF FIRM/ BIDDERS wew P oo o m ATLEAST LAST | FUNPS/ | gARNEST | cosT BIDDING
: ) THREE YEARS MONEY DOCUMERNT
1 M/S AL-AMEER ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S AL-MEHRAN TRADERS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\\Ak&\ : /
(RAFIQUE AHME (WAHEED BUX Qw’ (ABDUL HA!;,&/ ON]
EXECUTIVE ENGINEER ASSISTANT ENG R ASSISTANT
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: BUB DIVIBION

SUKKUR

ROHRI

ROHRI




A

ATHENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FROM URAL ROAD VILLAGE
MITHO INDHER MILE 0/0-0/3.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

16.02.2018
SR.
NO NAME OF CONTRACTOR SIGNATURE
r >;I\.J\ .-’f)‘_
1 |M/S MAHTAM ENTERPRISES Y y

M/S SAFIULLAH BUILDERS &
CONSTRUCTION COMPNY

CHAIRMAN

-z
(RAFIQUE AHM

EXECUT

MEMBER

\
\,,..l,ﬁ\'w a
e
(WAHEED BUX .QASMI)
ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFELDZ
ASSISTANT INEER
PUBLIC HEALTH ENGG: SUB-DIVISION

HAIKH)

NGINEER

HIGHWAYS DIVISION
SUKKUR

MEMBER

MON)

ROHRI




BID EVALUTION REPORT

NO. 21

1

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 [Tender Description/ Name of Work/ Item |[CONSTRUCTION OF ROAD FROM URAL ROAD
VILLAGE MITHO INDHER MILE 0/0-0/3.
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 |(iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date =
(If Applicable)
9 [No of Bid Technically Qualified 01 No,
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF | WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S MAHTAM 2834647| 1% Lowest 58353| Accepted Being
ENTERPRISES Lowest
2 |M/S SAFIULLAH BUILDERS 2862568( pnd Higher 30432| Rejected Being
& CONSTRUCTION Higher

IGNATURE OF THE TENDERING COMMITTEE.

CHAIRMAN

a2

(RAFIQUE l1:’1:‘351;%11{1{}
EXECUTIVE ENGINEER

MEMBER

hke s

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

HIGHWAYS DIVISION

SUKKUR

MEMBER

o

(ABDUL HAFE%’ MON) —
ASSISTANT EN ER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: -

CONSTRUCTION OF ROAD FROM URAL ROAD VILLAGE MITHO INDHER MILE 0/0-0/3.

[M/S MAHTAM ENTERPRISES TM/S SAFIULLAH BUILDERS & CONSTRUCTION|
SR
et DESCRIPTION ESTIMATE COMPNY
RATE || AMOURT RATE B AMOUNT
PART "A" (ROAD WORK)
1 !Amount of Schedule "B" 2619890 2619890 2619890
2 |Add: 8% Above (+) 209591 7% Above (-) 183392 8% Above (+) 209591
3 |Ded: Diff: Cost of Bitumen (-) 159824 159824 159824
PART "A" 2669657 2643458 2669657
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 172242 172242 172242
2 |Perimum -- 11% Above (+) 18947 12% Above (+) 20669
3 |Add: Cartage of Material (+) 20784
PART "B" 193026 191189 192911
GRAND TOTAL A+B: - 2862683 2834647 2862568
ADD: CONTIGENCY (LUM-SUM) 30000
(A) Total Cost as per Esumate 2893000 The Lowest Rates Qouted By M/S MAHTAM ENTERPRISES Government Contractor are:
(B) Total as per Tender 2834647
Saving (A+B) 58353 PART "A" @ Rs. 7% Above (Rupees Seven Percent Above)
Percentage Saving 2.02 PART "B" (@ Rs. 11% Above (Rupees Eleven Percent Above)
A.A Amount 2900000
Lowest Tender Amount 2834647
Saving Over A.A 65353 Lowest Rates are Recommended for Approval

- w “/’r- HEED BUX QASMI - »-;r-il-
VABDUL HAFEEZ EMOR] (et Sians ENGINEER. .Eé‘énb"?ﬁﬁ%?q
ASSISTANT ERETNEER  HIGHWAYS SUB-DIVISION < SUKKUR

“—~—<ug ROHRl s

¥

PUBLIC HEALTH ENGG: SUB-DIVISION
OHRI



TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

BIDDERS QUALIEFICATION REPORT

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FROM URAL ROAD VILLAGE MITHO INDHER MILE 0/0-0/3.

TURNOVER OF 05% TENDER FEE/
ey NAME OF FIRM/ BIDDERS NN | R O e vamre | exrorenag | AT LEAST LasT | FUNDS/ | EARNEST | coST BIDDING
’ - THREE YEARS MONEY DOCUMENT
1 [M/S MAHTAM ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S SAFIULLAH BUILDERS & Available Registered Registered Available Available Available Available Deposited
CONSTRUCTION COMPNY
CHAIRMAN MEMBER MEMBER
‘ P TR
M.L_‘-' s
<2 s
(RAFIQWKH] (WAHEED BUX QASMI) (ABDUL Mgl‘l}-
EXEC ENGINEER ASSISTANT ENGINEER ASSISTANT E R
HIGHWAYS DIVISION

SUKKUR

HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH E
ROHRI

: SUB-DIVISION




ATRENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
b EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FROM NAWAB PETROL PUMP TO
LATIFI IMAM BARGHA THICKRATHO MILE 0/0-0/2.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

sg NAME OF CONTRACTOR SIGNATURE

1 [M/S AL-MEHRAN TRADERS T

Al-Mehra"n‘j ,:der-s
SOVETEOD WS c o

2

2 |[M/S MUHAMMAD BUDHAL MALIK

CHAIRMAN

“4—\9\’
(RAFIQUE APMKH]

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

ARV

(WAHEED BUX QASMI) (ABDUL HAFEEZ ON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT

PUBLIC HEALTH EN

P NO. 19
I |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ [tem |CONSTRUCTION OF ROAD FROM NAWAB PETROL
PUMP TO LATIFI IMAM BARGHA THICKRATHO
MILE 0/0-0/2.
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 [Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable]
9 |[No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S AL-MEHRAN TRADERS 2723648| 1% Lowest 72352| Accepted Being
Lowest
2 |[M/S MUHAMMAD BUDHAL 2748975| 2™ Higher 47025| Rejected Being
MALIK Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
AN
(RAFIQUE MKH]
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
w [ 2V (
e ,
(WAHEED BUX QASMI) (ABDUL Hﬁ&

MON)
% i
: SUB-DIVISION

ROHRI




NAME OF WORK.: -

CONSTRUCTION OF ROAD FROM NAWAE PETROL PUMP TO LATIFI IMAM BARGHA THICKRATHO
MILE 0/0-0/2.

[M/S AL-MEHRAN TRADERS [M/S MUHAMMAD BUDHAL MALIK
:R DESCRIPTION ESTIMATE MOUNT
- RATE [ AwmounT RATE i AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 2325882 2325882 2325882
2 |Add: 8% Above (+) 186071 7% Above (+) 162812 8% Above (+) 186071
3 |Ded: Diff Cost of Bitumen (-) 159824 159824 159824
PART "A" 2352129 2328870 2352129
PART "B" (MASONARY STRUCTURE)
1 [Amount of Schedule "B" 172242 172242 172242
2 |Permium (+) ——— 14.60% Abave (+) 25147 15.20% Above (+) 26181
3 |Add: Cartage of Material (+) 26369
PART "B" 198611 197389 198423
x2= 397222 x 2 = 394778 x 2 = 396846
GRAND TOTAL A, B: - 2749351 2723648 2748975
ADD: CONTIGENCY (LUM-SUM) 46518
(A) Total Cost as per Estimate 2796000 The Lowest Rates Qouted By M/S AL-MEHRAN TRADERS Government Contractor are:-
(B) Total as per Tender 2723648
Saving (A+B) 72352 PART "A" (@ Rs. 7% Above (Rupees Seven Percent Above)
Percentage Saving 2.59 PART "A" @ Rs. 14.60% Above (Rupees Fourteen Point Sixty Percent Above)
A.A Amount 2850000
Lowest Tender Amount 2723648
Saving Over A.A 126352 Lowest Rates are Recommended for Approval

(ABDUL HAFEEZ

Nh INEER

| ASJ'%TI‘ NT

PUHLIC HEAL |r. ENGG: St
OHRI

s W/\w

Z WEMOR |FAH|:ED BUX qi\S:

| A..JS|STANT ENGINEER

HIGHWAYS SUB-DIVISION
~<<=e, ROHRI i
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BIDDERSQUAILIFICATION REPORT

TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FROM NAWAB PETROL PUMP TO LATIFI IMAM BARGHA THICKRATHO
MILE 0/0-0/2.

TURNOVER OF 05% TENDER FEE/
iy NAME OF FIRM/ BIDDERS NT.N ”‘ﬁfrsgl;"g | S;‘:m exenramn | AT LEAST LAST :ggg:_’r EARNEST | COST BIDDING
2 i THREE YEARS MONEY DOCUMENT
1 M/S AL-MEHRAN TRADERS Available Registered Registered Available Available Available Available Deposited
2 |M/S MUHAMMAD BUDHAL MALIK Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
N\
i _z
) -~
/ 'Z m&
LS
(WAHEED BUX QASMI) (ABDUL HAF QISJ
ASSISTANT ENGINEER ASSISTANT EN R
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
R

ROHRI




AT&NDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT
VILLAGE DRIB , LAL DINO KATTO, ATTA MUHAMMAD KATTO, SAEED ALI
INDHER, TALI QAZI, ILLAHIBUXMANGI, MUHAMMAD SALEH MALIK, ALLAH
BUXARAIN U/C DRIB, & VILLAGE JUNAS, FAZULMANGI, JINDO BHARO, BADO
SHAR, CHODIYOWAGHO, NAWAB WAGHO, HALEJI U/C JUNAS& VILLAGE NIRCH,
CHOUDRI ABDUL SHAKOOR, SULMANKALHORO, HAJI ALIMKALOSOBOLODHRO,
GUL MUHAMMAD METLO, IQBAL SHABANI, GODHOSHABANI U/C NIRCH.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |IM/S RBK ENTERPRISES

2 |IM/S J.S CONSTRUCTION CO

CHAIRMAN

AL
(RAFIQUE AIﬁdZHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
(WAHEED BUX QhSMI) (ABDUL HAFEE'%.--ME@IQN) ==
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

L [Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.L'T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER FLOORING &
DRAINAGE AT VILLAGE DRIB , LAL DINO KATTO,
ATTA MUHAMMAD KATTO, SAEED ALI INDHER,
TALI QAZI, ILLAHIBUXMANGI, MUHAMMAD SALEH
MALIK, ALLAH BUXARAIN U/C DRIB, & VILLAGE
JUNAS, FAZULMANGI, JINDO BHARO, BADO SHAR,
CHODIYOWAGHO, NAWAB WAGHO, HALEJI U/C
JUNAS& VILLAGE NIRCH, CHOUDRI ABDUL
SHAKOOR, SULMANKALHORO, HAJI
ALIMKALOSOBOLODHRO, GUL MUHAMMAD METLO,
IQBAL SHABANI, GODHOSHABANI U/C NIRCH.
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated., 13.01.2018.
SPPRA ID N0O:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
{If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S RBK ENTERPRISES 24692175| 1" Lowest 163725| Accepted Being
Lowest
2 |M/S J.S CONSTRUCTION 24899515| 2 Higher -43615| Rejected Being
co : Higher

SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN

—_h_ o
(RAFIQUE ;ﬂzn‘g;ﬁmﬂl
EXECUT NGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBE;Q MEMBER
\ —_
T - Y
7]
(WAHEED BUX QASMI) (ABDUL HAFEEZ};‘MEMON}“ e
ASSISTANT ENGINEER ASSISTANT EHGINEER *
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE DRIB , LAL DINO KATTO, ATTA
MUHAMMAD KATTO, SAEED ALI INDHER, TALI QAZI, ILLAHIBUXMANGI, MUHAMMAD SALEH MALIK, ALLAH
BUXARAIN U/C DRIB, & VILLAGE JUNAS, FAZULMANGI, JINDO BHARO, BADO SHAR, CHODIYOWAGHO,
NAWAB WAGHO, HALEJI U/C JUNAS& VILLAGE NIRCH, CHOUDRI ABDUL SHAKOOR, SULMANKALHORO,
HAJI ALIMKALOSOBOLODHRO, GUL MUHAMMAD METLO, IQBAL SHABANI, GODHOSHABANI U/C NIRCH.

|M/S REK ENTERPRISES /8 J.8 CONSTRUCTION CO
:g DESCRIPTION ESTIMATE
RATE | AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 19471847 19471847 19471847
2 |Perimum 4.88% Above (+) 950226 5.61% Above (+) 1092371
3 |Ded: Diff Cost of Bitumen (+) 1093598
PART "A" 20565445 20422073 20564218
PART "B" (MASONARY STRUCTURE)
1 [Amount of Schedule "13" 3812591 3812591 3812591
2 |Perimum _— 12% Above (+) 457511 13.71% Above (+) 522706
3 |Add: Cartage of Material (+) 477842
PART "B" 4290433 4270102 4335297
GRAND TOTAL A+B: - 24855878 24692175 24899515
ADD: CONTIGENCY (LUM-SUM) -
(A) Total Cost as per Estimate 24855900 The Lowest Rates Qouted By M/S RBK ENTERPRISES Government Contractor are:-
(B) Total as per Tender 24692175
Saving (A+B) 163725 PART "A" @ Rs. 4.88% Above (Rupees Four Point Eighty Eight Percent Above)
Percentage Saving 0.66 PART "B" @ Rs. 12% Above (Rupees Twelve Percent Above)
A.A Amount 25000000
Lowest Tender Amount 24692175
Saving Over A.A 307825 Lowest Rates are Recommended for Approval

— (WAHEED BUX QASMI EXECUTIVE E;
(ABDUL HAF&QME‘MON) WE;SISH&NI E.\!mr?EER) l'll('.-iHil%‘tﬁﬁl:—"mﬁlsR

ASSISTANT ENGINEER l NT E ' S DIVISIO
romeil: i AYS SUB-
PUBLIC HEALTH z.».-‘.glguﬁ_omsm’i HIGHWAYS Sue. DIVISION UKK

ROHR

-



TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE DRIB , LAL DINO KATTO,
ATTA MUHAMMAD KATTO, SAEED ALI INDHER, TALI QAZI, ILLAHIBUXMANGI, MUHAMMAD
SALEH MALIK, ALLAH BUXARAIN U/C DRIB, & VILLAGE JUNAS, FAZULMANGI, JINDO BHARO,
BADO SHAR, CHODIYOWAGHO, NAWAB WAGHO, HALEJI U/C JUNAS& VILLAGE NIRCH, CHOUDRI
ABDUL SHAKOOR, SULMANKALHORO, HAJI ALIMKALOSOBOLODHRO, GUL MUHAMMAD METLO,

IQBAL SHABANI, GODHOSHABANI U/C NIRCH.

TURNOVER OF 05% TENDER FEE/
:g' NAME OF FIRM/ BIDDERS N.T.N R?II:;‘?;ICON S;:Dm mgz AT LEAST LAST m:,{_ EARNEST || COST BIDDING
: ) THREE YEARS MONEY DOCUMENT
1 M/S RBK ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S.J.8 CONSTRUCTION CO Available Registered Registered Avaiiable Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
M-..- (™
R )
{MQW] (WAHEED BUX (ABDUL HAF& MEMON)
EXECU NGINEER ASSISTANT ENG R ASSISTANT EHGWEER =

HIGHWAYS DIVISION
SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: -

CONSTRUCTION

OF ROAD PAVER BLOCK FLOORING &

DRAINAGE AT VILLAGE MULLA ALI THATH MAHESAR MOTO MIRBAHAR

GHARKO PANDHI MOJAWAR ROJO MAHESAR BAGO SHER PANI UC MULLA ALI
MAHESAR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO.

NAME OF CONTRACTOR

SIGNATURE

M/S AL-MEHRAN TRADERS

s\i-ﬁwrmdcr'
SOV EONIrac1or

M/S GHULAM ASGHAR METLO

9

CHAIRMAN

A2

(RAFIQUE
EXECU

SHAIKH)
ENGINEER

HIGHWAYS DIVISION

SUKKUR

MEMBER

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

MEMBER

]

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI



B1D EVALUTION REPORT

¥

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ [tem |CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE MULLA ALI
THATH MAHESAR MOTO MIRBAHAR GHARKO
PANDHI MOJAWAR ROJO MAHESAR BAGO SHER
PANI UC MULLA ALI MAHESAR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
{ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ || REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S AL-MEHRAN TRADERS 4842775 1" Lowest 114225( Accepted Being
Lowest
2 |[M/S GHULAM ASGHAR 4912917| 2™ Higher 44083 Rejected Being
METLO Higher
SIGNATURE OF THE TENDERING C TTEE.
CHAIRMAN
- M—
(RAFIQUE AHME )

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
\ . i
I‘d ‘/‘.‘ - \II
(WAHEED BUX QASMI) (ABDUL HAFE ‘?émom S
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE MULLA ALI THATH
MAHESAR MOTO MIRBAHAR GHARKO PANDHI MOJAWAR ROJO MAHESAR BAGO SHER PANI UC
MULLA ALI MAHESAR.
M/S AL-MEHRAN TRADERS [M/S GHULAM ASGHAR METLO
:g DESCRIPTION ESTIMATE -
RATE I AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B” 4124732 4124732 4124732
2 Ded: 20% Below on Paver Block on [_} 68521 1 3% Above l:‘f'} 123742 4.61% Above {+] 190] 50
Es 3426056/
3 |Ded: Diff Cost of Bitumen (+) 837844
PART "A" 4277365 4248474 4314882
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B” 525930 525930 525930
2 |Perimum 13% Above (+) 68371 13.71% Above (+) 72105
3 |Add: Cartage of Material (+) 71024
PART "B" 596954 594301 598035
GRAND TOTAL A+B: - 4874319 4842775 4912917
ADD: CONTIGENCY 2% 82495
(A) Total Cost as per Estimate 4957000 ‘The Lowest Rates Qouted By M/S AL-MEHRAN TRADERS Government Contractor are:-
(B) Total as per Tender 4842775
Saving (A+B) 114225 PART "A" @ Rs. 3% Above (Rupees Three Percent Above)
Percentage Saving 2.30 PART "B" @ Rs. 13% Above (Rupees Thirteen Percent Above)
AA Amount 5000000
Lowest Tender Amount 4842775
Saving Over A.A 157225 Lowest Rates are Recommended for Approval
/ Lbl » N o
(ABDUL HAFEEZ MI;MQ_N)- | HEED BUX om” ExECUTIVEg;G?INEER
ASSISTANT ENGINEER (WA E N CINEER HIGHWAYS DIVISION
PUBLIC HEALTH ENGG: SUB.DIVISION | ASSISTANT L ~_SUKKUR
iz ROHRI ' :

HIGHWAYS SUB-DIVISIO
——==. ROH

| -




TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

BIDDERS QUAILIFICATION REPORT

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE MULLA ALI THATH
MAHESAR MOTO MIRBAHAR GHARKO PANDHI MOJAWAR ROJO MAHESAR BAGO SHER PANI UC

MULLA ALI MAHESAR.

CHAIRMAN

N
EXECUT NGINEER

HIGHWAYS DIVISION
SUKKUR

TURNOVER OF 05% TENDER FEE/
oy NAME OF FIRM/ BIDDERS Rrx 1 ec | oF tavans snx?:n‘;m‘ Neg | ATLEASTLasT | *UNDS/ | garnEST | cOST BIDDING
) e THREE YEARS MONEY DOCUMENT
1 M/S AL-MEHRAN TRADERS Available Registered Registered Available Available Available Available Depaosited
2 |M/S GHULAM ASGHAR METLO Available Registered Registered Available Available Available Available Deposited
MEMBER MEMBER

\M-kﬁ”_"'/"

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

7\
(ABDUL mﬂ M;w&om

msxsrm;g%?mtzn_ B
PUBLIC HEALTH E - SUB-DIVISION

ROHRI




ATT™ENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION /RECONDG:/ PAVER BLOCK ABELOI TO
VILLAGE HAJI DATTAR DINO MANGI & RABAN MAHAR 1I/C APPR: OF LATIF DINO
PALH MILE 0/0-0/5 (1 KM) (REMAINING WORK)

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

gg' NAME OF CONTRACTOR SIGNATURE |
- NG y i
1‘1—;/ /1/'
1 [M/S KHALID AHMED KHAN \ Wk
. >

2 (M/S NASEEM AHMED SHAH

CHAIRMAN

o2 >
(RAFIQUE AHMED-SHAIKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH
ROHRI |

GG: SUB-DIVISION



BID EVALUTION REPORT

NO. 97

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION /RECONDG:/ PAVER BLOCK
ABELOI TO VILLAGE HAJI DATTAR DINO MANGI &
RABAN MAHAR 1I/C APPR: OF LATIF DINO PALH
MILE 0/0-0/5 (1 KM) (REMAINING WORK)
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
{ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |[Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COSsT RANKING IN|| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
v v
1 |[M/S KHALID AHMED KHAN 9348199| 1% Lowest 90801 | Accepted Being
v \ Lowest
2 |IM/S NASEEM AHMED 9441509| 2™ Higher -2509| Rejected Being
SHAH Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
il A2
(RAFIQUE AHME )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

I‘d J’ W/
(WAHEED BUX QASMI)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

- "|
(ABDUL m@ MEMON)

ASSISTANT WR’
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




NAME OF WORK: -

CONSTRUCTION /RECONDG:/ PAVER BLOCK ABELOI TO VILLAGE HAJI DATTAR
DINO MANGI & RABAN MAHAR I/C APPR: OF LATIF DINO PALH MILE 0/0-0/5 (1 KM)

(REMAINING WORK) /,
[M/S KHALID ABMED KHAN rlmm——_
i DESCRIPTION ESTIMATE
No RATE | AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK) P
M il b
1 |Amount of Schedule "B" 4,067,871 4,067,871 4,067,871
Kt -
W ¥ v N \/
2 |Add: 14% Above (+) 569,502 13.50% Abave (+) 549,163 14.60% Above (+) 593,909
v
3 |Ded: Diff Cost of Bitumen (-) 319,423| V 319,423 319,423
PART "A" 4,317,950\ 4,297,611 \ 4,342,357 \/
PART "B" (DRAIN) .
; v gl
1 |{Amount of Schedule "B" 4,856,335 L 4,856,335 /_ 4.856,335
\
= v \v4
Ded: 20% Below on Paver Block on - v y
- 4% - G4 2 5%
2 |Rs. 3515952 (-) 703,190 o Above (+) 194,253 5% Above (+) 242 817\
3 |Add: Cartage of Material (+) 917,502\
PART "B" 5,070,647 5,050,588 \/‘ 5,099,152
GRAND TOTAL A+B: - 9,388,597 9,348,199, 9,441,509 \
ADD: CONTIGENCY (LUM-SUM) 50,000 . :
v
(A) Total Cost as per Estimate 9,439,000] v The Lowest Rates Qouted By M/S KHALID AHMED KHAN Government Contractor are:-
(B) Total as per Tender 9,348,199 e
Saving (A+B) 90,801 PART "A" @ Rs. 13.50% Above (Rupees Thirteen Point Fifty Percent Above)
Percentage Saving 0.96 PART "B" (@ Rs. 4% Above (Rupees Four Percent Above)
A.A Amount 10,000,000 Vv
Lowest Tender Amount 9,348,199
Saving Over A A 651.801 Lowest Rates are Recommended for Agproval
q Wl
WA
~ T ) _ h
(ABDUL HAFEEZ MEfioy)  (WAHEED BUX QASMI) EXECUTIVE
ASSISTANT ENG " ASSISTAN NE ENSINEER
PUBLIC HEALTY NG EER SISTANT ENGINEER HIGHWAY VIS
LICHEALTH ENGG. sda-hrsion HIGHWAYS SUB-DIVISION SUK: ION
ROHR| ROHRI SVKKUR



TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION /RECONDG:/ PAVER BLOCK ABELOI TO VILLAGE HAJI DATTAR DINO MANGI &
RABAN MAHAR I/C APPR: OF LATIF DINO PALH MILE 0/0-0/5 (1 KM) (REMAINING WORK)

SUKKUR

L ANT TURNOVER OF 05% TENDER FEE/
:g’ NAME OF FIRM/ BIDDERS N.T.N R%Gilf;?; :;)N SOI:DRI;:\?SNUE ERX]IE;?IENCE AT LEAST LAST m:;‘ EARNEST | COST BIDDING
. o THREE YEARS MONEY DOCUMENT
1 M/S KHALID AHMED KHAN Available Registered Registered Available Available Available Available Deposited
2 |M/S NASEEM AHMED SHAH Availabie Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
e
(RAFIQUE AHMED KH) (WAHEED BUX Q,ASMI] (ABDUL HAFE& M;E‘MON]
EXECUTIVE INEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH EI!_G‘G;BUB-‘DWISION
ROHRI ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE JANAN KHAN KORAI MUHAMMAD KHAN KORAI
MUHAMMAD KHAN KORAI MUHAMMAD AZIAM KORAI & MUHALLA MUNEER
KORAI UC DADLOI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |M/S AL-MEHRAN TRADERS

AlMe

2 |M/S LUTUFULLAH BHAMBHRO

CHAIRMAN

- S
(RAFIQUE AHME KH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
/\ '
VR
‘b‘ / \
W |Il/ "'.‘mfl\J )_"l e
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)-
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




—4%

BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

HIGHWAYS SUB-DIVISION
ROHRI

2 |Tender Reference No. N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE JANAN KHAN
KORAI MUHAMMAD KHAN KORAI MUHAMMAD
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv] Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -=
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S AL-MEHRAN TRADERS 3865949 1% Lowest 96826 Accepted Being
Lowest
2 |M/S LUTUFULLAH 3897969 ond Higher 64806| Rejected Being
BHAMBHRO Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
A
(RAFIQUE AH HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\
S -"9 /'J f. " ==
(WAHEED BUX QASMI) (ABDUL MEMON)—
ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE JANAN KHAN
KORAI MUHAMMAD EKHAN KORAI MUHAMMAD KHAN KORAI MUHAMMAD AZIAM KORAI &
MUHALLA MUNEER KORAI UC DADLOI.
[M/S AL-MEHRAN TRADERS |M/S LUTUFULLAH BHAMBHRO
gﬁ DESCRIPTION ESTIMATE
RATE Il AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 3246874 3246874 3246874
Ded 20% Below on Paver Block on . o
o i .31%
2 Rs. 2696895 /- (-) 539379 2.40% Above (+) 77925 3.31% Above (+) 107472
3 |Add: Cratage of Material (+) 645419
PART "A" 3352914 3324799 3354346
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 484901 484901 484901
2 |Perimum -— 11.60% Above (+) 56249 12.11% Above (+) 58722
3 |Add: Cratage of Material (+) 60023
PART "B" 544924 541150 543623
GRAND TOTAL A+B: - 3897838 3865949 3897969
ADD: CONTIGENCY (LUM-SUM) 64937
(A) Total Cost as per Estimate 3962775 The Lowest Rates Qouted By M/8 AL-MEHRAN TRADERS Government Contractor are:-
(B) Total as per Tender 3865949
Saving (A+B) 96826 PART "A" @ Rs. 2.40% Above (Rupees Two Point Forty Percent Above)
Percentage Saving 2.44 PART "B" (@ Rs. 11.60% Above (Ru pecs Elcvcn Point Sixty Percent Above}
A.A Amount 4000000
Lowest Tender Amount 3865949
Saving Over A.A 134;‘}5‘1‘ west Rale; aré Recomme %orl”prova]

-~
(ﬂBD“f A &/ (WAHEE rlf Bl ‘{ QASH m{

PU"'t HE

9% L)
YL ]
(AWl g Fie |

1 ASSISTAMNT ENC '.‘
HIGHWA 'f:_'-'- ":' ."L-'--l HSION
ROHRI




TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE JANAN KHAN
KORAI MUHAMMAD KHAN KORAI MUHAMMAD KHAN KORAI MUHAMMAD AZIAM KORAI &
MUHALLA MUNEER KORAI UC DADLOI.
TURNOVER OF 05% TENDER FEE/
o NAME OF FIRM/ BIDDERS NN PR ] oo s | st FAY LEAWY LAST os! | earnEsT | cosT BODING
: * THREE YEARS MONEY DOCUMENT
1 M/S AL-MEHRAN TRADERS Available Registered Registered Available Available Available Available Deposited
2 |M/S LUTUFULLAH BHAMBHRO Available Registered Registered Availabie Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
* /ﬂ ;
// il
M A ‘J // >
(RAFIQUE ) (WAHEED BUX QASMI) (ABDUL HAFEEZ ON)
EXEC ENGINEER ASSISTANT ENGINEER ASSISTANT ENG ER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE ABDUL REHMAN BHANGER UC BALJI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:g' NAME OF CONTRACTOR SIGNATURE
AN ¥
1 |IM/S SHAFQUAT ALI KATPAR & SONS
2 |M/S NASEEM AHMED SHAH / *_.Cd %\:\a\\_
waseel fre> ¥, -0f
Coit ="
CHAIRMAN
-
(RAFIQUE AHMED )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
s EP /
(WAHEED BUX|QASMI) (ABDUL HAFE MON) —
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

Nan¥e of Procuring Agency

Executive Engineer Highways Division Sukkur

Tender Reference No.

N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

Tender Description/ Name of Work/ Item

CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE ABDUL
REHMAN BHANGER UC BAIJI.

Method of Procurement

Single Stage (By Competitive Rate/ Bid)

Tender Published

Published in (i)The News International Dated. 13.01.2018

(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

6 |Total Document Sold 02 Nos,
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date =
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018

BID EVALUATION REPORT

COST RANKING IN| COMPARISON | REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S SHAFQUAT ALI 2889980] 1" Lowest 67020] Accepted Being
KATPAR & SONS Lowest
2 |M/S NASEEM AHMED 2930983/ 2" Higher 26017| Rejected Being
SHAH Higher

SIGNATURE OF THE TENDERING COMMITTEE.

CHAIRMAN

=2
(RAFIQUE AHMED SHATKH)
EXECUTIVE EN ER
HIGHWAYS DIVISION

MEMBER

*

7

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

SUKKUR

MEMBER

(ABDUL HAF%

ASSISTANT INEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE ABDUL REHMAN
BHANGER UC BALJI.

NAME OF WORK: -

|[M7S SHAFQUAT ALI KATPAR & SONS [M7S NASEEM AHMED SHAH '
:ﬁ DESCRIPTION ESTIMATE ,
RATE | AMOUNT RATE | AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 2173630 2173630 2173630
2 Ded: 20% Below on Paver Block on [‘] 354792 2% Above (+) 43473 3.61% Above [_} 78468
s 1773958/-
3 |Add: Cartage of Material (+) 416862
PART "A" 2235700 2217103 2252098
PART "B" (MASONARY STRUCTURE
1 |Amount of Schedule "B" 600783 600783 600783
2 |Perimum - 12% Above (+) 72094 13% Above (+) 78102
3 |Add: Cartage of Material (+) 77206
PART "B" 677989 672877 678885
GRAND TOTAL A+B: - 2913689 2889980 2930983
ADD: CONTIGENCY 2% 43472
(A) Total Cost as per Estimate 2957000 The Lowest Rates Qouted By M/S 8 ALI KATPAR & SONS Government Contractor are:-
(B) Total as per Tender 2889980
Saving (A+B) 67020 PART "A" @ Rs. 2% Above (Rupees Two Percent Above)
Percentage Saving 2.27 PART "B" @ Rs. 12% Above (Rupees Twelve Percent Above)
A.A Amount 3000000
Lowest Tender Amount 2889980
Saving Over A.A 110020 Lowest Rates are Recommended for Approval

\M — M
(ABDUL HAFEEZJEMTN) AHEED BUX QASM!) EXECUTIVEERTINEER
ASSISTANT €NGINEER ASSISTANT ENGINEER | ENBHWAYS p ,;3{,;&3!0”
LIC HEALTH ENGG: SUB-DIVISION HIGHWAYS SUB-DIVISION ~ SUKKUR

ROHRI

Win

ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE ABDUL REHMAN

NAME OF WORK
BHANGER UC BAIJI.
TURNOVER OF 05% TENDER FEE/
— NAME OF FIRM/ BIDDERS vra (R e | or mavece | sxeesence AT ERADE LaRT ooy | EARNEST | cosT BIDDING
: e THREE YEARS MONEY DOCUMENT
1 |M/S SHAFQUAT ALI KATPAR & SONS Available Registered Registered Available Available Available Available Deposited
2 |[M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
-
7 ~ el
(PA .
(RAFIQUE D SHAIKH) (WAHEED BUX Qﬁélﬂ] (ABDUL EM-‘EIMH})N?
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENG
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: -DIVISION
ROHRI ROHRI

SUKKUR




, ATTSBNDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FROM CHUNDIKO ROAD TO NEAR
VILLAGE MOHAMMAD ISLAM BHANBHRO MILE 0/0-0/3.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

;lg NAME OF CONTRACTOR SIGNATURE

1 [M/S WAQAR CONSTRUCTION CO

2 |M/S AHMED ALI JAMALI

CHAIRMAN

P s
(RAFIQUE AHEB'?HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

W&«
(WAHEED BUX QASMI) (ABDUL HAFEEZ }\E)M?y)_ [
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

\
(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG

>

(ABDUL m!‘z\{ MEMON)

—

ASSISTANT ENGIN '

ROHRI

. -~ NO. 50
1 {Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD FROM CHUNDIKO ROAD
TO NEAR VILLAGE MOHAMMAD ISLAM BHANBHRO
MILE 0/0-0/3.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN | COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ || REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S WAQAR 3955706| 1% Lowest 37294 | Accepted Being
CONSTRUCTION CO _ Lowest _
2 [M/S AHMED ALI JAMALI 3990809 2" Higher 2191| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
M-
(RAFIQUE AHME KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

UB-DIVISION




NAME OF WORK: - CONSTRUCTION OF ROAD FROM CHUNDIKO ROAD TO NEAR VILLAGE MOHAMMAD ISLAM

BHANBHRO MILE 0/0-0/3.

|M/S WAQAR CONSTRUCTION CO ﬁ;s AHMED ALI JAMALI
:g DESCRIPTION ESTIMATE
RATE [~ AMOUNT RATE I AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 3696880 3696880 3696880
2 |Add: 8% Above (+) 295750 7.30% Above (+) 269872 8.20% Above (+) 303144
3 |Ded: Diff Cost of Bitumen (-) 239624 239624 239624
PART "A" 3753006 3727128 3760400
PART "B" (3' SPAN CULVERTS)
1 [Amount of Schedule "B" 172242 172242 172242
2 |Permium -— 14.70% Above (+) 25320 15.53% Above (+) 26749
3 |Add: Cartage of Material (+) 26260
PART "B" 198502 197562 198991
PART "C" (PIPE CULVERTS)
1 |Amount of Schedule "B" 26285 26285 26285
2 |Permium - 18% Above (+) 4731 19.53% Above (+) 5133
3 |Add: Cartage of Material (+) 4974
PART "C" 31259 31016 31418
GRAND TOTAL A+B+C: - 3982767 3955706 3990809
ADD: CONTIGENCY (LUM-SUM) 10000
(A) Total Cost as per Estimate 3993000 The Lowest Rates Qouted By M/S WAQAR CONSTRUCTION CO Government Contractor are:-
(B) Total as per Tender 3955706
Saving (A+B) 37294 PART "A" @ Rs. 7.30% Above (Rupees Seven Point Thirty Percent Above)
Percentage Saving 0.93 PART "B" @ Rs. 14.70% Above (Rupees Fourteen Point Seventy Percent Above)
A.A Amount 4000000 PART "C" @ Rs. 18% Above (Rupees Eighteen Percent Above)
Lowest Tender Amount 3955706
Saving Over A.A 44294 Lowest Rates are Recommended for Approval

— LA O

'(WAHEED BUX QASMI)

{ABDUL Hnﬁm

ASSISTANT E ,i_-'*’-f‘?!” ASSISTANT [—.N(B: E; -‘-;T
; A SHWAYS SUB-DIVISION
PUBLIC HEALTH ENGE: SUB-DIVISION G A R OHRI

ROHRI

/

e 2
EXECUTIV" "““:‘*IEER‘

HIGHWA, SION

~~8UKnuR




TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FROM CHUNDIKO ROAD TO NEAR VILLAGE MOHAMMAD ISLAM
BHANBHRO MILE 0/0-0/3.

CHAIRMAN

=2
(RAFIQUE Ampgﬁﬁ]

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

(WAHEED BUX QASHI)
ASSISTANT ENGINEER

-

HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAllm MEMON)
ER"~

ASSISTANT ENG!

PUBLIC HEALTH EN

ARD ANT TURNOVER OF FUND 05% TENDER FEE/
§§ NAME OF FIRM/ BIDDERS N.T.N RF:;I;S;RPA; ICON S;)H;‘DRBE\‘;SNUE E;R(glﬂ‘l;.VIENCE AT LEAST LAST BU'DG:'; EARNEST | COST BIDDING
: et THREE YEARS MONEY DOCUMENT
1 M/S WAQAR CONSTRUCTION CO Available Registered Registered Available Available Available Available Deposited
2 IM/S AHMED ALI JAMALI Available Registered Registered Available Available Available Available Deposited
MEMBER MEMBER

H(;G:menmsmu
RO




ATTGFNDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION /REPAIR OF DRAINS AND CC TOPPING AT
LALA GALI, HAJAN SHAH, WAAR MUBARAK, TANGA STAND, MIRANI MOHALLA,
SOLANGI MOHALLA, QAZI MOHALLA WARD NO. 02.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |[M/S NAJAF ENTERPRISES

2 |M/S MAJID GULZAR SHAIKH / v/

CHAIRMAN

(RAFIQUE AH SHAIKH)
EXECU ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

e .

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




1 'Name of Procuring Agency

BID EVALUTION REPORT

Executive Engineer Highways Division Sukkur

M"‘L

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

)
(ABDUL mﬁ!lg (EMON)

—

ASSISTANT ENGINEER
PUBLIC HEALTH E
ROHRI

: SUB-DIVISION

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION /REPAIR OF DRAINS AND CC
TOPPING AT LALA GALI, HAJAN SHAH, WAAR
MUBARAK, TANGA STAND, MIRANI MOHALLA,
SOLANGI MOHALLA, QAZI MOHALLA WARD NO. 02.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal|
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S NAJAF ENTERPRISES 7712215| 1% Lowest 243785| Accepted Being
Lowest
2 |M/S MAJID GULZAR 7991531| 2™ Higher -35531| Rejected Being
SHAIKH Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
%./‘9'
(RAFIQUE AHM HAIKH)
EXECUT NGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER



NAME OF WORK: -

CONSTRUCTION /REPAIR OF DRAINS AND CC TOPPING AT LALA GALI, HAJAN SHAH, WAAR MUBARAK,

TANGA STAND, MIRANI MOHALLA, SOLANGI MOHALLA, QAZI MOHALLA WARD NO. 02.

SR EIB NAJAF ENTERPRISES E}S MAJID GULZAR SHAIKH
NO DESCRIPTION ESTIMATE —
RATE | AMO RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 7758768 7758768 7758768
Ded: 20% Below on Paver Block | a 5 3% A
2 [on Rs. 6184879/- ) 1236976 0.60% Below (-) 46553 o Above (+) 232763
3 |Add: Cartage of Material (+) 1278914
PART "A" 7800706 7712215 7991531
GRAND TOTAL A+B+C: - 7800706 7712215 7991531
ADD: CONTIGENCY 2% 155175
(A) Total Cost as per Estimate 7956000 The Lowest Rates Qouted By M/S NAJAF ENTERPRISES Government Contractor are:-
(B) Total as per Tender 7712215
Saving (A+B) 243785 PART "A" @ Rs. 0.60% Below (Rupees Zero Point Sixty Percent Below)
Percentage Saving 3.06
A.A Amount 8000000
Lowest Tender Amount 7712215
Saving Over A.A 287785 Lowest Rates are Recommended for Approval
Vi sl =<2

I|I - TIVE B2 ] -
(ABDUL HA WAHEED BUX QASH) HIGHWAS DIVISION
ASSISTANT (ASESTF\N] L?\'Gl.t‘!'lt‘.’.gu . éUKKUR
PUBLIC HEALTH £G HIGHWAYS SUB-DIVISI SUKKU

ROHRI ROHRI



TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

BIDDERS QUALIFICATION REPORTT

N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION /REPAIR OF DRAINS AND CC TOPPING AT LALA GALI, HAJAN SHAH, WAAR
MUBARAK, TANGA STAND, MIRANI MOHALLA, SOLANGI MOHALLA, QAZI MOHALLA WARD NO. 02.

TURNOVER OF 05% TENDER FEE/
s NAME OF FIRM/ BIDDERS 2 B el Rreemny AT | AT LEAST LaST :“"D:,’;_ EARNEST | COST BIDDING
’ = THREE YEARS MONEY DOCUMENT
1 |M/S NAJAF ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S MAJID GULZAR SHAIKH Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
(RAFIQUE AHMED (WAHEED BUX QASMI)
EXECUTIVE GINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION
SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PAVER BLOCK & DRAIN AT VILLAGE
DODHANKO & MANGHWAR MUHALLA BHIT NOOR SHAH.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

;g NAME OF CONTRACTOR SIGNATURE

1 |[M/S NASEEM AHMED SHAH

2 |M/S DEVELOPMENT CONSTRUCTION \ A/
SERVICES \\\ / F

CHAIRMAN

- O
(RAFIQUE AHMED SHAIKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(WAHEED BUX QASMI) (ABDUL HAFEQ?);]{L}ON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

.‘_

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item [(CONSTRUCTION OF PAVER BLOCK & DRAIN AT
VILLAGE DODHANKO & MANGHWAR MUHALLA
BHIT NOOR SHAH.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 01 Nos.
7 |Total Bids Received 01 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON | REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF (|WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S NASEEM AHMED 14173063| 1 Lowest 345937/ Accepted Being
SHAH Lowest
2 (M/S DEVELOPMENT 14310665 2™ Higher 208335| paiected Bei
CONSTRUCTION SERVICES Y e T
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
%‘-’—"
(RAFIQUE Wﬂ;
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
W)
>~ (o
(WAHEED BUX QASMI) (ABDUL HAFE ON)
ASSISTANT ENGINEER ASSISTANT EN ER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI

ROHRI



NAME OF WORK: - CONSTRUCTION OF PAVER BLOCK & DRAIN AT VILLAGE DODHANKO & MANGHWAR MUHALLA
BHIT NOOR SHAH.

PSS [M/S NASEEM AHMED SHAH "iu;s DEVELOPMENT _ CONSTRUCTION|
No DESCRIPTION ESTIMATE = SERVICES -
RATE | AMOUNT Il RATE Il AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 13760255 13760255 13760255
Ded: 20% Below on Paver Block on i i =
2 Rs. 9708822 /- ) 1941764 3% Above (+) 412808 4% Above (+) 550410
3 |Add: Cartage of Material (+) 2425689
PART "A" 14244180 14173063 14310665
GRAND TOTAL A+B+C: - 14244180 14173063 14310665
ADD: CONTIGENCY (LUM-SUM) 275205
(A) Total Cost as per Estimate 14519000 The Lowest Rates Qouted By M/S NASEEM AHMED SHAH Government Contractor are:-
(B) Total as per Tender 14173063
Saving (A+B) 345937 PART "A" @ Rs. 3% Above (Rupees Three Percent Above)
Percentage Saving 2.38
A.A Amount 15000000
Lowest Tender Amount 14173063
Saving Over A.A 826937 Lowest Rates are Recommended for Approval

M Ll —

S AEED B%c%sgpl' EXECUTIVE EXGINEER
5" TE '] e o ol WY Y L
H{\(SSF?‘:VPI?;JSUU-DWISIUN HIGH IlWﬁifK..,;{gaWulﬂN
ROHRI <y SUKKUR




m

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

TENDER REFERENCE NO.
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVER BLOCK & DRAIN AT VILLAGE DODHANKO & MANGHWAR MUHALLA
BHIT NOOR SHAH.
TURNOVER OF 05% TENDER FEE/
2| o s smoes nen [ReciTRsmion | swmwsosee | mezvae | sy | JOS/ | mascsr | cost aome
o - THREE YEARS MONEY DOCUMENT
1 M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
2 |M/S DEVELOPMENT CONSTRUCTION | Available Registered Registered Available Available Available Available Deposited
SERVICES
CHAIRMAN MEMBER MEMBER
S' b m
- w
(RAFIQUE W} (WAHEED BUX QASMI) (ABDUL Z MESMON)
EXECUT GINEER ASSISTANT ENGINEER ASSISTANT EN R
PUBLIC HEALTH ENGG:- -DIVISION

HIGHWAYS DIVISION
SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI

ROHRI




ATTHENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FROM ABDULLAH MIRANI AND
SAJAN SEHTO ROAD TO OTAQ KAREEM DINO MIRANI MILE 0/0-0/3

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:g NAME OF CONTRACTOR SIGNATURE

T “. I h‘i‘\""

AN
H/S b*li::zz ANRISES

v/
F 4

1 [M/S MAHTAM ENTERPRISES

b

2 (M/S MUHAMMAD MOOSA

CHAIRMAN

a2
(RAFIQUE AHM HAIKH)
EXECUT ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
(WA
(WAHEED BUX QASMI) (ABDUL HAFEEZ M I}‘I/Q,HJ—f—f -
ASSISTANT ENGINEER ASSISTANT E EER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

—

NO. 21

B,

wame of Procuring Agency

Executive Engineer Highways Division Suldkur

2 |Tender Reference No.

N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

3 |Tender Description/ Name of Work/ Item

CONSTRUCTION OF ROAD FROM ABDULLAH
MIRANI AND SAJAN SEHTO ROAD TO OTAQ

KAREEM DINO MIRANI MILE 0/0-0/3

4 |Method of Procurement

Single Stage (By Competitive Rate/ Bid)

5 |Tender Published

Published in (i)]The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi

Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date o :

(If Applicable)
9 |No of Bid Technically Qualified 01 No.

(If Applicable] »
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018

BID EVALUATION REPORT

COsT RANKING IN|| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER 1 COST COST (SAVING) REJECTION

1 |[M/S MAHTAM 2766830 1% Lowest 70170| Accepted Being

ENTERPRISES Lowest
2 |[M/S MUHAMMAD MOOSA 2790658| 2" Higher 46342| Rejected Being

Higher |
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
(RAFIQUE AHMED )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

WA

(WAHEED BUX QAS

M1

ASSISTANT EI\GINEEI'
HIGHWAYS SUB-DIVISICON

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



NAME OF WORK: -

CONSTRUCTION OF ROAD FROM ABDULLAH MIRANI AND SAJAN SEHTO ROAD TO OTAQ KAREEM

DINO MIRANI MILE 0/0-0/3

[M/S MAHTAM ENTERPRISES iM/S MUHAMMAD MOOSA
ﬁg DESCRIPTION ESTIMATE
RATE | AMOUNT RATE I AMOUNT
PART "A" (ROAD WORK)
Amount of Schedule "B" 2546152 2546152 2546152
2 |Add: 8% Above (+) 203692 7.30% Above (+) 185869 8.20% Above (+) 208784
3 |Ded: Diff Cost of Bitumen (-) 159824 159824 159824
PART "A" 2590020 2572197 2595112
PART "B" (3' SPAN CULVERTS)
1 |Amount of Schedule "B" 172242 172242 172242
2 |Permium -- 13% Above (+) 22391 13.53% Above (+) 23304
3 lAdd: Cartage of Material (+) 23755 |
PART "B" 195997 194633 195546
GRAND TOTAL A-B+C: - 2786017 2766830 2790658
ADD: CONTIGENCY (LUM-SUM) 50923 -
(A) Total Cost as per Estimate 2837000 The Lowest Rates Qouted By M/S MAHTAM ENTERPRISES Government Contractor are:-
(B) Total as per Tender 2766830
Saving (A+B) 70170 PART "A" (@ Rs. 7.30% Above (Rupees Seven Point Thirty Percent Above)
Percentage Saving 2.47 PART "B" (@) Rs. 13% Above (Rupees Thirteen Percent Above)
AA Amount 2850000
Lowest Tender Amount 2766830
Saving Over A.A 83170 Lowest Rates are Recommended for Approval

(ABDUL HAFEE

-~

b“'/ﬂ

w— (WAHEED BUX QASMN!
f ASSISTANT ENC =

a2 <o
EXECUTIVE

i-“{::;rd"'e";J 4 -. g1l
~SUKKUR

ASSISTANT t i [ 7 HIGHWAYS SUB-Diviuiul



TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FROM ABDULLAH MIRANI AND SAJAN SEHTO ROAD TO OTAQ KAREEM

NAME OF WORK
DINO MIRANI MILE 0/0-0/3

; TURNOVER OF 05% TENDER FEE/
ig‘ NAME OF FIRM/ BIDDERS N.T.N RE;T:‘I: "';Ag Iém %:mﬁ E;’;;gxgn AT LEAST LAST :ﬂgg:,{_ EARNEST | COST BIDDING

: o THREE YEARS MONEY DOCUMENT

1 M/S MAHTAM ENTERPRISES Available Registered Registered Available Available Available Available Deposited

2 [M/S MUHAMMAD MOOSA Available | Registercd Registered Available | Available Available | Available Deposited

CHAIRMAN MEMBER MEMBER

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFE!Z MON)
INEER

ASSISTANT
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




ATTE®DANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PVER BLOCK FLOORING & DRAINS @
JAFFARABAD UC NASIRABAD (REMAINING WORK)

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |[M/S GHULAM MURTAZA GHUMRO

2 |IM/S RAZA BROTHERS & COMPANY 0 4
CHAIRMAN
> - R
(RAFIQUE SHAIKH)

EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(WA )
(WAHEED BUX QASMI) (ABDUL HAFEELQZ/M@MDN) e
ASSISTANT ENGINEER ASSISTANTCéNGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BlD EVALUTION REPORT

NO. 21
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |[Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF PVER BLOCK FLOORING &
DRAINS @ JAFFARABAD UC  NASIRABAD
(REMAINING WORK)
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(i) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 [Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN || COMPARISON REASONS FOR
SR#| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ [ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S GHULAM MURTAZA 3856400/ 1% Lowest 114600] Accepted Being
GHUMRO Lowest
2 |M/S RAZA BROTHERS & 3973261 2" Higher -2261| Rejected Being
COMPANY Higher
1G OF THE TEND MMITTEE.
CHAIRMAN
- AR
(RAFIQUE AHM HAIKH)
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\ o~
n
—
(WAHEED BUX QASMI) (ABDUL HAF N)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION OF PVER BLOCK FLOORING & DRAINS @ JAFFARABAD UC NASIRABAD
(REMAINING WORK)
o= [¥/S GHULAM MURTAZA GHUMRO | |M/S RAZA BROTHERS & COMPANY '
NO DESCRIPTION ESTIMATE
RATE | AMOUNT RATE Il AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 3895354 3895354 3865354
Ded: 20% Below on Paver Block " 2 A A s
- ) espesgions 188/ (-) 662238 1% Below (-) 38954 2% Above (+) 77907
3 |Add: Cartage of Material (+) 660101
PART "A" 3893217 3856400 3973261
GRAND TOTAL A, B: - 3893217 3856400 3973261
ADD: CONTIGENCY (LUM-SUM) 77907
(A) Total Cost as per Estimate 3971000 The Lowest Rates Qouted By M/S GHULAM MURTAZA GHUMRO CGovernment Contractor are:-
(B) Total as per Tender 3856400
Saving (A+B) 114600 PART "A" @ Rs. 1% Below (Rupees One Percent Below)
Percentage Saving 2 .89
A.A Amount 4000000
Lowest Tender Amount 3856400
Saving Over A.A 143600 Lowest Rates are Recommended for Approval

Vnmrm:}'%u i U ,bf\"‘_:/ o

ASSISTANT EMGINEER EXECUTIVE #NTINEER
PUBLIC HEALTH ENGG :u.:,-'i'l:_.?;.'-r-‘.,.i, '(WAHEED BUX QASMI)  HIGHWAYS DIviSION
~~—~~ROHRI . ASSISTANT ENGINEER SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK CONSTRUCTION OF PVER BLOCK FLOORING & DRAINS @ JAFFARABAD UC NASIRABAD
(REMAINING WORK)
TURNOVER OF 05% TENDER FEE/
- NAME OF FIRM/ BIDDERS nrn | R N or rveroe | cporaencr | ATLEAST LAST | FURDS | marNEsT | cosT BIDDING
N - THREE YEARS MONEY DOCUMENT
1 [M/S GHULAM MURTAZA GHUMRO Available Registered Registered Available Available Available Available Deposited
2 |M/S RAZA BROTHERS & COMPANY Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\«AA ,(\ ‘
| &n. S
(RAFIQUE ?.mﬂ} (WAHEED BUX QASMI) (ABDUL ON)
EXECUT ENGINEER ASSISTANT ENGINEER ASSISTANT R -
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH E -DIVISION

SUKKUR

ROHRI

ROHRI




g ATTANDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
% T EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

= NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE KHAIRO INDHER UC SULTANPUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

16.02.2018
SR.
NO NAME OF CONTRACTOR SIGNATURE
1 [M/S HAMAD GLOBAL ENTERPRISES /.
//
N A"
2 |IM/S MUHAMMAD SACHAL & BROTHERS
CHAIRMAN
PV SN
(RAFIQUE AHM HAIKH)
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

\ . A s —
Mk,‘:\" o N, /

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

Executive Engineer Highways Division Sukkur

1 [Name of Procuring Agency

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE KHAIRO
INDHER UC SULTANPUR.

3 |Tender Description/ Name of Work/ Item

4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)

Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi

Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094

w

Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN | COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 M_}’S HAMAD GLOBAL 3866314 1$t Lowest 95686 ACCBptEd Being
ENTERPRISES Lowest
2 |M/S MUHAMMAD SACHAL 3901314| 2" Higher 60686| Rejected Being
& BROTHERS Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
AR
(RAFIQUE AHMED IKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
. SUKKUR
MEMBER MEMBER

/‘\1
W %

(WAHEED BUX QAS

MI)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION

o~ -,

\.

f
J

(ABDUL HAFEEZ M/!fi\{ON] i
ASSISTANT ENGINEER

ROHRI



NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE KHAIRO INDHER
UC SULTANPUR.
'u(s HAMAD GLOBAL ENTERPRISES ﬁlﬂs MUHAMMAD SACHAL & BROTHERS
s DESCRIPTION ESTIMATE oo (MOUNT
RATE | AMOUNT RATE I AMOUNT
PART "A" ([PAVER BLOCK)
1 |Amount of Schedule "B" 3292277 3292277 3292277
Ded 20% Below on Paver Block on )
; - 2.40% Ab + 3.31% Ab
? |Rs. 2686907/ - t) 537381 s Above (+) 79015 ove (+) 108974
3 |Add: Cratage of Material (+) 643829
PART "A" 3398725 3371292 3401251
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 454149 454149 454149
2 |Perimum - 9% Above (+) 40873 10.11% Above (+) 45914
3 |Add: Cratage of Material (+) 43283
PART "B" 497432 495022 500063
GRAND TOTAL A+B: - 3896157 3866314 3901314
ADD: CONTIGENCY (LUM-SUM) 65846
(A) Total Cost as per Estimate 3962000 The Lowest Rates Qouted By M/S HAMAD GLOBAL ENTERPRISES Government Contractor are:-
(B) Total as per Tender 3866314
Saving (A+B) a5686 PART "A" @ Rs. 2.40% Above (Rupees Two Point Forty Percent Above)
Percentage Saving 2.42 PART "B” (@ Rs. 9% Above (Rupees Nine Percent Above)
A.A Amount 4000000
Lowest Tender Amount 3866314
Saving Over A.A 133686 Lowest Rates are Recommended for Approval

ro
(N

B T

" [(WAHEED RIFNASMYY
l ASSISTENT |

HIGHWAI1 5 5.1
ROHKI

-_.0'\/&9/
EXECUTIVE BN
JINEER HIGHWAYS DIVISIO|
DIVISION SUKKUR



TENDER REFERENCE NO.

NAME OF PROCURING

N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE KHAIRO INDHER

NAME OF WORK
UC SULTANPUR.
TURNOVER OF 05% TENDER FEE/
gg' NAME OF FIRM/ BIDDERS N.T.N "Emm':‘;?" s;:mm‘ e ;'?Emg ATLEAST LAST | F Um“"mgfr EARNEST | COST BIDDING
. ) THREE YEARS MONEY DOCUMENT
1 |M/S HAMAD GLOBAL ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2  [M/S MUHAMMAD SACHAL & Available Registered Registered Available Available Available Available Deposited
BROTHERS
CHAIRMAN MEMBER MEMBER
M . |
(ABDUL mz& N)
ER

e
;mqwl
EXEC ENGINEER

HIGHWAYS DIVISION

SUKKUR

(WAHEED BUX QASMI)
ASSISTANT ENGINEER

ASSISTANT ENG

PUBLIC HEALTH ENGG: SUB-DIVISION

HIGEWAYS SUB-DIVISION

ROHRI

ROHRI




ATTEZNDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - Construction Paver/Repair of Drains & CC Topping at Sat
Hara, Bedil Chowk, Aastana Aliya Gali, Shahzadu Muhalla, Soomra Muhalla,
Shaikh Muhalla, Dewan Street, Regal Cenima Ward No. 03 Rohri Bolan Shah
Muhalia, Memon Muhalla, Ghanghoti Ground Muhalla and Various Streets Ward
No. 04 Pathan Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj
Muhalla Mahesar Muhalla Ward NO. 05.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CCNTRACTOR SIGNATURE

an/s AR S & Baddew 1S Sl
UILDERS

Govt: Contractor
2 :
tNO/S Pine e conght, |
@nmup - 1; |
CHAIRMAN
VR
(RAFIQUE AH SHAIKH])

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

\d £ o
[, &l —
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT GINEER
HIGHWAYS SUZ-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI



BID EVALUTION REPORT

K

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.ILT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |Construction Paver/Repair of Drains & CC Topping
at Sat Hara, Bedil Chowk, Aastana Aliya Gali,
Shahzadu Muhalla, Soomra Muhalla, Shaikh
Muhalla, Dewan Street, Regal Cenima Ward No. 03
Rohri Bolan Shah Muhalla, Memon Muhalla,
Ghanghoti Ground Muhalla and Various Streets
Ward No. 04 Pathan Colony, Sultan Shah Colony,
Kot Mir Yakoob Ali Shah, Guraj Muhalla Mahesar
Muhalla Ward NO. 05.
4 [Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated, 13.01.2018,
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date e
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
EID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S AK.S BUILDERS 19789309| 1* Lowest 208410| Accepted Being
Lowest
2 [M/S PINE HILLS 20379022| 2™ Higher -381303| Rejected Being
CONSTRUCTION GROUP Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
Al
(RAFIQUE AHMED )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
~ ._/"_-""-.\\
e ...
(WAHEED BUX QASMI) (ABDUL HAF M/EMQN}-—- ——
ASSISTANT EN EER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION

PUBLIC HEALTH ENGG: SUB-DIVISION




NAME OF WORK: -

Construction Paver/Repair of Drains & CC Topping at Sat Hara, Bedil Chowk, Aastana Aliya Gali, Shahzadu
Muhalla, Soomra Muhalla, Shaikh Muhalla, Dewan Street, Regal Cenima Ward No. 03 Rohri Bolan Shah
Muhalla, Memon Muhalla, Ghanghoti Ground Muhalla and Various Streets Ward No. 04 Pathan Colony,
Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj Muhalla Mahesar Muhalla Ward NO. 0S.

ﬁls A.K.S BUILDERS M/S PINE HILLS CONSTRUCTION GROUP
:g DESCRIPTION ESTIMATE
RATE Il AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 14598939 14598939 14598939
Ded: 20% Below on Paver Block
¥ 2 9 - 5 2.71%
2 on Rs. 13135962/ - (-) 2627192 1% Below (-) 145989 19 Above (+) 395631
3 |Add: Cartage of Material (+) 2533692
PART "A" 14505439 14452950 14994570
PART "B" (CC TOPPING)
1 |Amount of Schedule "B" 1624145 1624145 1624145
2 |Permium -- 20% Above (+) 324829 21.11% Above (+) 342857
3 |Add: Cartage of Material (+) 336034
PART "B" 1960179 1948974 1967002
PART "C" (RETAINING WALL)
1 |Amount of Schedule "B" 337474 337474 337474
2 |Permium -- 11.10% Above (+] 37460 12.53% Above (+) 42285
3 |Add: Cartage of Material (+) 39417
PART "C" 376891 374934 379759
PART "D" (CC DRAIN)
1 |Amount of Schedule "B" 2713920 2713920 2713920
2 |Permium -= 11% Above (+) 298531 11.93% Above (+) 323771
3 |Add: Cartage of Material (+) 316290
PART "D" 3030210 3012451 3037691
GRAND TOTAL A+B+C+D: - 19872719 19789309 20379022
ADD: CONTIGENCY (LUM-SUM) 125000
(A) Total Cost gs per Estimate 19997719 The Lowest Rates Qouted By M/S A.K.S BUILDERS Government Contractor are:-
(B) Total as per Tender 19789309
Saving (A+B) 208410 PART "A" @@ Rs. 1% Below (Rupees One Percent Below)
Percentage Saving 1.04 PART "B" @ Rs. 20% Above (Rupees Twenty Percent Above)
AA Amount 21000000 PAR'[_:‘C“ @ Rs. 11.10% Above (Rupees Eleven Point Ten Percent Above)
Lowest Tender Amount 19789309 ART "DU @ Rs. 11% Above (Rupeges Elevem Perc®t Above)
Saving Over A.A 1210691 st es are Recommended {dr
| P <o
(ABDUL HAFEEZMEMON)_—{WAHEED BUXJQASMI) EXECUTIVE ENGINEER
ASSISTANT A R | ASSISTANT ENGINEER HIGHWAYS B1ViSION
PUBLIC HEALTH £nETS SL'S-DWISIOH, HIGHWAYS SUB-DIVISION Linst|

ROHRI ROHRI ~.SUKKUR _—



TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK Construction Paver/Repair of Drains & CC Topping at Sat Hara, Bedil Chowk, Aastana Aliya Gali,
Shahzadu Muhalla, Soomra Muhalla, Shaikh Muhalla, Dewan Street, Regal Cenima Ward No. 03
Rohri Bolan Shah Muhalla, Memon Muhalla, Ghanghoti Ground Muhalla and Various Streets Ward
No. 04 Pathan Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj Muhalla Mahesar
Muhalla Ward NO. 05.

TURNOVER OF 05% TENDER FEE/
g NAME OF FIRM/ BIDDERS woy || REQISIRATION | SINDH BOARD § RELEVANT | .., p qrysgr| YURDS/ EARNEST | COST BIDDING

NO. WITH P.E.C OF REVENUE || EXPERIENCE |, on " o0 BUDGET HOREY DOCOIERT

1 M/S A.K.S BUILDERS Available Registered Registered Available Available Available Available Deposited

2 [M/S PINE HILLS CONSTRUCTION Available Registered Registered Available Available Available Available Deposited

GROUP
CHAIRMAN MEMBER MEMBER
~ -
- " .\".
e 2 - & )
(RAFIQUE AHMED ) (WAHEED BUX QASMI) (ABDUL HAF MON]
EXECUTIVE GINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH %: SUB-DIVISION -
SUKKUR ROHRI R 3




ATTEYIDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE SALHANI UC PANOAKIL.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |[M/S AL-SYED CONSTRUCTION COMPANY

2 |M/S KHALID AHMED KHAN PATHAN

CHAIRMAN

P e
(RAFIQUE AHMEB SHAIKH)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

| oo s
(WA G

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

"
Name of Procuring Agency

Executive Engineer Highways Division Sukkur

b

Tender Reference No.

N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE SALHANI UC
PANOAKIL.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (ijThe News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Naos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S AL-SYED 2912274 1% Lowest 69726| Accepted Being
CONSTRUCTION COMPANY Lowest
2 |M/S KHALID AHMED KHAN 2955042| 2™ Higher 26958| Rejected Being
PATHAN Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
M—
(RAFIQUE AHM HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(WAHEED BUX QASi!!l]
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

(ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE SALHANI UC
PANOAKIL.
e ——————————————
SR [M/S AL-SYED CONSTRUCTION COMPANY ~|M/S KHALID AHMED KHAN PATHAN
X0 DESCRIPTION ESTIMATE
RATE I AMOUNT RATE | AMOUNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 2374306 2374306 2374306
o |Ped: 20% Below on Paver Block on () 387554 2% Above (+) 47486 3.61% Above (+) 85712
Rs 1937769/-
3 |Add: Cartage of Material (+) 453458
PART "A" 2440210 2421792 2460018
PART "B" (MASONARY STRUCTURE
1 |Amount of Schedule "B" 454150 454150 454150
2 |Perimum _— 8% Above () 36332 9% Above (+) 40874
3 |Add: Cartage of Material (+) 40173
PART "B" 494323 490482 495024
GRAND TOTAL A+B: - 2934533 2912274 2955042
ADD: CONTIGENCY 2% 47486
(A) Total Cost as per Estimate 2982000 The Lowest Rates Qouted By M/S AL-SYED CONSTRUCTION COMPANY Government Contractor ar
(B) Total as per Tender 2912274
Saving (A+B) 69726 PART "A" @ Rs. 2% Above (Rupees Two Percent Above)
Percentage Saving 2.34 PART "B" @ Rs. 8% Above (Rupees Eight Percent Above)
A A Amount 3000000
Lowest Tender Amount 2912274
Saving Over A.A 87726 Lowest Rates are Recommended for Apprpval <

04»
a) ) e
1 » ASM E ‘L.“J - -»:-:NEE.
?D Bl Y GINEER Hﬂd | ISION
I CUB- |JL\.' 5101 Hg 8 U{&_{H

OHRI



TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE SALHANI UC
PANOAKIL.
TURNOVER OF 05% TENDER FEE/
iy NAME OF FIRM/ BIDDERS = T Rleisndingl] (koo g:m: AT LEAST LAST |~ m”"nzfr EARNEST | COST BIDDING
: = THREE YEARS MONEY DOCUMENT
1 M/S AL-SYED CONSTRUCTION Available Registered Registered Available Available Available Available Deposited
COMPANY
2 |M/S KHALID AHMED KHAN PATHAN Avazilable Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
w.,,.
(RAFIQUE ) (WAHEED BUX QASMI (ABDUL HAF
EXEC NGINEER ASSISTANT ENG].'N'EER ASSISTANT ENGI
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: -DIVISION

SUKKUR ROHRI ROHRI



> ATTE®DANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

C]

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE HADI BUX MATLO UC SULTANPUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:g NAME OF CONTRACTOR SIGNATURE 4

1 |[M/S RH & BROTHERS COMPANY

2 |M/S AGHA GUL HASSAN KHAN

CHAIRMAN
S
(RAFIQUE AH SHAIKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
Yk L )
| >
(WAHEED BUXJ QASMI) (ABDUL HAFE% /M‘éMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

(%

Name 61 Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE HADI BUX
MATLO UC SULTANPUR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID N0:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |[Technical Bid Opening Date --
(If Applicable}
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE|| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S RH & BROTHERS 4946294| 1% Lowest 50706| Accepted Being
COMPANY Lowest
2 |M/S AGHA GUL HASSAN 4995911| pnd Higher 1089| Rejected Being
KHAN Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
-
(RAFIQUE A HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
= —_—

ASSISTANT ENGI

HIGHWAYS SUB-DIVISION

ROHRI

(ABDUL mmg% MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE HADI BUX MATLO

UC SULTANPUR.
JM/S RH & BROTEERS COMPANY M/S AGHA GUL HASSAN KHAN
DESCRIPTION ESTIMATE - S ]
RATE | AMOUNT RATE I[ AMOUNT
PART "A" (PAVER BLOCK)
Amount of Schedule "B" 4063272 4063272 4063272
Ded: 20% Below on Paver Block on | iy + b
Rs 3316182 /- ) 663236 2.50% Above (+) 101582 3.61% Above (+) 146684
Add: Cartage of Material (+) 792157
PART "A" 4192193 4164854 4209956
PART "B" (MASONARY STRUCTURE
Amount of Schedule "B" 694613 694613 694613
Perimum - 12.50% Abaove (+) 86827 13.15% Above (+) 91342
Add: Cartage of Material (+) 90493
PART "B" 785106 781440 785955
GRAND TOTAL A+B: - 4977299 4946294 4995911
ADD: CONTIGENCY (LUM SUM) 20000
(A) Total Cost as per Estimate 4997000 The Lowest Rates Qouted By M/S RH & BROTHERS COMPANY Government Contractor are:-
(B) Total as per Tender 4946294
Saving (A+B) 50706 PART "A" () Rs. 2.50% Above (Rupees Two Point Fifty Percent Above)
Percentage Saving 1.01 PART "B" @ Rs. 12.50% Above (Rupees Twelve Point Fifty Percent Above)
A.A Amount 5000000
Lowest Tender Amount 4946294 "
Saw’nﬁOver AA 53706 Lowest Rates are Recommengded for Approval

.

W L2

| Ze_ O
. (WA_H_EED BUX @AS'M” E}{EC S ‘ﬁ
[ABDUL HAFEEZSZ(:01] | ASSISTANT ENGINEER K_HIGEL]}!T_J\:;;\EI\J::
ASSISTANT ERFETHLER IGHWAYS SUB-DIVISIO HWAYS DIVISION
o LB <oEF . -._'[-r\; \.-"L-’l’._"\.!!:‘:"
PUBLIC HEALTH ENGG: SUB-DIVISION ROHRI KUR
——~ROHRI
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8

TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE HADI BUX MATLO
UC SULTANPUR.
TURNOVER OF 05% TENDER FEE/
s NAME OF FIRM/ BIDDERS nr | O e o | porean T | AT LEAST LAST | FUROS/ | EARNEST [ COST BIDDING
= ' THREE YEARS MONEY DOCUMENT
1 |M/S RH & BROTHERS COMPANY Available Registered Registered Available Available Available Available Deposited
2 |M/S AGHA GUL HASSAN KHAN Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
>
e o .
(RAFIQUE AHME KH) (WAHEED BUX QASMI) (ABDUL N)
EXECUT GINEER ASSISTANT ENGINEER ASSISTANT INEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN

NAME OF WORK: - CONSTRUCTION / RENOVATION OF MASJID (LAL MAKAN)

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

SUKKUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

16.02.2018
SR.
NO NAME OF CONTRACTOR SIGNATURE
1 (M/S AM & MJ BUILDERS /
/ },’ / AJ
V°
2 |IM/S ABDUL BASIT
3 |[M/S MARHABA TRADERS

CHAIRMAN

- O
(RAFIQUE MHAIKH;
EXECUTIVE ENGINZER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

(WAHEED BUX ASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

1 (Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.LLT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION / RENOVATION OF MASJID (LAL
MAKAN) SUKKUR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable]
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN | COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER || OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S AM & MJ BUILDERS 1970509| 1% Lowest 28491 | Accepted Being
Lowest
2 |M/S ABDUL BASIT 2080387| m Higher -81387| Rejected Being
Higher
3 |M/S MARHABA TRADERS 2136415| 3™ Highest -137415| Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
= N .
(RAFIQUE AHMED KH)
EXECUTIVE INEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
?
(WAHEED BUX QASMI) (ABDUL HAFEEZ/M,EHON ) :

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

B

ROHRI

ROHRI

HIGHWAYS SUB-DIVISION

NAME OF WORK: - CONSTRUCTION / RENOVATION OF MASJID (LAL MAKAN) SUKKUR.
SR ﬁus AM & MJ BUILDERS |lM/S ABDUL BASIT ims MARHABA TRADERS
DESCRIPTION ESTIMATE I
- RATE [ Amount RATE AMOUNT RATE [ AMOUNT |
PART "A" (BUILDING SCHEDULE)
1 |[Amount of Schedule "B" 1013604 1013604 1013604 1013604
2 |Permium - 1.80% Above (+) 18245 2.61% Above (+) 26455 3.71% Above (+) 37605
3 |Add: Cartage of Material +) 24871
PART "A" 1038475 1031849 1040059 1051209
PART "B" (NON SCHEDULE)
1 |Amount of Schedule "B" 762455 742455 839400 882769
2 |Permium -- @ Par e 631
3 |Add: Cartage of Material (+) -
PART "B" 762455 742455 839400 882769
PART "C" (NEW ELECTRIC)
1 [Amount of Schedule "B" 122263 122263 122263 122263
2 |Permium - 1% Below (-] 1223 1.31% Above (+) 1602 2.11% Above (+) 2580
3 |Add: Cartage of Material (+) -
PART "C" 122263 121040 123865 124843
PART "D" (OLD ELECTRIC)
1 |JAmount of Schedule "B" 75924 75924 75924 75924
2 |Permium -- 1% Below (-) 759 1.50% Above (+) 1139 2.20% Above (+) 1670
3 |Add: Cartage of Material (+) an
PART "D" 75924 75165 77063 77594
GRAND TOTAL A+B+C+D: - 1999117 1970509 2080387 2136415
ADD: CONTIGENCY (LUM-SUM) .
(A) Total Cost as per Estimate 1999000 The Lowest Rates Qouted By M/S AM & MJ BUILDERS Government Contractor are:-
(B) Total as per Tender 1970509
Saving (A+B) 28491 PART "A" @ Rs. 1.80% Above (Rupees One Point Eighty Percent Above)
Percentage Saving 1.43 PART "B" @ Rs. 742455/~
A.A Amount 2000000 PART "C" @ Rs. 1% Below (Rupees One Percent Below)
Lowest Tender Amount 1970509 PART "D" @ Rs. 1% Below (Rupces One Percent Below)
.Saving Over A.A 20491 Lowest Rates are Recommended for Approval >
S N
(WA (WAHEED BUX QASMI)
(ABDUL HAFEEZ BEWTON) WAHEED B EER




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION / RENOVATION OF MASJID (LAL MAKAN) SUKKUR.

NAME OF WORK
— = —_—— ———
TURNOVER OF 05% TENDER FEE/
g NAME OF FIRM/ BIDDERS N.T.N “‘?:,f; ':,“;Ig " a;:”“ BUARP E;"‘f,;w‘"gﬂ AT LEAST LAST :mmcn!r EARNEST | COST BIDDING
2 o REVAEEY S THREE YEARS MONEY DOCUMENT
1 M/S AM & MJ BUILDERS Available Registered Registered Available Available Available Available Deposited
2 |M/S ABDUL BASIT Available Registered Registered Available Available Available Available Deposited
3 |M/S MARHABA TRADERS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
7 ™
; i! / \ !L:? .-../.,
(RAFIQUE AHMED (WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
EXEC GINEER ASSISTANT ENGINEER ASSISTANT
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI

SUKKUR




«+ ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF PAVER BLOCK FLOORING & DRAINS @
VILLAGE QADIR BUX MAHAR UC TAMACHANI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

ﬁg NAME OF CONTRACTOR SIGNATURE

i

1 (M/S MAJID GULZAR SHAIKH

2 |[M/S ABDUL WAHAB BHUTTO % e

CHAIRMAN

TQUE AMED oF
(RAFIQUE SHAIKH)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

/\ Y F e e
-
(WAHEED BUX QASMI) (ABDUL HAFE Mé__;\_qom
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

NO. 11
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |[CONSTRUCTION OF PAVER BLOCK FLOORING &
DRAINS @ VILLAGE QADIR BUX MAHAR UC
TAMACHANI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 [Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ || REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S MAJID GULZAR 3822952| 1% Lowest 132048| Accepted Being
SHAIKH Lowest
2 |(M/S ABDUL WAHAB 3938799| 2™ Higher 16201 | Rejected Being
BHUTTO Higher
IGNA’ OF THE TEND! TTEE.
CHAIRMAN
(RAFIQUE AHMED KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\ -
M B
e

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

(ABDUL HAFEEZ ME!

ASSISTANT

EER

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION OF PAVER BLOCK FLOORING & DRAINS @ VILLAGE QADIR BUX MAHAR UC
TAMACHANI.
F{S MAJID GULZAR SHAIKH HH;‘S ABDUL WAHAB BHUTTO
- DESCRIPTION ESTIMATE
" RATE [ AMOUNT _ RATE [ AMouNT
PART "A" (PAVER BLOCK)
1 |Amount of Schedule "B" 3861568 3861568 3861568

Ded: 20% Below on Paver Block i o o
2 |on Rs. 3096435/ - ) 619287 1% Below () 38616 2% Above (#) 77231

3 |Add: Cartage of Material (+) 635755
PART "A" 3878036 3822952 3938799
GRAND TOTAL A, B: - 3878036 3822952 3938799
ADD: CONTIGENCY (LUM-SUM) 77231
(A) Total Cost as per Estimate 3955000 The Lowest Rates Qouted By M/S MAJID GULZAR SHAIKH Government Contractor are:-
(B) Total as per Tender 3822952
Saving (A+B) 132048 PART "A" @ Rs. 1% Below (Rupees One Percent Below)
Percentage Saving 3.34
A.A Amount 4000000
Lowest Tender Amount 3822952
Saving Over A.A 177048 Lowest Rates are Recommended for Approval
Y\
1 \ v
\ . A2 -
[ABDUL HAFEEZ L aUKQAS

n A r, = 'W" ARE b
FPUBLIC K ,I"- y ...:_I._:- A .DIVIS
HIGHWAS .1




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

VILLAGE QADIR BUX MAHAR UC

NAME OF WORK CONSTRUCTION OF PAVER BLOCK FLOORING & DRAINS @
TAMACHANI.
TURNOVER OF 05% TENDER FEE/
e NAME OF FIRM/ BIDDERS 218 [ Fomarne | oo verme | sxrenteacs | ATLEASE LAST ros! | marnest | cosT BIDDING
) i THREE YEARS MONEY DOCUMENT
1 |M/S MAJID GULZAR SHAIKH Available Registered Registered Available Available Available Available Deposited
2 |M/S ABDUL WAHAB BHUTTO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
/\ ly\'i
ol i
(mtqummﬂ} (WAHEED BUX QASMI)
EXEC NGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION
SUKKUR ROHRI




- ATTEMDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF CC DRAIN & PAVER BLOCK FLOORING
AT VILLAGE SARAI VARIOUS STREET UC NINDAPUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.
NO NAME OF CONTRACTOR SIGNATURE

1 |M/S R.B.K ENTERPRISES

2 [M/S MUHAMMAD ZAFFAR MIRANI

CHAIRMAN

oo R - 3
(RAFIQUE AHMED KH)
EXECUTIVE GINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
(WAHEED BUX'QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

|

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.L'T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF CC DRAIN & PAVER BLOCK
FLOORING AT VILLAGE SARAI VARIOUS STREET UC
D
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 |[No of Bid Technically Qualified 01 No.
(If Applicable)
10 [Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S R.B.K ENTERPRISES 4850961 1% Lowest 121039| Accepted Being
Lowest
2 |M/S MUHAMMAD ZAFFAR 4887870| 2" Higher 84130 checlied Being
MIRANI Higher
SIGNAT OF THE TEND G COMMITTEE.
CHAIRMAN
i A2~
(RAFIQUE AHME )
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER
MEMBER

(

r
W

(ABDUL HAF

(%, heom

ASSISTANT ENGINEER

INEER

ASSISTANT ENG!

HIGHWAYS SUB-DIVISION
ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



NAME OF WORK: - CONSTRUCTION OF CC DRAIN & PAVER BLOCK FLOORING AT VILLAGE SARAI VARIOUS STREET
UC NINDAPUR.
" |M/S R.B.K ENTERPRISES [M/S MUHAMMAD ZAFFAR MIRANI
s DESCRIPTION ESTIMATE
RATE R AMOUNT RATE Il AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 4160698 4160698 4160698
Ded 20% Below on Paver Block on o
- .50% 3.319 +
2 Rs. 3456021 /- (-) 691204 2.50% Above (+) 104017 1% Above (+) 137719
3 |Add: Cratage of Material (+) 829522
PART "A" 4299016 4264715 4298417
PART "B" (MASONARY STRUCTURE)
1 [Amount of Schedule "B" 525781 525781 525781
2 |Perimum e 11.50% Above (+) 60465 12.11% Above (+) 63672
3 |Add: Cratage of Material (+) 64420
PART "B" 590201 586246 589453
GRAND TOTAL A+B: - 4889217 4850961 4887870
ADD: CONTIGENCY 2% 83214
(A) Total Cogst as per Estimate 4972000 The Lowest Rates Qouted By M/S R.B.K ENTERPRISES Government Contractor are:-
(B) Total as per Tender 4850961
Saving (A+B) 121039 PART "A" @ Rs. 2.50% Above (Rupees Two Point Fifty Percent Above)
Percentage Saving 2.43 PART "B" @ Rs. 11.50% Above {Rupees Eleven Point Fifty Percent Above)
A.A Amount 5000000
Lowest Tender Amount 4850961
Saving Over A.A 149038 [Lowest Rates are Recommendgd for Appgpval

= W\V -0,
(ABD!L.;‘l_ HAFEEZ MEMONL— Y EXECUTIVE Ea
v i U [(WAHEED BUX o}asmn HIGHV VEE EER_)
L""‘-\

PUBLIC H~ égﬂtpgq ASSISTANT ENGINEER | TVVAYS DIVISIQ

IGHWAYS SUB-DIVISION fEY

U

.




TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF CC DRAIN & PAVER BLOCK FLOORING AT VILLAGE SARAI VARIOUS STREET
UC NINDAPUR.

SUKKUR

TURNOVER OF 05% TENDER FEE/
:g NAME OF FIRM/ BIDDERS N.T.N RF‘:ILS;T,A: ICON som E;%FREII:CTE AT LEAST LAST :SDGND::‘ EARNEST | COST BIDDING
: - THREE YEARS MONEY DOCUMENT
1 M/S R.B.K ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S MUHAMMAD ZAFFAR MIRANI Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
/f'_'_ = —
» ¢ H\I
ﬁ‘ (T4 LS ‘\w _x'
(RAFIQUE SHAIKH) (WAHEED BUX Q ) (ABDUL HAFEEZ MEM/ON-]' -
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FOR VILLAGE GUL BAHAR
BHANBHRO UC KHABRI BHIT MILE 0/0-0/1+330' (0.30 KM).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

hSIl; NAME OF CONTRACTOR SIGNATURE
1 [M/S BHAMBHRO CONSTRUCTION & CO /

2 |[M/S MEHRA ALI MAHAR & CO

3 |M/S ABDUL RASHEED BHUTTO

CHAIRMAN

oA C2
(RAFIQUE AHM HAIKH)
EXECUT ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
(WAHEED BUX|QASMI) (ABDUL HAFEEZ NIEMON)
ASSISTANT ENGINEER ASSIST ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

1 [Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD FOR VILLAGE GUL
BAHAR BHANBHRO UC KHABRI BHIT MILE 0/0-
0/1+330' (0.30 EM].
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Openmg Date
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16,02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S BHAMBHRO 2078107| 1 Lowest 18893| Accepted Being
CONSTRUCTION & CO Lowest
2 [M/S MEHRA ALI MAHAR & 2098470| 2™ Higher -1470| Rejected Being
CO Higher
3 |[M/S ABDUL RASHEED 2118833| 3™ Highest -21833| Rejected Being
BHUTTO Highest
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
e SL_
(RAFIQUE AHME )
EXECUT GINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
- \
(WAHEED BUX QASMI) (ABDUL EMON)
ASSISTANT ENGINEER ASSISTANT ER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




{

NAME OF WORK: - CONSTRUCTION OF ROAD FOR VILLAGE GUL BAHAR BHANBHRO UC KHABRI BHIT MILE 0/0-0/1+330' (0.30
KM).
[M/S BHAMBHRO CONSTRUCTION &| |M/S MEHRA ALI MAJAR & CO [M/S ABDUL RASEEED BHUTTO
:‘; DESCRIPTION ESTIMATE co . |
RATE ]| AMOUNT RATE [ AmOUNT RATE | AMOUNT
PART "A" (ROAD WORK)
1 [Amount of Schedule "B" 1837756 ¥ 1837756 1837756 1837756
2 |Add: 8 % Above (+) 147020 7% Above (+) 128643 8% Above (+) 147020 9% Above (+) 165398
3 |Ded: Diff Cost of Bitumen (-} 121620 121620 121620 121620
PART "A" 1863156 1844779 1863156 1881534
PART "B" (3' SPAN CULVERTS)
1 |[Amount of Schedule "B" 172242 172242 172242 172242
2 |Permium -- 17% Above (+) 29281 18% Above (+) 31004 19% Above (+) 32726
3 |Add: Cartage of Material (+) 30254
PART "B” 202496 201523 203246 204968
PART "C" (PIPE CULVERTS)
1 |Amount of Schedule "B" 26285 26285 26285 26285
2 |Permium - 21% Above (+) 5520 22% Above (+) 5783 23% Above (+) 6046
3 |Add: Cartage of Maternial (+) 5722
PART "C" 32007 31805 32068 32331
GRAND TOTAL A+B+C: - 2097659 2078107 2098470 2118833
ADD: CONTIGENCY (LUM-SUM) Feas
(A) Total Cost as per Estimate 2097000 The Lowest Rates Qouted By M/S BHAMBHRO CONSTRUCTION & CO Covernment Contractor are:-
(B) Total as per Tender 2078107
Saving (A+B) 18893 PART "A” (@, Rs. 7% Above (Rupees Seven Percent Above)
Percentage Saving 0.90 PART "B" (@ Rs. 17% Above (Rupees Seventeen Percent Above)
AA Amount 2100000 PART "C" (i Rs. 21% Above (Rupees Twenty One Percent Above)
Lowest Tender Amount 2078107
Saving Over A.A 21893 Lowest Rates are Recommended for Approval
\»\f\ :
| oV EXECUTIVE EM |
i == \
\ ./_/__.F- . \ \ / H‘GHVL’S‘-‘\‘.{FE‘ = . ;igfn\j
B | ~~SUKKUR
(ABDUL HAFEEZ (WAHEED BUX OALSM”‘ UKKUR

ASSISTANT E?

PK‘&RM!

TINEER
JBLIC HEALTH ENGG: SUB-LIvisION

ASSISTANT ENGING |
HIGHWAYS SUB-DIVIS.ON
= ROHRI_




U

TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FOR VILLAGE GUL BAHAR BHANBHRO UC KHABRI BHIT MILE 0/0-
0/1+330' (0.30 KM).

HIGHWAYS DIVISION
SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI

TURNOVER OF 05% TENDER FEE] |
:g' NAME OF FIRM/ BIDDERS NT.N Rr:és;?;l : . S(EDRBE‘BFE]OARD'UE mm'EEvF l:Em.HCE AT LEAST LAST nmun GE !'I‘ EARNEST | COST BIDDING
: = THREE YEARS MONEY DOCUMENT
1 |M/S BHAMBHRO CONSTRUCTION & Available Registered Registered Available Available Available Available Deposited
co
2 |M/S MEHRA ALI MAHAR & CO Available Registered Registered Available Available Available Available Deposited
3 |M/S ABDUL RASHEED BHUTTO Available Registered Registered Available Avalable Available Available Deposited
CHAIRMAN MEMBER MEMBER
\ O '
M— = . P
(RAFIQUE ) (WAHEED BUX QASMI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER




4 ATTENZANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
: EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO
ROYAL ROAD UPTO NUMAISH CHOWK SUKKUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

31(: NAME OF CONTRACTOR SIGNATURE

1 [M/S SAQIB RASHEED & CO

CHAIRMAN
P A
(RAFIQUE D SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

&L y ROt
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI

\




&

BID EVALUTION REPORT

" %
1 [Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

3 |Tender Description/ Name of Work/ Item |M&R OF ROAD FROM 4TH NO. OF RAILWAYS
TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK

SUKKUR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018

(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13,01,2018 (iv) Daily Express Karachi
Dated. 13.01.2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

6 |Total Document Sold 02 Nos.

7 |Total Bids Received 02 Nos.

8 |[Technical Bid Opening Date --

(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018

BID EVALUATION REPORT

COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION

1 |M/S SAQIB RASHEED & 17618124| 15 Lowest 245876| Accepted Being
coO Lowest

SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN

@ — St
(RAFIQUE AH HAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
& -
G H.AFM
(WAHEED BUX QASMI) (ABDUL ME ON}
ASSISTANT ENGINEER ASSISTANT EN
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB DIVISION

ROHRI ROHRI




NAME OF WORK: -

M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK

Lowest Tender Amount
Saving Over A.A

\K

d 124
816

SUKKUR.
n /S SAQIB RASHEED & CO
e DESCRIPTION ESTIMATE
RATE Il AMOUNT
PART "A" (PAVER BLOCK)
1 |[Amount of Schedule "B" 15080504 15080504
2 Add: 6‘_}6 Above Item No. 1 On ) 11713 Add: 5.75% Above Item No. 1 11225
Bs. 195220/- On Bs. 195220/ -
Add: 20% Above on Asphalt Add: 19.50% Above on Asphalt
3 |Concrete Only on Rs. (+) 2855132 |Concrete Only on Rs. 2783754
14275663/ 14275663 /-
4 |Ded: Diff Cost of Bitumen (-) 2213591 2213591
PART "A" 15733758 15661892
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 1867525 1867525
2 (Perimum ---14.75% Above (+) 88707
3 |Add: Cartage of Material (+) 99061
PART "B" 1966586 1956232
GRAND TOTAL A+B: - 17700344 17618124
'NTIGENCY LUM SUM CONTIGENCY 163656
(A) Total Cost as per Estimate 17864000 The Lowest Rates Qouted By M/S SAQIB RASHEED & CO Government Contractor are:-
(B) Total as per Tender 17618124
Saving (A+B) 245876 PART "A" (I) @ Rs. Add: 5.75% Above Item No, 1 On Rs. 195220/~
Percentage Saving 1.38 PART "A" (II) @ Rs. Add: 19.50% Above on Asphalt Concrete Only on Rs. 14275663/ -
A.A Amount 17864000 PART "B" @ Rs. 4.75% Above (Rupees Four Point Seventy Five)

Lowest Rates are Recommended for Approval
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HIGHWAYS 5 LSIg (»;\ES%'T-__Lir : N)
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PUBLIC HEALT+ EXGG: SUB-DIVISION
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ha

TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK M&R OF ROAD FROM 4TH NO. OF RAILWAYS TUNNEL TO ROYAL ROAD UPTO NUMAISH CHOWK
SUKKUR.
TURNOVER OF 05% TENDER FEE/
:g' NAME OF FIRM/ BIDDERS NN N | o o | e vamcE | ATLEASTLAST | FUNDS/ | arNEsT | cCoST BIDDING
“ =33 THREE YEARS MONEY DOCUMENT
1 [M/S SAQIB RASHEED & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
Wk - ™
-~ S - ( )
(RAFIQUE KH) (WAHEED BUX QASMI) (ABDUL HAFE! cgﬂom
EXECUT GINEER ASSISTANT ENGINEER ASSISTANT ENGINEER o
HIGHW. DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI




ATTENIPANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC
TOPPING AT EID GAH MOHALLA TAKAR MOHALLA PARO SHAH STREET AND
DHORA LINE WARD NO. 01 ROHRI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.
NO.

NAME OF CONTRACTOR SIGNATURE

M/S MUHAMMAD ZAFFAR MIRANI

M/S A.K.A BUILDERS

CHAIRMAN

P2 <R
(RAFIQUE Aﬂﬁ? SHAIKH)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

q,,- -

-—
(WAHEED BUX QASM'{
ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH EN(;G: SUB-DIVISION
ROHRI ROHRI




A

BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |PAVER BLOCK FLOORING & CONSTRUCTION OF
DRAINS/ CC TOPPING AT EID GAH MOHALLA
TAKAR MOHALLA PARO SHAH STREET AND DHORA
LINE WARD NO. 01 ROHRI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REABONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ ||REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S MUHAMMAD ZAFFAR 6796960 1% Lowest 169040 Accepted Being
MIRANI Lowest
2 [M/S A.K.A BUILDERS 6925332 2™ Higher 40668| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
i 2
(RAFIQUE AHMED KH)
EXECUT GINEER
HIG S DIVISION
SUKKUR
MEMBER ME%
-~
(ABDUL N)
ASSISTANT ENGINEER ASSISTANT
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI

ROHRI



NAME OF WORK: - PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC TOPPING AT EID GAH MOHALLA
TAKAR MOHALLA PARO SHAH STREET AND DHORA LINE WARD NO. 01 ROHRI.
g [M/S MUHAMMAD ZAFFAR MIRANI [M/S A.K.A BUILLDERS
NO DESCRIPTION ESTIMATE —
RATE [ AMOUNT RATE I AMOUNT
PART "A" (PAVER BLOCK)
1 [Amount of Schedule "B" 6756421 6756421 6756421
2 Ded: 20% Below on Paver Block on ) 1040402 0.60% Above (+) 40539 2.50% Above (+) 168911
Rs. 5202011/-
3 |Add: Cartage of Material (+) 1114493
PART "A" 6830512 6796960 i 6925332
GRAND TOTAL A+B+C: - 6830512 6796960 6925332
ADD: CONTIGENCY 2% 135128
(A) Total Cost as per Estimate 6966000 The Lowest Rates Qouted By M/S MUHAMMAD ZAFFAR MIRANI Government Contractor are:-
(B) Total as per Tender 6796960
Saving (A+B) 169040 PART "A" @ Rs. 0.60% Above (Rupees Zero Point Sixty Percent Above)
Percentage Saving 2.43
A.A Amount 7000000
Lowest Tender Amount 6796960
Sav‘inE Over AA 203040 Lowest Rates are Recommended for Approval

/' V

(WAHFE') BUA QASMI}
GINEER
.f.‘.e{)“J

Hebm VAY J b'av&SION
SUKKUR



TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK PAVER BLOCK FLOORING & CONSTRUCTION OF DRAINS/ CC TOPPING AT EID GAH MOHALLA

TAKAR MOHALLA PARO SHAH STREET AND DHORA LINE WARD NO. 01 ROHRI.

TURNOVER OF 05% TENDER FEE/
lsvg NAME OF FIRM/ BIDDERS N.T.N mmff;l;‘; ’é’" %‘:.D;fmn,:w‘“ma mu AT LEAST LAST m EARNEST | COST BIDDING
. = THREE YEARS MONEY DOCUMENT
1 |M/S MUHAMMAD ZAFFAR MIRANI Available Registered Registered Available Available Available Available Deposited
2 M/S A.K.A BUILDERS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
_,-/“'7
v e / ’—/_‘_-
— / e
(RAFIQUE AHMED ) (WAHEED BUX QASMI) (ABDUL MEMON)
EXECUTIVE INEER ASSISTANT ENGINEER ASSIST.
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
[ o EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF HALL & REPAIR OF MOSQUE AT DARGAH
MUHAMMAD ARIF FAKIR BHATTI UC ARRORE TALUKA ROHRI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

:l; NAME OF CONTRACTOR SIGNATURE

1 (M/S LUTUFULLAH BHAMBHRO

20>

Hls ﬁﬁu m{{zh #hanbhro

2 |M/S JAVED ALI ABBASI

3 #REF!
CHAIRMAN
= SR I
(RAFIQUE AHME KH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
!
\v’kp :/ (o )
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



-—

[ S

BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |[CONSTRUCTION OF HALL & REPAIR OF MOSQUE
AT DARGAH MUHAMMAD ARIF FAKIR BHATTI UC
ARRORE TALUKA ROHRI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable]
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN || COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF (|WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S LUTUFULLAH 4445423 1 Lowest 54577| Accepted Being
BHAMBHRO Lowest
2 |M/S JAVED ALI ABBASI 4517243| 2" Higher -17243| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
PN
(RAFIQUE AHMED S )
EXECUTIVE EER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
v
=
\YVAS, )
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




A

NAME OF WORK: - CONSTRUCTION OF HALL & REPAIR OF MOSQUE AT DARGAH MUHAMMAD ARIF FAKIR BHATTI UC
ARRORE TALUKA ROHRI.
SR /S LUTUFULLAH BHAMBHRO HMIB JAVED ALI ABBASI
e DESCRIPTION ESTIMATE ir! e T AMOUNT T RATE ] AMOUNT
PART "A" (BUILDING SCHEDULE)
1 |Amount of Schedule "B" 3296758 3296758 3296758
Ded: 20% Below on Paver Block on ) 5
2 |paver on RS. 395544 /- L 79109 4% Above (+) 131870 5% Above (+) 164838
3 |Add: Cartage of Material (+) 253247
PART "A" 3470896 3428628 3461596
PART "B" (NON SCHEDULE)
1 {Amount of Schedule "B" 640000 640000 670000
2 |Permium @ Par (@ Par
3 |Add: Cartage of Material (+)
PART "B" 640000 640000 670000
PART "C" (W/S & S/F)
1 |Amount of Schedule "B" 102818 102818 102818
2 |Permium -- 1% Below (-} 1028 1% Above (+ 1028
3 |Add: Cartage of Material (+) inis
PART "C" 102818 101790 103846
PART "D" (PHED)
1 [Amount of Schedule "B" 78596 78596 78596
2 |Permium == 1% Below (-} 786 1.31% Above (+) 1030
3 |Add: Cartage of Material (+) -
PART "D" 78596 77810 79626
PART "E" (NEW ELECTRIC)
1 |Amount of Schedule "B" 122263 122263 122263
2 |Permium - 1% Below (-) 1223 1.50% Above (+) 1834
3 |Add: Cartage of Material (+) —
PART "E" 122263 1"4.2.040 124097
PART "F" (OLD ELECTRIC)
1 |Amount of Schedule "B" ' 76924 76924 76924
2 |Permium - 1% Below (-] 769 1.50% Above (+) 1154
3 |Add: Cartage of Material (+) —
PART "F" 76924 76155 78078
GRAND TOTAL A+B+C+D+E: - 4491497 4445423 4517243
ADD: CONTIGENCY (LUM-SUM) 8500
{(A) Total Cost as per Estimate 4500000 The Lowest Rates Qouted By M/S L BHAMBHRO Government Contractor are:-
(B) Total as per Tender 4445423 PART "A" @ Rs. 4% Above (Rupees Four Percent Above)
Saving (A+B) 54577 PART "B" @ Rs. 64000( PART "F" @ Rs. 1% Below (Rupees One Percent Below)
Percentage Saving 1.21 PART "C" @ Rs. 1% Below (Rupees One Percent Below)
A.A Amount PART "D" @ Rs. 1% Below (Rupees One Percent Below)
Lowest Tender Amount |PART"E" @ Rs. 1% &;:10 (Rup@ss Offe Percent Below),
Saving Over A.A ~~ |Lowest Rates are Re maen s::d’l\tzﬁip1‘01«'31
(ABDUL HAFEE: FEEOFE‘” (WAHEED BUX G / EXECUTIVE ENGI
;\‘SSISTANT‘__ _r4§| 11\”310} ASSISTANT ENGINEER Hi G‘iWA{S SION
PUBLIC HEALTH ERGLL aUb-d HIGHWAYS SUB-DIVISION et

ROHRI ROHRI



TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF HALL & REPAIR OF MOSQUE AT DARGAH MUHAMMAD ARIF FAKIR BHATTI
UC ARRORE TALUKA ROHRI.
TURNOVER OF 05% TENDER FEE/
gﬁ‘ NAME OF FIRM/ BIDDERS | %’g’m m AT LEAST LAST m:!; EARNEST | COST BIDDING
: wiczal THREE YEARS MONEY DOCUMENT
1 |M/S LUTUFULLAH BHAMBHRO Available Registered Registered Available Available Available Available Deposited
2 |M/S JAVED ALI ABBASI Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
WA
4 T )
N - | / (\m’? J
(RAFIQUE AHMED S ) (WAHEED BUX QASMI) (ABDUL B.AFEEZH]}HON}
EXECUTIVE E ER ASSISTANT ENGINJ'EER ASSISTANT ENQ__I!W_EER" i
HIGHWAYS-DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI



ATTENSANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
' EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF MANDIR AT VILLAGE KANDRI TALUKA
ROHRI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 [M/S M. RAZA CONSTRACTOR

2 |M/S AL-REHMAN ENTERPRISES

3 |M/S SAMIULLAH

CHAIRMAN

ot e

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

b |
!J I [Name of Procuring Agency Executive Engineer Highways Division Sukkur
4
2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01,2018
3 |Tender Description/ Name of Work/ ltem |CONSTRUCTION OF MANDIR AT VILLAGE KANDRI
TALUKA ROHRI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ || REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S M. RAZA 1968726| 1% Lowest 19274 | Accepted Being
CONSTRACTOR Lowest
2 [M/S AL-REHMAN 1989207 2" Higher -1207| Rejected Being
ENTERPRISES Higher
3 |M/S SAMIULLAH 2007211 g% Highest -19211| Rejected Being
Highest
GNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
o= T
(RAFIQUE Wﬂ;ﬂ]
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\ e =5
‘ﬁk/“ .W" gl -': ’
(WAHEED BUX QASMI) (ABDUL H.A} EZ MEMON)




HRI

NAME OF WORK: - CONSTRUCTION OF MANDIR AT VILLAGE KANDRI TALUKA ROHRI.
= ~M/S M. RAZA CONSTRACTOR | |M/S AL-.REHMAN ENTERPRISES | |M/S SAMIULLAH
DESCRIPTION ESTIMATE
S RATE | AMOUNT RATE | AMOUNT RATE AMOUNT
PART "A" (BUILDING SCHEDULE)
1 |Amount of Schedule "B" 1651910 1651910 1651910 1651910
2 |Permium - 7% Above (+) 115634 8% Above (+) 132153 9% Above (+) 148672
3 |Add: Cartage of Material (+) 133179
PART "A" 1785089 1767544 1784063 1800582
PART "B" (W/S & S§/F)
1 |Amount of Schedule "B" 69344 69344 69344 69344
2 |Permium - @ Par 1% Above (+) 693|  1.75% Above (+) 1214
3 |Add: Cartage of Material (+) —-
PART "B" 69344 69344 70037 70558
PART "C" (PHED)
1 |Amount of Schedule "B" 31608 31608 31608 31608
2 |Permium -- 1% Below (-] 316 1.31% Above (+] 414 2.11% Above (+) 667
3 |Add: Cartage of Material (+) ---
PART "C" 31608 31292 32022 32275
PART "D" (NEW ELECTRIC)
1 [Amount of Schedule "B" 52612 52612 52612 52612
2 |Permium -- 1% Below (-) 526 1.50% Above (+) 789 2.20% Above (+] 1157
3 |Add: Cariage ol Material (+) ——
PART "D" 52612 52086 53401 53769
PART "E" (OLD ELECTRIC)
1 |[Amount of Schedule "B" 48950 48950 48950 48950
2 |Permium -~ 1% Below (-] 490 1.50% Above (+) 734 2.20% Above (+) 1077
3 |Add: Cartage of Material (+) ---
PART "E" 48950 48460 49684 50027
GRAND TOTAL A+B+C+D+E: - 1987603 1968726 1989207 2007211
ADD: CONTIGENCY (LUM-SUM)
(A) Total Cost as per Estinate 1988000 The Lowest Rates Qouted By M/S M. RAZA CONSTRACTOR Government Contractor are:-
(B} Total as per Tender 1968726 PART "A" @ Rs. 7% Above (Rupees Seven Percent Above)
Saving (A+B) 19274| |PART "B" @ Rs. 69344 /-
Percentage Saving 0.97 PART "C” @ Rs. 1% Below (Rupees One Percent Below)
A.A Amount 2000000 PART "D" @ Rs. 1% Below (Rupees One Percent Below)
1968726 PART "E" @ Rs. 1% Below (Rupees One Percent Below)
) 31274| |Lowest Rates are Recommended for Approval
AR <2
0 badl EXECU’
N) )(Q,G,HP'H] {Gn Ol IVE ENGINEER
ASSISTANT ¢ ELENEFR (WAHEED BU ‘ HIGHWAYS mws[ow
PUBLIC HEALTH ENGG. . 5.0/, ASSISTANT ENG ~~RUEKUR.~
~~~ROHRI HIGHWAYS SUE LI ON




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK CONSTRUCTION OF MANDIR AT VILLAGE KANDRI TALUKA ROHRI.

TURNOVER OF 05% TENDER FEE/
gg‘ NAME OF FIRM/ BIDDERS N.T.N Rﬁ;‘;“; Iém %‘g%‘;g:ﬁ E;ﬁgmm AT LEAST LAST :ngg;’r EARNEST | COST BIDDING

) o THREE YEARS MONEY DOCUMENT

1 M/S M. RAZA CONSTRACTOR Available - Registered Available Available Available Available Deposited

2 |M/S AL-REHMAN ENTERPRISES Available - Registered Available Available Available Available Deposited

3 [M/S SAMIULLAH Available - Registered Available Available Available Available Deposited

CHAIRMAN MEMBER MEMBER
.
(RAFIQUE AHMED (WAHEED BUX Q‘FSMI] (ABDUL HAF ) —-lIEl(ON]
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENG[NEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: Q_UB'—DIWSION
SUKKUR ROHRI ROHRI




ATTENZANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - RECONDITIONING OF ROAD FROM N.H.WAY TO BUCO
SEELRO MILE 0/0-0/5+330'

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 |[M/S AL-MUZAMIL SHAIKH CONSTRUCTION 1L SHAKH
!\ Z.{\Nl»-- My

CQNY
3

2 |M/S JAVED ALI ABBASI

CHAIRMAN

“/\LQ\_/
(RAFIQUE AHME KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
\ 5 .
o m »
(WAHEED BUX QASMI) (ABDUL HAF EZMEMON)
ASSISTANT ENGINEER ASSISTANT’ENGI'NEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




-

BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |RECONDITIONING OF ROAD FROM N.H.WAY TO
BUCO SEELRO MILE 0/0-0/5+330'
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF ||WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S AL-MUZAMIL SHAIKH 4952475 1* Lowest 44525 A .
ccepted Being
CONSTRUCTION CO Lowest
2 |[M/S JAVED ALI ABBASI 5032570| 2™ Higher -35570| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
(RAFIQUE AHMED KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
‘ SUKKUR
MEMBER MEMBER
4
/b X \ /‘1 .rl
(WAHEED BUX QASMI) (ABDUL 1-52 MEMON)
ASSISTANT ENGINEER ASSISTANT EN@H\FEER

HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: -

RECONDITIONING OF ROAD FROM N.H.WAY TO BUCO SEELRO MILE 0/0-0/5+330"

|M/s AL-MUZAMIL SHAIKH CONSTRUCTION CO M/S JAVED ALI ABBASI
:,g DESCRIPTION ESTIMATE
RATE I AMOUNT RATE | AMOUNT
PART "A" (ROAD WORK)

1 |Amount of Schedule "B" 4974876 4974876 4974876

2 |Add: 14% Above (+) 696482 13.10% Above (+) 651709| 14.71% Above (+) 731804

3 |Ded: Diff Cost of Bitumen {-) 674110 674110 674110

PART "A" 4997248 4952475 5032570

GRAND TOTAL A+B+C: - 4997248 4952475 5032570
ADD: CONTIGENCY (LUM-SUM) 5

(A) Total Cost as per Estimate 4997000 The Lowest Rates Qouted By M/S AL-MUZAMIL SHAIKH CONSTT: CO Government Contractor are:-
(B) Total as per Tender 4952475
Saving (A+B) 44525 PART "A" @ Rs. 13.10% Above (Rupees Thirteen Point Ten Percent Above)
Percentage Saving 0.89
A.A Amount 5000000
Lowest Tender Amount 4952475
Saving Over A A 47525 Lowest Rates are Recommended for Approval
AT —
_//’__—‘\\ /A ‘L I% T §Or gy tpm g 1\
/ (WAHEED BUX QASMIY HIGHWAT S-GTVISION
(ABDUL HAFEEZMEMON} — ' ASSISTANT ENGINEER ~SVKKUR

i ASSISTANT

MGINEER

PUBLIC HEALTH EXET SUB-DIVISION
ML‘\, ROHRI

ASS R
HWAYS SUB-DIVISION
ROHRI



TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

BIDDERS QUALIFICATION REPORT

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

RECONDITIONING OF ROAD FROM N.H.WAY TO BUCO SEELRO MILE 0/0-0/5+330'

SUKKUR

ROHRI

R -

TURNOVER OF 05% TENDER FEE/
sk NAME OF FIRM/ BIDDERS wry |RECISTRATION | SINDH BOARD | RELEVANT | \Voisriser| FUNDS/ | pypger | cost smbma
: - THREE YEARS MONEY DOCUMENT
1 M/S AL-MUZAMIL SHAIKH Available Registered Registered Available Available Available Available Deposited
CONSTRUCTION CO
2 |M/S JAVED ALI ABBASI Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
(RAFIQUE AHMED KH) (WAHEED BUX QASMI) (ABDUL m&% ?J MON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH E 2 SUB -DIVISION




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
: r. EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FROM HIGH SCHOOL MOULA ALI

WAH LEFT SIDE TO VILLAGE MIAN BEG HAJI MIR MAHESAR KHUDA BUX VIA
MUHAMMAD BUX MAHESAR MILE 0/0-0/2+330'

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

ig NAME OF CONTRACTOR SIGNATURE

My s Ss

2 |M/S ISRAR AHMED ABRO /

\

1 (M/S PARAGON ENTERPRISES

CHAIRMAN

S <
(RAFIQUE AHMED IKH)
EXECUTIVE GINEER

HIGHWAYS DIVISION

SUKKUR

MEMBER MEMBER
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



- BID EVALUTION REPORT

ks NO. 21
3 1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
' 2 |Tender Reference No. N.L.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
- 3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD FROM HIGH SCHOOL
MOULA ALI WAH LEFT SIDE TO VILLAGE MIAN BEG
HAJI MIR MAHESAR KHUDA BUX VIA MUHAMMAD
BUX MAHESAR MILE 0/0-0/2+330'
4 |Method of Procurement Single Stage (By Competitive Ralc:;’ﬁﬂ;ﬁ
5 |Tender Published " |Published in (i)The News International Dated, 13.01,2018
{ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY || TERMS OF |[WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) | REJECTION
1 [M/S PARAGON 3474194] 1* Lowest 24806 Accepted Being
ENTERPRISES Lowest
2 [M/S ISRAR AHMED ABRO 3505744 2™ Higher -6744| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
d&r\—a—-
(RAFIQUE AHMED S )
EXECUTIVE NEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
| \IAL/[\ *
(WAHEED BUX Q;L MI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER "
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: QEB-DMSION
ROHRI ROHRI ~




T

D”Z/DU .

CONSTRUCTION OF ROAL/FROM HIGH SCHOOL MOULA ALI WAH LEFT SIDE TO VILLAGE MIAN BEG

NAME OF WORK: -
HAJI MIR MAHESAR KHUDA BUX VIA MUHAMMAD BUX MAHESAR MILE 0/0-0/2+330'
- [M7S PARAGON ENTERPRISES [M/S ISRAR AHMED ABRG
e DESCRIPTION ESTIMATE N
RATE || AMOURT RATE Il AMOUNT
PART "A" (ROAD WORK) \&” Wl L
1 |Amount of Schedule "B 3288447 - 3288447 |V 32884:}:’
N
2 |Add: 8% Above (+) 263075 V 7.30% Above (+) 240057 Vv 8.20% Above (+) 269653
3 |Ded: Diff Cost of Bitumen (-) 248666 |\ 248666 | 248666
PART "A" 3302856 3279838 330
- 94
PART "B" (MASONARY STRUCTURE) v v |_.,.:-3-4\/
1 [Amount of Schedule "B" 172915( v | 1729150 N 172915| -
2 (Permium - 12.40% Above (+) 21441 13.53% Above (+) 233951~
3 |Add: Cartage of Material (+) 23615(v" :
PART "B" 196530 194356 196310 v~
GRAND TOTAL A, B: - 3499386/ 3474194 V/ 3505744 L
ADD: CONTIGENCY (LUM-SUM) --- ™
(A) Total Cost as per Estimate 3498000 \ The Lowest Rates Qouted By M/S PARAGON ENTERPRISES Government Contractor are
(B) Total as per Tender 3474194 \Vd
Saving (A+B) 24806 PART "A" @ Rs. 7.30% Above (Rupees Seven Point Thirty Percent Above)
Percentage Saving 0.71 PART "B" @ Rs. 12.40% Above (Rupces Twelve Point Forty Percent Above)
A.A Amount 3500000 W
Lowest Tender Amount 3474194
Saving Over A.A 25806 Lowest Rates are Recommended for Approval

\ ¥ EXECUTIVET g?ﬂt?
c E )
—— MKC e HIGHWAYS |VISlg%
(WAHEED BUX QASMI)! SUKKUR
ASSISTANT ENGINEER -

H_Lﬁﬂws SUB-DIVISION
ROHR!

S

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION
JJ““-\_ROH RI -
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TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FROM HICH SCHOOL MOULA ALI WAH LEFT SIDE TO VILLAGE MIAN
BEG HAJI MIR MAHESAR KHUDA BUX VIA MUHAMMAD BUX MAHESAR MILE 0/0-0/2+330'

TURNOVER OF 05% TENDER FEE/
oy NAME OF FIRM/ BIDDERS e N Ene %‘:Dm o eneE | AT LEAST LAST :3’;2:4 EARNEST | COST BIDDING
: . THREE YEARS MONEY DOCUMENT
1 M/8 PARAGON ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 M/S ISRAR AHMED ABRO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
Y
h/‘ R
(RAFIQUE MI (WAHEED BUX QASMI) (ABDUL H.AFEEJ%H; OH{
EXECUTIV GINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
P EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CC DRAIN PVER AND WATER SUPPLY TANK AT SYED GUL
HASSAN SHAH MOHALLA TOWN SALEHPAT DISTRICT SUKKUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

16.02.2018

SR.

NO. NAME OF CONTRACTOR SIGNATURE
PN

1 (M/S LUTUFULLAH BHAMBHRO / N “‘-:-__“I\_:_‘{:

2 |M/S NASEEM AHMED SHAH X
A\":f{\'a
S et
st O
r.-%g\. ) ("._,
'\{u G C‘l’k,
3 #REF!
CHAIRMAN
ﬂ (1]
(RAFIQUE AHMED-SHAIKH)
EXECUT NGINEER
HIGHWAYS DIVISION
SUKKUR
: MEMBER MEMBER
Wil L o W)
| "‘///" m_*ﬁ y e o=
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI . ROHRI



BID EVALUTION REPORT

¥

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3 |Tender Description/ Name of Work/ Item |CC DRAIN PVER AND WATER SUPPLY TANK AT
SYED GUL HASSAN SHAH MOHALLA TOWN
SALEHPAT DIST KKUR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The News International Dated. 13.01.2018
(ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi
Dated. 13.01.2018.
SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 [Financial Bid Opening Date 16.02.2018
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S LUTUFULLAH 18043262| 1% Lowest 156738| Accepted Being
BHAMBHRO Lowest
2 |M/S NASEEM AHMED 18199578| 2™ Higher 422| Rejected Being
SHAH Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
- 2
(RAFIQUE Itﬂ;itgmﬂl}
EXECUT NGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

L -

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




CC DRAIN PVER AND WATER SUPPLY TANK AT SYED GUL HASSAN SHAH MOHALLA TOWN SALEHPAT

NAME OF WORK: -
DISTRICT SUKKUR.
SR R = [?1/S LUTUFULLAH BHAMBHRO |M/S NASEEM AHMED SHAH
NO A | RATE | AMOUNT | RATE I AMOUNT
PART "A" (WATER SUPPLY) (SUB-WORK 01 PUMP HOUSE)
1 |Amount of Schedule "B" 165284 165284 165284
2 [Permium -- 12.65% Above (+) 20908 13.31% Above (+) 21999
3 |Add: Cartage of Material (+) 22375
PART "A" (I) 187659 186192 187283
PART "A" (WATER SUPPLY) (SUB-WORK 02 PUMPING MACHINERY)
1 |Amount of Schedule "B" 700000 700000 701000
2 |Permium (@ Par (@) Par
3 |Add: Cartage of Material (+)
PART "A" (I) 700000 700000 701000
PART "A" (WATER SUPPLY) (SUB-WORK 02 INTER CONNECTION)
1 |Amount of Schedule "B" 59394 59394 59394
2 |Permium - 1% Below (-) 594 1% Above (+) 594
3 |Add: Cartage of Material (+) —
PART "A" (II) 59394 58800 59988
PART "A" (WATER SUPPLY) (SUB-WORK 04 P.E PIPE LINE|
1 |[Amount of Schedule "B" 3309840 3309840 3309840
2 |Permium — 0.15% Above (+) 4965 1.31% Above (+) 43359
3 [Add: Cartage of Material (+) 27811
PART "A" (IV) 3337651 3314805 3353199
PART "A" (WATER SUPPLY) (SUB-WORK 03 RCC SUMP WELL)
1 |Amount of Schedule "B" 58297 58297 58297
2 |Permium -- 11% Above (+) 6413 12.11% Above (+) 7060
3 |Add: Cartage of Material (+) 6822
PART "A" (III) 65119 64710 65357
PART "B" (DRAINAGE) (SUB-WORK 01 SURFACE DRAIN)
1 |Amount of Schedule "B" 1619459 1619459 1619459
2 |Permium — 18.93% Above (+) 306564 19.51% Above (+) 315956
3 |Add: Cartage of Material (+) 321563
PART "B" (1) 1941022 1926023 1935415
PART "B" (DRAINAGE) (SUB-WORK 02 PUMPING MACHINERY)
1 [Amount of Schedule "B" 506000 506000 509000
2 |Permium -= (@ Par @ Par
3 |Add: Cartage of Material (+) -
PART "B" (II) 506000 506000 509000
PART "B" (DRAINAGE) (SUB-WORK 02 INTER CONNECTION)
1 |Amount of Schedule "B" 96740 96740 96740
2 |Permium - 1% Below (-] 967 1.50% Above (+] 1451
3 |Add: Cartage of Material (+) .-
PART "B" (III) 96740 95773 98191




—

PART "B" (DRAINAGE) (SUB-WORK 03 P.E PIPE LINES)

1 [Amount of Schedule "B" 257294 257294 257294
Permium -- 0.10% Above (#) 257 1.50% Above (+) 3859
Add: Cartage of Material (+) 2417

PART "IV" 259711 257551 261153

PART "B" (DRAINAGE) (SUB-WORK 04 PAVING BLOCK FLOORING)

1 |Amount of Schedule "B" 10503802 10503802 10503802

Ded: 20% Below (on Paver Block on

Ll Mgy (-) 1797451 4.09% Above (+) 429606 5% Above (+) 525190
3 |Add: Cartage of Material (+) 2341023
PART "B" (V) 11047374 10933408 11028992
GRAND TOTAL A+B+C+D+E: - 18200670 18043262 18199578
ADD: CONTIGENCY (LUM-SUM) —
(A) Total Cost as per Estimate 18200000 The Lowest Rates Qouted By M/S LUTUFULLAH BHAMBHRO Government Contractor are:-
(B) Total as per Tender 18043262 [PART “A" (i) @ Rs. 12.65% Above (Rupees Twelve Point Sixty Five Percent Above)
Saving (A+B) 156738 |part *a° (1) @ Ra. 700000/- PART "B" (l) @ Rs. 18.93% Above (Rupees Eighteen Point Ninety Three Percent Above)
Percentage Saving 0.86 [PART *A" (ii5) @ Rs. 1% Below [Rupees One Percent Below) PART “B* (iii) @ Ra. 506000/~
A.A Amount 18200000 [pArT “A" (iv) @ Rs. 0.15% Below (Rupees Zero Point Fifteen Perce PART "B (v) @ Rs. 0.10% Below (Rupees Zero Point Ten Percent Below)
Lowest Tender Amount 18043262 [PART "B" (i) @ Ra. 11% Above (Rupees Eleven Percent Above]  PART “B° (vi) @ Ra. 4.09% Above (Rupees Four Point Zero Nine Percent A
Saving Over A.A 156738|Lowest Rates are Recommended for Approval PART "B’ (iv) @ Ra. 1% Below (Rupeca One Percent Above) |

(AEDULH J\FEEZ‘
| ASSISTANT EN
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