



**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I, DADU.**

Phone # 025-9200072
Fax # 025-9200072.

No: XEN/SDO/Div:K-1/TC/ 828
Dadu dated: 18/9/2014.

To,

✓ The Manager (Assesment)
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi
Block No.08 Sindh Secretariat 4-A
Court Road Karachi.

Subject: RESULT OF BIDDING PROCESS

Reference: This office letter No. XEN/SDO/K-1/TC/677 dated:06-08-2014

In accordance with the requirement of Rule-50, the result of bid evaluation reports already hoisted at authority website on dated 05-09-2014 at serial No. 4908, ID No. 1347/2014. The lowest bidders have been awarded the bellow mentioned works, the details are as under.

Bid S. No	Description of Bid	Lowest Evaluated Bid Cost/Tender Cost	Lowest Bidder
01	Construction of Recharge Dam Across Dillan Nai in Upper Kohistan	250003122/-	M/s Mumtaz & Co. Government Contractor
02	Construction of Recharge Dam Across Mazarani Nai in Upper Kohistan	215386672/-	M/s Mumtaz & Co. Government Contractor
03	Construction of Recharge Dam Across Naing Nai in Central Kohistan	238025161/-	M/s Khalid Masood Channa Government Contractor
04	Construction of Recharge Dam Across Angai Nai in Central Kohistan	299231689/-	M/s Mumtaz & Co. Government Contractor
05	Construction of B-Type (03) Nos quarters for staff @ PMU office Dadu	12926843/-	M/s Mumtaz & Co. Government Contractor

The required Documents of the lowest bidders are enclosed herewith for taking further necessary action, as desired by SPPRA.

- 1) Evaluation Report
- 2) Form of Contract & Letter of Award
- 3) Bill of Quantities or Schedule of requirement

This is for favour of kind information & further necessary action as desired.

DA/AS Above

Explanation

6

SPPRA INWARD DIARY

NO: 60133

DATED: 22-09-14

by Director

on file pl.

ACB

[Signature]
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu



**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I, DADU.**

Phone # 025-9200072
Fax # 025-9200072.

No: XEN/SDO/Div:K-1/TC/ 828
Dadu dated: 18/9/2014.

To,

✓ The Manager (Assesment)
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi
Block No.08 Sindh Secretariat 4-A
Court Road Karachi.

Subject: RESULT OF BIDDING PROCESS

Reference: This office letter No. XEN/SDO/K-1/TC/677 dated:06-08-2014

In accordance with the requirement of Rule-50, the result of bid evaluation reports already hoisted at authority website on dated 05-09-2014 at serial No. 4908, ID No. 1347/2014. The lowest bidders have been awarded the bellow mentioned works, the details are as under.

Bid S. No	Description of Bid	Lowest Evaluated Bid Cost/Tender Cost	Lowest Bidder
01	Construction of Recharge Dam Across Dillan Nai in Upper Kohistan	250003122/-	M/s Mumtaz & Co. Government Contractor
02	Construction of Recharge Dam Across Mazarani Nai in Upper Kohistan	215386672/-	M/s Mumtaz & Co. Government Contractor
03	Construction of Recharge Dam Across Naing Nai in Central Kohistan	238025161/-	M/s Khalid Masood Channa Government Contractor
04	Construction of Recharge Dam Across Angai Nai in Central Kohistan	299231689/-	M/s Mumtaz & Co. Government Contractor
05	Construction of B-Type (03) Nos quarters for staff @ PMU office Dadu	12926843/-	M/s Mumtaz & Co. Government Contractor

The required Documents of the lowest bidders are enclosed herewith for taking further necessary action, as desired by SPPRA.

- 1) Evaluation Report
- 2) Form of Contract & Letter of Award
- 3) Bill of Quantities or Schedule of requirement

This is for favour of kind information & further necessary action as desired.

DA/AS Above

Explanation

6

SPPRA INWARD DIARY

NO: 60133

DATED: 22-09-14

by Dir (ECB)

on file pl.

ACB

22/9

EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu



**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I, DADU.**

Phone # 025-9200072
Fax # 025-9200072.

No: XEN/SDO/Div:K-1/TC/ 828
Dadu dated: 18/9/2014.

To,

✓ The Manager (Assesment)
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi
Block No.08 Sindh Secretariat 4-A
Court Road Karachi.

Subject: RESULT OF BIDDING PROCESS

Reference: This office letter No. XEN/SDO/K-1/TC/677 dated:06-08-2014

In accordance with the requirement of Rule-50, the result of bid evaluation reports already hoisted at authority website on dated 05-09-2014 at serial No. 4908, ID No. 1347/2014. The lowest bidders have been awarded the bellow mentioned works, the details are as under.

Bid S. No	Description of Bid	Lowest Evaluated Bid Cost/Tender Cost	Lowest Bidder
01	Construction of Recharge Dam Across Dillan Nai in Upper Kohistan	250003122/-	M/s Mumtaz & Co. Government Contractor
02	Construction of Recharge Dam Across Mazarani Nai in Upper Kohistan	215386672/-	M/s Mumtaz & Co. Government Contractor
03	Construction of Recharge Dam Across Naing Nai in Central Kohistan	238025161/-	M/s Khalid Masood Channa Government Contractor
04	Construction of Recharge Dam Across Angai Nai in Central Kohistan	299231689/-	M/s Mumtaz & Co. Government Contractor
05	Construction of B-Type (03) Nos quarters for staff @ PMU office Dadu	12926843/-	M/s Mumtaz & Co. Government Contractor

The required Documents of the lowest bidders are enclosed herewith for taking further necessary action, as desired by SPPRA.

- 1) Evaluation Report
- 2) Form of Contract & Letter of Award
- 3) Bill of Quantities or Schedule of requirement

This is for favour of kind information & further necessary action as desired.

DA/AS Above

Explanation

6

SPPRA INWARD DIARY

NO: 60133

DATED: 22-09-14

by Dir (ECB)

on file pl.

ACB

22/9

EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Construction of Recharge Dam Across Dillian Nai in Upper Kohistan
- 4) TENDER NUMBER 01st XEN/SDO/Div:K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs.231,956 (Million) Two hundred Thirty One Million Nine Hundred Fifty Six Thousands
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.231,956 (Million) Two hundred Thirty One Million Nine Hundred Fifty Six Thousands
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Copy Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Mumtaz & Co. Bungalow-# C-11 Prince Town Qasimabad Phase-II Hyderabad
- 16) CONTRACT AWARD PRICE Rs. 250003122/- Two hundred Fifty Million Three Thousands One hundred Twenty Two Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1- M/S Mumtaz & Co.
2- M/S Maqbool Ahmed & Co.
3- M/S Khalid Masood Channa.
- 18) METHOD OF PROCUREMENT USED ; - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Project Director/Chief Engineer Small Dams
Organization Region in Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
 Yes No

21) ADVERTISEMENT :

i) SPPRA Website
 (If yes, give date and SPPRA Identification No.)

Yes	SPPRA'S ID: 1575215868 Sr: No:20255 Dated 9 th May
No	

ii) News Papers
 (If yes, give names of newspapers and dates)

Yes	Qualified Firms
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
----------------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
 (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? *Not Applicable*

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

39) Date of Award of Contract _____

Signature & Official Stamp of 
Authorized Officer **Bashir Ahmed Jatoi**
Executive Engineer
Small Dams Division
Kohistan-I Dadu

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division, Kohistan-I Dada.
2. Tender Reference No: Invitation tender notice issued vide office letter No. XT/N/S/O/Mw/K-I/T/C/387 dt: 05-04-2014 and No. 530 dated: 14-07-2014
3. Tender Description/Name of work item: Construction of Recharge Dam across Dulla Nal Upper Kohistan.
4. Method of Procurement: National Competitive Bidding (single stage-one copy) procedure
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached)
Print & electronic Media (S.O.P.E.I ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-09-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-09-2014.
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Muntaz & Co.	259003127/-	1 st Lowest	14.94%	Being Lowest	Recommended for approval
2.	M/s Maqbool Ahmed & Co.	259546911/-	2 nd Lowest	19.50%		
4.	M/s Khalid Maroof Channa	262955407/-	3 rd Lowest	21.25%		

Signatures of the Members of the Committee


 Executive Engineer / Member
 Small Dams Division Kohistan-I
 Dada


 Technical Officer / Member
 Small Dams Organization Region Sindh
 Hyderabad


 Divisional Accounts Officer / Member
 Small Dams Division Kohistan-I
 Dada


 Assistant Accounts Officer / Member Secy
 Small Dams Organization Region Sindh
 Hyderabad


 Superintending Engineer / Chairman
 Small Dams Organization Circle Sindh
 Hyderabad


Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division, Kohistan-I Dada.
2. Tender Reference No: Invitation tender notice issued vide office letter No. XT/N/S/O/Mw/K-I/T/C/387 dt: 05-04-2014 and No. 530 dated: 14-07-2014
3. Tender Description/Name of work item: Construction of Recharge Dam across Dulla Nal Upper Kohistan.
4. Method of Procurement: National Competitive Bidding (single stage-one round procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached)
Print & electronic Media (S.O.P.E.I ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-09-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-09-2014.
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Muntaz & Co.	259003127/-	1 st Lowest	14.94%	Being Lowest	Recommended for approval
2.	M/s Maqbool Ahmed & Co.	259546911/-	2 nd Lowest	19.50%		
4.	M/s Khalid Maroof Channa	262955407/-	3 rd Lowest	21.25%		

Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dada


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dada


Assistant Accounts Officer / Member Secy
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

14. M/s. Mahesh & Co. Construction Co.
15. M/s. Ah Builders
16. M/s. Mase Multihome Pvt. Ltd.
17. M/s. Zarwar & A.S. Construction Co.
18. M/s. P.K. Construction Co.
19. M/s. Khalid Mason Concrete Gr. Construction
20. M/s. Ghulam Sarwar & Co.
21. M/s. Kolachi & Co. Ghulam Sarwar & Co.
22. M/s. Al-Khair Construction Co.
23. M/s. United Engineers
24. M/s. Sher Muhammad Mughari
25. M/s. S. Sbarat Traders

Please take further necessary action after observing all pre-requisite legal formalities

(UJAM MITHA KHAN)
 Project Director / Chief Engineer
 Health, Safety & Environment Organization Sindh
 Hyderabad

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and M/s Mumtaz & Co.

Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Recharge Dam across Dillan Nai in upper Kohistan, should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) --The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications;
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


M/S MUMTAZ & CO:
Government Contractor
Hyderabad.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/S MUMTAZ & CO
Government Contractor
Hyderabad

Signature of Procuring Agency
(Seal)

Signed, Sealed and Delivered in the presence of:

Witness: [Signature]
[Signature]
(Name, Title and Address)

Witness:

(Name, Title and Address)

[Signature]
Superintending Engineer
Small Dams Organization in Sindh
Hyderabad

Sanctioned for Rs. 250003122/ (Rupees two hundred
= fifty million three thousand one hundred twenty two)

[Signature] 9/8/14
TECHNICAL OFFICER
Small Dams Organization Region
Sindh, Hyderabad.

[Signature]
Project Director/Chief Engineer
Small Dams Organization in Sindh
Hyderabad.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION SINDH GOVERNMENT HYDERABAD

Phone # 025-9200072

Fax # 025-2200072

No. XEN/SDD/K-ITC/823
Dadu Dated: 17/7/2014

To: M/s Mumtaz & Co.
Govt. Contractor, Bangalore No. C-11
Prince Town Qasimabad Hyderabad

Subject: LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS TULI KHANAL NEAR KOTLA

Reference: Your bidding documents / B-1 dated 05-03-2014.

The bid offered by you on dated 05-03-2014 for sub item work @ rate 36.40% above on schedule items, thus total value of contract Rs: 20000122/- (Rupees Two hundred fifty million three thousands one hundred twenty two) only being lowest for the subjected work has been sanctioned by the competent authority i.e. Project Director Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PORDER/SDD/PR/355 dated: 05-03-2014, which involved through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. S/UC/QU/BI/773 dated: 08-03-2014.

You are requested to please start the work within 30 days date from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division K.N Shah. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion will be 94 months.
- The work is to be carried out as per P.W.D specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be provided of work done on the value.

(BY ORDER & AUTHORIZATION)
EXECUTIVE ENGINEER
Small Dams Division K. Hassan-I
Dadu

- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/t to his office letter No. cited above.
- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/t to his office letter No. cited above.
- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division K.N Shah for information.

He is directed please report the actual date of start of work and ensure that the work is carried out as per standard specification and approved design. A copy of work order along with schedule-B is enclosed for your reference and guidance.

(BY ORDER & AUTHORIZATION)
EXECUTIVE ENGINEER
Small Dams Division K. Hassan-I
Dadu



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION SINDH GOVERNMENT HYDRABAD

Phone # 025-9200072

Fax # 025-9200072

No. XEN/SDD/K-ITC/823
Dadu Dated: 17/7/2014

To: Mrs Mumtaz S Co.
Govt. Contractor, Bungalow No. C-11
Prince Town Gasimabad Hyderabad

Subject: LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS TULI KHANAL, RECHARGE DAM

Reference: Your bidding documents / B-1 for dated 05-03-2014.

The bid offered by you on dated 05-03-2014 for subjected work @ rate 36.40% above on schedule items, thus total value of contract Rs: 20000122/- (Twenty Two hundred fifty million three thousands one hundred twenty two) only being lowest for the subjected work has been sanctioned by the competent authority i.e. Project Director Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PORDER/SDD/PR/253 dated: 03-03-2014, which involved through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. S-1000/AB/773 dated: 03-03-2014.

You are requested to please start the work within 37 days date from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division K.N. Shah. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion will be 34 months.
- The work is to be carried out as per P.W.D. specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rate over and above that provided in schedule B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be recovered of work done on the value.

(SIGNED AND STAMPED)
EXECUTIVE ENGINEER
Small Dams Division K. N. Shah
Dadu

- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/t to his office letter No. cited above.
- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/t to his office letter No. cited above.
- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division K.N. Shah for information.

He is directed please report the actual date of start of work and ensure that the work is carried out as per standard specification and approved design. A copy of work order along with schedule-B is enclosed for your reference and guidance.

(SIGNED AND STAMPED)
EXECUTIVE ENGINEER
Small Dams Division K. N. Shah
Dadu

CONSTRUCTION OF GRAVITY WIER ACROSS DILLAN NAI IN UPPER KOHISTAN

B.O.Q-1

S. No	Quantity	Item	Rate	Unit	Amount
1	1676735	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft(a) Dry = P 01 item 4	5747.5	% cft	9637036
2	700491	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% cft	2118985
3	700491	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock (03 leads) Item No. 08(b) page No. 03	362.82	% cft	254152
4	63778	Preparing and watering and ramming surface for laying concrete (for head works) Vol.III, Part-II (P-21/1-17)	228.09	% sq ft	145471
		Horizontal Floors			
5	7061	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No-5(a)	11286.75	% cft	797099
6	5741.48	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b) /P-20)	5001.7	p.cwt	28717211
7	160762	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately ; This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab, beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects.(i) ration (1:2:4) 90 lbs, cement 2 Cft sand 4 Cft, Shingle 1/8" to 1/4" gauge. (S.I.No 6/P-19) (Ratio 1:2:4 Vol-III Part-II (P-19/1.6(a), 1)	337	p.cft	54176794
8	4865	Errection and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sq ft	340550
9	182136	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-18 item no 5(a)	12595	% cft	22940029
10	30882	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43 /1 -1)	3410	% cft	1053076
11	15441	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III, Part-V (P-43/1-3)	5367	% cft	826718
12	31104	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III, Part -IV (P-20/1-8)	146	p.cft	4541184
13	343330.50	Filling and compacting soil, earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft Vol: III Part II (P-5/1-23)	2722	% cft	934548
14	1089465	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	% cft	2306942
15	1432796	Carriage of 100 cft/5 tons of all material like stone aggregate sprawl, coal, lime, surkhi etc B.G Rail Fastening points and crossing bridges, girders, pipes sheets, Rails, M.S 10"x5"x3" or 1000 Nos, tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (06 miles) Vol-III Part-iv (P-1/1-1)	714.29	% cft	10234319
16	1432796	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b)	354	% cft	507210

(Signature)

S. No	Quantity	Item	Rate	Unit	Amount
17	1432796	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4②	1445.58	% 0 cft	2071221
18	167478.60	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons Volume -III Part-IV(P-36/1-16)	2684	% cft	4495126
19	271009.76	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	14573902
20	37093.26	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III, Part -IV (P-33/1-2(d)	26288.46	% cft	9751247
Total of schedule items					170424817
21	2116	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	707.43	p.Rft	1496922
22	1260972	Procurement of water	126.17	% cft	1590968
23	1260972	Delivery of water (08 miles)	837.06	% cft	10555344
24	1260972	Storage of Water	14.27	% cft	179941
25	52	S/F Single Screw Gates with all accessories	6000	P. St	312,000
Total of non-schedule items					14135175
Grant Total in Rs:					184659993
<div style="display: flex; justify-content: space-between; align-items: flex-start;"> <div style="text-align: center;"> <p><i>M. S. Muntaz</i> M. S. MUMTAZ & CO Contractor Government Contractor Hyderabad.</p> </div> <div style="text-align: center;"> <p><i>Muhammad Yaqoob Qazi</i> Muhammad Yaqoob Qazi Divisional Accounts Officer Small Dams Division Kohistan-I Dadu</p> </div> <div style="text-align: center;"> <p><i>Basit</i> Basit Executive Engineer Small Dams Organization Division Kohistan-I Dadu</p> </div> </div>					

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Constructio of Recharge Dam Across Angai Nai in Central Kohistan
- 4) TENDER NUMBER (04th) XEN/SDO/Div-K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs:277.123(Million) Two hundred Seventy Seven Millio One Hundred Twenty Three Thousands
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs:277.123(Million) Two hundred Seventy Seven Millio One Hundred Twenty Three Thousands
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Muntaz & Co. Banglow-# C-11
Prince Town Qasimabad Phase-II Hyderabad
- 16) CONTRACT AWARD PRICE Rs: 299231689/- Two hundred Ninety Nine Million Two hundred Thirty One Thousands Six hundred Eighty Nine Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1- M/S Muntaz & Co.
2- M/S Maqbool Ahmed & Co.
3- M/S Sher Muhammed Mugheri.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Constructio of Recharge Dam Across Angai Nai in Central Kohistan
- 4) TENDER NUMBER (04th) XEN/SDO/Div-K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs:277.123(Million) Two hundred Seventy Seven Millio One Hundred Twenty Three Thousands
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs:277.123(Million) Two hundred Seventy Seven Millio One Hundred Twenty Three Thousands
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Muntaz & Co. Banglow-# C-11
Prince Town Qasimabad Phase-II Hyderabad
- 16) CONTRACT AWARD PRICE Rs: 299231689/- Two hundred Ninety Nine Million Two hundred Thirty One Thousands Six hundred Eighty Nine Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1- M/S Muntaz & Co.
2- M/SMaqbool Ahmed & Co.
3- M/S Sher Muhammed Mugheri.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
 - c) TWO STAGE BIDDING PROCEDURE _____
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? Not Applicable


Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

39) Date of Award of Contract _____

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Small Dams Division
Kohistan-I Dadu

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender order issued vide office letter No. XEN/SDO/Dr/K-I/TC/387 dt: 05-05-2014 and No. 300 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Arpai Nai in Central Kohistan.
4. Method of Procurement: National Competitive Bidding (three stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).

Print & Electronic Media (SIFRA ID) No. & News papers names with dates


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 07-03-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-03-2014.
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Munir & Co.	299231680/-	1 st Lowest	14.92%	Being Lowest	Recommended for approval
2.	M/s Maabool Ahmed & Co.	302955918/-	2 nd Lowest	16.42%		
4.	M/s Sher Muhammad Mugheri	311718800/-	3 rd Lowest	19.54%		


Signatures of the Members of the Committee


 Executive Member
 Small Dams Division Kohistan-I
 Dadu


 Technical Officer / Member
 Small Dams Organization Region Sindh
 Hyderabad


 Divisional Accounts Officer / Member
 Small Dams Division Kohistan-I
 Dadu


 Assistant Accounts Officer / Member / Secretary
 Small Dams Organization Region Sindh
 Hyderabad


 Superintending Engineer / Chairman
 Small Dams Organization Circle Sindh
 Hyderabad

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender order issued vide office letter No. XEN/SDO/Dt/K-I/TC/387 dt: 05-05-2014 and No. 300 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Arai Nai in Central Kohistan.
4. Method of Procurement: National Competitive Bidding (three stage - one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).

Print & Electronic Media (SIFRA ID) No. & News papers names with dates


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 07-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Munir & Co.	299231680/-	1 st Lowest	14.92%	Being Lowest	Recommended for approval
2.	M/s Maabool Ahmed & Co.	302955918/-	2 nd Lowest	16.42%		
4.	M/s Sher Muhammad Mugheri	311718800/-	3 rd Lowest	19.54%		


Signatures of the Members of the Committee


 Executive Member
 Small Dams Division Kohistan-I
 Dadu


 Technical Officer / Member
 Small Dams Organization Region Sindh
 Hyderabad


 Divisional Accounts Officer / Member
 Small Dams Division Kohistan-I
 Dadu


 Assistant Accounts Officer / Member / Secretary
 Small Dams Organization Region Sindh
 Hyderabad


 Superintending Engineer / Chairman
 Small Dams Organization Circle Sindh
 Hyderabad

14. M. & P. Venk & Naidu / Construction Co.
15. F's Ali Builders
16. M's Mero Malhotra & Co. Pvt. Ltd.
17. M's Zafar & A.S. Construction Co.
18. M's R.K. Construction Co.
19. M's Khalid Masood Chatterjee Govt. Contractor.
20. M's Ghulam Sazwar & Co.
21. M's Kolachi & Co. & Ghulam Sazwar & Co.
22. M's Al-Khair Construction Co.
23. M's United Engineers
24. M's Sher Muhammad /ugheri
25. M.K.S. - Shainz Traders

Please take further necessary action after observing all pre-requisite formalities.


(UJAIN MITTAL KHAN)
Project Director / Chief Engineer
Small Dams Organisation Singh
Hyderabad

FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and M/S Mumtaz & Co.

Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Recharge Dam across Angai Nai in central Kohistan.

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) ~~Special Stipulations (Appendix-A to Bid);~~
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


M. Mumtaz
General Manager
Hydro Power


Executive Engineer
Small Dams Division
Kohistan-I Dadu

FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and M/S Mumtaz & Co.

Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Recharge Dam across Angai Nai in central Kohistan.

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) ~~Special Stipulations (Appendix-A to Bid);~~
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


M. Mumtaz
General Manager
Hydro Power


Executive Engineer
Small Dams Division
Kohistan-I Dadu



OFFICE OF THE EXECUTIVE ENGINEER, SMALL DAMS
ORGANIZATION DIVISION KHUSHKABAD

Phone # 025-9200072

Fax # 025-9200072

No. XE/SDO/AB/VTG/ 826

Dated: 17/9/2014

To:

M/s Muntaz & Co.
Govt. Contractor, Bunglow No. C-11,
Prince Town Gwatemabad Hyderabad

Subject:

LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS KHUSHKABAD IN CENTRAL KOTRI AREA.

Reference:

Your bidding documents / B-1 tender dated 05-08-2014.

The bid offered by you on dated 05-08-2014 for subjected work @ rate 30.30% above on schedule items, thus total value of contract Rs. 209996099/- (Rupees Two hundred ninety nine million two hundred thirty six thousands six hundred eighty nine) only being lowest has been sanctioned by the competent authority as Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CF/SDO/AB/604 dated: 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDO/AB/774 dated: 08-08-2014.

You are requested to please start the work within 07 days date from the date of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division Schwab. The payment will be made on availability of funds and measurements recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 24 months.
- The work is to be carried out as per P.W.D specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule / bill of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No excise/cess whatsoever will be allowed.
- Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be recovered of work done on this value.

(BASIM AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Khushkabad
Dadu

1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/r to his office letter No. cited above.

2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/r to his office letter No. cited above.

3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Schwab for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

(BASIM AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Khushkabad
Dadu

BID-1

Appendix -D to bid

Engineer's Estimate

Construction of Recharge Dam across Angai Nai in Central Kohistan
CONTRACT PACKAGE-CENTRAL KOHISTAN

Summary

Bill No.	Description	Amount
1	Construction of Weir	
i)	Schedule item	219072283
ii)	Non-Schedule item	13780504
iii)	Cartage	29313916

Total Non Schedule Items Rs: 13780504
Total Schedule Items Rs: 219072283
Add: 30.30% above on Schedule Items Rs: 66378902/r

Total Rs: 299231689/-

M. Adil
M/S MUMTAZ & COE
Government Contractor
Hyderabad.

Muhammad Yaqoob Qazi
Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu

**CONSTRUCTION OF GRAVITY WEAR ACROSS ANGAI NAI IN CENTRAL
KOHISTAN**

B.O.Q-1

S. No	Quantity	Item	Rate	Unit	Amount
1	2089749	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft (a) Dry = P 01 Item 4	5747.5	% cft	12,010,832
2	1274286	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% cft	3,854,715
3	1274286	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock Item No. 08(b) page No. 03	362.82	% cft	462,336
4		Preparing and watering and ramming surface for laying concrete (for head works) Vol:III, Part-II (P-21/1-17)			
	75116	Horizontal Floors	228.09	% sq ft	171,332
5	8620	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	973,034
6	7218.28	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b)/P-20)	5001.7	p.cwt	36,103,721
7	269483	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab, beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs, cement 2 Cft sand 4 Cft, Shingle 1/8" to 1/4" gauge. (S.I.No 6/P-19) (I)ratio 1:2:4 Vol: III Part -II (P-19/1-6(a)-1)	337	p.cft	90,815,603
8	9493	Erection and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sq ft	664,510
9	346625	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-18 item no 5(a)	12595	% cft	43,667,419
10	31900	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43 /1 -1)	3410	% cft	1,087,790
11	16700	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III, Part-V (P-43/1-3)	5367	% cft	896,289
12	24480	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III Part -IV (P-20/1-8)	146	p.cft	3,574,080


Bashir Ahmad Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dam

**CONSTRUCTION OF GRAVITY WEAR ACROSS ANGAI NAI IN CENTRAL
KOHISTAN**

B.O.Q-1

S. No	Quantity	Item	Rate	Unit	Amount
1	2089749	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft (a) Dry = P 01 Item 4	5747.5	% cft	12,010,832
2	1274286	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% cft	3,854,715
3	1274286	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock Item No. 08(b) page No. 03	362.82	% cft	462,336
4		Preparing and watering and ramming surface for laying concrete (for head works) Vol:III, Part-II (P-21/1-17)			
	75116	Horizontal Floors	228.09	% sq ft	171,332
5	8620	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	973,034
6	7218.28	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b)/P-20)	5001.7	p.cwt	36,103,721
7	269483	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab, beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs, cement 2 Cft sand 4 Cft, Shingle 1/8" to 1/4" gauge. (S.I.No 6/P-19) (I)ratio 1:2:4 Vol: III Part -II (P-19/1-6(a)-1)	337	p.cft	90,815,603
8	9493	Erection and removal of centering for R.C.C for R.C.C or plain cement concrete works of decidar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sq ft	664,510
9	346625	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-18 item no 5(a)	12595	% cft	43,657,419
10	31900	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43 /1 -1)	3410	% cft	1,087,790
11	16700	Supplying and stacking at site filter sand for slow sand filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III, Part-V (P-43/1-3)	5367	% cft	896,289
12	24480	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III Part -IV (P-20/1-8)	146	p.cft	3,574,080

Bashir Ahmad Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dam

Issued to Mr. Khalid Musabbah Malik on receipt of Rs. 3000/-

IRRIGATION DEPARTMENT

Small Dams Organization
Division Kohistan-I Dadu

BA No: 03




IRRIGATION DEPARTMENT

CONSTRUCTION OF RECHARGE DAMS ACROSS
NAING NAI
IN CENTRAL KOHISTAN.

CONTRACT PACKAGE: CENTRAL KOHISTAN N-01

BIDDING DOCUMENTS



AUGUST 2014



EXECUTIVE ENGINEER SMALL DAMS DIVISION KOHISTAN-I DADU

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Constructio of Recharge Dam Across Naing Nai in Central Kohistan
- 4) TENDER NUMBER (03rd) XEN/SDO/Div:K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs:220,990 (Million) Two hundred Twenty Millio Nine Hundred Ninety
Thousands
- 8) ENGINEER'S ESTIMATE Rs:220,990 (Million) Two hundred Twenty Millio Nine Hundred Ninety
(For civil works only) Thousands
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khalid Masood Channa House No: D-18
Barrage Colony Hyderabad
- 16) CONTRACT AWARD PRICE Rs: 238025161/- Two hundred Thirty Eight Million Twenty
Five Thousands One hundred Sixty One Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1- M/S Khalid Masood Channa.
2- M/S Sher Muhammad Mugheri.
3- M/S Maqbool Ahmed & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Project Director/Chief Engineer Small Dams
Organization Region in Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA'S ID: 1575215868 Sr: No:20255 Dated 9 th May
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Qualified Firms
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
----------------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Project Director/Chief Engineer Small Dams
Organization Region in Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
 (If yes, give date and SPPRA Identification No.)

Yes	SPPRA'S ID: 1575215868 Sr: No:20255 Dated 9 th May
No	

ii) News Papers
 (If yes, give names of newspapers and dates)

Yes	Qualified Firms
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
----------------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
 (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu
2. Tender Reference No: Invitation for a contract (in the form of offer letter No: XEN/SDO Div:K-ITC/387 dt: 05-05-2014 and No. 210 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Nalir Nal in Central Kohistan.
4. Method of Procurement: National Competitive Bidding (single stage - one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).
Print & Electronic Media (SIP No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Compared with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Khalid Masood Channa.	238025161/-	1 st Lowest	14.91%	Being Lowest	Recommended for approval
2.	M/s Sher Muhammad Mugheri	242821644/-	2 nd Lowest	17.36%		
4.	M/s Maqbool Ahmed & Co.	246172351/-	3 rd Lowest	19.12%		

Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member / Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad



OFFICE OF THE ASSISTANT DIRECTOR CHIEF ENGINEER
SMALL DAMS & RECHARGE DAMS, HYDERABAD

Phone: 020-2201290 Fax: 020-2201247 Email: pd@sdma.org



To,

The Superintending Engineer,
Small Dams Circle South,
Hyderabad.

NO.PD/CE/SDO/NA / 420

Hyderabad Dated: 09/05/2012

Subject: EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONTRACTORS/ FIRMS FOR CONSTRUCTION OF SMALL DAMS RECHARGE DAMS AND DETENTION WEIRS LOCATED IN KOHISTAN REGION AND NAGARPARKAR AREAS IN SINDH FOR YEAR 2012-13 TO 2013-14.

Reference: Your office letter No. S-1/SDO/NB/577 dated 07/05/2012

On the recommendation of the committee for pre-qualification of contractors/ firms under letter referred above, the following contractors/ firms are approved/ pre-qualified.

1. M/s Murtuz & Co
2. M/s Saeed Khan & Co
3. M/s Haji Basim Ahir & Sonars
4. M/s Ramzan & Sons
5. M/s Shehan Construction Co. Quetta
6. M/s Magbool Ahmed & Co.
7. M/s Nooruddin S. Shah Govt. Contr.
8. M/s Bashir Ahmed Shaikh JV with Nooruddin Shaikh Govt Contractor
9. M/s Haiz Rab Nawaz & Co.
10. M/s Haji Abdul Rahim Chahar & Co.
11. M/s Crescent Construction Co.
12. M/s Haji Agha Feroz Mohammad Khan JV with Javed Ali Mangi
13. M/s Reliance Consulting & Engineering Works Pvt. Ltd



OFFICE OF THE ASSISTANT DIRECTOR CHIEF ENGINEER
SMALL DAMS & RECHARGE DAMS, HYDERABAD

Phone: 020-2201290 Fax: 020-2201247 Email: pd@sdma.org



To,

The Superintending Engineer,
Small Dams Circle South,
Hyderabad.

NO.PD/CE/SDO/NA / 420

Hyderabad Dated: 09/05/2012

Subject: EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONTRACTORS/ FIRMS FOR CONSTRUCTION OF SMALL DAMS RECHARGE DAMS AND DETENTION WEIRS LOCATED IN KOHISTAN REGION AND NAGARPARKAR AREAS IN SINDH FOR YEAR 2012-13 TO 2013-14.

Reference: Your office letter No. S-1/SDO/NB/577 dated 07/05/2012

On the recommendation of the committee for pre-qualification of contractors/ firms under letter referred above, the following contractors/ firms are approved/ pre-qualified.

1. M/s Mumtaz & Co
2. M/s Saeed Khan & Co
3. M/s Haji Basim Ahire & Sonars
4. M/s Ramzan & Sons
5. M/s Shehan Construction Co. Quetta
6. M/s Magbool Ahmed & Co.
7. M/s Nooruddin S. Shahid Govt. Contr.
8. M/s Bashir Ahmed Shaikh JV with Nooruddin Shaikh Govt Contractor
9. M/s Haiz Rab Nawaz & Co.
10. M/s Haji Abdul Rahim Chachar & Co.
11. M/s Crescent Construction Co.
12. M/s Haji Agha Feroz Mohammad Khan JV with Javed Ali Mangi
13. M/s Reliance Consulting & Engineering Works Pvt. Ltd

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and M/S Khalid Masood Channa


Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Recharge Dam across Naing Nai in central Kohistan.

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.




IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

Signature of Procuring Agency

(Seal)

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)

Recommended.

[Signature]
Superintending Engineer,
Small Dams Organization in Sindh

*Sanctioned for Rs. 238025161/- (Rupees two hundred =
thirty eight million twenty five thousand one hundred =
Sixty one)*

[Signature]
TECHNICAL OFFICER
Small Dams Organization Region
Sindh, Hyderabad.

[Signature]
Project Director/Chief Engineer
Small Dams Organization in Sindh
Hyderabad.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN DADU

Phone # 025-9200072

Fax # 025-9200072

No. XEN/SDO/K-ITCI/ 825
Dadu Dated: 17/9/2014

To,

M/s Khalid Masood Channa, Govt. Contractor,
House No. D-18 Barrage Colony
Hyderabad

Subject:

LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS MAIN CANAL CENTRAL KOHISTAN.

Reference:

Your bidding documents/ B-1 tender dated: 05-08-2014.

The bid offered by you on dated 05-08-2014 for subjected work @ rate 20.22% above on schedule items, thus total value of contract: Rs: 2,025,161/- (Rupees Two hundred thirty eight million twenty five thousands one hundred sixty one) only being lowest has been sanctioned by the competent authority i.e. Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDO/AB/885 dated: 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDO/AB/ 771 dated: 08-08-2014.

You are requested to please start the work within 07 days from the date issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division Sehwan. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- a) Stipulated time for completion work is 24 months
- b) The work is to be carried out as per P.W.D specification.
- c) No carriage for any material arranged by you will be paid separately.
- d) No premium will be allowed on Non-schedule items.
- e) No rates over and above that provided in schedule-B/ bills of quantities will be allowed.
- f) Mechanical mixture and other equipment will be used as per specification.
- g) Contractor will have to arrange qualified technical staff at site.
- h) No escalation whatsoever will be allowed.
- i) Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be recovered of work done on the value.

(BASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Kohistan
Dadu

- 1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/r to his office letter No. cited above.
- 2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/r to his office letter No. cited above.
- 3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

(BASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Kohistan
Dadu

BID-1
Appendix -D to bid

Engineer's Estimate
Construction of Recharge Dam across Naing Nai in Central Kohistan
CONTRACT PACKAGE-CENTRAL KOHISTAN
Summary

Bill No	Description	Amount
1	Construction of Weir	
i)	Schedule item	172535339
ii)	Non-Schedule item	13349643
iii)	Cartage	22984772

Total Non Schedule Items Rs = 13349643/-

Total Schedule Items Rs = 172535339/-

Add: 30.22% above on Schedule Items Rs = 52140179/-

Total Rs = 238025161/-



Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu

Bashir Ahmed Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dadu


**CONSTRUCTION OF GRAVITY WEAR ACROSS NAING NAI IN CENTRAL
KOHISTAN**


B.O.Q-1

S. No	Quantity	Item	Rate	Unit	Amount
1	1342242	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft (a) Dry = P-01 item 4	5747.5	% Ocft	7,714,538
2	704656	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% Ocft	2,131,584
3	704656	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock Item No. 03(b) page No. 03	362.82	% Ocft	255,663
4	78520	Preparing and watering and ramming surface for laying concrete (for head works) Vol:III, Part-II (P-21/1-17) Horizontal Floors	228.09	% sft	179,096
5	6995	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	789,648
6	5852.03	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b) /P-20)	5001.7	p.cwt	29,270,105
7	187265	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab , beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs , cement 2 Cft sand 4 Cft , Shingle 1/8" to 1/4 " gauge. (S.I.No 6/P-19) (I)ratio 1:2:4 Vol: III Part -II (P-19/1-6(a)-1)	337	p.cft	63,108,305
8	7450	Errection and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sft	521,500
9	167938.5	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-18 item no 5(a)	12595	% cft	21,151,854
10	44135	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43/1 -1)	3410	% cft	1,505,004
11	22067.5	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III , Part-V (P-43/1-3)	5367	% cft	1,184,363
12	41328	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III Part -IV (P-20/1-8)	146	p.cft	6,033,888



Handwritten signature

S. No	Quantity	Item	Rate	Unit	Amount
13	433950	Filling and compacting soil, earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft Vol: III Part-II (P-5/1-23)	2722	%0 cft.	1,181,212
14	755856	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	%0 cft	1,600,525
15	1189806	Carriage of 100 cft/5 tons of all material like stone aggregate sprawl, coal, lime, surkhi etc B.G Rail Fastening points and crossing bridges, girders, pipes sheets, Rails, M.S 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (04 miles) Vol-III Part-iv (P-1/1-1)	649.86	% cft	7,732,073
16	1189806	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b))	354	% 0 cft	421,191
17	1189806	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4@	1445.58	% 0 cft	1,719,960
18	224983.2	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons Volume -III Part-IV(P-36/1-16)	2684	% cft	6,038,549
19	228668	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	12,286,919
20	29288	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III, Part -IV (P-33/1-2(d))	26288.46	% cft	7,699,364
			Total schedule item		172,535,339
21	2980	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	450	p.Rft	1,341,000
22	1657576	Procurement of water	68.9	% cft	1,142,070
23	1657576.34	Delivery of water (05 miles)	649.86	% cft	10,771,926
24	1657576.34	Storage of Water	5.71	% cft	94,648
			Total non-schedule items		13,349,643
			Grant Total in Rs:		185,884,983
<div style="display: flex; justify-content: space-between; align-items: center;"> <div style="text-align: center;">  <p>Contractor Muhammad Yaqoob Qazi Divisional Accounts Officer Small Dams Division Kohistan-I Dadu</p> </div> <div style="text-align: center;"> <p>Small Dams Organization Division Kohistan-I, Dadu</p> <p>Bashir Ahmed Jatoi Executive Engineer Small Dams Organization Division Kohistan-I Dadu</p> </div> </div>					

S. No	Quantity	Item	Rate	Unit	Amount
13	433950	Filling and compacting soil, earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft Vol: III Part-II (P-5/1-23)	2722	%0 cft.	1,181,212
14	755856	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	%0 cft	1,600,525
15	1189806	Carriage of 100 cft/5 tons of all material like stone aggregate sprawl, coal, lime, surkhi etc B.G Rail Fastening points and crossing bridges, girders, pipes sheets, Rails, M.S 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (04 miles) Vol-III Part-iv (P-1/1-1)	649.86	% cft	7,732,073
16	1189806	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b))	354	% 0 cft	421,191
17	1189806	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4@	1445.58	% 0 cft	1,719,960
18	224983.2	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons Volume -III Part-IV(P-36/1-16)	2664	% cft	6,038,549
19	228668	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	12,286,919
20	29288	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III, Part -IV (P-33/1-2(d))	26288.46	% cft	7,699,364
			Total schedule item		172,535,339
21	2980	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	450	p.Rft	1,341,000
22	1657576	Procurement of water	68.9	% cft	1,142,070
23	1657576.34	Delivery of water (05 miles)	649.86	% cft	10,771,926
24	1657576.34	Storage of Water	5.71	% cft	94,648
			Total non-schedule items		13,349,643
			Grant Total in Rs:		185,884,983
<div style="display: flex; justify-content: space-between; align-items: center;"> <div style="text-align: center;">  <p>Contractor Muhammad Yaqoob Qazi Divisional Accounts Officer Small Dams Division Kohistan-I Dadu</p> </div> <div style="text-align: center;"> <p>Small Dams Organization Division Kohistan-I, Dadu</p> <p>Bashir Ahmed Jatoi Executive Engineer Small Dams Organization Division Kohistan-I Dadu</p> </div> </div>					

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and

Lowes bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of B-Type Quarters (03) for staff @ PMU Office Dadu.

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____(any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


M/S. MUMTAZ & CO.
Government Contractor
Hyderabad.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/S MUMTAZ & CO;
Government Contractor
Hyderabad

Signature of Procuring Agency

(Seal) Executive Engineer
Small Dams Organization
K.I Division Dams

Signed, Sealed and Delivered in the presence of:

Witness:

Shafiq Ahmad

(Name, Title and Address)

Witness:

(Name, Title and Address)

Recomaranda A.

Superintending Engineer
Small Dams Organization in Sindh
Hyderabad

Sanction for Rs = 12926843 / (Rupees twelve million
nine hundred twenty six thousand eight hundred
forty three)

TECHNICAL OFFICER
Small Dams Organization
Sindh, Hyderabad

Project Director / Chief Engineer
Small Dams Organization in Sindh
Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KARISTAN DADU

Phone # 025-9200072
Fax # 025-9200072

No. XEN/SDQ/ATCI 827
Dadu, Dated: 19/09/2014

To: M/s Mumtaz & Co
Govt. Contractor Bungalow No. 1-1
Prince Town Qasimabad Hyderabad

Subject: LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF 03 NOS. B-TYPE QUARTERS IN SMALL DAMS DIVISION KARISTAN DADU.

Reference: Your bidding documents / B-1 form : dated 08-08-2014

The bid offered by you on dated 08-08-2014 for subjected work @ rate 18% above on-schedule items, thus total value of contract is 12220512/- (Rupees Twelve million nine hundred two thousand five hundred and fifty two) only being for less has been sanctioned by the competent authority i.e. Project Director / Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDQ/AR/953 dated 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDQ/CI/770 dated 08-08-2014.

You are requested to please start the work within 07 days from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division Sehwan. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 12 months.
- The work is to be carried out as per P.W.D. standard.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule-B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rates and other tax if any, announced by the Government from time to time in future will be reckoned of work done on the value.

(E/ASHIR AMIR JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karistan-1
Dadu

- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information with to his office letter No. cited above.
- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information with to his office letter No. cited above.
- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and also that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

(E/ASHIR AMIR JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karistan-1
Dadu



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KARLSTAN DADU

Phone # 025-9200072
Fax # 025-9200072

No. XEN/SDQ/KATCI 827
Dadu, Dated: 19/09/2014

To: M/s Mumtaz & Co
Govt. Contractor Bungalow No. 1-1
Prince Town Qasimabad Hyderabad

Subject: LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF 03 NOS. B-TYPE QUARTERS IN SMALL DAMS DIVISION KARLSTAN DADU.

Reference: Your bidding documents / B-1 form : dated: 08-08-2014

The bid offered by you on dated 08-08-2014 for subjected work @ rate 18% above on-schedule items, thus total value of contract is Rs. 12220542/- (Twelve Lakhs nine hundred two thousand five hundred fourty two only) being for less has been sanctioned by the competent authority i.e. Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDQ/AR/953 dated: 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDQ/CI/770 dated: 08-08-2014.

You are requested to please start the work within 07 days from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division Sehwan. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT IS SPECIFICALLY NOTED THAT

- Stipulated time for completion work is 12 months.
- The work is to be carried out as per P.W.D. specifications.
- No damage for any material arranged by you is to be paid separately.
- No premium will be allowed on Non-scheduled items.
- No rates over and above that provided in schedule-B/ bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rates and other tax if any, imposed by the Government from time to time in future will be reckoned of work done on the value.

(EASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karlstan-D
Dadu

- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information with to his office file No. cited above.
- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information with to his office file No. cited above.
- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and also that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

(EASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karlstan-D
Dadu



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KARLSTAN DADU

Phone # 025-9200072
Fax # 025-9200072

No XEN/SDQ/KATCI 827
Dadu, Dated: 19/09/2014

To: M/s Murtaz & Co
Govt. Contractor Bungalow No: 1-1
Prince Town Osmania Hyderabad

Subject: LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF 03 NOS. B-TYPE QUARTERS IN SMALL DAMS DIVISION KARLSTAN DADU.

Reference: Your bidding documents / B-1 form dated: 08-08-2014

The bid offered by you on dated 08-08-2014 for subjected work @ rate 18% above on-schedule items, thus total value of contract is Rs. 12020512/- (Twelve Lakhs million nine hundred total 52 thousands eight hundred forty two) only being for less has been sanctioned by the competent authority i.e. Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDQ/AR/933 dated 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDQ/CI/770 dated: 08-08-2014.

You are requested to please start the work within 07 days date from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division Sehwan. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 12 months.
- The work is to be carried out as per P.W.D. specifications.
- No damage for any material arranged by you is to be paid separately.
- No premium will be allowed on Non-scheduled items.
- No rates over and above that provided in schedule-B/ bills of quantities will be allowed.
- Mechanical mixture and other equipment will be provided as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rates and other tax if any, levied by the Government from time to time in future will be borne by the contractor on the value of work done on the value.

(E/ASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karlstan-D
Dadu

- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information with to his office letter No. cited above.
- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information with to his office letter No. cited above.
- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and also that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

(E/ASHIR AHMED JATOI)
EXECUTIVE ENGINEER
Small Dams Division Karlstan-D
Dadu

10	Providing and fixing G.I frames/ choukhats of size 7"x2" are 4 1/2"x3" for door using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the janes. The cost also i/c all carriage, tools and plants used in making and fixing. S.I No. 29 P-92	360.00	P.Rft	228.90	82404.00
11	Providing and fixing G.I frames/ choukhats of size 7"x2" are 4 1/2"x3" for windows using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and	732.00	P.Rft	240.50	176046.00
12	Cement plaster 1:6 upto 12' height 1/2" thick SI No. 13 (b) P-51	24240.00	% sft	786.50	190647.60
13	Cement plaster 1:4 upto 12' height 3/8" thick SI No.(a) P-51	24240.00	% sft	2197.52	532678.85
14	Supplying iron steel Griders of superior quality this rate also i/c hire charges upto site (Refer R/A 01 attached)	76.50	P.cwt	3850.00	294525.00
15	Supplying iron steel T-irons of superior quality this rate also includes hire charges upto site (Refer R/A 01 attached)	73.20	P.cwt	3500.00	256200.00
16	2nd class tile roofing consisting of 4" earth and 1" mud plaster with gobri leaping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bit man quoting sand blinded, provided over one layer of 12" x 6"x2" tiles laid in 1:6 cement mortar i/c 1:2 cement pointing under neath of tiles complete including curing etc S.No: 2 P-32	4644.00	% sft	7607.25	353280.69
17	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing asper specification and instructions of Engineer incharge SI No. 38 P-38	4644.00	P.sft	10.70	49690.80
18	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into pannels. SI No.16 P-41	5715.00	%sft	3275.50	187194.83
19	Cement concrete plain i/c placing compacting, finishing and curing, complete (i/c screening and washing at stone agggrate without shuttering 1:2:4 ratio SI No.16 P-41	962.37	% cft	14429.25	138862.77

M/S. *[Signature]*
Government Engineer
Hyderabad.

[Signature]

20	Providing and laying tiles glazed 6"x6" 1/4" on floor on wall facing in required colour and apttern of STYLE specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick i/c washing and filling of joints with slaurry of white cement and pigment in desired shape with finishing, clearing and cost of wax polish etc. complete i/c cutting tiles to proper profiles S.No. 60 P-No.47	5658.00	% sft	3050.77	172612.57
21	1st Class D-door wood wraought, joinery in doors and windows etc, fixed in position i/c chowkats hold fast hinges, iron tower bolts, chocks, cleats, handles and cords with hooks, etc S.no 7 P-No. 58	855.00	P.sft	902.93	772005.15
22	Making and fixing steel grated doors complete with locking arrangement angle iron frame 2"x2" 3/8" and 3/4" Sq: bars 4" center to center S.No 23 P-No. 92	357.00	P.sft	594.57	212261.49
23	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" places at 4" i/c and frame of flat iron patti of 3/4" x3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 quotes with 1st quote of red oxide paint etc. S.No 30 P-No 94	134.00	P.sft	194.16	28017.44
24	White washing 3 quotes S.No 26 P-No 5	503.37	% sft	829.95	4177.72
25	Preming coat of chalk distemper. S.No 23 P-No 54	24240.00	% sft	442.75	107322.60
26	Distemping three coats S.No 24 p-no 54	24240.00	% sft	1079.65	261707.16
27	Painting new surface door/windows any type S.No 4 P-No 68	1710.00	% sft	2164.36	37010.56
28	Painting guard bars, gates iron bars grating, railing i/c standard braces (etc) and smiler open work S.No 4d P-No 69	3405.00	% sft	977.40	33280.47
29	Providing and fixing colour crete jto wall surface to provide, durable crust and aesthetics having thickness upto 3/4" with specified colour having water, fire and temite resistance (upto 20'-0 height S.No 44 P-No 56	11325.00	% sft	6319.50	715683.38
30	Reinforced Cement concrete spout i/c fixing in position with top and bottom kahuras. S.No 27 P-No 19	18.00	Each	524.98	9449.64
31	2 coats of bitu man laid hot using 34 lbs for % sft. Ober roof and blinded with sand at one cft. Per % sft. S.No 13 P-No 35	4644.00	% sft	1887.40	87650.86

[Handwritten signature]

[Handwritten signature]

Blank
No.
Date

20	Providing and laying tiles glazed 6"x6" 1/4" on floor on wall facing in required colour and aptern of STYLE specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick i/c washing and filling of joints with slaurry of white cement and pigment in desired shape with finishing, clearing and cost of wax polish etc. complete i/c cutting tiles to proper profiles S.No. 60 P-No.47	5658.00	% sft	3050.77	172612.57
21	1st Class D-door wood wraought, joinery in doors and windows etc, fixed in position i/c chowkats hold fast hinges, iron tower bolts, chocks, cleats, handles and cords with hooks, etc S.no 7 P-No. 58	855.00	P.sft	902.93	772005.15
22	Making and fixing steel grated doors complete with locking arrangement angle iron frame 2"x2" 3/8" and 3/4" Sq: bars 4" center to center S.No 23 P-No. 92	357.00	P.sft	594.57	212261.49
23	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" places at 4" i/c and frame of flat iron patti of 3/4" x3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 quotes with 1st quote of red oxide paint etc. S.No 30 P-No 94	134.00	P.sft	194.16	28017.44
24	White washing 3 quotes S.No 26 P-No 5	503.37	% sft	829.95	4177.72
25	Preming coat of chalk distemper. S.No 23 P-No 54	24240.00	% sft	442.75	107322.60
26	Distemping three coats S.No 24 p-no. 54	24240.00	% sft	1079.65	261707.16
27	Painting new surface door/windows any type S.No 4 P-No 68	1710.00	% sft	2164.36	37010.56
28	Painting guard bars, gates iron bars grating, railing i/c standard braces (etc) and smiler open work S.No 4d P-No 69	3405.00	% sft	977.40	33280.47
29	Providing and fixing colour crete jto wall surface to provide, durable crust and aesthetics having thickness upto 3/4" with specified colour having water, fire and temite resistance (upto 20'-0 height S.No 44 P-No 56	11325.00	% sft	6319.50	715683.38
30	Reinforced Cement concrete spout i/c fixing in position with top and bottom kahuras. S.No 27 P-No 19	18.00	Each	524.98	9449.64
31	2 coats of bitu man laid hot using 34 lbs for % sft. Ober roof and blinded with sand at one cft. Per % sft. S.No 13 P-No 35	4644.00	% sft	1887.40	87650.86

Handwritten signature

Handwritten signature

BRAND
E.L.
S. No. 13

**CONSTRUCTION OF B-TYPE QUARTERS IN SMALL DAMS DIVISION
KOHISTAN-I DADU**

**PART A INTERNAL WATER SUPPLY / SANITARY FITTING & DRAINAGE
B.O.Q-2**

S.NO	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
1	Providing & fixing orisa type white or colour glazed earthen ware w.c pan with cost of low level plastic flush tank of 3 gallons capacity of approved quality i/c making requisite number of	9	No	5836.6	52529.4
2	Providing & fixing 4" dia C.I soil & vent pipe including cutting & fitting and extra painting to match the colour of building.S.I.No 1 P-9	180.0	Rft	226	40680
3	Providing & fixing 4"x4" dia C.I branch of the required degree with access doors, rubber washer 3/8"thick & bolts and nuts & extra painting to match the colour of the building.S.I.No 03 P-9	9	No	702	6318
4	Providing & fixing in position nyloon connections complete with 1/2" dia, brass stop cock with pair of brass nuts and lining joints to nyloon connection. S.I.No 23 P-6	18	No	447.15	8048.7
5	S/ fixing long bib -cock of crystal head with 1/2" dia S.I.No 13(b) P-19	24	No	1384.24	33221.76
6	S/ fixing long cancealed stop cock of superior quality with c.p head 1/2" dia S.I.No 11(b) P-18	21	No	509.74	10704.54
7	Providing PCV pipe specials clamp (S.No 6 P-24)				
	3/4" Q	540	Rft	62.34	33663.6
	1" Q	180	Rft	88.59	15946.2
8	Providing & fixing full way gun metal belves with wheels, threaded or flabged ends with rubber washing. S.I.No 4(ii) P-17				
	3/4 Q	9	No	197.12	1774.08
9	S/Fixing fiber glass tank of approved quality and design & wall thicness as specified i/c cost of nuts, bolts and fixing in plateform of cement concrete 1:3:6 and making conections for in -let, & outlet & over flow pipes etc complete S.I.No	3	No	30773.4	92320.26


M/S MUMTAZ & CO.
Government Contractor
Hyderabad.


Engineer
Civil

10	Providing & fixing handle valves (china) S.I.No(ii&iii) P-17				0	
		1" dia	3	No	365.42	1096.26
		3/4" dia	6	No	271.92	1631.52
11	Providing & fixing 15" x 12" bavelled edge mirror of belgium glass complete with 1/8" thick hard board and c.p screws fixed to wooden pleat S.I.No 4(a) P-7		9	No	1161.6	10454.4
12	S/Fixing sink mixture cock of superior quality with c.p head etc complete S.I.No 17 P-19		3	No	2745.6	8236.8
13	S/Fixing swan type pillor cock pf superior quality single c.p head 1/2" dia S.I.No 16(a) P-19		18	No	795	14310
14	Providing & fixing C.P brass shower rose with or 3/3" inlet (detachable lid) S.I.No 3(b) P-16		9	No	259	2331
15	Providing & fixing 22" x 16" lavatory basin in white glazed earthen ware complete with & i/c the cost of W.I or C.I cantilever brackets 6 inches built into walls, painted white in two coats after a primary coat of red lead paint, a pair of 1/2" rubber plug & chrome brass waste of approved pattern 1-1/4" dia malleable iron or c.p bajrass traps, malleable iron or brass unions and making requisite number of holes in walls plainth and floor for pipe connection & making good in cement concrete 1:2:4 (Foreign or Equivalent) S.I.No 13 P-4		9	No	6237	56133
16	Add extra for labour for providing & fixing of earthen ware pedestal white or coloured glazed (Foreign or Equivalent) S.I.No 11 P-3		9	No	2533	22797
17	Supplying & fixing Bath room accessories set (7 pieces) i/c towel rod, brush holder, soap tray, shelf of approved quality and design etc complete. S.I.No 22 P-19		9	No	8122.4	73101.6


 M/S. MUMBAI
 Government Contractor
 Hyderabad.


 K.

18	Providing R.C.C pipe with collars class "B" and digging the trenches to required depth & fixing in position including cutting, fitting & jointing with maxphalt composition & cement mortar 1:1 and testing with water pressure jto a head of 4 feet a bove the top of the heghest pipe & refilling with excavated staf S.I.No 2 P-24					
		4 dia	60	Rft	146.57	8794.2
		6 dia	240	Rft	199.25	47820
19	Construction of main hole or inspection chamber for the required dia of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement motor 1:3 cement plastered 1:3 1/2" thick inside of walls and 1" (25 mm) thick over benching and hchannel i/c fiding C.I manhole cover with frame of clear opening (1-2/2'x1.1/2' (457x457 mm) of 1.75 cwt (88.9 kg) embedded in plain C.C 1:2:4 and fixing 1" (25 mm) C/C duly painted etc complete as per specification and drawing No. D.P/I of public Health circle southern zone (S.I.No.1 P-39)	6	No	7763	46578	
Total					588490	


Small Dams Organization Division
Kohistan-I, Dadu

M/S **M/S M/S**
Government Contractor
Hyderabad.

Contractor

Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu


Basir Ullah Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dadu

18	Providing R.C.C pipe with collars class "B" and digging the trenches to required depth & fixing in position including cutting, fitting & jointing with maxphalt composition & cement mortar 1:1 and testing with water pressure jto a head of 4 feet a bove the top of the heghest pipe & refilling with excavated staf S.I.No 2 P-24					
		4 dia	60	Rft	146.57	8794.2
		6 dia	240	Rft	199.25	47820
19	Construction of main hole or inspection chamber for the required dia of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement motor 1:3 cement plastered 1:3 1/2" thick inside of walls and 1" (25 mm) thick over benching and hchannel i/c fiding C.I manhole cover with frame of clear opening (1-2/2'x1.1/2' (457x457 mm) of 1.75 cwt (88.9 kg) embedded in plain C.C 1:2:4 and fixing 1" (25 mm) C/C duly painted etc complete as per specification and drawing No. D.P/I of public Health circle southern zone (S.I.No.1 P-39)	6	No	7763	46578	
					Total	588490

Small Dams Organization Division
Kohistan-I, Dadu


M/S [Name] & Co.
Government Contractor
Hyderabad.

Contractor


Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu


Basim Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dadu

CONSTRUCTION OF B-TYPE QUARTERS IN SMALL DAMS DIVISION KOHISTAN-I DADU

PART C INTERNAL E.I FITTING

B.O.O-4

S.NO	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
1	P/F Distribution board D/S to accomodated circuit breaker i/c painting with enamiled paint and for other smiler job ib surface	4	P.st	11000.00	44000.00
2	P/F surface type 3 pin 15 amper s.p surface type plug switch and shoe unit prepared on board etc complete.	7	Each	250.00	1750.00
3	P/F Energy saver superior quality including fixing on existing holder	50	Each	597.00	29850.00
4	P/F wall bracket fancy light type S/Quality including necessary electric connection and fixing on wall or ceiling	10	Each	597.00	5970.00
5	P/Fixing pilot Lamps	3	Each	150.00	450.00
6	S/Fixing Exhaust fan 12" sweep for A/C supply 220 volts single phase	4	Each	2800.00	11200.00
7	P/Fixing SNF (HPIT) Fixture (Philips) type complete with lamp bolts ignitor chowk capacitor further more 89% pure aluminum used for reflector & tempered glass with heat resistant gas kit ensuring 400 watts lights req: (philps or german made	1	Each	14500.00	14500.00
8	Providing & Fixing Dp i/c change over Switch 500 volts 100 amp on a prepared board	1	Each	7000.00	7000.00
9	S/Fixing Spot light for ceiling i/c bulbs shade holder and necessary wiring connection etc complete.	30	Each	850.00	25500.00
10	P/F 1x40 watts tube light complete with 40watts 4' long rod chowk stater & patti fitting with philis connection etc complete	6	Each	475.00	2850.00
11	Providing & fixing fancy fanouze complete with all required assessinues imported quality.	2	Each	7000.00	14000.00
12	P/F milled steel bars fan clamps 15/8mm (5/8") dia suitable for R.C.C or Roof etc complete	9	Each	170.00	1530.00
				Total Rs.	119000

Divisional Engineer in Charge
Small Dams Organization Division
Kohistan-I, Dadu

M/S MUMTAZ & CO.
Government Contractor
Hyderabad.

Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu

Bashir Jatoi
Executive Engineer
Small Dams Division
Kohistan-I Dadu

Issue d to M/s Mumtaz & Co. Govt: Contractor
on receipt of Rs: 3000/-

EXECUTIVE ENGINEER
Small Dams Organization
Division Kohistan-1 Dadu

IRRIGATION DEPARTMENT





B.No: 02

IRRIGATION DEPARTMENT

CONSTRUCTION OF RECHARGE DAMS ACROSS
MAZRANI NAI
IN UPPER KOHISTAN.

CONTRACT PACKAGE: UPPER KOHISTAN M-01

BIDDING DOCUMENTS



AUGUST 2014



EXECUTIVE ENGINEER SMALL DAMS DIVISION KOHISTAN-1 DADU

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Constructio of Recharge Dam Across Mazarani Nai in Upper Kohistan
- 4) TENDER NUMBER (02nd) XEN/SDO/Div:K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCH (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs:200.841 (Million) Two hundred Millio Eight Hundred Forty One Thousands Only
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:200.841 (Million) Two hundred Millio Eight Hundred Forty One Thousands Only
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Copy Atteched
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Muntaz & Co. Bunglow-# C-11 Prince Town Oasimabad Phase-II Hyderabad
- 16) CONTRACT AWARD PRICE Rs: 215386672/- Two hundred Fifteen Million Three hundred Eighty Six Thousands Six hundred Seventy Two Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
- 1- M/S Muntaz & Co.
2- M/S Zanwar & A.S Company.
3- M/S Maqbool Ahmed & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
- _____

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Constructio of Recharge Dam Across Mazarani Nai in Upper Kohistan
- 4) TENDER NUMBER (02nd) XEN/SDO/Div:K-1/TC/387 Dated:05/05/2014
- 5) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) Single Stage One Envelope Procedure
- 6) FORUM THAT APPROVED THE SCHEME Ministry of Planning & Development Government of Pakistan
- 7) TENDER ESTIMATED VALUE Rs:200,841 (Million) Two hundred Millio Eight Hundred Forty One Thousands Only
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:200,841 (Million) Two hundred Millio Eight Hundred Forty One Thousands Only
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (24 Months)
- 10) TENDER OPENED ON (DATE & TIME) 05/08/2014@ 3.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Copy Atteched
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Muntaz & Co. Bunglow-# C-11 Prince Town Qasimabad Phase-II Hyderabad
- 16) CONTRACT AWARD PRICE Rs: 215386672/- Two hundred Fifteen Million Three hundred Eighty Six Thousands Six hundred Seventy Two Only
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
- 1- M/S Muntaz & Co.
2- M/S Zanwar & A.S Company.
3- M/S Maqbool Ahmed & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
- _____

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? Not Applicable

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

39) Date of Award of Contract _____

Signature & Official Stamp of 
Authorized Officer Bashir Ahmad Jatoti
Executive Engineer
Small Dams Division

FOR OFFICE USE ONLY (Sindh Secretariat)

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu
2. Tender Reference No: Invitation tender notice issued vide office letter No. XFN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and No. 500 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Mazarni Nai Upper Kohistan.
4. Method of Procurement: National Competitive bidding (single stage - one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / Firms (list of approved pre-qualified contractors / firms attached).


Print & Electronic Media (SPPRA ID No. & News papers names with dates)


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mumtaz & Co.	215386672/- ✓	1 st Lowest	14.88%	Being Lowest	Recommend for approval
2.	M/s Zsvar & A.S Co.	219634343/- ✓	2 nd Lowest	17.32%		
4.	M/s Masqbool Ahmed Co.	222466956/- ✓	3 rd Lowest	18.95%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member / Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad



OFFICE OF THE PROJECT DIRECTOR/ CHIEF ENGINEER
SMALL DAMS ORGANIZATION, HYDERABAD

Phone # 022-2201240 Fax # 022-2201247 Email: pd_sdo@ctmail.co



To:

The Superintending Engineer,
Small Dams Circle Sindh,
Hyderabad.

NO.PD/CE/SDO/NA/420

Hyderabad Dated: 09/05/2012

Subject: EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONTRACTORS/ FIRMS FOR CONSTRUCTION OF SMALL DAMS RECHARGE DAMS AND DETENTION WEIRS LOCATED IN KOHISTAN REGION AND NAGARTARKAR AREAS IN SINDH FOR YEAR 2012-13 TO 2013-14.

Reference: Your office letter No. SDO/AB/577 dated 07/05/2012.

On the recommendation of the committee for pre-qualification of contractors/ firms under letter referred above, the following contractors/ firms are approved/ pre-qualified

1. M/s Mumtaz & Co
2. M/s Saeed Khan & Co
3. M/s Haji Bashir Ahmed Soomro
4. M/s Ramzan & Sons
5. M/s Shahin Construction Co, Quetta
6. M/s Magbool Ahmed & Co.
7. M/s Nouruddin S. Shaikh Govt. Cont.
8. M/s Bashir Ahmed Shaikh J/v with Nouruddin Shaikh Govt Contractor
9. M/s Hafiz Rah Nawaz & Co.
10. M/s Haji Abdul Hakim Chachar & Co.
11. M/s Crescent Construction Co.
12. M/s Haji Agha Faiz Mohammad Khan J/v with Imdad Ali Mangi
13. M/s Reliance Consultancy & Engineering Works Pvt. Ltd



OFFICE OF THE PROJECT DIRECTOR/ CHIEF ENGINEER
SMALL DAMS ORGANIZATION, HYDERABAD

Phone # 022-2201240 Fax # 022-2201247 Email: pd@sdco.ap.gov.in



To:

The Superintending Engineer,
Small Dams Circle Sindh,
Hyderabad.

NO.PD/CE/SDO/NA/420

Hyderabad Dated: 09/05/2012

Subject: EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONTRACTORS/ FIRMS FOR CONSTRUCTION OF SMALL DAMS RECHARGE DAMS AND DETENTION WEIRS LOCATED IN KOHISTAN REGION AND NARGARTARKAR AREAS IN SINDH FOR YEAR 2012-13 TO 2013-14.

Reference: Your office letter No. SE/SDO/AB/577 dated 07/05/2012.

On the recommendation of the committee for pre-qualification of contractors/ firms under letter referred above, the following contractors/ firms are approved/ pre-qualified

1. M/s Mumtaz & Co
2. M/s Saeed Khan & Co
3. M/s Haji Bashir Ahmed Soomro
4. M/s Ramzan & Sons
5. M/s Shahin Construction Co, Quetta
6. M/s Magbool Ahmed & Co.
7. M/s Nooruddin S. Shaikh Govt. Cont.
8. M/s Bashir Ahmed Shaikh J/v with Nooruddin Shaikh Govt Contractor
9. M/s Hafiz Rah Nawaz & Co.
10. M/s Haji Abdul Hakim Chachar & Co.
11. M/s Crescent Construction Co.
12. M/s Haji Agha Faiz Mohammad Khan J/v with Imdad Ali Mangi
13. M/s Reliance Consultancy & Engineering Works Pvt. Ltd

FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the August Day of 28th 2014 between Executive Engineer Small Dams Division Kohistan-I Dadu and M/s Mumtaz & Co

Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Recharge Dam across Mazrani Nai in upper Kohistan.

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.





IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

(Seal)

M. Muntaz

M/S MUMTAZ & CO
Government Contractor

Signed, Sealed and Delivered in the presence of:

Signature of Procuring Agency

(Seal)

[Signature]

Witness:

[Signature]

Shafiq Ahmad

(Name, Title and Address)

Witness:

(Name, Title and Address)

Recommended

[Signature]
Superintendent Engineer
Small Dams Organisation Region
Sindh, Hyderabad

[Signature]

Sanctioned for Rs. 215,38,6672/- (Rupees two hundred =
= fifteen Million three hundred eighty six thousand six
hundred seventy two) only

[Signature]
TECHNICAL OFFICER
Small Dams Organisation Region
Sindh, Hyderabad

8/8/14

[Signature]
Project Director Civil Engineer
Small Dams Organisation Region
Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN DADU

Phone # 025-9200072

Fax # 025-0210072

No. XEN/SDO/KO/TC/824

Dadu Dated: 17/9/2014

To:

M/s Mumtaz & Co.
Govt Contractor Bungalow No. C-11
Prince Town Qasimabad Hyderabad

Subject:

LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS MAZARANI NAIR UPPER KOHISTAN.

Reference:

Your bidding documents / B-1 tender dated: 05-08-2014.

The bid offered by you on dated 05-08-2014 for subjected work @ rate 41% above on schedule items, thus total value of contract Rs: 215376670/- (Rupees Two hundred fifteen million three hundred eighty six thousands six hundred seventy two) only being lowest has been sanctioned by the competent authority i.e. Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDO/AB/267 dated: 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDO/AB/772 dated: 08-08-2014.

You are requested to please start the work within 07 days after from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division K.N. Shahi. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 24 months.
- The work is to be carried out as per P.W.D specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule-B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be recovered of work done on the value.

(BASHIR AHMED JATO)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w.r to his office letter No. cited above.

2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w.r to his office letter No. cited above.

3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division K.N. Shahi for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order along with schedule-B is enclosed for your reference and guidance.

(BASHIR AHMED JATO)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN DADU

Phone # 025-9200072

Fax # 025-0210072

No. XEN/SDO/KO/TC/824
Dadu Dated: 17/9/2014

To:

M/s Mumtaz & Co.
Govt Contractor Bungalow No. C-11
Prince Town Qasimabad Hyderabad

Subject:

LETTER OF AWARD / WORK ORDER FOR THE CONSTRUCTION OF
RECHARGE DAM ACROSS MAZARANI NALH UPPER KOHISTAN.

Reference:

Your bidding documents / B-1 tender dated: 05-08-2014.

The bid offered by you on dated 05-08-2014 for subjected work @ rate 41% above on schedule items, thus total value of contract Rs: 215876670/- (Rupees Two hundred fifteen million three hundred eighty six thousands six hundred seventy two) only being lowest has been sanctioned by the competent authority i.e. Project Director/ Chief Engineer, Small Dams Organization Sindh Hyderabad vide his No. PD/CE/SDO/AB/267 dated: 08-08-2014, which received through Superintending Engineer Small Dams Circle Sindh Hyderabad vide his No. SE/SDO/AB/772 dated: 08-08-2014.

You are requested to please start the work within 07 days after from the issue of this order under the Supervision of Assistant Executive Engineer, Small Dams Sub-Division K.N. Shahi. The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 24 months.
- The work is to be carried out as per P.W.D specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule-B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax will be deducted as per prevailing rate and other tax if any announced by the Government from time to time in future will be recovered of work done on the value.

(BASHIR AHMED JATO)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-
Dadu

1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w.r to his office letter No. cited above.

2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w.r to his office letter No. cited above.

3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division K.N. Shahi for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order along with schedule-B is enclosed for your reference and guidance.

(BASHIR AHMED JATO)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-
Dadu

CONSTRUCTION OF GRAVITY WIER ACROSS MAZRANI NAI IN UPPER KOHISTAN

B.O.Q-1

S. No	Quantity	Item	Rate	Unit	Amount
1	1200901	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft(a) Dry = P 01 item 4	5747.5	% cft	6902178
2	754725	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% cft	2283043
3	754725	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock item No. 08(b) page No. 03	362.82	% cft	273829
4	30062	Preparing and watering and ramming surface for laying concrete (for head works) Vol.III, Part-II (P-21/1-17) Horizontal Floors	228.09	% sft	68568
5	5352	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	604151
6	4911.91	Fabrication of mild steel reinforcement for cement concrete i/e cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b) /P-20)	5001.7	p.cwt	24567504
7	183379	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab , beam columns raftis, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs , cement 2 Cft sand 4 Cft , Shingle 1/8" to 1/4" gauge , (S.I.No 6/P-19) (Detail 1-2-4 Vol. III Part - II (P-19/1-6(a),1)	337	p.cft	61798716
8	7080	Erection and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sft	494200
9	196760	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-18 item no 5(a)	12595	% cft	24781922
10	53156	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43 /1-1)	3410	% cft	1812620
11	17594	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete. Volume-III , Part-V (P-43/1-3)	5367	% cft	944270
12	23520	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III , Part -IV (P-20/1-8)	146	p.cft	3433920
13	368840	Filling and compacting soil , earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft. Vol: III Part-II (P-5/1-23)	2722	% cft	1003438
14	197663	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	% cft	418551
15	566303	Carriage of 100 cft/5 tons of all material like stone aggregate sprawl, coal, lime, surkhi etc B.G Rail Fastening points and crossing bridges, girders, pipes sheets , Rails , M.S 10"x5"x3" or 1000 Nos , tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (0.9miles) Vol:II Part-IV (P-1/1-1)	649.66	% cft	3680177

S. No	Quantity	Item	Rate	Unit	Amount
16	566303	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b))	354	% 0 cft	200471
17	566303	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4@	1445.58	% 0 cft	818636
18	91736.2	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons .Volume -III Part-IV(P-36/1-16)	2684	% cft	2462200
19	58335	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	3137040
20	7303	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III , Part -IV (P-33/1-2(g))	26288.46	% cft	1919846
Total schedule items					141605681
21	2360	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	707.43	p.Rft	1669535
22	1450331	Procurement of water	126.17	% cft	1829883
23	1450331	Delivery of water (08 miles)	837.08	% cft	12140431
24	1450331	Storage of Water	5.71	% cft	82814
Total non-schedule items					15722662
Grant Total in Rs:					157328344

M/S Contractor

M/S Contractor

Muhammad Yaqoob Qazi
 Divisional Accounts Officer
 Small Dams Division
 Kohistan-I, Dadu

Bashir Khan
 Executive Engineer
 Small Dams Division
 Kohistan-I, Dadu

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No. XEN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and No. 580 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Dillan Nai Upper Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).


Print & Electronic Media (SPPRA ID No. & News papers names with dates)


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mumtaz & Co.	250003122/-	1 st Lowest	14.94%	Being Lowest	Recommend for approval
2.	M/s Maqbool Ahmed & Co.	259546911/-	2 nd Lowest	19.59%		
4.	M/s Khalid Masood Channa	262955408/-	3 rd Lowest	21.25%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member/ Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh

COMPARATIVE STATEMENT

NIT NO: XEN/5DO/K1/AB/38 dated 05/05/2014 at 580 dt/11.7.19
 Date of issue Tender dated 16/06/2014.
 Date of Receipt & opening of tender dated 05/08/2014

Name of Work: Construction of Recharge Dam Across Dillan Nai in Upper Kohistan.

Sr. #	Items	RATE QUOTED BY GOVERNMENT CONTRACTOR						
		Estimate cost	M/s Mumtaz & Co. Rate	Amount	M/s Maqbool Ahmed & Co. Rate	Amount	M/s Khalid Masood Channa. Rate	Amount
01	Schedule B	170424817	38.40% above	65443130	44% above	74986919	46%	78395416
02	Cartage	34784228	Schedule B	170424817		170424817		170424817
	Total	205209045	Bid Amount	235867947		245411736		248820233
			(-) Estimate cost	205209045		205209045		205209045
			Difference	30658902		40202691		43611188
			30658902x100	14.94%	40202691x100	19.59%	43611188x100	21.25%
			205209045	205209045	205209045	205209045	205209045	205209045
			Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate
			ANALYSIS					
			Bid amount	235867947		245411736		248820233
			Quoted rate of non schedule item	14135175		14135175		14135175
			Tender Cost	250003122		259546911		262955408

The rates quoted by M/s Mumtaz & Co. Company in circled in red has been found lowest are reasonable- hence recommended for approval.

Name of Work: Construction of Recharge Dam across Dillan Nai in Upper Kohistan.

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items Rs: 170424817/-

Cartage Rs: 34784228/-

Total Rs: 205209045/-

Non-Schedule items Rs: 14135175/-

Total estimated cost Rs: 219344220/-

TENDER POSITION

Schedule items Rs: 170424817/-

+ Add 38.40% above on schedule items Rs: 65443130/-

+ Non-Schedule items Rs: 14135175/-

Total Tender cost Rs: 250003122/-

250003122/- (-) 219344220/- = $\frac{30658902}{205209045} \times 100 = 14.94\%$ above the estimated.

WA 20


Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and No. 580 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Mazarani Nai in Upper Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).


Print & Electronic Media (SPPRA ID No. & News papers names with dates)


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mumtaz & Co.	215386672/-	1 st Lowest	14.88%	Being Lowest	Recommended for approval
2.	M/s Zawar & A.S Co.	219634343/-	2 nd Lowest	17.32%		
4.	M/s Maqbool Ahmed Co.	222466956/-	3 rd Lowest	18.95%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member/ Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh


COMPARATIVE STATEMENT


NIT No. XEN/SDO/K1/7C/387 dated 05/05/2014.K
 NIT NO: XEN/SDO/K1/AB/580 dated 11/07/2014
 Date of issue Tender dated 16/06/2014
 Date of Receipt & opening of tender dated

Name of Work: Construction of Recharge Dam Across Mazarani Nai in Upper Kohistan.

Sr. #	Items	Estimate cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/s Mumtaz & Co.		M/s Zawar & A S Co.		M/s Maqbool Ahmed & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	Schedule B	141605681	41% above	58058329	44% above	62306500	46%	65138613
02	Cartage	32188507	Schedule B	141605681		141605681		141605681
	Total	173794188	Bid Amount	199664010		203912181		206744294
			(-) Estimate cost	173794188		173794188		173794188
			Difference	25869822		30117993		32950106
			25869822×100	14.88%	30117993×100	17.32%	32950106×100	18.95%
			173794188		173794188		173794188	
			Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate
			ANALYSIS					
			Bid amount	199664010		203912181		206744294
			Quoted rate of non schedule item	15722662		15722662		15722662
			Tender Cost	215386672		219634843		222466956

The rates quoted by M/s Mumtaz & Co. Company in circled in red has been found lowest are reasonable- hence recommended for approval.


 Muhammad Yaqoob Qazi
 Divisional Resource Officer
 Small Dams Division
 Kohistan-I Dadu


 Maqbool Ahmed
 Executive Engineer
 Small Dams Division
 Kohistan-I Dadu

Name of Work: Construction of Recharge Dam across Mazarani Nai in Upper Kohistan.

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items Rs: 141605681/-
Cartage Rs: 32188507/-
Total Rs: 173794188/-

Non-Schedule items Rs: 15722662/-

Total estimated cost Rs: 189516850/-


TENDER POSITION

Schedule items Rs: 141605681/-
+ Add 41% above
on schedule items Rs: 58058329/-

+ Non-Schedule items Rs: 15722662/-

Total Tender cost Rs: 215386672/-

215386672/- (-) 189516850/- = 25869822 x 100 = 14.88 % above the estimated.
173794188


Executive Engineer
Canal Schemes Division
Mohistana Dada

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and No, 580 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Naing Nai in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Khalid Masood Channa.	238025161/-	1 st Lowest	14.91%	Being Lowest	Recommended for approval
2.	M/s Sher Muhammad Mugheri	242821644/-	2 nd Lowest	17.36%		
4.	M/s Maqbool Ahmed & Co.	246272351/-	3 rd Lowest	19.12%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member/ Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/K1/AB/387 dated 05/05/2014x 580 dt: 11/7/2014.
 Date of issue Tender dated 16/06/2014.
 Date of Receipt & opening of tender dated: 5/08/2014.

Name of Work: Construction of Recharge Dam Across Naing Nai in Central Kohistan.

Sr. #	Items	Estimate cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/s Khalid Masood Channa.	M/s Sher Muhammad Mugheri:	M/S Maqbool Ahmed & Co.	Rate	Amount	Rate
01	Schedule B	172535339	30.22% above	52140179	33% above	56936662	35%	60387369
02	Cartage	22984772	Schedule B	172535339		172535339		172535339
	Total	195520111	Bid Amount	224675518		229472001		232922708
			(-) Estimate cost	195520111		195520111		195520111
			Difference	29155407		33951890		37402597
			29155407x100	14.91%	33951890x100	17.36%	37402597x100	19.12%
			195520111	195520111		195520111		195520111
			Above over the estimate	Above over the estimate		Above over the estimate		Above over the estimate
			ANALYSIS					
			Bid amount	224675518		229472001		232922708
			Quoted rate of non schedule item	13349643		13349643		13349643
			Tender Cost	238025161		242821644		246272351

The rates quoted by M/s Khalid Masood Channa Company in circled in red has been found lowest are reasonable- hence recommended for approval.

(Handwritten signatures and initials)

Name of Work: Construction of Recharge Dam across Naing Nai in Central Kohistan.

FINANCIAL REVIEW


ESTIMATE POSITION


Schedule items Rs: 172535339/- ✓
Cartage Rs: 22984772/- ✓
Total Rs: 195520111/- ✓
Non-Schedule items Rs: 13349643/- ✓
Total estimated cost Rs: 208869754/- ✓

TENDER POSITION

Schedule items Rs: 172535339/- ✓
+ Add 30.22% above Rs: 52140179/- ✓
on schedule items
+ Non-Schedule items Rs: 13349643/- ✓
Total Tender cost Rs: 238025161/- ✓

238025161/- (-) 208869754/- = 29155407 x 100 = 14.91 % above the estimated.
195520111


Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan, Dadu


Bashir Ahmed Jafar
Executive Engineer
Small Dams Division
Kohistan, Dadu

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and No. 580 dated: 11-07-2014
3. Tender Description/Name of work/item: Construction of Recharge Dam across Angai Nai in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).


Print & Electronic Media (SPPRA ID No. & News papers names with dates)


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mumtaz & Co.	299231689/-	1 st Lowest	14.92%	Being Lowest	Recommended for approval
2.	M/s Maqbool Ahmed & Co.	302955918/-	2 nd Lowest	16.42%		
4.	M/s Sher Muhammad Mugheri	311718809/-	3 rd Lowest	19.94%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member/ Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/K1/AB/387 dated 05/05/2014 & 388 dated 11.7.014
 Date of issue Tender dated 16/06/2014.
 Date of Receipt & opening of tender dated 05/08/2014.

Name of Work: Construction of Recharge Dam Across Angai Nai in Central Kohistan.

Sr. #	Items	Estimate cost		M/s. Mumtaz & Co.		RATE QUOTED BY GOVERNMENT CONTRACTOR		M/s Maqbool Ahmed & Co.		M/S Sher Muhammad Mugheri	
		Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate
01	Schedule B	219072283	30.30% above	66378902	32% above	70103131	36%	78866022			
02	Cartage	29313916	Schedule B	219072283		219072283		219072283			
	Total	248386199	Bid Amount	285451185		289175414		297938305			
			(-) Estimate cost	248386199		248386199		248386199			
			Difference	37064986		40789215		49552106			
				37064986x100	14.92%	40789215x100	16.42%	49552106x100	19.94%		
				248386199		248386199		248386199			
				Above over the estimate		Above over the estimate		Above over the estimate			
			ANALYSIS								
			Bid amount	285451185		289175414		297938305			
			Quoted rate of non schedule Item	13780504		13780504		13780504			
			Tender Cost	299231689		302955918		311718809			

The rates quoted by M/s Mumtaz & Co. Company in circled in red has been found lowest are reasonable- hence recommended for approval.

(Signature)
 Executive Engineer
 Accounts Division
 Kohistan-Dadu

(Signature)
 Executive Engineer
 Accounts Division
 Kohistan-Dadu

Name of Work: Construction of Recharge Dam across Angai Nai in Central Kohistan.

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items Rs: 219072283/- ✓

Cartage Rs: 29313916/- ✓

Total Rs: 248386199/- ✓

Non-Schedule items Rs: 13780504/- ✓

Total estimated cost Rs: 262166703/- ✓

TENDER POSITION

Schedule items Rs: 219072283/- ✓

+ Add 30.30% above on schedule items Rs: 66378902/- ✓

+ Non-Schedule items Rs: 13780504/- ✓

Total Tender cost Rs: 299231689/- ✓

$$299231689/- \text{ (-) } 262166703/- = 37064986 \text{ x } 100 = 14.92 \% \text{ above the estimated.}$$

248386199

Muhammad Yaqoob Qazi
District Engineer
Civil Works Division
Kohistan-Dadu


Muhammad Yaqoob Qazi
District Engineer
Civil Works Division
Kohistan-Dadu


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/387 dt: 05-05-2014 and further Addenda No. 580 dated: 11-07-2014.
3. Tender Description/Name of work/item: Construction of 03 Nos. B-Type Quarters in Small Dams Division Kohistan-I Dadu.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached),
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 05-08-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 05-08-2014.
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mumtaz & Co.	12926843/-	1 st Lowest	9.26%	Being Lowest	Recommended for approval
2.	M/s Maqbool Ahmed & Co.	13365041/-	2 nd Lowest	12.97%		
4.	M/s Khalid Masood Channa.	13693690/-	3 rd Lowest	15.74%		


Signatures of the Members of the Committee


Executive Engineer / Member
Small Dams Division Kohistan-I
Dadu


Technical Officer / Member
Small Dams Organization Region Sindh
Hyderabad


Divisional Accounts Officer / Member
Small Dams Division Kohistan-I
Dadu


Assistant Accounts Officer / Member/ Secretary
Small Dams Organization Region Sindh
Hyderabad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/K1/AB/387 dated 05/05/2014 x 580 dt: 11/7/04
 Date of issue Tender dated 16/06/2014.
 Date of Receipt & opening of tender dated: 05/08/2014.

Name of Work: Construction of 03 Nos. B-Type Quarters in Small Dams Division Kohistan-I Dadu.

Sr. #	Items	Estimate cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/s Mumtaz & Co.		M/s Maqbool Ahmed & Co:		M/s Khalid Masood Channa.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	Schedule B	10954952	18% above	1971891	22% above	2410089	25%	2738738
02	Cartage	875614	Schedule B	10954952		10954952		10954952
	Total	11830566	Bid Amount	12926843		13365041		13693690
			(-) Estimate cost	11830566		11830566		11830566
			Difference	1096277		1534475		1863124
			1096277x100	9.26%	1534475x100	12.97%	1863124x100	15.74%
			11830566	11830566	11830566	11830566	11830566	11830566
			Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate
			ANALYSIS					
			Bid amount	12926843		13365041		13693690
			Quoted rate of non schedule Item					
			Tender Cost	12926843		13365041		13693690

The rates quoted by M/s Mumtaz & Co. Company in circled in red has been found lowest are reasonable- hence recommended for approval.

M. A. J.
 M. A. J. Maqbool
 Accounts Officer
 Small Dams Division
 Kohistan-I Dadu

[Signature]
 Accounts Officer
 Small Dams Division
 Kohistan-I Dadu

Name of Work: Construction of 03 Nos. B-Type Quarters in Small Dams Division Kohistan-I Dadu.

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items Rs: 10954952/- ✓
Cartage Rs: 875614/- ✓
Total estimate cost Rs: 11830566/- ✓

TENDER POSITION

Schedule items Rs: 10954952/- ✓
+ Add 18% above
on schedule items Rs: 1971891/- ✓
Total tender cost Rs: 12926843/- ✓

12926843/- (-) 11830566/- = $\frac{1096277}{11830566} \times 100 = 9.26\%$ above the estimated.

[Handwritten Signature]

[Handwritten Mark]