Name of Work: MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE,

Item
No

Description of Work

Estimated Cost

M/s.Khyber
Builders

M/s.Noor
Construction Co.

Quantity

Rate

Per

Amount

Rate

Amount

Rate

Amount

4

Local Mfg of Copper connector three rotor Terminal Slipring
at each spacer bronze alloy inserting and connect from
99.9% Copper plate having length 225mm, thickness of plate
7mm, width S0mm i/c making “L” shape | 35mm at out end
i/c inserting at all three groove at asbestos bush for three
phase connection as per instruction of Engineer incharge.

5.00 Nos

19,148

Each

95,740

21828.70

109,143.50

21,830

109,150.00

Local Mfg of Slip Ring type connector from outside with
rotor terminal from 99.9% copper limited sheet, thickness
7mm flexible in “L” shape total length 350mm, one end
37mm other bend length S7mm i/c making hole 15mm each
top & bottom plate and fixing by nuts & bolts and wrapping
insulated heat resistant cloth tape i/c high Class-1 heat
varnishing complete as per instruction of Engineer in charge.

5.00 Nos

19,148

Each

95,740

21828.72

109,143.60

21,835

109.175.00

Local Mfg of Heat treatment absorbing shaft bush from alloy
steel having solid shaft size OD=180mm, length 240mm ilc
having finished size OD=160mm, ID=100mm & length
225mm i/c making key slot at O.D. of sleeve, size 11mm
width, 10mm depth and length 225mm fixing this Bush by
press fit with key as per instruction of Engineer in charge.

5.00 Jobs

42.705

P/Job

213,525

48683.70

243.418.50

47,830

239,148.00

Assembling of all Parts of Slip Ring in accurate shape ilc
testing, commissioning with leak proof of current & heat
absorbing complete i/c loading & un-loading and
Transportation charges from Dhabeji to Karachi & back
Karachi to Dhabeji Pump House.

5.00  Sets

9,560

P/Set

47,800

10898.40

54,492.00

10,900

54,500.00

TOTAL QUOTED / CORRECTED COST

2,128,275

2,426,233

2,505,223
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ATTENDANCE SHEET

NAME OF WORK:-

' NAME OF WORK
' MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW |
' H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

Venue: The Director (Design & Estimate), KW&SB, Gulshan-e-Igbal Block-18,
Karachi.
Date: 04-01-2017 at 2:30 PM

CONTRACTORS / FIRMS / BIDDERS
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