

OFFICE OF THE EXECUTIVE ENGINEER HPCD-II, H.D.A HYDERABAD 1ST FLOOR
HDA BUILDING QASIMABAD PHASE-I, PHONE NO:022-9240288

NO:EE/HPCD-II/HDA/EC/774 /2013
Hyderabad dated: 25/02/2013

M/s Sameen Enterprises,
M-26, Mezzanine Floor Flak Naz Plaza
Shahra-e-Faisal **Karachi.**

SUBJECT: ASPHALT WORK ON 60FT: WIDE ROAD FROM DIPLAI MEMON
SOCIETY TO HYDERABAD BYE PASS ROAD TO SAIN VILLAZ AT
ZONAL PLAN-III (EXTENSION)

REFERENCE: Your offer dated: 07.01.2013.

Your offer to execute the above subject work Part-A, at 13.10% below Rs.776400/- and Part-B 9.95% above Rs.11651298/- on schedule Items amounting to Rs.12427698/- (Rupees One Crore Twenty Four Lacs Twenty Seven Thousand Six Hundred Ninety Eight Only) has been approved by the Director General, H.D.A, vide office letter No:HDA/DTS/HP.DB/394, dated: 07.02.2013, as received under Project Director, Housing Project, HAD, letter No:PD/HP/HDA/Estt/236, dated: 15.02.2013.

You are therefore, requested to please start the work within seven days from date of issue of this work order under the supervision / instructions of Assistant Ex: Engineer, Housing Project, Construction Sub-Division No:III, HDA, and complete same within one months.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

Copy f.w.cs to:

1. The Director, City Building SPPRA, Karachi.
2. The Project Director, Housing Project, H.D.A for information.
3. The Deputy Director, Audit and Accounts, Housing Project, H.D.A.
4. The Assistant Ex: Engineer, HPC Sub-Division No:III, H.D.A. He is directed to please intimate the actual date of start of the work and execute the work as per specification. No extra work be executed without prior permission of the competent authority.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

SCHEDULE - B

Name of work:- **ASPHALT WORK ON 60' WIDE ROAD FROM DIPLAI SOCIETY TO HYD BYPASS ROAD THROUGH SAIN VILLAS, AT ZONAL PLAN-III (EXTENSION), HYDERABAD.**

<u>Item No</u>	<u>Description.</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
1	Providing surface dressing 2nd coat on new of existing surface with 14 lbs of bitumen of 80/-100 penetration and 1.5 cft of crushed bajri of 3/8 ince to 3/4 inch size including cleaning the road surface rolling etc complete. (Rate includes all cost of material T & P and carriage upto site of work).(RA attached).	122364.00 sft	@ Rs. 730.15	P.% sft	Rs. 893441
2	Laying to proper line & grade plant mixed asphalt concrete power finished hydraulic electric control prepare to specified form according to job mixed formula approved by Engineer in charge i/c rolling finishing to proper line grade level and camber etc. complete rate includes tak coat with bitumen 60/70 penetration and all cost of materials roller T&P and carriage of material from source of supply of plant and plant to site of work 2" thick. (R.A.A).	122364.00 sft	@ Rs. 8660.15	P.%sft	Rs. 10596906

Item No.1	13.10	% above / below on the Rates of CSR	Total	Rs. 11490347
Item No.2	9.95	% above / below on the Rates of CSR	Total	Rs. _____
			Total	Rs. _____

Rupees



M. U.
EXECUTIVE ENGINEER
 HOUSING (P) CONST: DIVISION II
 HDA, HYDERABAD

Approved by me
CD
A. H. Adil
7/01/13

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II HDA/629/2012.

Dated: 19.12.2012

Date of Issue from 1st Publication

Date of Opening 07.01.2013. (A)

NAME OF WORK:

Asphalt work on 60ft. wide road from Diplai Memon Society,
To Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)

ESTIMATE

SANCTIONEDBY

Director General, HDA vide letter No:HAD/DTS/HP/DB/3446/2012
dated: 04.10.2012, Rs.12683000/-

ESTIMATE COST:

Schedule Item:Part-I


Rs. 893441/-


Schedule Item Part-II

Rs.10596906/-

Rs.11490347/-


S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISION WITH ESTIMATE COST
01	M/s Sameen Enterprises Part-I Part-II Total:	13.10% Below 9.95% above	Rs. 776400/- Rs.11651298/- Rs.12427698/-	13.10% Below 9.95% above 8.15% above
02	M/s Galaxy Enterprises Part-I Part-II Total:	12.50% Below 10.25% above	Rs. 781761/- Rs.11683089/- Rs.12464850/-	12.50% Below 10.25% above 8.48% above
03	M/s A.A.Qazi & Co: Part-I Part-II Total:	11% Below 11.50% above	Rs. 795162/- Rs.11815550/- Rs.12610712/8-	11% Below 11.50% above 9.75% above


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HDA HYDERABAD


PROJECT PROJECT
HOUSING PROJECT
HDA HYDERABAD

Approved for Rs. 1,24,27,698/-



Director General
Hyderabad Development Authority


BID EVALUTION REPORT

- (1)
1. Name of procuring agency: Hyderabad Development Authority.
 2. Tender Reference NO:EE/HPCD-II/HDA/629, dated 19.12.2012
 3. Tender description/
Name of work/Item: Self Financing Scheme
Asphalt work on 60ft: wide road from Diplai Memon Society to Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)
 4. Method of procurement Single Stage
 5. Tender Published SPPRA I.D NO:10446/12, Dt:20.12.2012,
INF/KRY/THE NEWS ETC Dt:23.12.2012.
 6. Total Bid documents sold: Three
 7. Total Bid received Three
 8. Technical Bid Opening date: (if applicable) N.A
 9. No: of bid technically qualified (if applicable) N.A
 10. Bid (s) Rejected N.A
 11. Financial Bid Opening date: 07.01.2013
 12. Bid Evaluation Report.

S.NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANC E/REJECTION	REMARKS
01	M/s Sameen Enterprises	Rs.12427698/-	1st	8.15% above	Being Lowest in competition	
02	M/s Galaxy Enterprises	Rs.12464850/-	2 nd	8.48% above		
03	M/s A.A.Qazi & Co:	Rs.12610712/8	3 rd	9.75% above		


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HDA HYDERABAD


PROJECT DIRECTOR
HOUSING PROJECT
HDA HYDERABAD


Director General
Hyderabad Development Authority

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES AND GOODS WORTH (50 MILLION) (PKR) OR ABOVE.

1. NAME OF THE ORGANIZATION/DEPTT: Hyderabad Dev: Authority
2. PROVINCIAL/LOCAL GOVT./OTHER Local Government.
3. TITLE OF CONTRACT Self Financing
4. TENDER NUMBER NO:EE/HPCD-II/HDA/629.dt 19.12.2012

5. BRIEF DESCRIPTION OF CONTRACT Asphalt work on 60ft: wide road from Diplai Memon Society, to Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)

6. FORUM THAT APPROVED THE SCHEME Director General, H.D.A
7. TENDER ESTIMATED VALUE Rs.12433890/-
8. ENGINEER'S ESTIMATE
(For Civil Works Only) Rs.12683000/-

9. ESTIMATED COMPLETION APERIOD
(AS PER CONTRACT) One Month
10. TENDER OPENED ON (DATE & TIME) 07.01.2013. at 1.00 P.M
11. NUMBAER OF TENDER DOCUMENTS
SOLD (Attach list of buyers) M/s Sameen Enterprises.
M/s Galaxy Enterprises.
M/s A.A. Qazi & Co:

12. NUMABER OF BIDS RECEIVED Three
13. NUMBER OF BIDDERS PRESENT AT THE
TIME OF OPENING OF BID Three
14. BID EVALUATION REPORT
(Enclose a copy) Enclosed
15. NAME AND ADDRESS OF THE
SUCCESSFUL BIDDER M/s Sameen Enterspises
M-26, Mezzanine Floor Flak Naz Plaza
Sharah-e-Faisal Karachi.
Rs.12427698/-

16. CONTRACT AWARD PRICE
17. RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT
(i.e 1st, 2nd, 3rd, EVALUATION BID) 1st M/s Sameen Enterprises.
2nd M/s Galaxy Enterprises.
3rd A.A. Qazi & Co:

18. METHOD OF PROCUREMENT USED:
 - (a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Yes
 - (b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
 - (c) TWO STAGE BIDDING PROCEDURE
 - (d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC WITH BRIEF REASONS

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT:

Director General, HDA, vide letter
No:HDA/DTS/HP/DB/ 794 dt: 7 02 2013.

20. WHETHER THE PROCUREMENT WAS INCLUDING IN ANNUAL PROCUREMENT PLAN
Yes

21. ADVERTISEMENT.

- (i) SPPRA Website
(If yes, give date and SAPPRA Identification No)

Yes	10446/12 dated:20.12.2012
-----	---------------------------

- (ii) News Papers
(If Yes, give names of newspapers and dates)

Yes	INF/KRY/THE NEWS ETC,dt:23.12.2012
-----	---------------------------------------

22. NATURE OF CONTRACT Local
23. WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes, enclose a copy) N.A
24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes, enclose a copy) N.A
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING N.A
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS Yes
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (In case of consultancies) Yes
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT Yes

- | | | |
|-----|--|-----|
| 29. | WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS | Yes |
| 30. | WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT:
(Attach copy of the bid evaluation report) | Yes |
| 31. | ANY COMPLAINTS RECEIVED
(If yes, result thereof) | No |
| 32. | ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details) | No |
| 33. | WAS THE EXTENSION MADE IN RESPONSE TIME
(If yes, give reasons) | No |
| 34. | DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons) | No |
| 35. | WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED | Yes |
| 36. | WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT. IF ABROAD (If yes, enclose a copy) | No |
| 37. | WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC | N.A |
| 38. | SPECIAL CONDITIONS, IF ANY
(If yes, give brief description) | No |

FOR OFFICE USE ONLY


EXECUTIVE ENGINEER
HPCD-II, HBA QASIMABAD

INTEGRITY PACT.

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

CONTRACT NUMBER: NO:EE/HPCD-II/HDA/629 Dated:19.12.2012.

CONTRACT VALUE: Rs.12427698/-

CONTRACT TITLE: **Asphalt work on 60ft: wide road from Diplai Memon Society,
To Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)**

M/s Sameen Enterprises, hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GOS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limiting the generality of the foregoing (M/s s Sameen Enterprises) represents and warrants that it has fully declared the brokerage, commission, fees, etc, paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical persons, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring agency(PA) except that which has been expressly declared pursuant hereto.

(M/s s Sameen Enterprises) certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s s Sameen Enterprises) accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to P.A under any law, contract or other instruments, be avoidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, (M/s, s Sameen Enterprises) agrees to indemnify PA for any loss of damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by (M/s s Sameen Enterprises) as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

(PROCURING AGENCY)

M/s s Sameen Enterprises



24860

FORM OF CONTRACT AGREEMENT

Feb. 2013
THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 25th day of February 2013 between H.D.A. (hereinafter called the "Procuring Agency") of the one part and M/S Saman Enterprises (hereinafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain Works, viz Asphalt Work on 60' wide lane should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein. *Work 200' by 60' width of the road at the junction of the road through Saman village at 2nd Mile - III Exhibit*

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - The Letter of Acceptance;
 - The completed Form of Bid along with Schedules to Bid;
 - Conditions of Contract & Contract Data;
 - The priced Schedule of Prices/Bill of quantities (BoQ);
 - The Specifications; and
 - The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.




(1)




Handwritten signature and date: 25/2/2013

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of _____
(Seal)




Signature of the Procuring Agency
(Seal)

Signed, Sealed and Delivered in the presence of:


Executive Engineer
Housing Project Constt. Division-I
H.D.A Hyderabad

Witness:


(Name, Title and Address)

Witness:

(Name, Title and Address)



(Name, Title and Address)

OFFICE OF THE EXECUTIVE ENGINEER HPCD-II, H.D.A HYDERABAD 1ST FLOOR
HDA BUILDING QASIMABAD PHASE-I, PHONE NO:022-9240288

NO:EE/HPCD-II/HDA/EC/776 /2013
Hyderabad dated: 25/02/2013

To,

M/s Elegant Builders & Developers,
Gate No:04, ISRA University Hala Road,
Hyderabad.

SUBJECT: CONSTRUCTION OF DISPOSAL WORK INCLUDING ALL CIVIL WORKS, PUMP GENERATOR HOUSE, STORE ROOM SUMP WELL AND COMPOUND WALL ISRA VILLAGE ZONAL PLAN.

REF'NCE: Your offer dated: 07.01.2013.

Your offer to execute the above subject work Part A + B + C, at 3.25% below on schedule items amounting to Rs.62,04,396/- (Rupees Sixty Two Lacs Four Thousand Three Hundred Ninety Six Only) has been approved by the Project Director, Housing Project, HDA, vide office letter No:PD/HP/HDA/Estt:/84, dated: 18.01.2013.

You are therefore, requested to please start the work within seven days from date of issue of this work order under the supervision / instructions of Assistant Ex: Engineer, Housing Project, Construction Sub-Division No:III, HDA, and complete same within six months.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

Copy f.w.cs to:

1. The Director, City Building SPPRA, Karachi.
2. The Project Director, Housing Project, H.D.A for information.
3. The Deputy Director, Audit and Accounts, Housing Project, H.D.A.
4. The Assistant Ex: Engineer, HPC Sub-Division No:III, H.D.A. He is directed to please intimate the actual date of start of the work and execute the work as per specification. No extra work be executed without prior permission of the competent authority.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

SCHEDULE - B

Name of work:- **CONSTRUCTION OF DISPOSAL WORKS INCLUDING ALL CIVIL WORKS, PUMP HOUSE, GENERATOR AND STORE ROOM, SUMP WELL & COMPOUND WALL, AT ISRA VILLAGE IN ZONAL PLAN VI-A.**

Part "A", SUMP WELL & SCREEN CHAMBER.

<u>Item No</u>	<u>Description.</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
1	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. (a) In ordinary soil or sand. (SORG. P-85. I-1.)				
	<u>0'-5'</u>	2379.53 cft	@ Rs. 2247.58	P.‰ cft	Rs 5348
	<u>5-10'</u>	2379.53 cft	@ Rs. 2347.40	P.‰ cft	Rs 5586
2	Wet sinking of well for depth below spring level by means of divers including all charges of shoring loading and removing excavated material within one chain (a) in ordinary soil. (SORG P-86. I-3).				
	<u>10'-15'</u>	2379.53 cft	@ Rs. 37230.77	P.‰ cft	Rs 88592
	<u>15'-20'</u>	1987.00 cft	@ Rs. 50416.67	P.‰ cft	Rs 100178
	<u>20'-25'</u>	1987.00 cft	@ Rs. 66301.37	P.‰ cft	Rs 131741
	<u>25'-30'</u>	1987.00 cft	@ Rs. 84912.28	P.‰ cft	Rs 168721
3	Making RCC well curb. (SORG, P-89, I-7).				
		291.40 cft @	Rs. 704 25	P. Cft	Rs 205218
4	RCC work i/c labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates i/c all kind of forms moulds lifting shuttering curing rendering and finishing the exposed surface, i/c screening and washing of shingle. (GS P-16 item No.6-a)				
	RCC 1:2:4	3225.72 cft	@ Rs. 337.00	P.cft	Rs 1087068
5	Fabrication of mild steel reinforcement for cement concrete by CC cutting bending laying in position making joints and fastening i/c cost of binding wire also includes removal of rust from bars. Using Tor bars. (GS P-16 item No. 8-b).				
		201.61 cwt	@ Rs. 5001.70	P.cwt	Rs 1008393
6	Stone filling dry hand packed as filling behind retaining walls or in pitching aprons. (GS P-31 Item No.16).				
		471.00 cft	@ Rs. 2684.00	P.‰ cft	Rs 12642
7	P/F M.S screen size 4'x6' consisting M.S flat iron 1-1/2"x3/8" on edge with 1" clear opening with angle iron. (PHE,R-Cost P-17, I-Di).				
		3.00 Nos	@ Rs. 27730.00	Each	Rs. 83190

8 P/F in position in CC foundation 1:3:6 M.S. ladder of M.S. angle iron 2"x2"x1/4", 1' apart with M.S. bars 3/4" dia spaced 1' apart, painting 3 coats with anticorrosive steel paint etc. complete. (PHE. P-55, 1-3).

42.00 Rft @ Rs. 799.00 P.Rft Rs 33558

9 Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.3).

1:3:6 273.18 cft @ Rs. 12595.00 P.% cft Rs 34407

Total Rs. 2964641

.....% above / below on the Rates of CSR Rs. _____

Total Rs. _____

Rupees

CONTRACTOR

EXECUTIVE ENGINEER
HOUSING (P) CONSTT: DIVISION II
HDA, HYDERABAD

SCHEDULE - B

Name of work:- **CONSTRUCTION OF DISPOSAL WORKS INCLUDING ALL CIVIL WORKS, PUMP HOUSE, GENERATOR AND STORE ROOM, SUMP WELL & COMPOUND WALL, AT ISRA VILLAGE IN ZONAL PLAN VI-A.**

Part "B", PUMP ROOM, GENERATOR & STORE ROOMS.

<u>Item No</u>	<u>Description.</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
1	Excavation for tanks and reservoirs in soft soil i/c trimming and dressing sides to true alignment/ design sections/ profiles and shape levelling of beds of trenches to correct level and grade, i/c laying of earth in 6 " layer for construction of banks and dressing and disposal of surplus excavated earth within one chain as directed by Engineer in charge, providing fence guards lights flags wherever required, lift upto 5 ft. (1.52 m) and lead upto ong chain (30.50 m) (PHES. P-67 item No.1).				
	0~5'	385.00 cft	@ Rs. 3000.00	P.%o cft	Rs. 1155
2	Excavation for tanks and reservoirs in wet soil clay or mud i/c trimming and dressing sides to true alignment/ design sections/ profiles and shape levelling of beds of trenches to correct level and grade, i/c laying of earth in 6 " layer for construction of banks and dressing and disposal of surplus excavated earth within one chain as directed by Engineer in charge, providing fence guards lights flags wherever required, lift upto 5 ft. (1.52 m) and lead upto ong chain (30.50 m) (PHES. P-74, I-14).				
	0~5'	770.00 cft	@ Rs. 4800.00	P.%o cft	Rs 3696
3	Excavation for tanks and reservoirs in slushy or daldaly soils i/c trimming and dressing sides to true alignment/ design sections/ profiles and shape levelling of beds of trenches to correct level and grade, i/c laying of earth in 6 " layer for construction of banks and dressing and disposal of surplus excavated earth within one chain as directed by Engineer in charge, providing fence guards lights flags wherever required, lift upto 5 ft. (1.52 m) and lead upto ong chain (30.50 m) (PHES. P-74, I-15&16).				
	0~5'	770.00 cft	@ Rs. 7200.00	P.%o cft	Rs 5544
	5'~8'	1155.00 cft	@ Rs. 7750.00	P.%o cft	Rs 8951 ✓
	8'~11'	1155.00 cft	@ Rs. 8300.00	P.%o cft	Rs 9587
	11'~14'	1155.00 cft	@ Rs. 8850.00	P.%o cft	Rs 10222
4	Providing and fixing/ driving open timbering to trenches for depth upto 10 feet.(PHES P-76 item No.21).				
		804.00 sft	@ Rs. 8340.00	P.% sft	Rs 67054
5	Bailing or pumping out sub soil water during excavation concreting cost of situ concrete masonry work in foundation etc (I) only three operation to be allowed trench volume under water to be measured first time for excavation, second time for concreting and third time for cost in situ concrete or masonry work in foundation etc.(PHES P-75 item No. 18).				
		12705.00 cft	@ Rs. 543.00	P.% cft	Rs 68988 ✓

6	Excavation in foundation of Building, Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 feet, (a) in ordinary soil. (SORG, P-4, I-18).	34400.35 cft @	Rs. 3176.25	P.% Cft	Rs	109264
7	Stone filling dry hand packed as filling behind retaining walls or in pitching aprons. (GS P-31 Item No.16).	288.75 cft @	Rs. 2684.00	P.% cft	Rs	7750
8	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.3).	<u>1:4:8</u>	192.50 cft @	Rs. 11288.75	P.% cft	Rs 21731 ✓
9	RCC work i/c labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates i/c all kind of forms moulds lifting shuttering curing rendering and finishing the exposed surface, i/c screening and washing of shingle. (GS P-16 item No.6-a)	<u>RCC 1:2:4</u>	2585.04 cft @	Rs. 337.00	P.cft	Rs 871158
10	Fabrication of mild steel reinforcement for cement concrete by CC cutting bending laying in position making joints and fastening i/c cost of binding wire also includes removal of rust from bars. Using Tor bars. (GS P-16 item No. 8-b).	138.4800 cwt @	Rs. 5001.70	P.cwt	Rs	692635
11	Pacca brick work in foundation and plinth in (d) cement sand mortar. 1:5 (SORG, P-20 I-4).	297.19 cft @	Rs. 12176.08	P%cft	Rs	36186
12	Pacca Brick work in ground floor in (d) cement sand mortar 1:4 (SORG, P-20, I-5).	618.00 cft @	Rs. 12902.08	P.% cft	Rs	79735
13	Providing and laying 1" thick topping cement concrete (1:2:4) including Surface finishing and dividing into panels: (d) 3" thick.(SORG P-41 I-16).	<u>3" thick</u>	706.00 sft @	Rs. 4411.82	P.%Sft	Rs 31147 ✓
14	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.3).	<u>1:3:6</u>	183.30 cft @	Rs. 12595.00	P.% cft	Rs 23087

15	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.3).	1:2:4	90.00 cft	@ Rs. 14429.25	P.% cft	Rs	12986
16	Erection and removal of centering for RCC or plain cement concrete works for partal wood. (SORG P-17 I-19b,ii)		328.50 sft	@ Rs. 3127.41	P.% sft	Rs	10274
17	Iron girder (Som P-72 I-140)	6"x12"	516.20 kg	@ Rs. 77000.00	P.ton	Rs	39747
18	Making and fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangements. (SORG.P-91.I-24).		298.00 sft	@ Rs. 726.72	P. sft	Rs	216563
19	Cement plaster 1:4 upto 12' height.3/4" thick (SORG. P-51. I-11-c)		1069.00 sft	@ Rs. 3015.76	P.% sft	Rs	32238
20	Painting new surfaces (c)Preparing surface & Painting of doors and windows any type including edges. (SORG p-69 I-5)		788.00 sft	@ Rs. 2116.41	P.% sft	Rs	16677
21	Glazing with panes (24 oz to 26 oz) using uppty and deodar wooden 1st class fillets. (SORG P-63 I-46)		100.00 sft	@ Rs. 163.90	P. sft	Rs	16390
22	Durociming of a approved make and shade in 3 Coats wall Serubbed into the Surface including finishing Smooth at any height in any floor. (SORG P-54 I-33).		4610.75 sft	@ Rs. 1438.06	P.Sft	Rs	66305

Total Rs. 2459071

.....% above / below on the Rates of CSR Rs. _____

Total Rs. _____

Rupees

CONTRACTOR

EXECUTIVE ENGINEER
HOUSING (P) CONSTT: DIVISION II
HDA, HYDERABAD

SCHEDULE - B

Name of work:- CONSTRUCTION OF DISPOSAL WORKS INCLUDING ALL CIVIL WORKS, PUMP HOUSE, GENERATOR AND STORE ROOM, SUMP WELL & COMPOUND WALL, AT ISRA VILLAGE IN ZONAL PLAN VI-

Part "C", COMPOUND WALL.

<u>Item No</u>	<u>Description.</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
1	Excavation in foundation of Building, Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 feet, (a) in ordinary soil. (SORG, P-4, I-18).	1306.0 cft @	Rs. 3176.25	P.%o Cft	Rs 4148
2	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.3).	1:4:8 699.08 cft @	Rs. 11288.75	P.% cft	Rs 78917
3	Erection and removal of centering for RCC or plain cement concrete works for partial wood. (SORG P-17 I-19b,ii)	210.00 cft @	Rs. 3127.41	P.% sft	Rs 6568
4	RCC work i/c labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid seperately. This retes i/c all kind of forms moulds lifting shuttering curing rendering and finishing the exposed surface, i/c screening and washing of shingle. (GS P-16 item No.6-a)	RCC 1:2:4 664.75 cft @	Rs. 337.00	P.cft	Rs 224021
5	Fabrication of mild steel reinforcement for cement concrete by CC cutting bending laying in position making joints and fastening i/c cost of binding wire also includes removal of rust from bars. Using Tor bars. (GS P-16 item No. 8-b).	26.70 cwt @	Rs. 5001.70	P.cwt	Rs 133545
6	Pacca brick work in foundation and plinth in (d) cement sand mortar. 1:5 (SORG. P-20 I-4).	435.00 cft @	Rs. 12176.08	P%cft	Rs 52966
7	Pacca brick work other than building including striking of joints upto 20 feet height in (d) cement sand mortar. 1:5 (SORG. P-21 I-7).	1450.50 cft @	Rs. 12574.38	P.% cft	Rs 182391

8 Providing and laying 1" thick topping cement concrete (1:2:4) including Surface finishing and dividing into panels: (d) 3" thick. (SORG P-41 I-16).

3" thick 720.00 sft @ Rs. 4411.82 P.%Sft Rs 31765

9 Making and fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangements. (SORG.P-91.I-24).

72.00 sft @ Rs. 726.72 P. sft Rs 52324

10 Cement plaster 1:4 upto 12' height. 3/4" thick (SORG. P-51. I-11-c)

5250.00 sft @ Rs. 3015.76 P.% sft Rs 158327

11 Painting new surfaces (c) Preparing surface & Painting of doors and windows any type including edges. (SORG p-69 I-5)

3 coats 1440.00 sft @ Rs. 2116.41 P.% sft Rs 30476

12 Durociming of a approved make and shade in 3 Coats wall Serubbed into the Surface including finishing Smooth at any height in any floor. (SORG P-54 I-33).

2340.00 sft @ Rs. 1438.06 P.Sft Rs 33651

Part-
A+B+C

3.25% ✓
Total Rs. 989100
Rs.
Total Rs.

Rupees

ABSTRACT

Part A Total Rs. 2964641	_____ % above / below	Rs. _____	Total Rs. _____
Part B Total Rs. 2459071	_____ % above / below	Rs. _____	Total Rs. _____
Part C Total Rs. 989100	_____ % above / below	Rs. _____	Total Rs. _____
Grand Total Rupees			Grand Total Rs. _____

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HOUSING (P) CONSTT: DIVISION II
HDA, HYDERABAD

[Handwritten notes and signatures]
Approved by
HDA

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II/HDA 629/2012.

Dated: 19.12.2012

Date of Issue from 1st Publication


Date of Opening 07.01.2013.

NAME OF WORK: Construction of disposal work including all Civil Works. Pump Generator House, Store Room Sump Well and Compound Wall at ISRA Village Zonal Plan-VIA.

ESTIMATE
SANCTIONEDBY Project Director, Housing (P) HDA vide letter
No:PD/HP/HDA/Estt:/2016, dated: 07.12.2012, Rs.6561000/-

ESTIMATE COST:
Schedule Item: A+B+C Rs.6412812/-
Non Schedule Item Nil
Cartage A+B+C Rs.148862/-
Total: Rs.6561679/-

S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISION WITH ESTIMATE COST
01	M/s Elegant Builders & Developers.	3.25% Below	Rs.6204396/-	5.75% Below
02	M/s A.A Qazi & Co:	3.15% Below	Rs.6210808/-	5.64% Below
03	M/s Haq Bahoo	1.75% Below	Rs.6300588/-	4.14% Below


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HOUSING PROJECT HDA


PROJECT DIRECTOR
HOUSING PROJECT-II
H.D.A HYDERABAD


BID EVALUATION REPORT


1. Name of procuring agency: Hyderabad Development Authority.
2. Tender Reference: NO:EE/HPCD-II/HDA/629/2012,
Dated 19.12.2012
3. Tender description/
Name of work/Item: Self Financing Scheme
Construction of disposal work including all Civil Works, Pump
/Generator House, Store Room Sump Well and Compound Wall
at ISRA Village Zonal Plan-VIA.
4. Method of procurement: Single Stage
5. Tender Published: SPPRA I.D NO:10446/2012, dated: 20.12.2012.
& INF/KRY/THE NEWS ETC Dt: 23.12.2012.
6. Total Bid documents sold: Three
7. Total Bid received: Three
8. Technical Bid Opening date: (if applicable) N.A
9. No: of bid technically qualified (if applicable) N.A
10. Bid (s) Rejected: N.A
11. Financial Bid Opening date: 07.01.2013
12. Bid Evaluation Report.

(2)

S.NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANCE/REJECTION	REMARKS
01	M/s Elegant Builders & Developers	Rs.6204396/-	1st	5.75% Below	Being Lowest in competition	
02	M/s A.A Qazi & Co:	Rs.6210808/-	2 nd	5.64% Below		
03	M/s Haq Bahoo	Rs.6300588/-	3 rd	4.14% Below		


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT & ACCOUNTS
HDA HYDERABAD


PROJECT DIRECTOR
HOUSING PROJECT
HDA HYDERABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES AND GOODS WORTH (50 MILLION) (PKR) OR ABOVE.

- | | | |
|-----|--|--|
| 1. | NAME OF THE ORGANIZATION/DEPTT: | Hyderabad Dev: Authority |
| 2. | PROVINCIAL/LOCAL GOVT:/OTHER | Local Government. |
| 3. | TITLE OF CONTRACT | Self Financing |
| 4. | TENDER NUMBER | NO:EE/HPCD- II/HDA/629,dt 19.12.2012 |
| 5. | BRIEF DESCRIPTION OF CONTRACT | Construction of disposal work including all Civil Works, Pump /Generator House, Store Room Sump Well and Compound Wall at ISRA Village Zonal Plan-VIA. |
| 6. | FORUM THAT APPROVED THE SCHEME | Project Director (Housing) H.D.A |
| 7. | TENDER ESTIMATED VALUE | Rs.6233900/- |
| 8. | ENGINEER'S ESTIMATE (For Civil Works Only) | Rs.6561679/- |
| 9. | ESTIMATED COMPLETION APERIOD (AS PER CONTRACT) | Three Month |
| 10. | TENDER OPENED ON (DATE & TIME) | 07.01.2013. at 1.00 P.M |
| 11. | NUMBAER OF TENDER DOCUMENTS SOLD (Attach list of buyers) | M/s Elegant Builders & Developer.
M/s A.A. Qazi & Co:
M/s Haq Bahoo. |
| 12. | NUMABER OF BIDS RECEIVED | Three |
| 13. | NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BID | Three |
| 14. | BID EVALUATION REPORT (Enclose a copy) | Enclosed |
| 15. | NAME AND ADDRESS OF THE SUCCESSFUL BIDDER | M/s Elegant Builders & Developer.

_____ |
| 16. | CONTRACT AWARD PRICE | Rs.6204396/- |
| 17. | RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1 st , 2 nd , 3 rd , EVALUATION BID) | 1 ST M/s Elegant Builder & Developer
2 nd M/s A.A. Qazi & Co:
3 rd M/s Haq Bahoo. |
| 18. | METHOD OF PROCUREMENT USED: | |
| | (a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | Yes |
| | (b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | |
| | (c) TWO STAGE BIDDING PROCEDURE | |
| | (d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC WITH BRIEF REASONS
NA

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT:

Project Director (Housing)HDA
Vide No:PD/HP/HDA/DB/ /2013 Dated: .01.2013

20. WHETHER THE PROCUREMENT WAS INCLUDING IN ANNUAL PROCUREMENT PLAN
Yes

21. ADVERTISEMENT.

(i) SPPRA Website
(If yes, give date and SAPPRA Identification No)

Yes	10446/2012 dated:20.12.2012
-----	--------------------------------

(ii) News Papers
(If Yes, give names of newspapers and dates)

Yes	INF/KRY/THE NEWS ETC dated:23.12.2012
-----	--

22. NATURE OF CONTRACT Local

23. WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS
(If yes, enclose a copy) N.A

24. WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS
(If yes, enclose a copy) N.A

25. WHETHER APPROVAL OF COMPETENT AUTHORITY
WAS OBTAINED FOR USING A METHOD OTHER THAN
OPEN COMPETITIVE BIDDING N.A

26. WAS BID SECURITY OBTAINED FROM ALL THE
BIDDERS Yes

27. WHETHER THE SUCCESSFUL BID WAS LOWEST
EVALUATED BID / BEST EVALUATED BID
(In case of consultancies) Yes

28. WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLAINT Yes

29. WHETHER NAMES OF THE BIDDERS AND THEIR
QUOTED PRICES WERE READ OUT AT THE TIME
OF OPENING OF BIDS Yes

30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT:
(Attach copy of the bid evaluation report) Yes
31. ANY COMPLAINTS RECEIVED
(If yes, result thereof) No
32. ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details) No
33. WAS THE EXTENSION MADE IN RESPONSE TIME
(If yes, give reasons) No
34. DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons) No
35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED Yes
36. WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD (If yes, enclose a copy) No
37. WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC) N.A
38. SPECIAL CONDITIONS, IF ANY
(If yes, give brief description) No

FOR OFFICE USE ONLY


EXECUTIVE ENGINEER
HPCD-II HDA QASIMABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 25/2 day of Feb 2013 between H.D.A. (hereinafter called the "Procuring Agency") of the one part and Elegent Builders (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz cost of independent works i/c all civil works which have been considered by the Procuring Agency for the execution and completion of such Works and the remedying of any defects therein.

cost of independent works i/c all civil works which have been considered by the Procuring Agency for the execution and completion of such Works and the remedying of any defects therein.
Imp well as capad malle etc
ASRA VIKAR 2P-VI-A

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



Sir,

05 MAR 2013
 DISTRICT ACCOUNTS OFFICE
 HYDERABAD

Assistant Accounts Officer
 District Accounts Office Hyderabad

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Contractor

(Seal)



Signature of the Procuring Agency

(Seal)

Signed, Sealed and Delivered in the presence of:


Executive Engineer
Housing Project Constt: Division-II
H.D.A Hyderabad

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



PROJECT DIRECTOR
HOUSING PROJECT
H.D.A

0604
OK

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II/HDA/629/2012.
Dated: 19.12.2012
Date of Issue from 1st Publication
Date of Opening 07.01.2013.

NAME OF WORK: Asphalt work on 60ft: wide road from Diplai Memon Society,
To Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)
ESTIMATE SANCTIONEDBY: Director General, HDA vide letter No:HAD/DTS/HP/DB/3446/2012
dated: 04.10.2012, Rs.12683000/-

ESTIMATE COST:

Schedule Item:Part-I Rs. 893441/-
Schedule Item Part-II Rs.10596906/-
Rs.11490347/-

S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISION WITH ESTIMATE COST
01	M/s Sameen Enterprises Part-I Part-II Total:	13.10% Below 9.95% above	Rs. 776400/- Rs.11651298/- Rs.12427698/-	13.10% Below 9.95% above 8.15% above
02	M/s Galaxy Enterprises Part-I Part-II Total:	12.50% Below 10.25% above	Rs. 781761/- Rs.11683089/- Rs.12464850/-	12.50% Below 10.25% above 8.48% above
03	M/s A.A.Qazi & Co: Part-I Part-II Total:	11% Below 11.50% above	Rs. 795162/- Rs.11815550/- Rs.12610712/8-	11% Below 11.50% above 9.75% above


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HDA HYDERABAD



PROJECT PROJECT
HOUSING PROJECT
HDA HYDERABAD


BID EVALUATION REPORT

1. Name of procuring agency: Hyderabad Development Authority.
2. Tender Reference: NO-EE/HPCD-II/HDA/629, dated 19.12.2012
3. Tender description/
Name of work/Item: Self Financing Scheme
Asphalt work on 60ft. wide road from Diplaj Memon Society,
to Hyderabad Bye Pass road to Sain Villaz at ZP-III(Extension)
4. Method of procurement: Single Stage
5. Tender Published: SPPRA LD NO:10446/12, Dt:20.12.2012,
INF/KRY/THE NEWS ETC Dt:25.12.2012.
6. Total Bid documents sold: Three
7. Total Bid received: Three
8. Technical Bid Opening date: (if applicable) N.A
9. No: of bid technically qualified (if applicable) N.A
10. Bid (s) Rejected: N.A
11. Financial Bid Opening date: 07.01.2013
12. Bid Evaluation Report:

S.NO;	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANC E/REJECTION	REMARKS
01	M/s Sameen Enterprises	Rs.12427698/-	1st	8.15% above	Being Lowest in competition	
02	M/s Galaxy Enterprises	Rs.12464850/-	2 nd	8.48% above		
03	M/s A.A.Qazi & Co:	Rs.12610712/8	3 rd	9.75% above		


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HDA HYDERABAD


PROJECT DIRECTOR
HOUSING PROJECT
HDA HYDERABAD

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II/HDA/629/2012.

Dated: 19.12.2012

Date of Issue from 1st Publication


Date of Opening 07.01.2013.

NAME OF WORK: Construction of disposal work including all Civil Works, Pump / Generator House, Store Room Sump Well and Compound Wall at ISRA Village Zonal Plan-VIA.

ESTIMATE
SANCTIONEDBY Project Director, Housing (P) HDA vide letter
No:PD/HP/HDA/Estt./2016, dated: 07.12.2012, Rs.6561000/-

ESTIMATE COST:
Schedule Item: A+B+C Rs.6412812/-
Non Schedule Item Nil
Cartage A+B+C Rs.148862/-
Total: Rs.6561679/-

S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISION WITH ESTIMATE COST
01	M/s Elegant Builders & Developers.	3.25% Below	Rs.6204396/-	5.75% Below
02	M/s A.A Qazi & Co:	3.15% Below	Rs.6210808/-	5.64% Below
03	M/s Haq Bahoo	1.75% Below	Rs.6300588/-	4.14% Below


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT AND ACCOUNTS
HOUSING PROJECT HDA



PROJECT DIRECTOR
HOUSING PROJECT-II
H.D.A HYDERABAD

BID EVALUATION REPORT

1. Name of procuring agency: Hyderabad Development Authority
2. Tender Reference: NO:EE/HPCD-II/HDA/629/2012,
Dated 19.12.2012
3. Tender description/
Name of work/Item: Self Financing Scheme
Construction of disposal work including all Civil Works, Pump
/Generator House, Store Room Sump Well and Compound Wall
at ISRA Village Zonal Plan-VIA.
4. Method of procurement: Single Stage
5. Tender Published: SPPRA I.D NO:10446/2012, dated 20.12.2012
& INF/KRY/THE NEWS ETC Dt. 23.12.2012
6. Total Bid documents sold: Three
7. Total Bid received: Three
8. Technical Bid Opening date: (if applicable) N.A
9. No: of bid technically qualified (if applicable) N.A
10. Bid (s) Rejected: N.A
11. Financial Bid Opening date: 07.01.2013
12. Bid Evaluation Report.

S.NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANCE/REJECTION	REMARKS
01	M/s Elegant Builders & Developers	Rs.6204396/-	1st	5.75% Below	Being Lowest in competition	
02	M/s A.A Qazi & Co:	Rs.6210808/-	2 nd	5.64% Below		
03	M/s Haq Bahoo	Rs.6300588/-	3 rd	4.14% Below		


EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD


DEPUTY DIRECTOR
AUDIT & ACCOUNTS
HDA HYDERABAD


PROJECT DIRECTOR
HOUSING PROJECT
HDA HYDERABAD