



Phone# 074-9411054
Email: xenbuilding@gmail.com

**OFFICE OF THE EXECUTIVE ENGINEER
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT**

No: TC/XEN/ (B) 270 2017,
Kamber, dated: 11/05/2017,

To,

The Assistant Manager,
Incharge (Receipt Section)
Sindh Public Procurement Regularity Authority
Government of Sindh,
Block No: 08
Sindh Secretariat 04 - A,
Karachi.

SUBJECT: N.I.T NO: TC/ XEN (B) 90 KAMBER DATED: 17-02-2017

The following required document of above N.I.T S.Nos:
(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) are Submitted herewith
for favour of your kind information & further necessary action as desired ,

Documents required with Bid Evaluation Reports (Rule-45)

1. Original
2. On standard format.
3. Sign by all the Members of Procurements Committee
4. Names & Designation of all Members of Procurements Committee.
5. Original Comparative Statement.
6. Minutes of Bid Opening meeting signed by all PC Members.
7. Bidders Qualification / Technical Evaluation Report/ Pre-Qualification Report Signed by all PC Members.
8. Attendance Sheet
9. News Papers.

DA/AS/Above

**EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KAMBER-SHAHDADKOT**

Copy FWC'S

1. The Deputy Commissioner Kamber Shahdadkot for favour of kind information.
2. The Superintending Engineer Works & Service Kamber for favour of kind information.

**EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KAMBER-SHAHDADKOT**

RECEIVED INWARD CLERK
NO. 448
DATE: 12-5-17



Phone# 074-9411054
Email: xenbuilding@gmail.com

**OFFICE OF THE EXECUTIVE ENGINEER
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT**

No: TC/XEN/ (B) 262 2017,
Kamber, dated: 10/15 / 2017,

MINUTES OF PROCUREMENT COMMITTEE.


A meeting of Procurement Committee was held on 14-03-2017 for the Bids called open Vide N.I.T No: TC/ XEN (B) 90 Kamber Dated: 17-02-2017. The meeting was chaired by the Executive Engineer Building Division Kamber-Shahdadt & the held in his office while attended by the following official of Procurement Committee


1. Mr. Zulfiqar Ali Shaikh, Assistant Engineer Education Works Sub-Division Shahdadt / Member.
2. Mr. Basheer Ahmed Kartio, Divisional Accounts Officer Building Division Kamber/ Member.

In all Tenders were invited for (25 Nos) Works There are 49 Nos :) of Blank Tenders issued & Total Bids received back are 48 Nos:) The sealed Bids are opened before all the participates / Bidders (listed Attached) - The Rates Quoted by Bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting (s) of the Procurement Committee Shall be held to further Scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement & Bidders Qualification / eligibility report for hoisting of same on the SPPRA'S Website in order to complete the process of Procurement with in bid validity period .

The Meeting ended with a vote of thanks to and from the chair


ZULFIQAR ALI SHAIKH
ASSISTANT ENINEER
EDUCATION WORKS SUB-DIVISION
SHAHDADKOT


BASHIR AHMED KARTIO
DIVISIONAL ACCOUNTS OFFICER
BUILDING DIVISION
KAMBER-SHAHDADKOT


ENG: ABDUL QADIR SANGI
EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KAMBER-SHAHDADKOT

Copy forwarded with compliments for information and necessary action to:

9. The Superintending Engineer Works & Service Kamber -Shahdadt.
10. The Director (CB), SPPRA Karachi
11. Mr. Assadullah Laghari Assistant Engineer High Way Sub-Division Kamber/ Member.
12. Mr. Bashir Ahmed Kartio Divisional Accounts Officer Building Division Kamber-Shahdadt/ Member


EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KAMBER-SHAHDADKOT



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22/ December, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91-2014:

With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in respect of Highways Division, Buildings Division and Education Works Division, Kamber-Shahdadt @ Kamber for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | | |
|------|--|----------|
| i) | Chief Engineer (Buildings),
Sukkur. | Chairman |
| ii) | Representative of Flood Emergency Reconstruction
Project (FERP), Sukkur
(not below the rank of BPS-17) | Member |
| iii) | Representative of District Accounts Officer,
Kamber-Shahdadt. | Member |

The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

Karachi dated the 22/ December, 2014.

No.E&A(W&S)3-9/91-2014:

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.


22/12/14
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the ^{23rd} February, 2017

CORRIGENDUM

No.E&A(W&S)3-9/91-16; with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Kambar Shahdadt, with the following composition:-

- | | |
|---|----------|
| 1. Executive Engineer, Buildings Division, Kambar Shahdadt. | Chairman |
| 2. Divisional Accounts Officer, Buildings Division, Kambar Shahdadt | Member |
| 3. Assistant Engineer, Education Works Sub-Division, Shahdadt. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-16

Karachi, dated the February, 2017.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
- ✓ 4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.


23/02/17
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

BIDDER'S QUALIFICATION REPORT / CHECK LIST
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT
XEN(B) - 90 DATED 17-02-2017

1. Procuring Agency

2. NIT No:

2. NIT No.: Method of Procurement

SINGLE STAGE - ONE EMVELOPE PROCEDURE

Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
1 Mr. Ghulam Abbas Kori	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
2 M/s Siddique Engineer	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3 Mr. Ghulam Akber & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
4 MRC Builders & Development	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
5 Mr. Mir Bilawal	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
6 M/s Abbas Ali	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
7 Mr. Nasiruddin Hamayoon	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
8 Mr. Mazhar Ali Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
9 Mr. Muneer Ahmed Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
10 Mr. Asghar Ali Shaikh	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11 Mr. Sarfraz Ali Mirani	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
12 Mr. Fayaz Ali Mahar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
13 Mr. Suhail Ahmed Mahar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
14 Mr. Yar Muhammad Mahar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
15 Mr. Ali Dost Buriro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
16 M/s Abbas & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
17 Mr. Ghulam Nabi Junejo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
18 Mr. Sikander Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
19 Mr. Ali Ghohar Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
20 Mr. Muhammad Ali Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
21 Mr. Ali Anwar & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

BIDDER'S QUALIFICATION REPORT / CHECK LIST
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT
XEN(B) - 90 DATED 17-02-2017
SINGLE STAGE - ONE EMVELOPE PROCEDURE

1. Procuring Agency

2. NIT No:

NIT No.: Method of Procurement

Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
22 Mr.Rajab Ali Khokhar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
23 Mr.Badaruddin	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
24 M/s Faheem Costt: Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
25 Three Star & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
26 Ham Constt: & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
27 Mr. Ashique Ali Junejo	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
28 Mr. Safder Ali	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
29 Mr. Mashooq Ali	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
30 M/s R K Constt: & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
31 M/s Muhammad Bux & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
32 J. S Construction & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
33 M/s Samad Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
34 M/s Seven Brothers & Engineers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
35 M/s S.M.Z Construction & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
36 Mr. Ali Nawaz Kalhoro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
37 Z.I.B Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
38 Mr. Zulfiqar Ali Lagari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
39 Mr. Mujahid Ali Shaikh	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
40 Mr. Abdul Hafeez Kalhoro	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
41 Mr. Masood Ahmed	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
42 Mr.Ali Akber & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

1. Procuring Agency

2. NIT No:

2. NIT No.: Method of Procurement


BIDDER'S QUALIFICATION REPORT / CHECK LIST
EXECUTIVE ENGINEER, BUILDINGS DIVISION KAMBER-SHAHDADKOT


XEN(B) - 90 DATED 17-02-2017

SINGLE STAGE - ONE EMVELOPE PROCEDURE

Bidders Name	Registration with			Bid accompanied by bid Security & Form	Bids received with information of technical staff working with firm	Bid received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Form / Contractor has completed at least Two contract of equivalent value	Remarks
	PEC CE-10 for 2016	NTN	SRB						
1	2	3	4	5	6	7	8	9	10

43 M/s G.N Brothers.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
44 M/s Saeed Jatoi & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
45 M/s Muhammad Taha & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
46 M/s Naveed Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
47 Mr Suhail Ahmed Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
48 Mr. Mir Hassan Magsi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
49 Mr. Asad Ali & Co	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT
(Member)


(ZULFIQAR ALI SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB- DIVISION
SHAHDADKOT
(Member)


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT
(Chairman)

ATTENDANCE SHEET

S NO:	NAME OF CONTRACTOR	TENDER ISSUE 13-03-2017	TENDER OPEN 14-03-2017
	M/s. Siddique Eng.	A. J. alm,	A. J. alm.
	M/s. Gulam AKBAR.	Lini.	Lini.
	MRC Builders & developers	M. M. M.	M. M. M.
	R. K. M Builders & cont.	R. K. M.	R. K. M.
	MIR Bilwal	Bilwal	Bilwal
	M/s Abbas Ali Nasir-u-din	M/s Abbas Ali	M/s Abbas Ali
	Nasir Ahmed Chaudhri Mazhar Ali Khatun	Nasir Ahmed Chaudhri	Nasir Ahmed Chaudhri
	Sul. Ahmad Chaudhri	Sul. Ahmad Chaudhri	Sul. Ahmad Chaudhri
	M/s. Gulam Akbar	M/s. Gulam Akbar	M/s. Gulam Akbar
	Fayaz A. G.		Fayaz A. G.
	Fayaz mahar		Fayaz mahar
	Sohal mahar		Sohal mahar
	Zar muhammad mahar		Zar muhammad mahar
	Ali Dast		Ali Dast
	AK		AK

ATTENDANCE SHEET

S NO:	NAME OF CONTRACTOR	TENDER ISSUE 13-03-2017	TENDER OPEN 14-03-2017
1	غلام نبی جوئیو		غلام نبی
2	سید ارشد علی شاہ		Sid Arshad Ali Shah
3	مفتوح علی سوہو		
4	علی گوہر چاندیو		Ali Gohar
5	Chandi Mohammad Ali		Ali
6	علی انور		علی انور
7	رجب علی شاہ		
8	بیر الین	بیر الین	بیر الین
9	Faheem Construction		
10	Three Star & co		
11	Him Con/Co		
12	Ashique AN Junejo		
13	Safdar Ali	Safdar	Ali Safdar
14	M/S Mashooq AN		
18	R.K. Cons. Co		
19	M/S Muhammad Bux		
20:-	J.S Construction Co:		
21:-	M/S Samad Enterprises		
22:-	M/S Seven Brothers Engineers:		
23	M/S SMZ Constt. Co:		
24	MR. Ali Nawaz Kalthore		
25	Z. I. B Enterprises		
26	Zafar ali Dogra		
27	Majid ali		

NOTICE INVITING TENDERS

Sealed tenders are invited on Standard Bidding Documents from interested contractors / firms for the following works as per SEPRA Rules 2010.

DISTRICT ADP 2016-17				
1.	Construction of Shaheed Bhutto Complex in DC Secretariat Kamber.	9.000	450,000	24 Months 3000
COMMUNITY DEVELOPMENT PROGRAMME 2016-17				
2.	Construction of Bus Stand Warah City.	9.500	450,000	3 Months 3000
3.	Construction of Paver Block in village Rais Ali Dost Magsi Admani UC Khabar Taluka Mirokhan.	1.400	70,000	3 Months 1500
4.	Construction of Paver Block in village Molvi Ghulam Hussain Magsi Mumdan, UC Dhori Taluka Q.S. Khan.	1.800	90,000	3 Months 1500
5.	Construction of Paver Block in village Mahl Makol (Mahl) UC Lashkari Chandlo Taluka Kamber.	1.300	65,000	3 Months 1500
6.	Construction of Paver Block in village Raheem Bux Magsi Bujerani RD-97000 UC Baghodero Taluka Q.S. Khan	1.400	70,000	3 Months 1500
7.	Construction of Paver Block in village Rais Muhammad Haroon Magsi Admani Taluka Mirokhan.	1.400	70,000	3 Months 1500
8.	Construction of Paver Block in village Raheem Bux Magsi Karozai UC Bago Dero Taluka Q.S. Khan.	1.400	70,000	3 Months 1500
9.	Earth Work in village Wali Muhammad Magsi UC Bago Dero Taluka Q.S. Khan.	2.876	143,000	3 Months 3000
10.	Construction of Paver Block in village Bahadur Magsi Dalkhani Taluka Q.S. Khan.	1.400	70,000	3 Months 1500
11.	Construction of Retaining Wall in village Khabar UC Khabar Taluka Mirokhan.	1.600	80,000	3 Months 1500
12.	Construction of Paver Block in village Miran Machi UC Khabar Taluka Mirokhan.	1.600	80,000	3 Months 1500
13.	Construction of Paver Block in village Muhammad Bux Magsi UC Khabar Taluka Mirokhan.	1.400	70,000	3 Months 1500
14.	Repair / Construction of Bridge in village Khabar, Qazi Umar, Moll Dino Khoso, Miran UC Khabar Taluka Mirokhan.	1.424	71,000	3 Months 1500

TERMS AND CONDITIONS

1. **Eligibility:** Valid registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council category CE-10 for the year 2017.
2. **Method of Procurement** (Single Stage Envelope)
3. **Bidding / Tender Documents:**
 - i) **Issuance:** The Tender will be issued from the 1st day of hoisting / publication of the NIT on Authority's website / newspapers up to 13-03-2017.
 - ii) **Submission:** Last date will be 14-03-2017 (1.00-P.M.)
 - iii) **Opening:** will be opened on 14-03-2017 (2.00-P.M.)
 - iv) **Un-responded tenders** will again be issued / submitted / opened on following dates:

4. Terms & Conditions:

- a) **Under following conditions bid will be rejected:**
 - i. Conditional and telegraphic bids / tenders.
 - ii. Bids not accompanied by bid security of required amount and form.
 - iii. Bid received after specified date and time.
 - iv. Bids of blacklisted firms.
- b) Bid Validity Period (90) days (Inset number of days not more than 90 days).
- c) Procuring Agency reserves the right to reject all or any bid subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- d) The firms/contractors should have successfully completed at least time, contracts of equivalent value and of same nature of work done during last three years specially related to structural works.

Attempt	Issue Date	Submission & Opening date
2nd	17-03-2017	04-04-2017 at 12.00 noon & will be opened on same day at 2:00 p.m.

Say No to Corruption

INF-KRY No. 916/17

امید بخیر کی طرف سے تیار ہے۔

EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KAMBER-SHAHDADKOT

ڪم جو نالو	مڪمل ٿيڻ جو وقت (مھينا)	مڪمل ٿيڻ جو وقت (ڏينهن)	مڪمل ٿيڻ جو وقت (سائين)	مڪمل ٿيڻ جو وقت (فٽ)	مڪمل ٿيڻ جو وقت (ڪيو بي سي)
پيس اسٽيمو وارو شهر جي تعمير	3	90	9,300	450,000	1500
گروٽ رئيس علي دوست مگسي اڏائي U/C ڪيو تعلقا مير علي خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ مولوي غلام حسين مگسي مٺائي U/C ڏوري تعلقا Q.S خان ۾ پيپور بلاڪ جي تعمير	3	90	1,300	65,000	1500
گروٽ ماهي محسول (ماهي) U/C لشڪري چانڊيو تعلقا قمبر ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ رحيم بخش مگسي بيجراڻي RD-97000 U/C بگو ڏيرو تعلقا Q.S خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ رئيس محمد هارون مگسي اڏائي تعلقا مير علي خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ رحيم بخش مگسي ڪاروڙي U/C بگو ڏيرو تعلقا Q.S خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ ولي محمد مگسي U/C بگو ڏيرو تعلقا Q.S خان ۾ آرٽ ورڪ	3	90	2,876	143,000	1500
گروٽ بهادر مگسي دلخائي تعلقا Q.S خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ ڪيو U/C ڪيو تعلقا مير علي خان ۾ ريشٽنگ وال جي تعمير	3	90	1,400	70,000	1500
گروٽ ميران ماڇي U/C ڪيو تعلقا مير علي خان ۾ پيپور بلاڪ جي تعمير	3	90	1,600	80,000	1500
گروٽ محمد بخش مگسي U/C ڪيو تعلقا مير علي خان ۾ پيپور بلاڪ جي تعمير	3	90	1,400	70,000	1500
گروٽ ڪيو، قاضي عمر، موليدنو کوسو، ميران ماڇي U/C ڪيو تعلقا مير علي خان ۾ برج جي تعمير	3	90	1,424	71,000	1500

شرط ۽ ضابطو

1. اهلٽ: انڪر ٽيڪس، سيلز ٽيڪس، سنڌ روٽيٽو بورڊ ۽ سال 2017 لا، ڪيٽيگري CE-10 پاڪستان انجنيئرنگ ڪائونسل وٽان ڪارگر رجسٽريشن
2. پروڪيورمينٽ جو طريقو (سنگل اسٽيج انولپ)
3. پيڊنگ ٽينڊر دستاويز:
4. پيڊنگ ٽينڊر دستاويز:
- (i) اجراء: ٽينڊر اعلان اختيارن اختيار جي ويب سائيٽ تي NIT جي اشاعت، شايع ٿيڻ جي پهرين ڏينهن کان 13-03-2017 تائين
- (ii) جمع ڪرائڻ جي آخري تاريخ 14-03-2017 (منجهند 01.00 وڳي) هوندي
- (iii) کولڻ: 14-03-2017 (منجهند 02.00 وڳي) کوليا ويندا.
- (iv) موت نه ملندڙ ٽينڊر هيلين تاريخن تي پيهر جاري ڪيا جمع ڪرايا کوليا ويندا. ٻي ڪوشش بر ٽينڊر 17-03-2017 تائين جاري ڪيا ويندا ۽ 04-04-2017 تي منجهند 12.00 وڳي تائين جمع ڪرايا ويندا ۽ ساڳي ڏينهن تي منجهند 02.00 وڳي کوليا ويندا.
5. شرط ۽ ضابطو:
6. هيٺين ضابطن جي تحت آڇ رد ڪئي ويندي.
7. مشروط ۽ ٽيلگرافڪ آڇون ٿينديون.
8. گهريل لائڪ جي بيو سيڪيورٽي ۽ فلر ڪانسوا، جمع ڪرايل آڇون
9. مقرر تاريخ ۽ وقت کان پوءِ وصول ٿيل آڇون
10. بليڪ لسٽ ٿيل فرمن جون آڇون
11. ٻيو واپسني مدد (90) ڏينهن ڏينهن جو تعداد بوج ڪيو جيترو 90 ڏينهن کان وڌيڪ نه هجي.
12. پروڪيورنگ ايجنسي، سنڌ بليڪ پروڪيورمينٽ رولز 2010 جي لاڳو ٿيل فرمن جي مشروط ڪنهن حد يا مٿي آڇون ڪري سگهي ٿي.
13. فرمن انجنيئرن گهريل ٿيڻ سان جي دوران خاص ڪري اسٽيبلشمنٽ جي آڇون لاءِ ٻيل ساڳي نوعيت جي ڪم ۽ برابر لاءِ جي آڇون ڪري سگهي ٿي.
14. سان سگهه ڪيو هجي.

Daily Subh 25-02-2017

INF-KRY-10 916/17

ADP 2015-17				
101	4.3	450,000	9,500	گاوڑی پھوسنے کی مشینیں
102	4.3	450,000	9,500	گاوڑی پھوسنے کی مشینیں
103	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
104	4.3	90,000	1,800	گاوڑی پھوسنے کی مشینیں
105	4.3	65,000	1,300	گاوڑی پھوسنے کی مشینیں
106	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
107	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
108	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
109	4.3	143,000	2,876	گاوڑی پھوسنے کی مشینیں
110	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
111	4.3	80,000	1,600	گاوڑی پھوسنے کی مشینیں
112	4.3	80,000	1,600	گاوڑی پھوسنے کی مشینیں
113	4.3	70,000	1,400	گاوڑی پھوسنے کی مشینیں
114	4.3	71,000	1,424	گاوڑی پھوسنے کی مشینیں

شرائط و ضوابط برائے ٹینڈرز

- 1- اہلیت: ایم ٹیکس، سٹیٹ بینک، سٹیٹ ٹریژری اور پاکستان ایئر لائنز کے ساتھ CE-10 میں درج سال 2017ء کے ریکارڈ پیش کریں۔
- 2- حصول کا طریقہ کار: (سٹیکل اسٹیجنگ ٹینڈر)۔
- 3- پبلیک ٹینڈر ڈاکیومنٹس۔
- 4- پبلیک ٹینڈر ڈاکیومنٹس۔
 - (i) - آراء: ٹینڈر اتھارٹی کی ویب سائٹ / اخبارات میں تاریخ اشاعت کے پہلے روز سے 13-03-2017ء جاری کئے جائیں گے۔
 - (ii) - جمع کرانے کی آخری تاریخ 14-03-2017ء (دوپہر 1:00 بجے) ہوگی۔
 - (iii) - کھولنے کا وقت 14-03-2017ء کو (دوپہر 2:00 بجے) کھولے جائیں گے۔
 - (iv) - غیر جانبدار ٹینڈر مندرجہ ذیل تاریخ پر دوبارہ جاری تاریخ کھولے جائیں گے۔

5- شرائط و ضوابط:

- (a) - مندرجہ ذیل شرائط پر پوری سزا دینی جائے گی:
 - (i) - شرحہ اور ٹیکس گرانٹس فراہم کرنا۔
 - (ii) - مطلوبہ رقم اور صورت کے تحت موصول ہونے والی ہولیاں۔
 - (iii) - مقررہ تاریخ اور وقت کے بعد موصول ہونے والی ہولیاں۔
 - (iv) - بیلنس اسٹریٹس فراہم کرنا۔
- (b) - پبلک ٹینڈر کی مدت (90) دنوں (کلین لی ٹینڈر) 90 دن سے زیادہ نہیں ہونی چاہئے۔
- (c) - پبلک ٹینڈر کی مدت پبلک ٹینڈر کے تحت 2010ء کے متعلقہ قوانین کے تحت نامہ لکھی گئی ہوگی اور سزا دینے کا حق محفوظ رکھتا ہے۔
- (d) - پبلک ٹینڈر کی مدت کم سے کم وقت میں کامیابی سے مکمل کیے گئے ہر شیڈ میں ہولیاں میں معاہدہ ایکٹ اور ایکٹ میں تاریخ کی ذمہ داریوں اور ٹیکس اور ٹیکس کے متعلق کام مکمل کرنے والے ٹیکس دہان۔




Daily Duniya 26-02-2017

پبلک ٹینڈر (پبلک ٹینڈر)
 شعبہ: ٹینڈرنگ
 8338

1
TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTT: OF SHAHEED BHUTTO COMPLEX IN DC
SECRETARIAT KAMBER. (DISTRICR ADP 2016-17


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
90 Dated: 17 .02 . 2017
Tender Description / Name of work CONSTRUCTION OF SHAHEED BHUTTO
COMPLWX IN DC SECRETARIAT KAMBER
(DISTRICT ADP 2016-17)
Method of Procurement NCB (National Competitive Bidding) Single Stage
Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated : 26-02-2017
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No: of Technically Qualified (if applic N.A
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Abbas & Co:	9,097,919	1st Lowest	P.A 13.70 % Above P.B 1.35 % Below P.C 1.10 % Below	Being Lowest hence accepted	Lowest
2	Mr. Ghulam Abbas Kori	9,111,155	2nd Lowest	P.A 13.85 % Above P.B 1.15 % Below P.C 0.70 % Below	Being Highest hence rejected	Disquali fied
3	Mr. Deedar Ali Brohi	9,131,565	3rd Lowest	P.A 14.10 % Above P.B 0.90 % Below P.C 0.40 % Below	Being Highest hence rejected	Disquali fied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORKSSUB-DIVISION
SHAHDAKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

1
**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

**NAME OF WORK:- CONSTT: OF SHAHEED BHUTTO COMPLEX IN DC
SECRETARIAT KAMBER. (DISTRICT ADP 2016-17)**

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	M/s Abbas & Co:	
2	Mr. Ghulam Abbas Kori	
3	Mr. Deedar Ali Brohi	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF SHAHEED BHUTTO COMPLWX IN DC SECRETARIAT KAMBER
(DISTRICT ADP 2016-17)

S.No: 01

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 14-03-2017


Vide NO: CE/(B) P-B/ dated: For Rs:9,200,000


Time for Completion 24 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 7,453,301	-	-	-	1,084,065	-	9,200,000	14.54% Above
P-B 233,970	-	-	-	-	-	-	At Par
P-C 397,073	-	-	-	-	-	-	At Par
TOTAL A						9,200,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule	Total Tender Cost	Remarks
1	M/s Abbas & Co:	P-A 7,453,301	P.A 13.70 % Above	1,021,102	-	8,474,403	Lowest
		P-B 233,970	P.B 1.35 % Below	3,159	-		
		P-C 397,073	P.C 1.10 % Below	4,368	-		
						9,097,919	
2	Mr. Ghulam Abbas Kori	P-A 7,453,301	P.A 13.85 % Above	1,032,282	-	8,485,583	Higher
		P-B 233,970	P.B 1.15 % Below	2,691	-		
		P-C 397,073	P.C 0.70 % Below	2,780	-		
						9,111,155	
3	Mr. Deedar Ali Brohi	P-A 7,453,301	P.A 14.10 % Above	1,050,915	-	8,504,216	Higher
		P-B 233,970	P.B 0.90 % Below	2,106	-		
		P-C 397,073	P.C 0.40 % Below	1,588	-		
						9,131,565	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF BUS STAND WARAH CITY
(COMMUNITY DEVELOPMENT PROGRAMME)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S:#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	


S.No: 02


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 90
 Dated: 17 .02 . 2017
 Tender Description / Name of work CONSTRUCTION OF BUS STAND WARAH CITY
 (COMMUNITY DEVELOPMENT PROGRAMME)
 Method of Procurement NCB (National Competitive Bidding) Single Stage
 Tender Published SPPRA Website
 The DAWN, dated: 25-02-2017,
 Daily SOBH Dated: 25-02-2017
 Daily EXPRESS Dated: 26-02-2017
 Total Bid Document Sold 03 Nos
 Total Bids Received 03 Nos
 Financial Technically Bid Opening 14.03.2017
 No: of Technically Qualified (if applicable) N.A
 Bids Rejected No any Bid Rejected
 Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost			Reason for Acceptance / Rejection	Remarks
1	M/s. Najam-u-ddin Chandio	9,320,410	1st Lowest	P.A	20.10	% Above	Being Lowest hence accepted	Lowest
				P.A	1.45	% Below		
				P.B	1.15	% Below		
2	Mr. Ali Dost Buriro	9,396,386	2nd Lowest	P.A	21.20	% Above	Being Highest hence rejected	Disqualif ied
				P.A	1.15	% Below		
				P.B	0.99	% Below		
3	M/s Nabi Builders & Co:	9,424,609	3rd Lowest	P.A	21.60	% Above	Being Highest hence rejected	Disqualif ied
				P.B	1.05	% Below		
				P.B	0.75	% Below		


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT





 ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORKSSUB-DIVISION
 SHAHDAKOT


 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

**NAME OF WORK:- CONSTRUCTION OF BUS STAND WARAH CITY
(COMMUNITY DEVELOPMENT PROGRAMME)**

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr.Najam-u-din Chandio	
2	Mr.Ali Dost Buriro	
3	Mr.Nabi Builders & Co:	

FINANCIAL REVIEW

NAME OF WORK:- **CONSTRUCTION OF BUS STAND WARAH CITY (COMMUNITY DEVELOPMENT PROGRAMME)**

S.No: 02

NIT NO: TC/XEN(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 14-03-2017


Vide NO: CE(B) P-B/ 6367 dated: 21-02 2017 For Rs:9,461,000


Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
P-A 6,598,841	-	-	-	1,448,126	-	9,461,000	21.95% Above
P-B 1,119,850	-	-	-	-	-	-	At Par
P-C 294,535	-	-	-	-	-	-	At Par
TOTAL A						9,461,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule	Total Tender Cost	Remarks
1	M/s. Najam-u-ddin Chandio	P-A 6,598,841	P.A 20.10 % Above	1,326,367	-	7,925,208	Lowest
		P-B 1,119,850	P.B 1.45 % Below	16,238	-	1,103,612	
		P-C 294,535	P.B 1.00 % Below	2,945	-	291,590	
						9,320,410	
2	Mr. Ali Dost Buriro	P-A 6,598,841	P.A 21.20 % Above	1,398,954	-	7,997,795	Higher
		P-B 1,119,850	P.B 1.15 % Below	12,878	-	1,106,972	
		P-C 294,535	P.B 0.99 % Below	2,916	-	291,619	
						9,396,386	
3	M/s Nabi Builders & Co:	P-A 6,598,841	P.A 21.60 % Above	1,425,350	-	8,024,191	Higher
		P-B 1,119,850	P.B 1.05 % Below	11,758	-	1,108,092	
		P-C 294,535	P.B 0.75 % Below	2,209	-	292,326	
						9,424,609	


(BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SHAHDADKOT


(ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAIS ALI
 DOST MAGSI ADMANI U/C KHABAR TALUKA MIROKHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
 KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
NIT Called vide this office Letter No: TC/XEN/(B) 90
Tender Reference Dated: 17.02.2017

Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE RAIS ALI DOST MAGSI ADMANI U/C
KHABAR TALUKA MIROKHAN. (COMMUNITY
DEVELOPMENT PROGRAMME 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH, Dated: 25-02-2017
Daily EXPRESS, Dated: 26-02-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 14.03.2017

No: of Technically Qualified (if applicable N.A)

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s M.R.C Builders & Devel:	1,351,089	1st Lowest	P.A 27.75 % Above P.B 2.75 % Below	Being Lowest	Lowest
2	Mr. Yar Muhammad Mahar	1,363,524	2nd Lowest	P.A 28.50 % Above P.B 1.65 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Zulfiqar Ali Laghari	1,371,263	3rd Lowest	P.A 29.35 % Above P.B 1.15 % Below	Being Highest hence rejected	Disqualif ied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT




ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAIS ALI DOST
MAGSI ADMANI U/C KHABAR TALUKA MIROKHAN.
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	M/s M.R.C Builders & Devl:	
2	Mr. Yar Muhammad Mahar	
3	Mr. Zulfiqar Ali Laghari	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAIS ALI DOST MAGSI ADMANI U/C KHABAR
TALUKA MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

S.No: 03

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 14-03-2017


Vide NO: PB/ 179 dated: 23-02-2017 For Rs:1,398,000


Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 409,713	-	-	-	123,628	-	1,398,000	30.17% Above
P-B 851,086							At Par
TOTAL A+B						1,398,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s M.R.C Builders & Devel:	P-A 409,713	P.A 27.75 % Above	113,695	-	523,408	Lowest
		P-B 851,086	P.B 2.75 % Below	23,405	-	827,681	
						1,351,089	
2	Mr. Yar Muhammad Mahar	P-A 409,713	P.A 28.50 % Above	116,768	-	526,481	Higher
		P-B 851,086	P.B 1.65 % Below	14,043	-	837,043	
						1,363,524	
3	Mr. Zulfiqar Ali Laghari	P-A 409,713	P.A 29.35 % Above	120,251	-	529,964	Higher
		P-B 851,086	P.B 1.15 % Below	9,787	-	841,299	
						1,371,263	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 MOLVI GHULAM HUSSAIN MAGSI MUMDANI, U/C
 DHORI TALUKA Q.S.KHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
 KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
90 Dated: 17 .02 . 2017

Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE MOLVI GHULAM HUSSAIN MAGSI
MUMDANI TALUKA Q.S.KHAN (COMMUNITY
DEVELOPMENT PROGRAMME 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single

Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated : 26-02-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 14.03.2017

No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Imtiaz Ali Brohi	1,755,053	1st Lowest	P.A 31.15 % Above P.B 2.35 % Below	Being Lowest hence	Lowest
2	Mr. Safder Ali	1,764,459	2nd Lowest	P.A 31.80 % Above P.B 1.80 % Below	Being Highest hence rejected	Disquali fied
3	M/s Three Star.	1,771,711	3rd Lowest	P.A 32.15 % Above P.B 1.30 % Below	Being Highest hence rejected	Disquali fied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT





(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE
MOLVI GHULAM HUSSAIN MAGSI MUMDANI, U/C
DHORI TALUKA Q.S.KHAN.
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Imtiaz Ali Brohi	
2	Mr. Safder Ali	
3	M/s Three Star.	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE MOLVI GHULAM HUSSAIN MAGSI MUMDANI TALUKA
Q.S.KHAN (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

S.No: 04

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 14-03-2017


Vide NO: PB/ dated: For Rs:1,800,000


Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 539,419	-	-	-	177,930	-	1,800,000	32.99% Above
P-B 1,072,816	-	-	-	-	-	-	At Par
TOTAL A+B						1,800,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Imtiaz Ali Brohi	P-A 539,419	P-A 31.15 % Above	168,029	-	707,448	Lowest
		P-B 1,072,816	P-B 2.35 % Below	25,211	-	1,047,605	
						1,755,053	
2	Mr. Safder Ali	P-A 539,419	P-A 31.80 % Above	171,535	-	710,954	Higher
		P-B 1,072,816	P-B 1.80 % Below	19,311	-	1,053,505	
						1,764,459	
3	M/s Three Star.	P-A 539,419	P-A 32.15 % Above	173,423	-	712,842	Higher
		P-B 1,072,816	P-B 1.30 % Below	13,947	-	1,058,869	
						1,771,711	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT





(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE MAHI MAKOL
 (MAHI) U/C LASHKARI CHANDIO TALUKA KAMBER.(COMMUNITY
 DEVELOPMENT PROGRAMME)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 33
 Dated: 18 .01 . 2017
 Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 MAHI MAKOL (MAHI) U/C LASHKARI CHANDIO
 Method of Procurement TALUKA KAMBER. (COMMUNITY
 NCB (National Competitive Bidding) Single Stage
 Tender Published SPPRA Website
 The DAWN, dated: 25-02-2017,
 Daily SOBH Dated: 25-02-2017
 Daily EXPRESS Dated: 26-02-2017
 Total Bid Document Sold 03 Nos
 Total Bids Received 03 Nos
 Financial Technically Bid Opening 14.03.2017
 No: of Technically Qualified (if applicable) N.A
 Bids Rejected No any Bid Rejected
 Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Aashique Ali Junejo	1,250,905	1st Lowest	P.A 25.90 % Above P.B 2.30 % Below	Being Lowest hence accepted	Lowest
2	Mr. Mujahid Ali Shaikh	1,256,112	2nd Lowest	P.A 26.75 % Above P.B 2.05 % Below	Being Highest hence rejected	Disqualified
3	Mr. Akhtiar Ahmed Jatoi	1,264,101	3rd Lowest	P.A 27.50 % Above P.B 1.40 % Below	Being Highest hence rejected	Disqualified


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT


 ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORK SUB-DIVISION
 SHAHDADKOT



 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

**ATTENDENCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE MAHI
MAKOL (MAHI) U/C LASHKARI CHANDIO TALUKA
KAMBER.(COMMUNITY DEVELOPMENT PROGRAMME)

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Aashique Ali Junijo	
2	Mr Mujahid Ali Shaikh	
3	Mr.Akhtiar Ahmed Jatoi	

FINANCIAL REVIEW

CONSTRUCTION OF PAVER BLOCK IN VILLAGE MAHI MAKOL (MAHI) U/C LASHKARI CHANDIO
NAME OF WORK:- TALUKA KAMBER. (COMMUNITY DEVELOPMENT PROGRAMME)

S.No: 05

NIT NO: TC/XEN(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer (W&S) Kamber-Shahdadt

Date of Opening:- 14-03-2017


Vide NO: PBI/173, dated: 22/02/2017 for Rs:1,300,000


Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 380,044	-	-	-	109,317	-	1,300,000	28.76% Above
P-B 790,614	-	-	-	-	-	-	At par
TOTAL A						1,300,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Aashique Ali Junejo	P-A 380,044	P.A 25.90 % Above	98,431	-	478,475	Lowest
		P-B 790,614	P.B 2.30 % Below	18,184	-	772,430	
						1,250,905	
2	Mr. Mujahid Ali Shaikh	P-A 380,044	P.A 26.75 % Above	101,662	-	481,706	Higher
		P-B 790,614	P.B 2.05 % Below	16,208	-	774,406	
						1,256,112	
3	Mr. Akhtiar Ahmed Jatoi	P-A 380,044	P.A 27.50 % Above	104,512	-	484,556	Higher
		P-B 790,614	P.B 1.40 % Below	11,069	-	779,545	
						1,264,101	


(BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SHAHDADKOT


(ABDUL RADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 RAHEEM BUX MAGSI BUJERANI RD-97000 U/C
 BAGHODERO TALUAK Q.S.KHAN.(COMMUNITY
 DEVELOPMENT PROGRAMME 2016-17)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
90 Dated: 17.02.2017
Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE RAHEEM BUX MAGSI BUJERANI RD-
97000 U/C BAGHODERO TALUAK Q.S.KHAN
(COMMUNITY DEVELOPMENT PROGRAMME
2016-17)
Method of Procurement NCB (National Competitive Bidding) Single
Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated: 26-02-2017
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No: of Technically Qualified (if applica N.A
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Accepta nce / Rejectio n	Remarks
1	Mr. Shabir Ahmed Bhatti	1,365,844	1st Lowest	P.A 32.85 % Above P.B 1.55 % Below	Being Lowest hence	Lowest
2	Mr. Nadim Shaikh	1,371,232	2nd Lowest	P.A 33.35 % Above P.B 1.15 % Below	Being Highest hence rejected	Disquali fied
3	Mr. Shakil Ahmed	1,375,986	3rd Lowest	P.A 33.90 % Above P.B 0.85 % Below	Being Highest hence rejected	Disquali fied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE
RAHEEM BUX MAGSI BUJERANI RD-97000 U/C
BAGHODERO TALUAK Q.S.KHAN.
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Shabir Ahmed Bhatti	
2	Mr. Nadim Shaikh	
3	Mr. Shakil Ahmed	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAHEEM BUX MAGSI BUJERANI RD-97000 U/C BAGHODERO TALUAK Q.S.KHAN (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

S.No: 06

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 14-03-2017


Vide NO: PB/ dated: For Rs:1,399,000

Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 407,362	-	-	-	140,363	-	1,399,000	34.46% Above
P-B 837,648							At Par
TOTAL A+B						1,399,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Shabir Ahmed Bhatti	P-A 407,362	P.A 32.85 % Above	133,818	-	541,180	Lowest
		P-B 837,648	P.B 1.55 % Below	12,984	-	824,664	
						1,365,844	
2	Mr. Nadim Shaikh	P-A 407,362	P.A 33.35 % Above	135,855	-	543,217	Higher
		P-B 837,648	P.B 1.15 % Below	9,633	-	828,015	
						1,371,232	
3	Mr. Shakil Ahmed	P-A 407,362	P.A 33.90 % Above	138,096	-	545,458	Higher
		P-B 837,648	P.B 0.85 % Below	7,120	-	830,528	
						1,375,986	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 RAIS MUHAMMAD HAROON MAGSI ADMANI
 TALUKA MIROKHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
 90 Dated: 17 .02 . 2017

Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
 VILLAGE RAIS MUHAMMAD HARAOON MAGSI
 ADMANI TALUKA MIROKHAN (COMMUNITY
 DEVELOPMENT PROGRAMME 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single

Tender Published SPPRA Website
 The DAWN, Dated: 25-02-2017,
 Daily SOBH Dated: 25-02-2017
 Daily EXPRESS Dated : 26-02-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 14.03.2017


No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Abdul Sattar Soomro	1,356,498	1st Lowest	P.A 28.75 % Above P.B 1.55 % Below	Being Lowest hence	Lowest
2	Mr. Mir Hassan Magasi	1,360,457	2nd Lowest	P.A 29.10 % Above P.B 1.25 % Below	Being Highest hence rejected	Disquali fied
3	Mr. Masood Ahmed	1,363,372	3rd Lowest	P.A 29.40 % Above P.B 1.05 % Below	Being Highest hence rejected	Disquali fied


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT


 ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORK SUB-DIVISION
 SHAHDADKOT





 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAIS
MUHAMMAD HAROON MAGSI ADMANI TALUKA
MIROKHAN.(COMMUNITY DEVELOPMENT PROGRAMME)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Abdul Sattar Soomro	
2	Mr. Mir Hassan Magsi	
3	Mr. Masood Ahmed	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAIS MUHAMMAD HARAOON MAGSI ADMANI
TALUKA MIROKHAN (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

S.No: 07

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 14-03-2017


Vide NO: PB/ dated: For Rs:1,398,000


Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	413,075	-	-	123,750	-	1,398,000	29.96% Above
P-B	837,648	-	-	-	-	-	At Par
TOTAL A+B						1,398,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Sattar Soomro	P-A	413,075	P.A	28.75 % Above	118,759	Lowest
		P-B	837,648	P.B	1.55 % Below	12,984	
						1,356,498	
2	Mr. Mir Hassan Magsi	P-A	413,075	P.A	29.10 % Above	120,205	Higher
		P-B	837,648	P.B	1.25 % Below	10,471	
						1,360,457	
3	Mr. Masood Ahmed	P-A	413,075	P.A	29.40 % Above	121,444	Higher
		P-B	837,648	P.B	1.05 % Below	8,795	
						1,363,372	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 RAHEEM BUX MAGSI KAROZAI U/C BAGO DERO
 TALUAK Q.S.KHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME 2016-17).

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
90 Dated: 17 .02 . 2017

Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE RAHEEM BUX MAGSI KAROZAI
TALUKA Q.S.KHAN (COMMUNITY
DEVELOPMENT PROGRAMME 2016-17)

Method of Procurement NCB (National Competitive Bidding) Single

Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated : 26-02-2017

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 14.03.2017


No: of Technically Qualified (if applica N.A

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mukhtiar Ahmed Chandio	1,366,445	1st Lowest	P.A 33.10 % Above P.B 1.60 % Below	Being Lowest hence	Lowest
2	M/s Seven Brothers	1,369,749	2nd Lowest	P.A 33.50 % Above P.B 1.40 % Below	Being Highest hence rejected	Disquali fied
3	M/s J.S Cosntt: & Co:	1,373,676	3rd Lowest	P.A 33.95 % Above P.B 1.15 % Below	Being Highest hence rejected	Disquali fied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT





(ABDUL BADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAHEEM
BUX MAGSI KAROZAI U/C BAGO DERO TALUAK
Q.S.KHAN.(COMMUNITY DEVELOPMENT PROGRAMME 2016-17).

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Mukhtiar Ahmed Chandio	
2	M/s Seven Brothers	
3	M/s J.S Cosntt: & Co:	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE RAHEEM BUX MAGSI KAROZAI TALUKA Q.S.KHAN
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17)

S.No: 08

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, Works & Services Kamber

Date of Opening:- 14-03-2017


Vide NO: PB/ dated: For Rs:1,399,000

Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	407,362	-	-	140,363	-	1,399,000	34.46% Above
P-B	837,648	-	-	-	-	-	At Par
TOTAL A+B						1,399,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks	
1	Mr. Mukhtiar Ahmed Chandio	P-A	407,362	P.A	33.10	% Above	134,837	Lowest
		P-B	837,648	P.B	1.60	% Below	13,402	
						542,199		
						824,246		
						1,366,445		
2	M/s Seven Brothers	P-A	407,362	P.A	33.50	% Above	136,466	Higher
		P-B	837,648	P.B	1.40	% Below	11,727	
						543,828		
						825,921		
						1,369,749		
3	M/s J.S Cosntt: & Co:	P-A	407,362	P.A	33.95	% Above	138,299	Higher
		P-B	837,648	P.B	1.15	% Below	9,633	
						545,661		
						828,015		
						1,373,676		


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT





 ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORK SUB-DIVISION
 SHAHDADKOT


 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- EARTH WORK IN VILLAGE WALI MUHAMMAD
MAGSI U/C BAGO DERO TALUKA Q.S.KHAN.
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17).


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.3.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
 Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
 32 Dated: 18 .01 . 2017
 Tender Description / Name of work EARTH WORK IN VILLAGE WALI MUHAMMAD
 MAGSI U/C BAGO DERO TALUKA Q.S. KHAN (COMMUNITY DEVELOPMENT PROGRAMME
 2016-17)
 Method of Procurement NCB (National Competitive Bidding) Single
 Tender Published SPPRA Website
 The DAWN, Dated: 25-02-2017,
 Daily SOBH Dated: 25-02-2017
 Daily DUNYA Dated : 26-02-2017
 Total Bid Document Sold 03 Nos
 Total Bids Received 03 Nos
 Financial Technically Bid Opening 14.03.2017
 No: of Technically Qualified (if applica N.A
 Bids Rejected No any Bid Rejected
 Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Asad Brothers & Co:	2,628,920	1st Lowest	P.A 10.25 % Below P.B 27.35 % Above	Being Lowest hence accepted	Lowest
2	M/s HAM	2,631,878	2nd Lowest	P.A 10.15 % Below P.B 27.50 % Above	Being Highest hence rejected	Disquali fied
3	Mr. Imtiaz Ali Malano	2,633,631	3rd Lowest	P.A 10.10 % Below P.B 27.65 % Above	Being Highest hence rejected	Disquali fied


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT


 ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WORKSSUB-DIVISION
 SHAHDADKOT


 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

FINANCIAL REVIEW

NAME OF WORK:- **EARTH WORK IN VILLAGE WALI MUHAMMAD MAGSI U/C BAGO DERO TALUKA Q.S. KHAN (COMMUNITY DEVELOPMENT PROGRAMME 2016-17)**

S.No: 09

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 14-03-2017

Vide NO: DB/XEN.(B)

Dated:


For Rs:2,876,000


Time for Completion 03 Months

	Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A	2,413,112	-	-	-	241,311	-	2,876,000	10.00% Below
P-B	363,684				101,014			27.78% Above
					TOTAL A+B		2,876,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/s Asad Brothers & Co:	P-A	2,413,112	P.A	10.25 % Below	247,344	Lowest
		P-B	363,684	P.B	27.35 % Above	99,468	
						2,628,920	
2	M/s HAM	P-A	2,413,112	P.A	10.15 % Below	244,931	Higher
		P-B	363,684	P.B	27.50 % Above	100,013	
						2,631,878	
3	Mr. Imtiaz Ali Malano	P-A	2,413,112	P.A	10.10 % Below	243,724	Higher
		P-B	363,684	P.B	27.65 % Above	100,559	
						2,633,631	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORKS SUB- DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDENCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**



NAME OF WORK:-

EARTH WORK IN VILLAGE WALI MUHAMMAD
MAGSI U/C BAGO DERO TALUKA Q.S.KHAN.
(COMMUNITY DEVELOPMENT PROGRAMME 2016-17).




OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	M/s Asad Brothers & Co:	
2	M/s HAM	
3	Mr. Imtiaz Ali Malano	

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE BAHADUR
 MAGSI DALKHANI TALUKA Q.S.KHAN .
 (COMMUNITY DEVELOPMENT PROGRAMME).


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
 KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B)
90 Dated: 17 .02 . 2017
Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE BAHADUR MAGSI DALKHANI TALUKA
Q.S.KHAN . (COMMUNITY DEVELOPMENT
PROGRAMME).
Method of Procurement NCB (National Competitive Bidding) Single Stage
Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated : 26-02-2017
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No. of Technically Qualified (if applicable) N.A
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mazhar Ali Kalhoro	1,352,211	1st Lowest	P.A 30.75 % Above P.B 2.25 % Below	Being Lowest hence accepted	Lowest
2	Mr. Sarfraz Ali Mirani	1,359,040	2nd Lowest	P.A 31.50 % Above P.B 1.80 % Below	Being Highest hence rejected	Disqualified
3	Mr. Shabir Ahmed Bhatti	1,368,318	3rd Lowest	P.A 32.85 % Above P.B 1.35 % Below	Being Highest hence rejected	Disqualified


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAKIH
ASSISTANT ENGINEER
UCATION WORKS SUB-DIVISK
SHAHDADKOT


(ABDUL QADIR-SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:-

CONSTRUCTION OF PAVER BLOCK IN VILLAGE
BAHADUR MAGSI DALKHANI TALUKA Q.S.KHAN.
(COMMUNITY DEVELOPMENT PROGRAMME).

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr.Mazahar Ali	
2	Mr.Sarfraz Ali Mirani	
3	Mr.Shabir Ahmed Bhatti	

FINANCIAL REVIEW

CONSTRUCTION OF PAVER BLOCK IN VILLAGE BAHADUR MAGSI DALKHANI TALUKA Q.S.KHAN .

NAME OF WORK:- (COMMUNITY DEVELOPMENT PROGRAMME).

S.No: 10

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer (W&S) Kamber-Shahdadt

Date of Opening:- 14-03-2017


Vide NO: PB/ 177 dated: 22/02/2017 For Rs:1,398,000


Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 407,962	-	-	-	140,650	-	1,398,000	34.48% Above
P-B 837,648	-	-	-	-	-	-	At par
TOTAL A+B						1,398,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mazhar Ali	P-A 407,962	P.A 30.75 % Above	125,448	-	533,410	Lowest
		P-B 837,648	P.B 2.25 % Below	18,847	-	818,801	
						1,352,211	
2	Mr. Sarfraz Ali Mirani	P-A 407,962	P.A 31.50 % Above	128,508	-	536,470	Higher
		P-B 837,648	P.B 1.80 % Below	15,078	-	822,570	
						1,359,040	
3	Mr. Shabir Ahmed Bhatti	P-A 407,962	P.A 32.85 % Above	134,016	-	541,978	Higher
		P-B 837,648	P.B 1.35 % Below	11,308	-	826,340	
						1,368,318	


(BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAKIH
 ASSISTANT ENGINEER
 EDUCATION WORK SUB-DIVISION
 SHAHDADKOT


(ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF RETAINING WALL IN VILLAGE
 KHABAR U/C KHABAR TALUAK MIROKHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME 2016-17).


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
 KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdadt
Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 90 Dated: 17 .02 . 2017
Tender Description / Name of work CONSTRUCTION OF RETAINING WALL IN VILLAGE KHABAR U/C KHABAR TALUAK MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME 2016-17).
Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope
Tender Published SPPRA Website
The DAWN, Dated: 25-02-2017,
Daily SOBH Dated: 25-02-2017
Daily EXPRESS Dated : 26-02-2017
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No: of Technically Qualified (if applicable N.A
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Shabir Ahmed Bhatti	1,518,399	1st Lowest	P-A 17.60% Above	Being Lowest hence accepted	Lowest
2	Mr. Faheem Constt: Co:	1,524,855	2nd Lowest	P-A .18.10% Above	Being Higher, hence rejected	Disqualified
2	M/s S.M.Z Constt: Co:	1,528,083	2nd Lowest	P-A 18.35% Above	Being Higher, hence rejected	Disqualified


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





(ZULFIQAR ALI SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB- DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF RETAINING WALL IN VILLAGE
KHABAR U/C KHABAR TALUAK MIROKHAN.
(COMMUNITY DEVELOPMENT PROGRAMME).

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Shabir Ahmed Bhatti	
2	Mr. Faheem Constt: Co:	
3	M/s S.M.Z Constt: Co:	

FINANCIAL REVIEW

CONSTRUCTION OF RETAINING WALL IN VILLAGE KHABAR U/C KHABAR TALUAK MIROKHAN.

NAME OF WORK:- (COMMUNITY DEVELOPMENT PROGRAMME).

S.No: 11

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 14-03-2017


Vide NO: DB/XEN.(B) Dated: 2017 For Rs:1,600,000


Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 1,291,156	-	-	-	242,636	-	1,600,000	18.79% Above
TOTAL A						1,600,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr.Shabir Ahmed Bhatti	P-A 1,291,156	P.A 17.60 % Above	227,243	-	1,518,399	Lowest
2	Mr. Faheem Constt: Co:	P-A 1,291,156	P.A 18.10 % Above	233,699	-	1,524,855	Higher
3	M/s S.M.Z Constt: Co:	P-A 1,291,156	P.A 18.35 % Above	236,927	-	1,528,083	Higher


 (BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT




 (ZULFIQAR ALI SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB- DIVISION
 SHAHDADKOT


 (ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTT: OF PAVER BLOCK IN VILLAGE MIRAN MACHH
 U/C KHABAR TALUKA MIROKHAN.
 (COMMUNITY DEVELOPMENT PROGRAMME)


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ENG:ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Work Sub- Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
NIT Called vide this office Letter No: TC/XEN/(B) 90
Tender Reference Dated: 17 .02 . 2017
Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN VILLAGE
MIRAN MACHI U/C KHABAR TALUAK
MIROKHAN.(COMMUNITY DEVELOPMENT
PROGRAMME).
Method of Procurement NCB (National Competitive Bidding) Single Stage
Tender Published SPPRA Website
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No: of Technically Qualified (if applicable N.A)
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr.Sajjad Ahmed Wako	585,140	1st Lowest	P.A 28.85 % Above	Being Lowest hence accepted	Lowest
		966,744		P.B 1.90 % Below		
2	M/s G.M Constt: Co:	587,184	2nd Lowest	P.A 29.30 % Above	Being Highest hence rejected	Disqualified
		969,208		P.B 1.65 % Below		
3	Mr. Maqsood Ali Soomro	589,227	3rd Lowest	P.A 29.75 % Above	Being Highest hence rejected	Disqualified
		974,135		P.B 1.15 % Below		


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIKAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT

(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTT: OF PAVER BLOCK IN VILLAGE MIRAN
MACHI U/C KHABAR TALUKA MIROKHAN.
(COMMUNITY DEVELOPMENT PROGRAMME)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Sajjad Ahmed Wako	
2	M/s G.M Constt: Co:	
3	Mr. Maqsood Ali Soomro	

FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE MIRAN MACHI U/C KHABAR TALUAK
MIROKHAN.(COMMUNITY DEVELOPMENT PROGRAMME).

S.No: 12

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Executive Engineer, Buildings Division Kamber

Date of Opening:- 14-03-2017


Vide NO: DB/XEN.(B)/8/Dated: 22/2017 For Rs:1,599,000

Time for Completion 03 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 454,125	-	-	-	138,504	-	1,599,000	30.50% Above
P-B 985,468	-	-	-	-	-	-	At par
TOTAL A						1,599,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr.Sajjad Ahmed Wako	P-A 454,125	P.A 28.85 % Above	131,015	-	585,140	Lowest
		P-B 985,468	P.B 1.90 % Below	18,724	-	966,744	
						1,551,884	
2	M/s G.M Constt: Co:	P-A 454,125	P.A 29.30 % Above	133,059	-	587,184	Higher
		P-B 985,468	P.B 1.65 % Below	16,260	-	969,208	
						1,556,392	
3	Mr. Maqsood Ali Soomro	P-A 454,125	P.A 29.75 % Above	135,102	-	589,227	Higher
		P-B 985,468	P.B 1.15 % Below	11,333	-	974,135	
						1,563,362	


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT





ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORK SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE
 MUHAMMAD BUX MAGSI U/C KHABAR TALUKA
 MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME).


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	(ENG: ABDUL QADIR SANGI) Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	(ENG: ZULFIQAR ALI SHAIKH) Assistant Engineer Education Works sub-Division Shahdadkot	Member	
3	(BASHEER AHMED KARTIO) Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	


BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-
NIT Called vide this office Letter No: TC/XEN/(B)
Tender Reference 90 Dated: 17.02.2017
Tender Description / Name of work CONSTRUCTION OF PAVER BLOCK IN
VILLAGE MUHAMMAD BUX MAGSI U/C
KHABARTALUKA MIROKHAN. (COMMUNITY
DEVELOPMENT PROGRAMME)
Method of Procurement NCB (National Competitive Bidding) Single Stage
Tender Published SPPRA Website
Total Bid Document Sold 03 Nos
Total Bids Received 03 Nos
Financial Technically Bid Opening 14.03.2017
No: of Technically Qualified (if applicable N.A
Bids Rejected No any Bid Rejected
Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Ali Gohar Chandio	525,047 814,064	1st Lowest	P.A 28.15 % Above P.B 4.35 % Below	Being Lowest	Lowest
2	M/s. Anwar Ali & Associate	526,891 824,702	2nd Lowest	P.A 28.60 % Above P.B 3.10 % Below	Being Highest hence rejected	Disqualif ied
3	Mr. Nazir Ahmed Mastoi	528,325 831,937	3rd Lowest	P.A 28.95 % Above P.B 2.25 % Below	Being Highest hence rejected	Disqualif ied
4	Mr. Sarfraz Ali Mirani	530,373 833,213	3rd Lowest	P.A 29.45 % Above P.B 2.10 % Below	Being Highest hence rejected	Disqualif ied


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


ZULFIQAR ALI SHAIKH
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDENCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:- CONSTRUCTION OF PAVER BLOCK IN VILLAGE MUHAMMAD
BUX MAGSI U/C KHABARTALUKA MIROKHAN.
(COMMUNITY DEVELOPMENT PROGRAMME).

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr.Ali Ghohar Chandio	
2	Mr.Anwar Ali & Associate	
3	Mr.Nazir Ahmed Mastoi	
4	Mr. Sarfraz Ali Mirani	

FINANCIAL REVIEW

CONSTRUCTION OF PAVER BLOCK IN VILLAGE MUHAMMAD BUX MAGSI U/C KHABARTALUKA

NAME OF WORK:- MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME).

S.No: 13

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Executive Engineer, Buildings Division Kamber

Date of Opening:- 14-03-2017

Vide NO: PB/ 174, dated: 22/02/2017 For Rs:1,399,000

Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 409,713	-	-	-	123,948	-	1,399,000	30.25% Above
P-B 851,086	-	-	-	-	-	-	At par
TOTAL A+B						1,399,000	

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ali Gohar Chandio	P-A 409,713	P.A 28.15 % Above	115,334	-	525,047	Lowest
		P-B 851,086	P.B 4.35 % Below	37,022	-	814,064	
						1,339,111	
2	Mr. Anwar Ali & Associate	P-A 409,713	P.A 28.60 % Above	117,178	-	526,891	Higher
		P-B 851,086	P.B 3.10 % Below	26,384	-	824,702	
						1,351,593	
3	Mr. Nazir Ahmed Mastoi	P-A 409,713	P.A 28.95 % Above	118,612	-	528,325	Higher
		P-B 851,086	P.B 2.25 % Below	19,149	-	831,937	
						1,360,262	
4	Mr. Sarfraz Ali Mirani	P-A 409,713	P.A 29.45 % Above	120,660	-	530,373	Higher
		P-B 851,086	P.B 2.10 % Below	17,873	-	833,213	
						1,363,586	

Bashir Ahmed Kartio
(BASHIR AHMED KARTIO)
 DIVISIONAL ACCOUNTS OFFICER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT




Zulfiqar Ali Shaikh
ZULFIQAR ALI SHAIKH
 ASSISTANT ENGINEER
 EDUCATION WOKRS SUB-DIVISION
 SHAHDADKOT

Abdul Qadir Sangi
(ABDUL QADIR SANGI)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION
KAMBER-SHAHDADKOT

NAME OF WORK:- REPAIR/CONSTRUCTION OF BRIDGE IN VILLAGE KHABAR, QAZI UMAR, MOLI DINO KHOSO, MIRAN MACHI U/C KHABAR TALUKA MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME).

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION
KAMBER-SHAHDADKOT HELD ON 14.03.2017

S:#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-Shahdadt Kot

Tender Reference NIT Called vide this office Letter No: TC/XEN/(B) 90 Dated: 17 .02 . 2017

Tender Description / Name of work REPAIR/CONSTRUCTION OF BRIDGE IN VILLAGE KHABAR, QAZI UMAR, MOLI DINO KHOSO, MIRAN MACHI U/C KHABAR TALUKA MIROKHAN (COMMUNITY DEVELOPMENT PROGRAMME).

Method of Procurement NCB (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 14.03.2017


No. of Technically Qualified (if applicable) N/A

Bids Rejected No any Bid Rejected

Financial Bid Opening Date 14.03.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/s Assad Brothers Constt:Co:	1,401,923	1st Lowest	P-A 11.70 % Above	Being Lowest hence accepted	Lowest
2	Mr. Shabir Ahmed Bhatti	1,406,944	2nd Lowest	P-A 12.10 % Above	Being Higher, hence rejected	Disqualified
2	M/s S.Latif & Sons.	1,409,454	2nd Lowest	P-A 12.30 % Above	Being Higher, hence rejected	Disqualified


(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT


(ZULFIQAR ALI SHAIKH)
ASSISTANT ENGINEER
ECUCATION WORKS SUB-DIVISION
SHAHDADKOT


(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT

**ATTENDENCE SHEET OF PARTICIPED IN
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

NAME OF WORK:- REPAIR/CONSTRUCTION OF BRIDGE IN VILLAGE
KHABAR,QAZI UMAR, MOLI DINO KHOSO, MIRAN MACHI
U/C KHABAR TALUKA MIROKHAN.
(COMMUNITY DEVELOPMENT PROGRAMME).

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS
DIVISION KAMBER-SHAHDADKOT HELD ON 14.03.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	M/s Assad Brothers Constt:Co:	
2	Mr. Shabir Ahmed Bhatti	
3	M/s S.Latif & Sons.	

FINANCIAL REVIEW

REPAIR/CONSTRUCTION OF BRIDGE IN VILLAGE KHABAR, QAZI UMAR, MOLI DINO KHOSO, MIRAN
NAME OF WORK:- MACHI U/C KHABAR TALUKA MIROKHAN. (COMMUNITY DEVELOPMENT PROGRAMME).

S.No: 14

NIT NO: TC/XEN/(B) - 90 Dated: 17.02.2017

Date of Issue:- 13-03-2017

Technical Sanction Accorded by Superintending Engineer, (W & S) Kamber

Date of Opening:- 14-03-2017

Vide NO: PB Dated: For Rs:1,424,000

Time for Completion 03 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium Premium
--------------------------	--------------------	-------------------------	---------	----------	---------	----------------------	------------------

P-A	1,255,079	-	-	157,850	-	1,424,000	12.58% Above
-----	-----------	---	---	---------	---	-----------	--------------

TOTAL A 1,424,000

COMPARATIVE STATEMENT

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
-------	--------------------	--------------------------------	------------------------------	-------------------	------------------------------	-------------------	---------

1	M/s Assad Brothers Constt:Co:	P-A	1,255,079	P.A	11.70 % Above	146,844	-	1,401,923	Lowest
								1,401,923	
2	Mr. Shabir Ahmed Bhatti	P-A	1,255,079	P.A	12.10 % Above	151,865	-	1,406,944	Higher
								1,406,944	
3	M/s S.Latif & Sons.	P-A	1,255,079	P.A	12.30 % Above	154,375	-	1,409,454	Higher
								1,409,454	



(BASHIR AHMED KARTIO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT



(ZULFIQAR ALI SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB- DIVISION
SHAHDADKOT



(ABDUL QADIR SANGI)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KAMBER-SHAHDADKOT