OFFICE OF THE RESIDENT ENGINEER - II N.E.K. K-II & K-III (PUMPING), KW&SB

No. RE-II/NEK K-II & K-III(P)/WO/13-14/85

Dated:28.03.2014

M/s. Yasin Enterprises,

Contractor. Karachi.

WORK ORDER

Subject:-

REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN

VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K III

PLANT.KW&SB.

Ref.:

Your Tender 15.01.2014

Your Tender (On item rate basis) invited through Press under SPPR-2010 for the above subjected work as evaluated / recommended by the Procurement / Evaluation Committee-L KW&SB, amounting to Rs.18,47,135/= as per your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department. KW&SB has already concurred in and booked amounting to Rs.18,47.135/= (Rupees Eighteen Lac Forty Seven Thousand One Hundred Thirty Five only) duly approved by the Managing Director, KW&SB. The expenditure is charged against the B.G. No.6253-25 for the year 2013-2014.

The work will be carried out under the supervision of A.E.E./Engineer Incharge, N.E.K., K-II & K-III (P), KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (15) days.

> A me Resident Engineer - H N.E.K., K-H & K-HI (P) K.W.& S.B.


Copy ta:-

S.E.(P&F)-2. KW&SB. 1.

A.E.E., N.E.K., K-II & K-III (P), KW&SB. 2.

Work File. 3.

Office copy. 4.



AGREEMENT

Between

M/s. Yasin Enterprises,


and

Karachi Water & Sewerage Board.

This agreement made on this	_day of	2014, between Karachi Wa	ter &
Sewerage Board, Block-B, 9th Mile Shahra			
(E&M)-Water / S.E. (P&F)-2, KW&SB,	hereinafter called the	he Board (hereinafter calle	d the
employer of the one part) and M/s. Yasin	Enterprises, Karachi,	hereinafter called the Cont	ractor
of the other part.			

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 15.01.2014 for the work of "REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA C. PUMP SET NO.4 AT N.E.K. K-II & K_III PLANT,KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total symptometric specific spe

()e



Thirty Five only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-38/N and financially concurred by the Finance Department, KW&SB vide Para-43 to 52/N duly approved by the Managing Director, KW&SB vide Para-54/N as per Cortractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Becurity Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3

KARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT. KIN & S.B.
THE COUNTY OF HER LOCAL GOV. THE COUNTY
3) TITLE OF CONTRACT Valve good on The
4) TENDER NUMBER 5) BRIEF DESCRIPTION OF CONTRACT Clock of foresont P. set of order
JI DKIM DEGT.
6) FORUM THAT AT TROOTS
7) TENDER ESHMATED VAGOS
8) ENGINEER'S ESTIMATE (For civil works only)
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15-cloy5.
ONCLUSION (TATE & TIME) 14-01-2014 - GIT)
10) TENDER OPENED ON (OZTA) 11) NUMBER OF TENDER DOCUMENTS SOLD 02-Two (Attach list of buyers)
as -two
12) NUMBER OF BIDS RECEIVED. 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 62.TWD.
(4) BID EVALUATION REPORT
(Enclose a copy) 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MIS Jasin Enter
16) CONTRACT AWARD PRICE PS 1847135
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st. 2nd, 3rd EVALUATION BID). 61-1st. 2nd, 3rd EVALUATION BID). 61-1st. 2nd, 3rd EVALUATION BID).
(i.e. 1st, 2nd, 3rd EVALUATION BID). 62-MIS Jesin Brit 1873130
05 WID SECUMO. 251-191
18) METHOD OF PROCUREMENT USED : - (Tick one)
18) METHOD OF PROCORDINATE OF PROCEDURE
a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
b) SINGLE STAGE - TWO EXCUSES c) TWO STAGE BIDDING PROCEDURE
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTR.	ACT_M-D-KINESE.
20) WHETHER THE PROCUREMENT WAS INCLUDED I	N ANNUAL PROCUREMENT PLAN? Yes No No
21) ADVERTISEMENT:	Yes SPPRA Sociation 13406
i) SPPRA Website. (If yes, give date and SPPRA Identification No.)	VIII.NO 201
ii) News Papers (If yes, give names of newspapers and dates)	Yes Daily "The Nation" Nai Bat" 1 Awami Awa? Dt-26-12-13
22) NATURE OF CONTRACT	No Domestic Local Local Lint.
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMER (If yes, enclose a copy)	Yes V No
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUME (If yes, enclose a copy)	Yes V No No
25) WHETHER APPROVAL OF COMPETENT AUTHOR METHOD OTHER THAN OPEN COMPETITIVE BID	TY WAS OBTAINED FOR USING A DING2 Yes No
26) WAS BID SECURITY OBTAINED FROM ALL THE	BIDDERS? Yes No No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST BID / BEST EVALUATED BID (in ease of Consultance)	EVALUATED Yes V No lies)
28) WHETHER THE SUCCESSFUL BIDDER WAS TECH COMPLIANT?	INICALLY Yes No V
29) WHETHER NAMES OF THE BIDDERS AND THE THE TIME OF OPENING OF BIDS?	R QUOTED PRICES WERE READ OUT AT Yes No No
30) WHETHER EVALUATION REPORT GIVEN TO CONTRACT?	O BIDDERS BEFORE THE AWARD OF
(Attach copy of the bid evaluation report)	Yes No

31) ANY COMPLAINT'S RECEIVED (If yes, result thereof)	Yes	
	No L	
32). ANY DEVIATION FROM SPECIFICATIONS G	IVEN IN THE TENDER NO	TICE / DOCUMENTS
(If yes, give details)	Yes	
	No \	
33) WAS THE EXTENSION MADE IN RESPONSE	TIME?	
(If yes, give reasons)	Yes	
	No No	
34) DEVIATION FROM QUALIFICATION CRITE	RIA	
(If yes, give detailed reasons.)	Yes	
	No	
35) WAS IT ASSURED BY THE PROCURING		CTED FIRM IS NOT
BLACK LISTED?	<u> Y</u>	es V No
36) WAS A VISIT MADE BY ANY OFFICER/OF SUPPLIER'S PREMISES IN CONNECTION W	PICIAL PROCURING PROCURING THE PROCUREMENT	IG AGENCY TO THE IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING	GOT WISIT, IF ABROAD:	
(If yes, enclose a copy)	G2236" N00000 A24069"	es No Y
37) WERE PROPER SAFEGUARDS PROVIDED	ON MOBILIZATION ADV	ANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.		es No 2
38) SPECIAL CONDITIONS, IF ANY	Yes	· ·
(If yes, give Brief Description)		
	No	
39) Date of Award of Contract: (2 E.M)		
Signature & Official Stamp of	WAY AUMAN SHAL	KH
	RESIDENT PARTICLE DIV	
	KW X SB	

ARIF BAIG STAMP VENDO

LONG Shop No 14 Glock Fig.

10 MAR 2014

Althreim

Althreim

Althreim

Althreim


Althreim

AGREEMENT

Between
M/s. Yasin Enterprises,
and
Karachi Water & Sewerage Board.

This agreement made on this <u>27th</u> day of <u>March</u> 2014, between Karachi Water & ger Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-2, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Yasin Enterprises, Karachi, hereinafter called the Contractor of the other part.


Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 15.01.2014 for the work of "REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K_III PLANT,KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.18,47,135/= (Rupees Eighteen Lac Forty Seven Thousand One Hundred PAGE 1 OF 3



Thirty Five only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-38/N and financially concurred by the Finance Department, KW&SB vide Para-43 to 52/N duly approved by the Managing Director, KW&SB vide Para-54/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice



AQIB IMRAN STAMP VENDOR

Licence No 94 Stych No 16.Block 14, Kacim Plaza, Gulstom-o-lighet Karache

085693

13 MAR 2014 ATE

ISSUED TO WITH ADDRESS ADDRESS ADDRESS ADVOCATE

PURPOSE

Advocate

VALUE RS STAMP VENDOR'S SERVICES

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignce to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 27thday March , 2014.

M/s. Yasin Hatterprises, (Contiguetor)

RESIDENT ENGINEER - II NORTH EAST KARACIII, K-II & K-III (PUMPING) DIVISION, KW&SB

SUPERINTENDING ENGINEER (PUMPING & FILTER)-2, KW&SB

CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

OFFICE OF THE CHIEF ENGINEER (E&M)-W KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/33/ Dated: 25-03-2014

M/s. Yasin Enterprises, Contractor, () (Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- REPAIRING & RECONDITIONING MAINTENANCE OF NON-RETURN VALVE 800 mm DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-31/N, your bid for the subjected work is hereby accepted for the sum of Rs.18,47,135/= (Rupees Eighteen Lac Forty Seven Thousand One Hundred Thirty Five only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-35/N and financially concurred by Finance Department, KW&SB vide Para-43 to 52/N duly approved by M.D., KW&SB vide Para-54/N. The expenditure is chargeable to B.G. No.6253-25 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Yasin Enterprises.

to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Yasin Enterprises.

Provide with the 02% @ Rs.18,47,135/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer-II, NEK K-II & K-III (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.5,553/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer P&F)-2, KW&SB.

in case of failure, the Letter of Acceptance / Sanction Letter shall be stand canceled.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

(Noor Muhammad Chohan Chief Engineer (E&M)-W K. W. & S. B.

- 2. The S.E.(P&F)-2, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.

5. Office copy:



NOTE SHEET (Finance Department)

"TENDER"

(Through Press)

SUB: REPAIRING AND RECONDITIONING MAINTENANCE OF NON-RETURN VALVE 800 MM DIA OF PUMP SET NO.4 AT NEK K-II AND K-III PLANT KW&SB. FOR RS: 18,47,135/- IN F/O M/S, YASEEN ENTERPRISES, CODE NO (3605-44

The proposal has been examined and comments are as under:-

The NIT, published in "Daily Nation". Nat Bat" and "Awami Awaz: dt. 26-12-2013, as well as SPPRA S.NO.18406, whereas, tenders have been opened on 15-01-2014 by the Procurement Committee-I.

According to para 38/n of the Procurement Committee-I,KW&SB three firms participated in the competition and M/s. Yaseen Enterprises shood first lowest on bid price Rs.18,47,135/-

The Procurement Committee-1,KW&SD, in its recommendations made at para 38/n, evaluated the cost of work Rs. 18,47,135/- in F/O M/s. Yascen Enterprises.

The expenditure is chargeable to B.G No. 6253-25 for the year 2013-14.

Observations, 🚁 🦿

Estimate has not been sanctioned technically under Rule 24 of Works Rule 1969.

According to the new policy of SPPRA notified to all Progring Agency vide NO.Dir.(A&F)/SPPAA/1-3 (GEN)/13-14/087 d. 5d:03-07-2013 the 1.D of the work shall be released as and when the mandatory documents will be provided to SPPRA. C.E(E&M) may be requested to make sure the strict compliance of the said directives so that LD of the work could be released within the specified time and further proceedings of case.

The proposal is concurred in subject to approval of the M.D,KW&SB and compliance with the above observations before submission of bill for payment.

/2012 38(6)/N,-> 12 39/W, 40/N, The



NOTE SHEET

(Page _6) .

C.E. (E & M)
Dispatch No. 204
Dated: A. O. - 204

SUB: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB.

6. Recommendation of the Committee

Two Contractors participated in the bid, the lowest bidder i.e M/s.Yasin Enterprises quoted / corrected bid cost amounting to Rs.18,47,135/- (Rupees Eighteen Lac Fourty Seven Thousand One Hundred and Thirty Five only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and release of I.D from SPPRA by the concerned DDO / DAO. Expenditure is chargeable to the H/A No.6253-25 vide para-22/N3 for the financial year 2013-2014 to meet the expenditure.

(Tarie Akbar) Accounts Officer (E&M-W) Member / Secretary (Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member (Noor Munarimad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

The C.E (E&M-W), KW&SB

The subjected tenders opened on 5.01.2014 through press as well as website of SPPRA vide Serial No.18406 after having approval of the competent authority of KVV&SB vide para 31/N. The Procurement Committee-I evaluated / recommended bid cost as Rs.18,47,135/= vide para 38/N.

Hence, the case is submitted to Finance Department, KW&SB for concurrence before taking financial approval along with technically sanction of work and execution of agreement from Managing Director, KW&SB.

D.M.D (F) Sulling

C.E.(E&M)-W

NOTE SHEET

& RECONDITIONING, MAINTENANCE NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB.

EVALUATION REPORT

ENGINEER ESTIMATE

The concerned Resident Engineer-II, NEK, K-II & K-III (Pumping) Division, prepared an estimate for amount of Rs.21,82,153.91 which was checked by Design Office for an amount of Rs.16,79,549/-. The M.D. KW&SB accorded approval for calling tender vide Para-31/N-4.

BIDDING DOCUMENT

The bidding documents were prepared by concerned Resident Engineer. The bidding documents are based on the design for the work prepared by concerned Resident Engineer-II, NEK, K-II & K-III (Pumping) Division.

BIDDING PROCEDURE

The invitation of tenders and availability of tender accuments were notified through Press vide KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 as well as SPPRA Web Site vide Serial No.18406 1.D No. /201 which was open on 14-01-2014 but due to holiday the tender were opened on 15-01-2014.

RECEIPT OF BIDS

The two bids were received on 15-01-2014 at 2.00 p.m and opened on same date at 2.30 p.m/by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:


S.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
ξI.	M/s.Yasin Enterprises	Rs.18,47,135/-	Rs.18,47,135/-	1 st Lowest	Substantially Responsive
2.	M/s.Techno Services	Rs.18,73,130/-	Rs.18,73,130/-	2nd Lowest	Substantially Responsive

* PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rulc-7 of SPPRA-2010 has been re-constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allies structure, filter plants with allied structure Diewerage and water supply system and essential works cannot be avoided in the great interest of people of Kamehi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA and release of I.D by the concerned Division before awarding the work:

-	1	Chief Engineer (IPD), KW&SB	Convener
		Chief Engineer (E&M-W), KW&SB	Member
	3	Additional Director Internal Audit KMC	Member
-	4	Superintending Engineer (KMC)	Member
l	5	Accounts Officer (E&M-W), KW&SB.	Member/Secy.

The meeting of the Procurement Committee-I was held on 16-01-2014 at 3.00 p.m vide meeting notice No.A.O/C.E(E&M-W)/KW&SB/2013/3/4 dated: 15-01-2014.



NOTE SHEET

(2/2)



Subject:-

REPAIRING & RECONDITIONING, MAINTENANCE OF NON-ETURN VALVE 800MM DIA OF PUMP SET NO.04 AT N.I.K. (P&F) K-II & K-III PLANT, KW&SB.

The case is submitted and recommended for obtaining technically sanction and administrative / financial approval of Managing Director, KW&SB for calling tender The dies newspaper wiz ((Liens Bagaste Sindy) as well as website of Govt. of Sindh, for the above subjected work duly checked / assessed by Design Office, KW&SB at para-LIN, as requested by EE vide para 20-23/N duly recommended by SE / DCE (E&M)-W vide para 25 & 26/N, with permission to reimbursement of payment for Rs.2,000/= (Through Pay Order) of upload/ hosting to the website of SPPRA authority and same will be reimbursed in favour of Resident Engineer, NEK (P&F) K-II Division, KW&SB, please.

Submitted please.

For necessary Aminul-alive med as recommended by eE(Exm) w. La. As proposed on the M. Modern This work of the M. Majke This work of th

32 JMD(I)) 33 CIPCESODY SE(NEW)PEF.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	<u> </u>	VALUATION REPORT
	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWCD 7500
		KWSB/DPR/2013/07 & INF/KRY No.3078/2013
		Fuorished in Gally "The Notion is the
3	7,	Awaz" dt: 26- 2-2013 SPPRA Serial No. 1840 c. 17
	Tender Description/Name o Work/Item:	
	WorkAttein:	MAINTENANCE OF NON PROPERTY ONING.
		DIA OF PUMP SET NO 1 AT WALVE 800MM
4	Method of Procurement:	PLANT, KW&SB.
5		Single Stage (Cne Envelop)
	Tender Published:	Through Press Web Site
6.	Total Bid Documents Sold:	
7 ()	Total Bid Received:	2 Nos
8	L.	2 Nos
6	Technical Bid Opening Date	N/A
9	(if applicable):	
	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	
		NIL
11	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014
4.5	ID EVALUATION REPORT	10-01-2014

BID EVALUATION REPORT

ì١	 -	* ~ 					
	S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	. MUH	REASON FOR ACCEPTANCE/	REMARKS
	1.	M/s. Yasin			COST	REJECTION	
-		Enterprises	Rs.18,47,135/-	1 st Lowest	@ 9.978%Above	Substantially Responsive	P.O # 50606144 dt:10-01-2014 from Summit Bank Guishan-e-
1	2.	M/s.Techno					Iqbal Branch Karachi 188.37,000
		Services	Rs. 18,73,130/-	2 nd Lowest	 @11.526%Abc-e	Substantially	from Askari Bank Gulshan-re-
1	The	all concerned i	bidders are being	informed a	Coordinal	Responsive	Iqbal Branch Karochi Rs.39,000/-
1	11/5.	rasın Enter	rprises declared	ne the i	ecordingly.		V

M/s. Yasin Enterprises declared as the lowest responsive bidder by the Committee and

(Tariq Albar) Accounts Officer (E&M-W) Member / Secretary

(Saif-ui-Haque) Additional Director Internal Audit – KMC Member

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rahlm Khatti) Chief Engineer (IPD) Convener

KARACHI WATER & SEWERAGE BOARD



OFFICE OF THE CHIEF ENGINEER (IPD)

BID OPENING REPORT

1	Name of Procuring Agency:	W.D. O.
	<u></u>	KARACH: WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baa:" & "Awami Awaz" dt: 26-12-2013 SPPRA Serial No.18406 I.D No. /201
3	Tender Description/Name of Work/Item:	REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB.
4	Method of Procurement:	Single Stage (One Envelop)
. 5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	2 Nos
6) 7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applice (if))	<u>N/A</u>
10	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

BID OPENING REPORT

S#.	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RAMKING IN TERMS OF COST	REMARKS (S)
1.,	M/s.Yasin Enterprises	Rs.18,47,135/-	l ^{s.} Lowest	P.O # 50606144 dt:10-0 -2014 from A Summit Bank Gulshan-e-lqbal Branch's
	M/s.Techno Services	Rs.18,73,130/-	2 ⁿ Lowest	Karachi Rs.37.000 P.O # 2239029 dt: 09-01-2014 from Askari Bank Gulshan-e-Iqbal Branch Karachi Rs.39,000/-

are being informed accordingly.

M/s. Yasin Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tarig Alean) Accounts Officer (E&M-W) Member / Secretary

(Saif-ul-Hacue) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

YMember

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Albayl Rahim-Knatti) Chief Engineer , iPD)

Convener

COMPARATIVE STATEMENT

Name of Work; REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB

		(-		Commission
				Estimated Cost	ed Cost		M/s. Yasin	M/s. Yasin Enterprise	M/s. I ecm	M/s. Leenno Services
	llem No	Description of Work	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
		Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc & valve body seat bronze etc.	dol. I	18,450	P/Job	18,450.00	20,000	20,000.00	22,000	22,000.00
	2 Reg	Repair & Reconditioning of Shutters Valve disc both side of pin guide hole by method of re-filling cast iron X-ray welding the hlel about 6" dia and length 5" i/c is making line bore x-axis on line bore m/l having Dia 100mm, length 3.5"		163 120	P/Job		179,000	179,000.00	182,000	182,000.00
	3 Re-	as per direction of Lighteen manuage. Repair & Reconditioning of Shutters Valve disc complete front and back side by method of sand blasting process i/c front and back side by method of sand blasting process i/c front and back side by method of sand blasting the disc								
		naking v anape uncast at a second seating ring having dia 1000mm lenght 25mm with Special holding attachment, i/c anticorrosion Sea paint with side of Disc two coats as per direction of Engineer Incharge.	l Job	119,460	P/Job	119,460.00	131,300	131,300.00	133,000	133;000.00
	4 [Lo	Local Mfg. of Valve Pin from S.S Solid Shaft having dia 140mm, length 465mm making collar having dia 133mm length 30mm, othr step cutting having dia 120mm, length					· .			
	3 5 11 11	310mm, and last step cutting dia 108mm, length 120mm making ase harding on furnace m/l as per direction of Provincer (nebarse.	2 Nos	54,390	Each	108,780.00	59,800	119,600.00	62,000	124,000.00
- 1 :		Repair & Reconditioning of Valve body both pin guide hole by method of re-filling oval shape (damaged hole) est iron X-ray welding about 6" dia and length 6" i/c making hole both								
	<u> </u>	pin gide at same axis with out disturbing of Dis-alignment having dia 125mm lenght 25mm and other and other dia 107mm lenght 6" 1/c sand blasting from inside the above			·					
	<u>. o d</u>	body having width 800mm dia i/c making anticorrosive sea paint inside the valve as per direction of E/I.	ر تر	314 040	P/Iob	080.829	346,000	692,000.00	350,000	700,000,000
	-		- 1	-	┦,					

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. Í ÄT N.E.K. K-H & K-HI PLANT, KW&SB

Item	Description of Work		Estin	Estimated Cost		7.78		<u> </u>		_
-						W/S.Ya	M/S. Yasın Enterprise		M/s.Techno Services	
9		Cuantity	Kate	Per	Amount	Rate	Amount	Rate	Amount	·
	finished size outer dia 1175mm dia and inner dia 800mm Width 50mm i/c making incida Western in 1175mm									
			107 470							
		000	187,469	L/10p	187,469.00	206,000	206,000.00	207,000	207,000.00	
	finished size outer dia 1050mm inner dia 985mm width									<u>, </u>
	eat									
	valve body and as per direction of Engineer incharge.	(o)	155 205	D/Int	6 6 1 1					
∞	Mfg. and fixing Pin guide cover from M.S Rod having dia		0.02,001	17/300	155,285.00	170,800	170,800.00	171,500	171,500.00	
	220mm width 65mm making under cut from one side									
	140mm lia, width 5mm and other step cutting 63mm dia								•	
	With 25cm formaking hole 08 Nos Voltas ing dia 19mm for									
	making greasing point as per direction of Engineer Incharge.									
		7 John	16 110		;					
<u>_</u>	Mig. & fixing in Valve Body ceramic seal (Imported)		10,110	17,100	32,220.00	17,700	35,400.00	19,000	38,000,00	
	having cross sectional dia 10mm outer dia 1320mm as ne						-			
		1 Ifnit	150,000	10000				,		
01	Providing & fixing of assorted size Stainless stell Nurs.		000,001	ווווח / ב	150,000.00	165,000	165,000.00	166,000	166,000.00	
:		73 Kgs	725	D/Ka	00 300 03					
= :	Providing and Fixing of Oil Paper,	4 Mirs	2 500	D/M4-	10,000,00	C6/	58,035.00	810	59,130.00	
27	Assembling of Non Return Valve after complete satisfactory		2,200	HIAI/	10,000.00	2,750	11,000.00	3,000	12,000.00	
	repair valve disc, valve pin and valve body at proper place			-						•
	1/c application of anticorrosive coating and Sea paint as per		<u>, </u>							
	direction of the Engineer Incharge.	40	52 770	- 114				1 .	,	,
	Total Cost	2000	007,00	177.100	53,760.00	59,000	59,000.00	58.500	58,500.00	•
	Neon a minor			_	1,679,549		1,847,135		1.873.130	٠.
							-	+	2,5,7	

Accounts Officer (E&M-W) Megaber / Secretary (TaridA)

€Saif-ul-Hkque) Additional Director Internal Audit – KMC Member

Superintending Engineer (KMC)
Member (Maqsood Ahmed Shaikh)

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

1st

(Abdulkahim Kizatti) Chief Engineer (IPD)

Convener

(1)	
	()

6.		P/F Shutter disc seat from bronze metal		1	
	01Job	by casting having finished size outer dia 1175mm dia and inner dia 800mm			
	07300	width 50mm i/c making inside 'V'	206000/	job z_	206000
	· !	Shape thread length 50mm and as per direction of the Engineer incharge.	· /	1.	/
7		P/F Valve body seat frame bronze metal			
1		by casting having finished size outer dia 1050mm Inner dia 985mm width	·		,
	01Job	100mm i/c making 'V' Strape thread for	170800/2	Job	170800/
	!	fixing the seat on Valve body and as per	17-0 /-		
8.	: 	direction of the Engineer incharge.			
ο. ΄	•	Mfg. and fixing Pin guide cover from M.S. Rod having dia 220mm width			:
:		65mm making under cut from one side			
	02Jobs	140mm dia, width 5mm and other step			
	023005	cutting 63mm dia width 25mm i/c	17700/2	Job	256001
.01		making hole 08Nos, i/c having dia			35400/
!		19mm i/c making greasing point as per direction of the Engineer incharge.		•	· ·
9		Mfg. & fixing in Valve body ceramic			
į	01Unit	seal (Imported) having cross sectional	165000/	. Unit	110000
		dia 10mm outer dia 1320mm as per	1030074	Uiiii	165000
0.	721/ ***	direction of the Engineer incharge. Providing & fixing of assorted size		·	<u> </u>
<u>-</u>	73Kgs.	Stainless steel Nuts, Bolts & Washers.	795/2	Kg.	58035
1.	04 Meters	Providing and fixing of Oil paper.	2750/2	Meter	
 ;	METELS	Assembling of Non Return Valve after	2750/2		11000/
		complete satisfactory repair valve disc.			
1	OlJob	valve pin and valve body at proper	- cional	Job	
		place i/c application of anticorrosive	59000/2	100	59000/
		coating and Sea paint as per direction of the Engineer incharge.	' .		(
 -		0.1.1.1.84			

I/We hereby quoted Rs. Eigh/een lacs E one Handred Thirty five oul 1-Tender/Quotation received in season execution of above work and I / We hereby undertaking according open by Tender Opening Committee. all clauses of SPPR-2010 and comply the Rules of KW&SPNo cutting or overwriting for adjourting is

YASIN ENTERPRISES Signature of Contractor With name of firm & Seal Proprietor

RESIDENT ENGINEER - II NEK, K-II, K-III (Pumping) Division

1-Tender/Quotation received in sealed Cover

	or overwriting	tound.
4	Cambonotore	A 15 15 15 15 15 15 15 15 15 15 15 15 15

Page 2 of 2

Add! [Y

C.E. (PERM

Address

MO.

5

NAME OF WORK:- REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K. HI PLANT, KW&SB.

(B) Description and rate of Items based (On Offered rates)

Ite m	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
No.					Rupees
1.		Complete dismantling of Valve shutters			
	01J6b -	disc pin both side of shutter disc, shutter	_	Job	20000/2
	<u></u>	disc & Valve body seat bronze etc.	20000/-		20000/2
2.		Repair & Reconditioning of Shutters			
		Valve disc both side of pin guide hole			
		by method of re-filling cast iron K-ray			
	01Job	welding the hole about 6" Die and		Job	
		length 5" i/c is making line bore y-axis		100	
		on line bore m/I having Dia 100mm,			-
		length 3.5" as per direction of Engineer	179000/2		179000/2
		in charge.	17 /000/2		11/1-72
3,	Ì	Repair, Reconditioning of Shutter valve			
		disc complete front and back side by		٠.	
		method of sand blasting process i/e			
	011	making 'V' Shape thread at disc corner			
j	OlJob	for fixing the disc seating ring having		Job	. ,
		dia 1000mm length 25mm with Special			12.22
		holding attachment, i/c anticorrosion	131300/2		131300/2
İ		Sea paint with side of Disc two coats as per direction of the E/incharge.	1313-012		. /
4		Local Mfg: of Valve Pin from S.S.			
.,		Solid Shaft having Dia 140mm, length			
		465mm making collar having Dia			
û		133mm length 30mm, other step cutting			1
٧	02Nos.	having Dia 120mm, length 310mm, and	,	Б.	
	021105.			Each -	! }
ا بهر		last step cutting Dia 108mm, length			
1 20.0		120mm making case harding on furnace m/L as per direction of Engineer in	59800/2	-	119600/2
		charge.	/		/ /
5.	::	Repair & Reconditioning of Valve body			
-		both pin guide hole by method of re-			
		filling oval shape (damaged hole) cast		•	
į		iron X-ray welding about 6" die and			e(_)
i		length 6" i/c making hole boti pin			-
		guide at same axis with out disturbing			
ļ	02Jobs.	of Dis-alignment having Dia 125mm		loh	1012-1
.		length 25mm and other and other Dia	346000/2	Job	692000/2
Í		107mm length 6" i/c sand blasting from	0 (8000/2		' (
i		inside the above body having width			
-		800mm Dia i/c making anticorresive			
		sea paint inside the Valve as per		į	
		direction of E/I.		·	*



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE RESIDENT ENGINEER DIVISION NORTH EAST KARACHI (PUMPING & FILTER) K-1: DIVISION

Cell No. 0328-2025275 NEK 100MGD Piller Plant & Pump Houses, Last Bus Step 11-C, Seadi Town, Scheme-33, Distr. Malir

	1		YH	OPINA	1111172	ON DISH: MINH	Jaguer - States - Jaguer
		T		1		3481	
	ľ	\(\rightarrow\)		1). Repai	ring & Reco	notioning, N	daintenanec
	1			No. 'a	B" or blob	DOMINITAL DI	A 61 pump
		Name of W	ordi	2) (P&F)	K-II Plant, I	CV&SB,	use at N.E.
			JIK.	gate v	ros Maintena alves of best	nice of inlet a	contlet shut
				section	IAIN FK (F	DE DITE TE	In tilter pla
				No 4 A	lum valves	800MM Dia	o oump
- [2	Estimated		1). Rs. 16,79,		I & K_III Pla	nt (W&S)
1		Amount of:	- :	2), Rs. 11.61.	294		· · ·
	_	Th: 71 (c)		3). Rs. 16,79,	549/=		
·	3	Eligibility of Contractor		All Eligible (ontractors		
	4						
ı	.	Earnest Mone	oy	02% of the bid from any sel should be en	reduled ban	vork in shape	or 'ay Ord
ŀ				should; be en superscribed y	iclosed The	tender in	or KW&S seared result
	5						
		· '	ı	reader docum sublication of he date of ope	Teader down	e available f	or sale afte
I	. [1 2	10000-1-000		ery month uto	ULCCC At 1b
	F	Tender Can urchased	pd C	Accounts Officivic Centre	CCL at In Flor	or KW&SB	He d Office
	^	tremased,	K	arachi and	Office of	houg, Guls	hai-e-Iqbal
1		••	F	ivic Centre arachi and W&SB situa aisal Karsaz	led at Bank	B', 9' Miles	Shahrah-e
-		,	<u>. U</u>	4.00P.M.	. Auraem	between 09	:0(A.M. to
6	1	ender Fee of		Rs. 2,000/=			
L	_ `	,	39). Rs. 1,500/=). Rs. 2,000/=		14.5	
7	T	ime Limit for	- ln	.15 Days			
	C	ordpletion of	⊟12 \	.15 Dave	ila. Nama		
_	- W	orks	3)	. 15 Days	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		i i
8	В	d Validity	·	Days		171	
9	_		- 30	Days		_ * * * * * * * * * * * * * * * * * * *	
	Ice	st date of nung	13	-01-2014			
					· ·		
10	rec	te & Time of civing	14.	01-2014 at 02 ne day.	2:00 pm and	open at 02:3	0 2000
	/O ₃	cning of	Sau	ne day.	· · · · ·		· in the
	Ter	iders	1	e ^x		·	4
11	Pla	ee of upening	The	Tender will I	ne openad in	d de	
			Eng	meer (IP&D) hrah-e-Faisal	Room No.	S Block '91'	the Chief
			Sha	hrah-e-Faisal curement Con	Karsaz, Kar	rachi in the m	ivilie, [
	ļ <u>.</u>	1 4747	ofti	curement.Con teir representa	imittee-I, K	₩&SB and if	ac bidders
2	Sou	rce of					
	* 4111	duig	201	&SB's own fi 3-2014	um of critica	n linancial y	C: *
3	Scor	oc of work	lmp	tovement of Karachi K-	water speci-	V name C	
	رددد	~ at work	Enst	Karachi K. &SB.	II & K-III	y system fro (Formaine s	II. North
ote:			IX VV	&SB.		,pg D	· Antry,

(•)

ote:No tender will be issued on the date of opening of tender.
The participants must mention their complete and correct present address including contact numbers in Tender. Documents for any future entrespundence.

The participants must quote the rates both in words and figures. The participants must quote the rates both in words and figures. Security Deposit, GS.T. Income Tax, Water Charges and other levies will be dealt in according to law.

Specifications and details regarding above jobs can be seen and discuss. I with North Itest Karacht (Pumping & Fitter) K-II, KW&SB in Division Office situated at North East Karacht 100MGD Filter Plant & Pump Houses Sandi Towo, 1, 1, 1, 1, 2, 3, 3, 4 any working day during office hours and Contact North Itest Saracht 100MGD Filter Plant & Pump Houses Sandi Towo, 2, 1, 1, 1, 2, 3, 3, 4 any working day during office hours and Contact North Item Contact No

KARACHI WATER BOARD AND SEWERAGE BOARD KWSB/DPR/2013/07

Attento

Can

AYAZ AHMAD SHAIKH RESIDENT ENGINEER - II NEK, K-II, K-III (Pumping) Division KW & SB

lenders

Continuttae

[subm:t]

Documents Viewed 455716

S.No	SPPRA ID	Tonder Title	Download	Uploaded On	Advertised On	Closing On	Corrigendum	Comments
Ļ		<u> </u>			A F	V 4.		
		Karachi Molar and C						

18406 SPERAGE

Reparing of Pipeline

Attend of

17 Users Online

AYAZ AHMAD SHAIKH RESIDENT ENGINEER - II NEK, K-II, K-III (Pumping) Division KW & SB

KARACIII WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

			V .)	
		OF THE ORGANIZATION / DEPTT.	KWGS.B.	
2)	PROVIN	CIAL / LOCAL GOVT / OTHER		Shudder Gale
3)	TITLE C	F CONTRACT	valvebob ised No.C.	
		₹ NUMBER	02.TWO-	
,		DESCRIPTION OF CONTRACT	theo Filter Bed Fun	- +1001 h1
6)	FORUM	THAT APPROVED THE SCHEME	•	ith out intour in
7)	TENDE	R ESTIMATED VALUE	Rs 1161284-	
·	(For civi	EER'S ESTIMATE I works only)		<u> </u>
9)	ESTIM/	TED COMPLETION PERIOD (AS I	PER CONTRACT) 11 days	
		R OPENED ON (DATE & TIME)	14-01-2014- Holy day = 1	5-1-2014
. v, 11)	NUMBI	ER OF TENDER DOCUMENTS SOL	D_03-1hree	
,	(Attach	list of buyers)	.6.	
12)	NUMBI	ER OF BIDS RECEIVED	03 - Ihree	
13)	NUMBI	ER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS <u>03</u>	,-Ihra
		ALUATION REPORT	Attechal	
•	(Enclose	e a copy)		
15)	NAME	AND ADDRESS OF THE SUCCESS	FUL BIDDER M/S - S - Qay	youm &sons
			01-1148600-	
16)	CONTI	RACT AWARD PRICE	<u> </u>	
17)	DANK	ING OF SUCCESSFUL BIDDER IN I	EVALUATION REPORT	201149680-
17)	(i.e. 1 st ,	2 nd , 3 rd EVALUATION BID).	01 3. 04) 0 0 0	MD 11 11 1 1000
			02 - Saim & Co.	Rs 1194000-
			03- H. R. Brothers.	P-1188500.
		A THE STATE OF THE	1	
18) МЕТН	OD OF PROCUREMENT USED : - (Dampstig/1 pool
	a)	SINGLE STAGE – ONE ENVELO	PE PROCEDURE	Domestic/ Local
			•	, a
	(3)	SINGLE STAGE TWO ENVELO	PE PROCEDURE	
	e)	TWO STAGE BIDDING PROCED	URE	
	d)	TWO STAGE - TWO ENVELOPE	BIDDING PROCEDURE	
			in the second of	OLAG ALMMETELY (A
		PLEASE SPECIFY IF ANY OTHE	ER METHOD OF PROTUREMENT	WAS AUGUIED EC.
	•	EMERGENCY, DIRECT CONTRACT	ING ETC. WITH BRIEF REASONS:	

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D. KWSSD	
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes No No	
21) ADVERTISEMENT: Yes SPRA Serial No-1840	,
j) SPPRA Website	5 -
(If yes, give date and SPPRA Identification No.) No	
ii) News Papers (If yes, give names of newspapers and dates) Yes Daily "The Nation" Nai Bat and Awami Awal Dat-	
No	
22) NATURE OF CONTRACT Domestic/ Execut Int.	
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes W No	
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? Yes No No	
(If yes, enclose a copy)	
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Ver No	
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No	
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)	
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	
29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No No	
30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?	
(Attach copy of the bid evaluation report) Yes No	

OR OFFICE USE ONLY Filte	IEK (K-II & K-III er Plant Divisio KW & SB.) ก-1
Authorized Officer GHUL	12-03-14- AM MUHAMMAD N Sident Engine	er
39) Date of Award of Contract: RET	NEKICALINI (F	P) 1W0 1B-14-119
H	No V	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	Y
THE CONTRACT (BANK GUARANTEE ETC.))?	Yes No
37) WERE PROPER SAFEGUARDS PROVIDED		ADVANCE PAYMENT IN
(If yes, enclose a copy)		Yes No
36) WAS A VISIT MADE BY ANY OFFICER/OF SUPPLIER'S PREMISES IN CONNECTION W BE ASCERTAINED REGARDING FINANCING	ZITH A RE P ROQ URE	MENT? IF SO, DETAILS TO
		Yes No
35) WAS IT ASSURED BY THE PROCURINGS. BLACK LISTED?	MENCY THAT THE	
	No	~
(If yes, give detailed reasons.)	Yes	
34) DEVIATION FROM QUALIFICATION CRITE	No	
45€ \$\$\$b.	\	
33) WAS THE EXTENSION MADE IN RESPONSE (If yes, give reasons)	E TIME? Yes	
	No	V
(If yes, give details)	Yes	
32) ANY DEVIATION FROM SPECIFICATIONS O	GIVEN IN THE TEND	ER NOTICE / DOCUMENTS
	No	
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	

OFFICE OF THE RESIDENT ENGINEER-I N.E.K. K-II & K-III (FILTER PLANT), KW&SB

No. RE-I/NEK/K-II&K-III(FP)/WO/13-14/19

Dated: 12.03.2014

M/s. S. Qayyount & Sons,

Contractor.

Karachi.

, , , ,

WORK ORDER

Subject:- REI

REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE

VALVES OF BED NO.C. T & Q IN FILTER PLANT SECTION AT N.E.K.

(P&F) K-H PLANT, KW&SB

Roffi

Your Tender 15.01.2014

Your Tender (On item rate basis) invited through Press under SPPR-2010 for the above subjected work as evaluated / recommended by the Procurement / Evaluation Committee-I, KW&SB, amounting to Rs.11.49.600/= as per your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs.11.49.600/- (Rupees Lleven Lac Forty Nine Thousand Six Tundred only) duly approved by the Managing Director, KW&SB. The expenditure will be chargeable against the B.G. No.6253-26 for the year 2013-2014

The work will be carried out under the supervision of A.E.L. Engineer Tacharge, N.E.K., K-II & K-III (Filter Plant), KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (15) days.

Resident Engineer-I NEK K-II & K-III (FP) Div. K.W.& S.B.


Copy to:-

F ST (P&T)-2 KW&SB

2. A.E.E., N.E.K.K-H& K-IP (FP), KW&SB.

3. Work File.

4. Office copy.



. .


AGREEMENT

Between
M/s. S. Qayyoum & Sons,
and
Karachi Water & Sewerage Board.

This agreement made on this <u>W</u> day of <u>M&G#</u> 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (F&M)-Woter S.E. (P&F)-2, KW&SB, hereinafter called the Board thereinafter called the employer of the one part) and M/s. S. Qayyoum & Sons, Karachi, hereinafter called the Contractor of the other part

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked L3 dated 15,01,2014 for the work of "REPAIR & MAINTENANCE OF INLET & OUTLET SHITTLE GATE VALVES OF BED NO.C. I & O IN FILTER PLANT SECTION AT N.E.K. (P&F) K-II-PLANT, KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.11,49,600/m (Rupees Eleven Lac Forty Nine Thousand Six Hundred PAGE LOF 3

HARTIN.



187390

9.7 MAR 2014


only) as evaluated / recommended by Procurement - Evaluation Committee-I, KW&SB vide Para-66/N and financially concurred by the Finance Department, KW&SB vide Para-70 to 80/N duly approved by the Managing Director, KW&SB vide Para-82 N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (0.2% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3

Heed.



117260

0.7 MAR 2014

The Contractor due hereby bind themselves their heirs successors—legal representatives and assigned to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.

IN WHINESS WHEREOF the said parties have set their respective hands on this $(\mathbf{Se}/4)$ day (201879), 2014.

M/s. S. Qayyoum & Sons, (Contractor) RESIDENT ENGINEER - I NORTH EAST KARACHI, K-II & K-III (FILTER PLANT) DIVISION, KW&SB SUPERINTENDING ENGINEER (PUMPING & FIETER)-2, KW&SB


CHIPF ENGISER REAM WATER

K.W.& S.B.

WHENT SCIES

Margaresky Social

PAGE 3 OF 3



11 % 61

g 7 MaR 39%

AGREEMENT


- Between

M/s. S. Qayyoum & Sons, and <u>Karachi Water & Sewerage Board.</u>

Name of Work:

REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C. 1 & Q IN FILTER PLANT SECTION AT N.E.K. (P&F) K-II PLANT, KW&SB.

M/s. S. Qayyoum & Sons, (Contractor) RESIDENT ENGINEER (II NORTH EAST KARACHI, K-II & K-III (FILTER PLANT) DIVISION, KW&SB



100002

0.7 MAR 2014

AGREEMENT

Between


M/s. S. Qayyoum & Sons, and Karachi Water & Sewerage Board.

Name of Work;-

REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C. T & Q IN FILTER PLANT SECTION AT N.E.K. (P&F) K-II PLANT, KW&SB.

M/s. S. Qayyoum & Sons, (Contractor) المحسد الما

RESIDENT ENGINEER /IJ NORTH EAST KARACHI, K-IF& K-III (FILTER PLANT), DIVISION, KW&SB



108603

 $\sim c t f$

0.7 MAR 2014

AGREEMENT

Between

M/s. S. Qayyoum & Sons, and Karachi Water & Sewerage Board.

Name of Works-

REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NOC. 1 & Q IN FILTER PLANT SECTION AT N.E.K. (P&F) K-II PLANT, KW&SB.

M's, S. Oasyoum & Sons, (Contractor)

RESIDENT ENGINEER (II NORTH EAST KARACHI, K-H & K-III (FILTER PLANT) DIVISION, KW&SB

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

BID OPENING REPORT

1	Name of Procuring Agency:	VADACIH WATER & CENTER
		KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013
		CDDD A C : 137 1040CT = 1-
3	Tender Description/Name of	
	Work/Item:	SHUTTER GATE VALVES OF BED NO.C, T & Q IN
+		FILTER PLANT SECTION AT N.E.K (P&F) K-II PLANT,
 -		KW&SB
4	Method of Procurèment:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	<u>3 Nos</u>
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

11 **BID OPENING REPORT**

`S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1.	M/s.S.Qayyoum & Sons	Rs.11,49,600/-	1 st Lowest	P.O # 7466606 dt:10-01-2014 from UBL Rashid Minhas Road Branch Karachi Rs.23,300/-
2.	M/s.Saim & Co.	Rs.11,94,000/-	2 nd Lowest	P.O # 6098560 dt: 15-01-2014 from Bank Al Habib Ltd. DHA Phase IV Branch Karachi Rs.24,200/-
3 Th-	M/s.H.R. Brothers	Rs.11,98,500/-	3 rd Lowest	P.O # 7675177 dt:02-12-2013 from UBL Malir Cantonment Branch Karachi Rs.24,100/-

d bidder are being informed accordingly.

M/s.S. Qayyoum & Sons declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Alber) Accounts Officer (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

(lember

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahlin Khatti) Chief Engineer (IPD) Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 SPPRA Serial No.18406 I.D No. /2013
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
- 6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.S. Qayyoum & Sons	Rs.11,49,600/-	1 st Lowest	@1.007%Below	Substantially Responsive	P.O # 7466606 dt:10-01-2014 from UBL Rashid Minhas Road Branch Karachi Rs.23,300/-
2.	M/s.Saim & Co.	Rs.11,94,000/-	2 nd Lowest	@2.816%Above	Substantially Responsive	P.O # 6098560 dt: 15-01-2014 from Bank Al Habib Ltd. DHA Phase IV Branch Karachi Rs.24,200/-
3	M/s.H.R. Brothers	Rs.11,98,500/-	3 rd Lowest	@3.204%Above	Substantially Responsive	P.O # 7675177 dt:02-12-2013 from UBL Malir Cantonment Branch Karachi Rs.24,100/-

The all concerned bidders are being informed accordingly.

M/s. S. Qayyoum & Sons declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Taris Aspar)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Nember

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahim Khatt) Chief Engineer (PD) Convener

COMPARATIVE STATEMEN	Manie of Work: REPAIR & MAINTEN, M.	
Nome of the	Manne of Work: REPAIR	יי מממים

OF BED NO CT & CONTRINSTENANCE OF INLEST & OFFICE OF THE STATES	Description of N.E.K (P&F) K-II PLANT SECTION AT N.E.K (P&F) K-II PLANT CAUSES	Estimated Cost M/s.S.Qayyoum &	Quantity Rate Per Amount Rate Amount B		1050 x 675 x 40mm thickness and as per direction	6 Jobs 13,000 P/Job 78,000.00 12 800	luding all	3 Jobs 67,200 P/Job 201,600.00 67,000	K 40mm including all	3 Jobs 78,550 P.Joh 235,550 6	Sinm by method	102 Coats) as per	3 Jobs 69,252 P/Job 207,756.00 68,500 205,500 00 72 500	method including anti corrosion sea		3 Jobs 72,302 P/Job 216,906.00 72,000 216,000.00 75,500 226 500 00 72		6 Jobs 36,897 P/Job 221,382 00 35,000	1,161,294 33,800 214,800.00 38,000 2	1st 2nd	(Saifed of	Additional Director Internal Superintending Engineer (KMC) (Noor Muhammad Choohan)	Member
	Item		Gate Shutter type valves	having capacity of 5 M		2 Repair & Reconditioning	Engineering works i.e cu	3 Repair & Reconditioning o	Engineering works i.e cuttir	4 Repair & Reconditioning of In	Valve having size 525 x 5; sand blasting method inch		S Repair & Reconditioning of Valve having size 1060 v. c.	sand blasting method includ	7		respect and as per direction of		3	((Tarid ar)	Accounts of the (E&M-W) A Mentber / Secretary	
	4,		,					-L- <u>-</u> -		 -					100	· 					•	Acc	

(Abdul Rahim Kratti)

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (E&M-W) Member

Chief Engineer (IPD) Convener



جَعْرات 22 مَفْرالطْلِ 1435 - 26 ومبر 2013 ومَعَات 16 قِيت 12 روي

37:64



کراچی واٹر اینڈ سیوریج بورڈ 🔊 🏐

وفتر ريز فين المحيشر فارتعاليث كراجي (يمينك ايندفلر) K-II وون NEK 100 MGD ظريات ديسب إوس ، فرى مماسطاب 11-سعدى باوس ، التيم فمبر 33 حلق بلير Cell No:0323-2025275

ئوفس طلبى فينترز

کر ہی وافر میون کا بورائے کر کیا گئے البیستر بار الدور کر آب (پہنٹ الله) K:11 کو ایس کی آباز دور 2010ء سے شعب (آفر دیت کی بنیاد پر) سائل انج سنگل افریاب کر ورق ول کا مون سے لیے معروف قرید کا ر مول میرونین کرد واود تا در ایرز و نول استر برورد سے سر بمبر نیند رومطلوب مین -

در دون مربعت سرح میدود سول بازد. این ایون فید (1900ء) میان کی کرلی این ایست ۱۱۱ سیال ایست به ب با ترک این ایون فید (1900ء) میان تون به ب بید فیرن کا کار فروم زمت ادر منتقبس کا کام و شرک بی دار بود که این واک کرلی ایز ایست ۱۱ میان که سازد کام و داری که هوگرف دیلود که بیان وی کردی رفی در متا اظرفات میشن کی مرت دستمیس کاکم 3 کر بی والر بردار برنام این ای کے بارٹ K II & K ili برای ایم بان ایم میں ایم کان ایم میں ایم کان ایم میں ویل

Rs:16,79,549/=_3-Rs:11,61,294/=_2-Rs:16,79,599/=_1 تمام الل مبكيداران .3 کام کی بیشش کی آیت کا برایسد بیشل یے آراد کی می شیرالد بیک کا مام KW&SB برمر شدار میشان کر کان نے کے باری کانام رمدنا با بیان

غيدروستاويرات بعداداشامت فيندر لداكام كاوقات بن (ماموات فيندر مط ك ئينڈ دخر پذير بندرنا کی دفتر ای نفس افسر (ریانی) مال و درست کے ویلیوا بدایس فی شعام فرنسته قدر کے ویلواید ایس فی بندا آمس مؤک سیوایلس بلانگ بخش اقبال کرا ہی چیدونری ای (Be My) دو کرے ویلوا بندائس فات کا ایس کا باعث ماکز شاری الجاعظ إليا فیمل کا دراز کرا بی دفتری اوقات مع 9 ہے کے دوزان دستیاب اول کے۔

Rs: 2000/=_3Rs: 1500/=_2 Rs: 2000/=_1 فيلارنس براسة كامول كالعيل 15 Days 3 15 Days 2 15 Days 1

40-9-9-9-8 کا مت 😘 90 ران بزيلين 13-01-2014 اجراء كمآخركا

Bit. سيذروسول اور ملك 14-01-2014 بونت 2 يج ون ومول اوراى دود زمال يح مُنزر مول ما من کی تاری اور واث

نیند رز دان پیف آمیستر (D & D) کره قبر 5 بلاک ای نامنده فلوریال شازع فیمل کارباز کراری بین به وکیورست بینی قبر و ا KW & SD اورفرایشند بولی و بندهان یا الل كالمائد كالناك موجود كاص كموسالي ما كي كي

فذك كوراق كرا في والروراك اليه فترزيرا عال 14-2013 الام كالسكوب والرسلان مسلم كالبترى كالحالية

- فيذر محلى كا وقع كولى فيذر وارى يس مجاجاته الله الله المواد المراجع والمراجع والم ت بولي وبندگان ريك كا أغمداخ لفتون ادر بندسون ودلون من توزير من ما كمل أورمشرودا مُنفِذ زوقائل قول ميز

يكورنى وبالرع بنى إلين في والم يكن ووار بيارج اور ووسرت محسولات مروجة والين ك مطابل شنا

مع المول من متعلق تفريعات اورتنسيات بارتدايت كرا في (بيينك وللز) ا- K ك وبليواينا الورك الله المواقع المواقع المسترك الله MGD المواقع المواقع المواقع المواقع المواقع المواقع المواقع الميماني الم ر 33 أي كل كام والله ون وفترى أوقات كرووران ويكي أوراد ف أبر 2025275 و323 رجاول خيال كما

ر حمال یا سرکاری تعلیل کے معان پر شینزرد اس کلے کام والے کون ووثت اور وہی بنتام پرجم اور

بروكوركك كوالس في لي أزاك وال 2010 و مع تحت كمي الك يا النام فيذر در كوتول ياستر وكر على المرا نَّيْنَةُ رَدِ الْيِنَ فِي لِي آرائه كَ www.pprasindh.gov.pk يريعن إور دُاوَن لودُ كَ

INF-KRY3078/13

روزاني عوامي آواز (7) خميس 26 دسمبر 2013ع

ڪراچي واتر اينڊ سيوريج بورد آفيس آف دي ريزيڊنٽ اڻجنيئر نارث ایست کراچی (پمپنگ ایند فلتر) کی۔ ∏ ډویزن NEK 100MGD فلتر بلانت آيند پسپ هاڻوسن آخري استاپ NEK 100MGD. سعدي ن جي لاه شركت ۾ دلجسيني رکندڙ، مني ساک رارين/ تجريبڪار ليڪيدار فرمن ميتوفي الخنيار ورارز /سول بستريبيوترزگان ايس بي بي ار 2010 جي خرصت در اري طريقيڪار موجب(اچيل اگهرجي بنياد تي) مهريند ليبنورزگهرايين ڌا ، تي ـ ـ ، هڪ استيج ـ هنڪ لائم رخي بديد مي مهرسه ليسبرور مهراجين بر. 1) ها، للت بسب ماترس ارت N.E.K (بي ايند ارف) كي 11 پلاتت كي بديلور ايند إيس بي، جي يمپ سيت، قمير "B" جي تان رلين والو 800MM قطر جي مينتينسس وي كنونيننگ ج مرست 2) اين N.E.K (بي ارتب ايف) كي 11 پلاتت كي بريلورلندارس بي جي فائر بلاتن، سيگن جي بيد تمين T.C بري و ي و ي انلوث و اثوت البت ثنت گنت ، الدار هر منتخفيش م مدت . 1 كر بونانو مى مدوردسى سيدسى بى بهرسيون د ليت شتركيت رالوز بى ميتنمينس ۽ مرمت 2) ليد M. J. N. E. (السال ميتنمين عربي واليو اوند انس بي چى پهنو ويت نمبر 4. جي نان رقمن والو 800MM تنظر بحر ميتنمينس، رقي كنديشنيكي ۽ هرمت سُ. ري ڪنڊيشنڊ 16,79,399 ريا كمن حي ڪٽيل رقعر 11,61,294 رَبِيا 16,79,549 ريبا بكينان لاء أمليت حررا امل ليكينار سرن ان بيسيسر ڪر جي ماليٽ جي 02 سيڪڙو برابر وقعر ڪنهن بہ شيديل بي 4 وني دقو تشر می ماید میں بن میسور در مروسر مان کی دبلیوایند ایس بی جی حق پر نهرایل بی آرور جی صورت شامل هنن گهرجی مهرمند کیل لینورجی مقان کر بو زبانر لک ينڊن جي آشاعت کان وٺي ٽينڊر جا مستارينٽ آفيس آف دي آڪائرنٽ پيسر (ويوبر) فنائس ڊپارٽمينٽ ڪي ڊبليوارنڊ ايس بي جنهن جي آفيد ٽينڊر خريد ڪري سگهجن ٿا رائع بهدان ماز کی دبلوادنداسه می بهبولید بس بین بختین دمی دو ا افزانگ، کاشن اقبال کراچی به آنیس آن دی سی آی (که ایند او اس مرت بلولید ایس بی رائع این بلاخ B کانون مائیلز شاهراد فیصل کار که در این این می کانون کار کانون مائیلز شاهراد فیصل کار سويد بين اي رفع يت بلاد كا الغين ماليلن شاهراند فيصل كارساً كراچي مان (تينيز) جي كان واري ذينهن كاتسول) كنهن به كر واري زينهن تي خريداري الاموجود آهن جيكي صبح 09:00 وڳي كان شام () 20:00 وڳي رويو خريد كري سكهجن ٿا. () 20:00 ويل ڪمن جي لينڊر دي 1500 رپيا <u>2000رپ</u> كمن جي تكميل لاء ذيل [] 0 15 دينهن 8 واڪنجي ڪارامدگئي 9 جاري ڪريجي اخري تاريخ 90 دينهن 13_01_2014 13.01-2014 مي 2:00 راي وصول کيا ۽ ساڳي ڏينهن تي اوق 2:30 رڳي کرليا ويندا آيندر اقيس آف نو چيف انجينيز (او پي اينڊ دي) دور نميس 5. بلاڪ ٤. نائرن مائيلز شاداره فيصل خارساز ڪرچي ۾ بهرڪروريت ڪيمٽي - 1. ڪي ڊبليو اينڊ ايس جي ۽ ان وقت مزجود وهڻ جي خواهشند واڪ ڏيندڙن يا سندن پاختيار عيوضين جي موجودگيء ۾ 10 سندن وصول حكرة/ كولخ بعي تاريخ ۽ وقت 1 كولڻ جو هنڌ 12 اندنگ در رساو كي دبليرايند إيس بي جر علندڙ مالي سال 2013_2014. ارت است کراجي. III ـ X ۽ الـ ۱۲ بعب کا ايند فائن کي ډيا 13 کر جراسکوپ كلخ وأري دينهن كريد تبيدر جاري من ودي ديس حرور سيبر جاري رسيدي موجت كندر مستقبل بر كنين به قسر جي خطو كتابت جي بهنجي درست و مستقبل ايدرس لازمي طور لكن شركت كندر لازمي طور بهنجا الكه اكرن توزي أنكن بنهي صو (2 ليندن کي قبول نہ ڪيروينس (4 (5 (6 سے اوران ویندا آپ بی بی آرای 2010 جی لاڳاپيل شق تحت خريدار ايجنسي ڪنهن بر سب بذائڻ کانسزا ڪنهن به يا سفورد راطش کي قبول يا رو ڪرڻ جرس معفرظ رکي ٿي. تينمر ايس بي آراي جي ريب سائيت www.pprasindh.gov.pk تي قسي ۽ ايتار پاڻونالود بر ڪري سگهجن ٿا. کراچي واتر اینډ سپوریج بورو ۱۸۴۸: KWS KWSH/DPR/2013/07

Tenders

submit

Documents Viewed 455716

Г			T			_			
s	.No	SPPRA (D	Tender Title	Download	Uploaded	Advertised	Clesing		
		₩		DOWNING BU	On -	On	On.	Cerrigendum	Comments
L		L	<u></u> _		ľ	₹ &	Y A	· •	
			Marine Miller Co. Co.					<u>. </u>	

Repailing of Pipeline

SBD 30 D4..

17 Users Online


NAME OF WORK:- REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C, T & Q IN FILTER PLANT SECTION AT N.E.K. (P&F) K-II PLANT, KW&SB.

(B) Description and rate of Items based on (On Offered rates)

Ite m No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	06Jobs	Complete dismantling & fixing of Inlet & Outlet Gate Shutter type valves of twins rapid gravity beds having capacity of 5MGD Water, size of Inlet valve, 525 x 520 x 35mm and size of Out let valves 1050 x 675 x 40mm thickness and as per direction of Engineer in charge.	=12,800/=	Job	=76,800 <i> </i> =
2.	03Jobs	Repair & Reconditioning of Inlet Gate shutter type Valve having size 525 x 520 x 35mm including all Engineering works i.e. cutting, welding, finishing etc. as per directives of E/in charge.	,	Job	=2,01,000/=
3.	03Jobs`	Repair & Reconditioning of Outlet Gate shutter type Valve having size 1060 x 675 x 40mm including all Engineering works i.e. cutting, welding, finishing etc. as per directives of E/incharge.	= 78,500 =	Job	=2,35,500 =
4.	03Jobs	Repair & Reconditioning of Inlet Gate shutter type Valve having size 525 x 520 x 35mm by method sand blasting method including anticorrosion sea paint both side of shutter (02 Coats) as per directives of E/in charge.	= 68,500/=	Job	2,05,500=
5.	03Jobs	Repair & Reconditioning of Outlet Gate shutter type Valve having size 1060 x 675 x 40mm by method sand blasting method including anticorrosion sea paint both side of shutter (02 Coats) as per directives of E/ in charge.	=72,060/=	Job	2,16,000/=

								1	
6.		Assembling o	of Inlet and Out	let	•				•
1	Í	-	type Valves	II	,				
1	t .								
#	1		fixing adjusting		1 1	ľ <u>.</u> .	10.00	,	
[!	06Jobs		25, adjusting bu		KDO1=	Job	=1148	200/=	
]	1		nze, complete.				011110	W/-	
1	1			*	/				
1 1	1		d as per direction	on					
1		of Engineer in	charge			<u></u>	l		4 .
		4.					11/51/	, ,	•
					Tot	al Rec	=11,49,0	KDQ=	
•					I U ·	al is	- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	7/	
		•							
		•		•					1.
			* . *		•			•	
						4	:		
		•				•	NOd_	. :	
							#		
		• .				GHUIRA	MINUHAMM	MAGNITAG	01
	•				•	Re	sident Eng	7337 THUNG.	3 1 ·
		11.	1.			NI:	210601 FUS	ប្រទេខរ	
- 111:21		oted Rs. 11,4	10 Long	/D			EK (K-II & I	K-III)	
1/Wei	hereby qu	oted Ks.	1,004-1	(Kupees		FIITE	r Plant Div		
		•		•		•	KW & SB	•	
								-	
· Avecji	tion of ab	ove work and 1/	/ We hereby un	dertaking ac	ecent				
all clau	ises of or	PR-2010 and co	mbia tue venes	3 01 K W & SI	В.	ı		•	
		•							
			~		· I _ +	• •~	4 B		
		a a	7 /				otation rece		
		1 9 NG							
	C	209			an	id open	by Tender O	pening (ing dittee
		Signature of Conti			2- No	nd open l o cutting	by Tender O or overwrit	pening (ing dittee
		Signature of Conti			an 2- No or	id open l o cutting overwri	by Tender O or overwrit ting found.	pening (ing dittee
Addres					an 2- No or	id open l o cutting overwri	by Tender O or overwrit	pening (ing foun	d/culting
Addres				; •	2- No - Or - 3- Co	nd open of cutting overwrite on tractes on the cutting of the cutt	by Tender O or overwrit ting found.	pening (ing foun	d/culting
	ss #/B			.	2- No 2- No 3- Co of	od open locating ocutting overwri ontracted	by Tender O	pening fing foun	ing dittee
Addres	ss #/B			; •	2- No 2- No 3- Co of	od open locating ocutting overwri ontracted	by Tender O or overwrite ting found.	pening founding found for Form	d/cutting
	ss #/B			, .	2- No 2- No 3- Co of No	o cutting o cutting overwri ontracte bid	by Tender O or overwrite ting found.	pening founding found for Form	d/cutting
	ss #/B			•	2- No 2- No 3- Co of No Dr	o cutting overwrite ontracted to the contracted	by Tender O or overwrite ting found.	pening founding found for Form	d/cutting
	ss #/B				2- No 2- No 3- Co of No Dr 4- Co	o cutting overwrite bid to bid to aw on contracts.	by Tender O or overwrite ting found. 6666 USC S. Day	pening fing foun Farm Farm Des. J.	d/cutting
	ss #/B				2- No 2- No 3- Co of No Dr 4- Co	o cutting overwrite bid to bid to aw on contracts.	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
	ss #/B				2- No 2- No 3- Co of No Dr 4- Co	o cutting overwrite bid to bid to aw on contracts.	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
	ss #/B				an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 USC S. Day	pening fing foun Farm Farm Des. J.	tteed/cutting
	ss #/B				an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
	ss #/B				2- No 2- No 3- Co of No Dr 4- Co	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
	ss #/B				an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
	ss #/B			; ·	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 USC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Vith name of firm			an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Vith name of firm	m E Sons	lan:	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	m E Sons	j ch	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)) or : Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	m E Sons	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrice ontracted bid aw on ontracted s quotes	by Tender O or overwrite ting found. 6666 URC S. Day	pening founding founding founding form	tteed/cutting
Contac	ss #//5 v	Water	RE (E&M)	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrite bid won. Suppose with the suppose wit	by Tender O or overwrite ting found. 6606 USC Day Lean Lack	pening founding founding founding form	tteed/cutting
Contac	ss #//5	Water	CE. (E&M)-V	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrite bid won. Suppose with the suppose wit	by Tender O or overwrite ting found. 6606 USC Day Lean Lack	pening founding founding founding form	tteed/cutting
Contac	ss ///5	Water Jelary	C.E. (E&M)-V (Member	Nater	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrite ontracte bid ontracte squeta, property of the contract of	by Tender O or overwrite ting found. b 66 0 6 UBC S. Day Hear Lack	pening founding founding founding form	tteed/cutting
Contac	ss #//5	Water Telary	CE. (E&M)-V	Nater).	an 2- No 3- Co of No Dr 4- Co ha (Ru	o cutting overwrite ontracte bid ontracte squeta, property of the contract of	by Tender O or overwrite ting found. 6606 USC Day Lean Lack	pening founding founding founding form	tteed/cutting

Page 2 of 2



70

7/,

72,

73

74

75

76,

ウア

78

77

80

NOTE SHEET (Finance Department)

(10)

7/03 28/1/14 Reference

"TENDER"

(Through Press)

SUB:- REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER
GATE VALVES OF BED NO.3 C.T & O IN FILTER PLANT
SECTION AT NEK (P&F) K-II PLANT KW&SB. FOR
RS. 11,49,600/- IN F/O M/S. S. QAYYOUM & SONS.
CODE NO. (3680-76),

The proposal has been examined and comments are as under:-

Administrative approval of the M.D,KWSB has been obtained at para 55/n to <u>invite the tenders through Press</u> under Rule 17 (2) of SPPR-2010.

The NIT, published in "The Nation", "Nai Baat", and "Awami Awaz" on dt: 26-12-2013 vide SPPRA S.NO.18406, whereas, tenders have been opened on 15-01-2014 by the Procurement Committee-I, KW&SB.

According to para 63/n of the Procurement Committee-I, KW&SB three firms participated in the competition and M/s. S. Qayyoum & Sons stood first lowest on bid price Rs.11,49,600/-.

The Procurement Committee-1,KW&SB, in its recommendations made at para 66/n, evaluated the cost of work Rs. 11,49,600/- in F/O M/s. S. Qayyoum & Sons.

The expenditure is chargeable to **B.G No. 6253-26** for the year 2013-2014.

Observations.

Estimate has not been sanctioned technically under Rule 24 of Works Rule 1969.

According to the new policy of SPPRA notified to all Procuring Agency vide NO.Dir.(A&F)/SPPRA/1-3 (GEN)/13-14/087 dated:03-07-2013 the I.D of the work shall be released as and when the mandatory documents will be provided to SPPRA. C.E(E&M) may be requested to make sure the strict compliance of the said directives so that I.D of the work could be released within the specified time and further proceedings of case.

The proposal is concurred in subject to approval of the M.D,KW&SB and compliance with the above observations before submission of bill for payment.

DIRECTOR ACCOUNTS

D.M.D.F). Wiling Sc

D.M.D (T/S).

DMD(78) 0/31 M88

Ju Jan

2591:1 30/01/2019



AD (EHM) -W

(By CECEMA) W

8



NOTE SHEET (Page 2)

C.E. (E & M Dispatch No. Dated: 💋

Paras

SUB: REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C, T & Q IN FILTER PLANT SECTION AT N.E.K (P&F) K-II PLANT, KW&SB

6. Recommendation of the Committee

Three Contractors participated in the bid, the lowest bidder i.e M/s.S. Qayyoum & Sons quoted / corrected bid cost amounting to Rs.11,49,600/-(Rupees Eighteen Lac Fourty Nine Thousand and Six Hundred only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and release of I.D from SPPRA by the concerned DDO / DAO. Expenditure is chargeable to the H/A No.6253-26 vide para-41/N6 for the financial year 2013-2014 to meet the expenditure.

Accounts Officer (E&M-W) Menaber / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahim Kbatti) Chief Engineer (IPD) Convener

The C.E (E&M-W), KW&SB

The subjected tenders opened on 15.01.2014 through press as well as website of SPPRA vide Serial No.18406 after having approval of the competent authority of KW&SB vide para 55/N. The Procurement Committee-I evaluated / recommended bid cost as 'Rs.11,49,600/= vide para 66/N.

Hence, the case is submitted to Finance Department, KW&SB for concurrence before taking financial approval along with technically sanction of work and execution of agreement from Managing Director, KW&SB.

D.M.D (F) hulmay (B

67

68,

69

NOTE SHEET

(Page 8)

aras

SUB: REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C, T & Q IN FILTER PLANT SECTION AT N.E.K (P&F) K-II PLANT, KW&SB

EVALUATION REPORT

60

1. ENGINEER ESTIMATE

The concerned Resident Engineer, NEK (P&F) K-II Division, prepared an estimate for amount of Rs.13,16,951.94 which was checked by Design Office for an amount of Rs.11,61,294/-. The M.D, KW&SB accorded approval for calling tender vide Para-55/N-7.

2. BIDDING DOCUMENT

6/

The bidding documents were prepared by concerned Resident Engineer. The bidding documents are based on the design for the work prepared by concerned Resident Engineer NEK (P&F) K-II Division.

3. BIDDING PROCEDURE

62

The invitation of tenders and availability of tender documents were notified through Press vide KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 as well as SPPRA Web Site vide Serial No.18406 I.D No._____/2013 which was open on 14-01-2014 but due to holiday the tender were opened on 15-01-2014.

4. <u>RECEIPT OF BIDS</u>

67

The three bids were received on 15-01-2014 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

S.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1.	M/s.S.Qayyoum & Sons	Rs.11,49,600/-	Rs.11,49,600/-	1 st Lowest	Substantially Responsive
2.	M/s.Saim & Co.	Rs.11,94,000/-	Rs.11,94,000/-	2 nd Lowest	Substantially Responsive
3	M/s.H.R. Brothers	Rs.11,98,500/-	Rs.11,98,500/-	3 rd Lowest	Substantially Responsive

64

5. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been re-constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allies structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA and release of I.D by the concerned Division before awarding the work:

	1	Chief Engineer (IPD), KW&SB	Convener
	2	Chief Engineer (E&M-W), KW&SB	Member
		Additional Director Internal Audit KMC	Member
	4	Superintending Engineer (KMC)	Member
	5	Accounts Officer (E&M-W), KW&SB.	Member/Secy.

60

The meeting of the Procurement Committee-I was held on 16-01-2014 at 3.00 p.m vide meeting notice No.A.O/C.E(E&M-W)/KW&SB/2014/A/J dated: 15-01-2014.

DMF NOTE SHEET 209018 (Finance Department) Dated Reference Paras ----SUBJECT:- REPAIRING & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO. C.T & Q, IN FILTER PLANT SECTION AT NEK (P&F),K-II. In compliance directive of respected DMD(TS), under Para 43N/6 require photographs are attached (Flage"A") herewith, as far as concern about original quotation papers, it's to be noted that these photo copies of quotation papers are attached for ready reference of previous approved rates as required by the design office KW&SB. Case re-submitted for approval please. S.E (P&F)-2 $N \in K (P&F), K-II$ As per directives of D.M.D. (TS), KW&SB vide Para-43/n, the R.E. NEK 5% (P&F) K-II has explained the position regarding the query and fulfillment the requirement vide Para-48/n (Flag 'A'). The case is re-submitted for obtaining approval of competent authority for calling Tender through Press & Website under SPPR-2010 as per Para-37/n, please. DCE (F&M)-W. Recommended & Porwarded S.E. (P&F)-2 21/4 Hos Consideration and take of gettion as beginster by RE (NEW) PEFFICH & lide farm 48/N and SE (NEW) Viole farm So 451/N Rhast After comply the observations raised by DMD (TS) vide para-43/n as per R.E. vide Para-48-49/n and recommended / forwarded by SE / DCE (E&M)-W vide Para-50-51 & 52/n, the case of above subjected work is re-submitted for consideration and obtaining technically sanction and administrative / financial approval of Managing Director, KW&SB ce**lling lenger thro**ugh Press & Websie under SPPRA, 2010 for amount of duly checked / assessed by Design Office, KW&SB at para-15/N as already requested in para-41/n, please. D.M.D (T.S.) por nessary Administration (E&M)-W spormal as recommended ky exterms, lede pare 53/N, ple

KARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		KW8SB.
1) NAME OF	THE ORGANIZATION / DEPTT.	
2) PROVINC	CIAL / LOCAL GOVT./ OTHER	Reconditioning maintance obtion Reference you man pum set B'
3) TITLE OF	CONTRACT	Retw H valve you ming frame
	NUMBER	os nos Pumps herins discharge charaty of 25 mos each Pump in installed 1988-
5) BRIEF D	ESCRIPTION OF CONTRACT	M. D. KMBJB
6) FORUM	THAT APPROVED THE SCHEME	
7) TENDER	ESTIMATED VALUE	Rs 1679599-
8) ENGINE	ER'S ESTIMATE	NIL
(For civil	works only)	NEW CONTRACTO (Solsy
9) ESTIMA	TED COMPLETION PERIOD (AS F	14-01-2014 (Holyday) 15-01-14
10) TENDER	OPENED ON (DATE & TIME)	
H) NUMBE	R OF TENDER DOCUMENTS SOL	D 07-140
•	ist of buyers)	102-THO-
. 12) NUMBE	ER OF BIDS RECEIVED	TIME OF OPENING OF BIDS 02-TWO-
13) NUMBI	ER OF BIDDERS PRESENT AT	Attechal
14) BID EV	ALUATION REPORT	A-7
(Enclose	e a copy)	way anner Mr. H-Hanen Builders
15) NAME	AND ADDRESS OF THE SUCCESS	SPUL BIDDERMIS AL-Hanon Buildons
40 CONTI	RACT AWARD PRICE	Rs 1844600
		TIONEDUDORI
17) RANK	ING OF SUCCESSFUL BIDDER IN 2 nd , 3 rd EVALUATION BID).	evaluation reports al-Ms Al-Hansin Builders Rs 18 44 600
(i.e. 1 ^{ss} ,	2ºº, 3ºº EVALUATION BID).	02Mb Saim & CO- 181864743_
		1
(O) METE	OD OF PROCUREMENT USED : -	(Tick one)
19) Micri	SINGLE STAGE - ONE ENVELO	
a)	SINGLE STAGE - ONE ENVISE	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
	TWO ENVELO	OPE PROCEDURE
b)		
c)		DURE
d)	TWO STAGE - TWO ENVELOP	E BIDDING PROCEDURE
••,		•
	PLEASE SPECIFY IF ANY OTH	HER METHOD OF PROCUREMENT WAS ADOPTED i.e.
	EMERGENCY, DIRECT CONTRAC	TING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONT	TRACT MDKWESB
20) WHETHER THE PROCUREMENT WAS INCLUDED	O IN ANNUAL PROCUREMENT PLAN? Yes V No
21) ADVERTISEMENT:	Yes SPPRA SerialNO-18406-
i) SPPRA Website (If yes, give date and SPPRA Identification No	No
ii) News Papers (If yes, give names of newspapers and dates)	Yes Daily The alatim 'Nai Bat - E Daily Awami Awaz 0+26-12-13
22) NATURE OF CONTRACT	No Domestic/ Local Int.
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUM (If yes, enclose a copy)	ENTS?
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUM (If yes, enclose a copy)	ENTS? Yes No No
25) WHETHER APPROVAL OF COMPETENT AUTHO METHOD OTHER THAN OPEN COMPETITIVE BI	RITY WAS OBTAINED FOR USING A DDING? Yes No
26) WAS BID SECURITY OBTAINED FROM ALL THE	BIDDERS? Yes No No
27) WHETHER THE SUCCESSFUL BID WAS LOWES' BID / BEST EVALUATED BID (in case of Consultant	T EVALUATED Yes No No cies)
28) WHETHER THE SUCCESSFUL BIDDER WAS TEC COMPLIANT?	CHNICALLY Yes No
29) WHETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS?	EIR QUOTED PRICES WERE READ OUT AT Yes No
30) WHETHER EVALUATION REPORT GIVEN T CONTRACT?	TO BIDDERS BEFORE THE AWARD OF "
(Attach copy of the bid evaluation report)	Yes No

OR OFFICE USE ONLY RESIDENT ENG NEK, KH., KH. (Pun	nping) Division –	
Signature & Official Stamp of Authorized Officer AYA 7. AHMAL	SHARW/9	4
39) Date of Award of Contract: RE-WINEK	K11 % K111 (P) WO/13-14-66-
	No	1
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
37) WERE PROPER SAFEGUARDS PROVIDED ON I THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZATION	PVANCE PAYMENT IN Yes No
(If yes, enclose a copy)	Described.	Yes No V
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING OF	HE PROQUEEN	MENT? IF SO, DETAILS TO
35) WAS IT ASSURED BY THE PROCURING AGEN BLACK LISTED?		Yes No
	No	
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	
33) WAS THE EXTENSION MADE IN RESPONSE TIM (If yes, give reasons)	Yes	
22) WAS THE EXTENSION AS OF OUR POROMOTORS	No	
(If yes, give details)	Yes	
32) ANY DEVIATION FROM SPECIFICATIONS GIVE	N IN THE TEND	ER NOTICE / DOCUMENTS
	No	
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	·

OFFICE OF THE RESIDENT ENGINEER - II N.E.K. K-II & K-III (PUMPING), KW&SB

No. RE-II/NEK K-II & K-III(P)/WO/13-14/66

Dated:21.02.2014

M/s. Al-Hannan Builders, Contractor, Karachi.

WORK ORDER

Subject:-

REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP

HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB.

Ref.:

Your Tender 15.01.2014

Your Tender (On item rate basis) invited through Press under SPPR-2010 for the above subjected work as evaluated / recommended by the Procurement / Evaluation Committee-I, KW&SB, amounting to Rs.18,44,600/= as per your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs.18.44,600/= (Rupees Eighteen Lac Forty Four Thousand Six Hundred only) duly approved by the Managing Director, KW&SB. The expenditure is charged against the B.G. No.6253-25 for the year 2013-2014.

The work will be carried out under the supervision of A.E.E./Engineer Incharge, N.E.K., K-H & K-III (P), KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (15) days.

Resident Engineer 19/9 N.E.K., K-II & K-III (P) K.W.& S.B.

Copy to:-

1. S.E.(P&F)-2, KW&SB.

2. A.E.E., N.E.K., K-II & K-III (P), KW&SB.

3. Work File.

4. Office copy.

OFFICE OF THE CHIEF ENGINEER (E&M)-W KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/261 Dated: 17 ~2 - 2014

M/s. Al-Hannan Builders, Contractor, <u>Karachi.</u>

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800 MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT KW&SB

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-53/N, your bid for the subjected work is hereby accepted for the sum of Rs.18,44,600/= (Rupees Eighteen Lac Forty Four Thousand Six Hundred only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-65/N and financially concurred by Finance Department, KW&SB vide Para-69 to 79/N duly approved by M.D., KW&SB vide Para-81/N. The expenditure is chargeable to B.G. No.6253-25 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Al-Hannan Builders.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Al-Hannan Builders.

Provide with the 02% @ Rs.18,44,600/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer-II, NEK K-II & K-III (P) Division Office for execution of Agreement, the value of Stamp paper will be Rs.5,540/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-2. KW&SB.


In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

4 or way

(Noor Muhammad Chohan) Chief Engineer (E&M)-W K. W. & S. B.

Copy to:-

- 1. The D.C.E. (E&M)-W, KW&SB.
- 2. The S.E.(P&F)-2, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.



NOTE SHEET (Finance Department)

(10)

Reference

(1)/3/b

Paras

69

70,

71,

72,

73,

74

75

76

"TENDER"

(Through Press)

SUB:- REPAIRING AND RECONDITIONING MAINTENANCE OF NON-RETURN VALVE 800 MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT NEK (P&F) K-II PLANT KW&SB. FOR RS. 18,44,600/- IN F/O M/S. AL-HANNAN BUILDERS. CODE NO.

The proposal has been examined and comments are as under:-

Administrative approval of the M.D.KWSB has been obtained at para 53/n to <u>invite the tenders through Press</u> under Rule 17 (2) of SPPR-2010.

The NII, published in Daily "The Nation" "Nai Baat" and Awami Awaz on dt: 26-12-2013, as well as SPPRA Web Site vide SPPRA S.NO.18406, whereas, tenders have been opened on15-01-2014 by the Procurement Committee-I, KW&SB.

According to para 62/n of the Procurement Committee-L KW&SB three firms participated in the competition and M/s. Al-Hannan Builders stood first lowest on bid price Rs.18,44,600/-.

The Procurement Committee-I,KW&SB, in its recommendations made at para 65/n, evaluated the cost of work Rs. 18,44,600/- in F/O M/s. Al-Hannan Builders.

The expenditure is chargeable to B.G No. 6253-25 for the year 2013-2014.

Observations.

Estimate has not been sanctioned technically under Rule 24 of Works Rule 1969.

According to the new policy of SPPRA notified to all Procuring Agency vide NO.Dir.(A&F)/SPPRA/1-3 (GEN)/13-14/087 dated:03-07-2013 the LD of the work shall be released as and when the mandatory documents will be provided to SPPRA. C.E(E&M) may be requested to make sure the strict compliance of the said directives so that LD of the work could be released within the specified time and further proceedings of case.

The proposal is concurred in subject to approval of the M.D.KW&SB and compliance with the above observations before submission of bill for payment.

2593 66/07/14

78

77

/71 80 M.D. F). Mulmay So 3/10/19

s recommended by worthy NID, ILW 46 P., see 65 (1) St, + regitable by CEPENM) A, vide land 66/N, 67/N, - la care is concerned in host

81 MD, Ka +8B

Mand St-W 2708 -

1

m. right DNID0/S

A.O-II

NOTE SHEET

(Page <u>______</u>)

Dispatch No. Dated: ____

Paras

22/1/14

SUB: REPAIRING & RECONDITIONING, MAINTENANCE NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-II PLANT, KW&SB

Recommendation of the Committee

Two Contractors participated in the bid, the lowest bidder i.e M/s.Al-Hannan Builders quoted / corrected bid cost amounting to Rs.18,44,600/- (Rupees Eighteen Lac Fourty Four Thousand and Six Hundred only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and release of I.D from SPPRA by the concerned DDO / DAO. Expenditure is chargeable to the H/A No.6253-25 vide para-38/N6 for the financial year 2013-2014 to meet the expenditure.

(Tarig (bar) Accounts officer (E&M-W) Member / Secretary

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMQ

Member

(Noor Muhair mad Chohan) Chief Engineer (E&M-W) Member

dul Rahim Khatti) Chief Engineer (IPD) € Convener

The C.E (F&M-W), KW&SB

The subjected tenders opened on 15.01.2014 through press as well as website of SPPRA vide Serial No.18406 after having approval of the competent authority of KW&SB vide para 53/N. The Procurement Committee-I evaluated / recommended bid cost as Rs.18,44,600/= vide para 65/N.

Hence, the case is submitted to Finance Department, KW&SB for concurrence before taking financial approval along with technically sanction of work and execution of agreement from Managing Director, KW&SB.

D.M.D (F) fros) lh hulmy so

68

66,

67

NOTE SHEET

(Page ()

SUB: REPAIRING & RECONDITIONING, MAINTENANCE OF
NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B"
AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-II PLANT,
KW&SB

EVALUATION REPORT

1. ENGINEER ESTIMATE

The concerned Resident Engineer-I, NEK, K-II & K-III (Filter Plant) Division, prepared an estimate for amount of Rs.21,82,153.91 which was checked by Design Office for an amount of Rs.16,79,599/-. The M.D, KW&SB accorded approval for calling tender vide Para-53/N-7, during evaluation the Procurement Committee-I has observed that the calculation mistake in estimate item No.3 resulting this the estimate amount comes to Rs.16,79,579/-.

2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Resident Engineer. The bidding documents are based on the design for the work prepared by concerned Resident Engineer-I, NEK, K-II & K-III (Filter Plant) Division.

3. BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through Press vide KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 as well as SPPRA Web Site vide Serial No.18406 I.D No. /201 which was open on 14-01-2014 but due to holiday the tender were opened on 15-01-2014.

4. RECEIPT OF BIDS

The two bids were received on 15-01-2014 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

S.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1.	M/s.Al-Hannan Builders	Rs.18,44,600/-	Rs.18,44,600/-	1st Lowest	Substantially Responsive
2.	M/s.Saim & Co.	Rs.18,64,743/-	Rs.18,64,743/-	2 nd Lowest	Substantially Responsive

5. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been re-constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allies structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA and release of LD by the concerned Division before awarding the work:

1	Chief Engineer (IPD), KW&SB	Convener
2	Chief Engineer (E&M-W), KW&SB	Member
3	Additional Director Internal Audit KMC	Member
4	Superintending Engineer (KMC)	Member
5	Accounts Officer (E&M-W), KW&SB.	Member/Secy.

The meeting of the Procurement Committee-I was held on 16-01-2014 at 3.00 p.m vide meeting notice No.A.O/C.E(E&M-W)/KW&SB/2013/&4 dated: 15-01-2014.



Ç

(t)

(,

62

NOTE SHEET (Finance Department) Reference aras SUBJECT:- REPAIRING & RECONDITIONING, MAINTENANCE OF NON RETURN VALVE 800MM DIA OF PUMP SET No. 'B' HIGH LIFT PUMP HOUSE AT N.E.K (P&F), K-II, PLANT. In compliance directives under Para 40N/6 of honorable DMD(TS), require 40 photographs (Flage"A") are attached here with. Case re-submitted for approval please RESIDENT ENGINEER S.E-(P&F)-2 N E K (P&F),K-II. 48/ As per directives of D.M.D. (TS), KW&SB vide Para-40/n, the R.E. NEK (P&F) K-II has fulfillment the requirement vide Para-46/n (Flag 'A'). The case is re-submitted for obtaining approval of competent authority for 49/ calling Tender through Press & Website under SPPR-2010 as per Para-33/n, please. DCF JERMIN. Ke. Submitted for S.E. (PRF)-2 20 Separated of MD (Knopsk) as esequisted above Dy. ch. Sig (EUM) N After comply the observations raised by DMD (TS) vide para-40/n as per R.E. vide Para-46-47/n and recommended / forwarded by SE / DCE (E&M)-W vide Para-48-49 & 50/n, the case of above subjected work is re-submitted for consideration and obtaining technically sanction and administrative / financial approval of Managing Director, KW&SB for calling tender through Press & Website under SPPRA-2010 for amount of Rs.16,79,599/= duly checked / assessed by Design Office, KW&SB at para-13/N as already requested in para-38/n, please. approud as recommended by ce (Exmyw), viole para 51/1V, plan. 208 Saction Pl propers)

5



Reference

Paras

30

ا لأ

52

ης S

SUBJECT:-REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800 mm DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP HOUSE AT NEK (P&F) K-II PLANT

It is submitted that 05 Nos. pumps having discharge capacity of 25 MGD each pump is installed in the year 1998 at High Lift Pump House NEK K-II Plant and out of these 03 Nos. Pumps remains in operation round the clock to supply the 75 MGD water to the Karachi city, due to their long continues running and sudden "ON/OFF" Electric break down from the KESC, Non-Return valve of Pump set "B" is not working properly and need to be repair on emergent basis as soon as possible to prevents any major loss of this costly machinery and supply of water to the Karachi city without any interruption.

To cover the cost of above work, an Estimate was framed by the concerned AEE which was duly checked by the Design Office at Rs.16,79,599/= vide para 13/N.

The case was sent to M.D., KW&SB in the financial year 2012-13 for obtaining approval for inviting tenders through press publicity as per SPPRA-2010, but the M.D., KW&SB returned the case due to financial constraints in KW&SB.

Now, the case is re-submitted in the current financial year as the above work is very essential and must be carried out on emergent basis as soon as possible, therefore, it is requested to obtain administrative and financial approval of M.D., KW&SB for execution of above work by calling tender through press/website under SPPRA-2010 on priority basis, against BG # 6253-25 for the year 2013-14.

Submitted please.

S.E.(P&F)-II

Resident Engineer

Re-sulmille for deteming-competent sulfority for exentin = 53 Sugnard h

winding I needs win ifin man by RE 9SE

CELEAN) N AO(F

CE(EYM)W

28

KARACHI WATER & SEWERAGE BOARD



OFFICE OF THE CHIEF ENGINEER (IPD)

BID OPENING REPORT

I	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 SPPRA Serial No.18406 I.D No. /201
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1.	M/s.Al-Hannan Builders	Rs.18,44,600/-	1st Lowest	P.O # 7627484 dt:13-01-2014 Rs.22,400/- P.O # 7627007 dt:16-12-2013 Rs.14,600/- from UBL Model Colony Branch Karachi Total Rs.37,000
2.	M/s.Saim & Co.	Rs.18,64,743/-	2 nd Lowest	P.O # 8775874, 8775877, 8775871 Dt: 18- 11-2013 from HBL Malir Cantt. Branch Karachi Rs.23,000/-, Rs.8,150/- & Rs.6,310/- Total Rs.37,460/-

The all concerned bidder are being informed accordingly.

M/s.Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Akbu)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt:26-12-2013 SPPRA Serial No.18406 I.D No. /201
3	Tender Description/Name of Work/Item:	REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-II PLANT, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
١.	M/s.Al- Hannan Builders	Rs.18,44,600/-	1 st Lowest	@ 9.825%Above	Substantially Responsive	P.O # 7627484 dt:13-01-2014 Rs.22,400/- P.O # 7627007 dt:16-12-2013 Rs.14,600/- from UBL Model Colony Branch Karachi Total Rs.37,000
2.	M/s.Saim & Co.	Rs.18,64,743/-	2 nd Lowest	@ 11.024%Above	Substantially Responsive	P.O # 8775874, 8775877, 8775871 Dt: 18-11-2013 from HBL Malir Cantt. Branch Karachi Rs.23,000/-, Rs.8,150/- & Rs.6,310/- Total Rs.37,460/-

The all concerned bidders are being informed accordingly.

M/s. Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Albar)
Accounts officer (E&M-W)
Momber / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-11 PLANT, KW&SB

Item	n Description of Work		Estima	Estimated Cost		M/s.A Bu	M/s.Al-Hannan Builders	M/s.Sa	M/s.Saim & Co.
Ž	;	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
9	P/F Shutter disc seat from bronze metal by casting having finished size outer dia 1175mm dia and inner dia 800mm	, e							
	width 50mm i/c making inside 'V' shape thread length 50mm								
	as per direction of Engineer Incharge.	1 Job	187,469	P/Job	187,469.00	206,000	206,000.00	215,110	215,110.00
7	P/F Valve body seat frame bronze metal by casting having								
	finished size outer dia 1050mm inner dia 985mm width								
	100mm i/c making 'V' shape thread for fixing the seat on					•			
	Valve body and as per direction of Engineer Incharge.	1 Jab	155,285	P/Job	155,285.00	171,000	171,000.00	165,000	165,000.00
∞	Mfg. and fixing Pin guide cover from M.S Rod having dia								
	220mm width 65mm making under cut from one side								
	140mm dia, width 5mm and other step cutting 63mm dia								
	width 25mm i/c making hole 08 Nos i/c having dia 19mm i/c							•	
	making greasing point as per direction of Engineer Incharge.								
j		2 Jabs	16,110	P/Job	32,220.00	20,000	40,000.00	19,100	38,200.00
6	Mfg. & fixing in Valve Body ceramic seal (Imported)								
	having cross sectional dia 10mm outer dia 1320mm as pe								
	direction of Engineer Incharge.	1 Unit	150,000	P/Unit	150,000.00	166,500	166,500.00	167,000	167,000.00
10	Providing & fixing of assorted size Stainless stell Nuts,								
	Bolts & Washers.	73 Kgs	725	P/Kg	52,925.00	700	51,100.00	715	52,195.00
=	Províding and Fixing of Oil Paper.	4 Mtrs	2,500	JIM/d	10,000.00	3,000	12,000.00	2,500	10,000.00
<u></u>									
	repair valve disc, valve pin and valve body at proper place								
	i/c application of anticorrosive coating and Sea paint as per								
	direction of the Engineer Incharge.	1 Job	53,760	P/Job	53,760.00	60,000	60,000.00	60,215	60,215.00
	Total Cost				1,679,579		1,844,600		1,864,743
1							151	<	Dy.C

Accounts Officer (E&M-W) Mentber / Secretary (Tariq A

Additional Director Internal Audit – KMC Member (Saif-ul-Haque)

(Maqsood/Ahmed Shaikh) Superintending Engineer (KMC) Member

(Noor Mthammad Choohan) Chicf Engineer (E&M-W)

Member

Chief Engineer (IPD) Convener (Abdul Rahin Khan)

COMPARATIVE STATEMENT:

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-11 PLANT, KW&SB

11			!			M/c A	M/c Al-Hannan		
E oZ	Description of Work		Estima	Estimated Cost		Bu	Builders	M/s.Sa	M/s.Saim & Co.
		Quantity	Rate	Per	Amount	Rate	Amount	Rafe	Amount
<u> </u>	Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc & valve body seat bronze etc.	l Job	18.480	P/Job	18 480 00	20.000	00 000 00	20.105	20.125.00
7	Repair & Reconditioning of Shutters Valve disc both side of		32: (5)		2000	20,000	20,000,00	20,123	20,123,00
							,		
	bore x-axis on line bore 1n/l having Dia 100mm, length 3.5"		-						
	as per direction of Engineer Incharge.	l Job	163,120	P/Job	163,120.00	180.000	180,000,00	181 900	181 900 00
۲ħ	Repair & Reconditioning of Shutters Valve disc complete							2021	2000
	front and back side by method of sand blasting process 1/c	•	•						
	making 'V' Shape thread at disc corner for fixing the disc								
	seating ring having dia 1000mm lenght 25mm with Special	•							
	holding attachment, i/c anticorrosion Sea paint with side of								
	Disc two coats as per direction of Engineer Incharge.	l Job	119,460	P/Job	119 460 00	130 000	130 000 00	132 000	132 000 00
4	Local Mfg. of Valve Pin from S.S Solid Shaft having dia					200600	00.000,00	000,10	00,000,201
	140mm, length 465mm making collar having dia 133mm								
	length 30mm, othr step cutting having dia 120mm, tength							-	
	310mm, and last step cutting dia 108mm, length 120mm								
	making ase harding on furnace m/l as per direction of			•					
	Engineer Incharge.	2 Nos	54,390	Each	108,780.00	000.09	120,000,00	61 499	122 998 00
S	Repair & Reconditioning of Valve body both pin guide hole								2010
 .	by method of re-filling oval shape (damaged hole) est iron X						•		
	ray welding about 6" dia and length 6" i/c making hole both		•						
	pin gide at same axis with out disturbing of Dis-alignment								
	having dia 125mm lenght 25mm and other and other dia			-			÷		
	107mm lenght 6" i/c sand blasting from inside the above								
	body having width 800mm dia i/c making anticorrosive sea			·					
	paint inside the valve as pendirection of E/I.				,	_	·		
	7	2 Jobs	314,040	P/Job	628,080.00	344,000	688 NO0.40	350.000	700 000 00
						,		222622	20.000



ملاك المستمر المستمر المستمر المستمر 2013 منا عدا في 12 روب المستمر 2013 منا عدا في المستمر ال

-		Andrew Marine	
:		100000000000000000000000000000000000000	
•			انے
	اِتْر ایْنڈ سیوریج بورڈ ﴿ ﴿ ﴿ ﴾	وایسی ا	3.1
٠,	بر بارته اید کرای (پیپک اید طر) ا K-۱۱ دورن	وأرار والموراني	# .C.
	فريان ويب اوس آخري بس الطاب 11 سعدي فاؤن الميم فيم 33 ملك ملير		
÷	ار وارد روس از	NEK TUUN	IGU
	CellNo:0323-2025275	334	
1	وينته أنوفن طلبي فينتن المستران والمستران	deligi ik	
÷	رُرِّ لِيْنَ الْجِيسَ بَارْتُوانِسَ كِرا بِي (يَسِيكَ الْمُعْرَ) الذَّكِمَ كُولِيسَ فِي إِلَّ وَدَوْلِ 2010 م	1.16	1.1
	بالأربي على التي سكل الويل إلى درج والى كامون ك في معروف تجرب كار	-117 (37 E 17 17 17 17 17 17 17 17 17 17 17 17 17	3/
1	The second control of	ے راہررہیں ن مافقہ معاملات	- 2
	عرز وسؤل وسؤر يؤرد يرم مر فينذر ومطلوب بين مرين و المنطوب بين مرين و المنطوب بين مرين و المنطوب بين مرين و الم	الميو" چروز اور جارو	<i>U'''</i>
,	1 كراجى دار بورد برقام اين اي كـ (في أيتر الف) الم- الح الث بأن للث يب بالأس يه	1.161	1.
ï	ثان أيسرن ويلو 800 ايم ايم الغراس ليب يت قبر 8 كا أزمر فيم مت اوسيليس كا كام	40 to 1	
	2 كِرَا فِي وَالْزِيرُوكِ إِنَّ الْحَاكَ (فِي أَمِيدُ اللَّهِ) المَا لِمَاتِّكَ لِيَّ إِنْ لِكِ وَأَمَنَ لَك	Andrew A.	1,000
ŀ	عُرِين ويلوزك في الى وي تمرى في الوكورية والفريان يكفن في مرت وسليل كاكام		
1	3 - آزار آزار کرور بروای این ای کے بوٹ (۱۱-۱۱ & K-۱۱ کر بال اسٹران وقع		
-	800 أم الم القركاية عد مرك كالراد ومرت ومعيل كاكام		
ļ	Rs:16.79.549/=_3-Rs:11.61,294/=_2-Rs:16.79,599/=_1	الانول كالمين	1
١		with the second of the second	9
1	The second of th	ا لاكتواليا (م) ما ما	+-1
١	لام الل العبداران الاستان المستان المس	ممكيداري البيت	3
I	کام کی چیکش کی بہت کا 2 لیف انتقل نے آرڈر کسی میں شیرولد دیک کا بنام KWasa مرمبر نیندور سے سلک کر سکانا نے کے امرکا کا کار مرمونا والے	الأبعاف	4
l	KW&SB مرتمبر ميدون السلك و كالقاف كي ابركام كانام ويرمونا ما ب-	11.009.7	- 4,
l	نینڈ روستاد برات بعداز اشاعت مینڈر ہذا کام کے اوقاف میں (ماسوائے مینڈر ملنے ک	سادر و با	5
ŀ	ارج بر) وقر اكاوش أفير (رويع) والس وارسيت في وليوايدوي إلى مقام	ما يحة بيل	
ı	فرست فكور م ألميد احد الين ألى بيدة أض سوك سينز إنكس بلذ يك بلفن اقبال كراجي	Santage Salar	- 5
ı	جَكِهِ وَتَرْيُ إِلَى (E & M) وافركَ (لِمِواعِدُ اليس لِي وافعُ بِلاك B ما يعن ما تلزشار ع	10 mg 19 19 19 19	
J	لیمان کارنماز کرایی دفتری اوقات می است. لیمان کارنماز کرایی دفتری اوقات می است.		"
ŀ		2426	
ı	Rs: 2000/=_3Rs: 1500/=_2 Rs: 2000/=_1	مُنِيَّةً رقيس برائع	6
l		. کام	<u> </u>
ı	15 Days_3 15 Days_2 15 Days_1	: ڪامون کي تحکيل	7.
l		گامت	
l	90ران	يزويلي يوس	8
ľ	13-01-2014	ا جراه کی آخری	9
Ì		ا تارځ	
ŀ	14-01-2014 بوتت 2 بج دن وصول اوراى روز فاحالى بج ميند ركوك ما كس		-
l	020.4 (4-0)-20.4	سندروسول اور مطلن	10
ŀ	100 pt 5 5 pt 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	ر ۱۵رخ اورونت	41
ľ	نيذرز وفتر چف الجيئر (IP & D) كمره تمبرة واكن اي ناصحه قلور ماكل شارع فيصل	منا رهلنے کا مقام	11.
ŀ	كارسادكرا في من روكورسف مبتى فبر- ا KW & SB اورخوا اعتداد ول وبندكان ا		
L	ان كرائد كان كام وجود كى بن كلوك ما من كرد	2 244	45
l	كرائي الروراكات نظرتها كال4-2013ء	النز مكن كالرائع	12
Γ	والرسلال سنم كى بهترى كے لئے وال	كام كااسكوت	13
ŀ	With the factor of the factor	- T	-
l	كي فيذر بداري من إما عالمية	، و سماری از مؤمرک	Z(1)
ļ	ب کے دو میند درستان یا ات میں ایناسوجود مل بد بعد فن فبر ز شرور قریر کریں۔	بعر رہے ہا مرس پر است میں میں اور ا	
I.	ا تحداده النظول اور الندسول ووف مين تحرير من ما ممل أور مشروط فيذرو قابل تحول فيد	ن د عمرهای پرداد م ا	14
ľ	ווינונט ייינו וראבינו נונט יוט (ג' ג' ט'י ט'יני יוני ארביט יייט ייני	ن وبندان زیمت	3
ı,	أو الوقلا والدر المحال المات والمراس والمراس		7,00
ľ	ا مِن فَي وَالْمُ مِيلِن، والربط إرج اور ووشر مع مولات مراوجه قوا مين في مطابق مناك	بلورق و ارت ، في	- 4
İ.		-	. 4
ľ	ے متعلق نفریمات اور تصیلات فارتد ایٹ کراچی (بہینک وظفر) [- K کے ذکیوایٹ	ا پر ویتے کئے کا تحوار	/-5
ľ	ل بعقام بارتد السب كرايي MGD فالريان ويب باوسر منعدى ناون اسك	بل من دویز ن آم	ابين
Ļ	ك دن وفترى اوقات ك ووران و يح اورة ن فير 2025275 0323 بر واول خيال	33 ير لني جي کام وا	البرا
ı	기술없음 불렀다고 끊고 하는 게 들어가 되는 것 같아 되는 속	0 مد •	ا ا ما <i>ع</i> ا
,	ی اسر کاری تعطیل کے اطال پرشینڈرز اسطی کام والے وق ،وقت اور ای مقام پرجع او	نسی :اکهانی مسور حمال	-6
ŀ	·胡克斯特别别(罗普勒人)对(4)《沙克·克克克克	لے ماکس کے ن	
	لي آراب دوار 2010 مرحت كى ايك ما تام مينظر دركوتيول يامسترو كريمتي ب	روكيوا فكساكوا فيمراني	z-7
ź	رائے کی ویب سائن www.pprasindh.gov.pk پرویسمی اور ڈاؤن لوڈ کے	دارزایل لی لی ا	
ı		ير رواس في الم	
g	غراجي واتر ايسد مسيوريج بورة		200
Ė			44

Mist

AYAZ AHMAD SHAIKH RESIDENT ENGINEER - II NEK, K-II, K-III (Pumping) Division KW & SB

روزاني عرامي آواز (7) خميس 26 بسمبر 2013ع

كراچي واترايند سيوريج بورد افيس آفيس آفييندند المينية

THE STATE OF THE S ارك ايست كراچي (پمپنگ ايند فلتر) كي_ [[دويزن پ هاڻوسن آخري اسٽاپ L1_C, سعدي NEK 100MGD فلتريلانت اينديِّب

دي طريقيڪار موجب (آجيل أگهرجي بنياد بي) مهريند تينڊرز گهرائجن ٿا.

		L)
1) هاء لفت يعب هاتوس ايت N.E.K (يي ايند ايف) كي 11 يلاتت	j	1
استي ڊيليو اپنڊ ايس بي. جي يمب سيٽ نمبر 'کا' جي بان رين ال	ì	į
(۵۷۷۱۷۱۱۷۱ فظر جی مینتینیس ری کندیشتنگ ۽ مرمت		Į
2) لك NEK (يي أيند ايف) كي آا يلاتت كي جليو أيند ايس يي		·. i
احد فلت بلات سيکشر حرار ال	كرجونالو	1
حي فلتر بلانت. سيڪشن جي بيد نمبن C ۽ Q جي انليٽ ۽ آئوٽ		.4.
اليت شترگين والوزجي مينتينتس ۽ مرمت		l
2) أبت K_II&K_III . N.E.K بلانت كي دبلير ايند ايس بي	}	ĺ
اجي پعب ميت نمبر 4. جي نان وترن والو 800MM قبط، حرّ		
امینئینس، ری کندیشنگ ۽ مرمت		
(1) 16,79,599 ريا	کمن جي ڪيل رقع	2
<u>L</u> 11,61,294 (2)	* 1	
16,79,549 (3)		
	نیکیٹارن لاءِ آئلیت	-3
سمورا اهل ٹیکینار		
کر جي ماليت جي 02 سيکڙر برابر وقر. ڪنهن بہ شينول بينے	سوٿي رقعر	4
اس سے بینورلید ایس ہی جی طی و انتہاں ہے ۔ ارق حی او ہے۔	1. 1	
شامل هنتن گهرجي، مهريند ڪيل ٽيٽنڊڙجي مشان ڪر جو تالو لکيا أ	}	
ا ما ۱۳۰۷ میں جو دیو دیوں اسام جو دیو دیوں اسام اور دیا ہے۔ اشاہ گفاف		
	تيندر خريد ڪري	5
اليئيون جي أشاعت كان وفي ثبنير جادستاويزن افيس أف دي اكتونتسر	ميندور عربيد مسري سگهجن را	-
ا میکسر، روپسیون فنانس بهاریمیشت. کے روبات ارتبارات سے حشین جی اور	سحهبن	
البعيدي فليس البال عقراجيء اقييم البيء بيداد الرازان الرازان الاستا		
المعبورية يسابي وفايت بالحارك لأسرن مانياز شاهراه وسطار كالسالة	·	
ڪراچي، مان (کيندون جي کلڻ رازي ڏينهن کانسوار) ڪنهن به ڪر واري		
ا عليان المستون في على نتيان عليان مستهن العليان به طبر وري لأعدد خداات لابعد عدد الدراية على مراكبة العليان على مراكبة	}	
لاينهن تي خريداري لاوموجود آمن جيڪي صبح 09:00 وڳي کان شام (00:400 گي سيد جي ڪي	İ	
04:00 وڳي وڄ ۾ خريد ڪري سگهجن تا		6
<u>لي 2000 </u>	ڪمن جي ٽيندر ڏي	
ي 1500 ريا	,	
يا 2000 ريا		
1) 15 ڏينهن	كمن جي تكميل لاءِ ڏنار	7
2) 15 دينهن	مدو	
نهان 13 دانیهن (<u>3 دینه</u> ن	1	
٠٠/ ١ ديا ديا ديا ديا ديا ديا ديا ديا ديا ديا	8 112 - 21	8
90 ڏينهن	واڪن جي ڪار امدگي	
13_01_2014	جاري حرية مي اخري ماريخ	
2014_10_14_01 تي 2:00 وڳي وصول ڪيا ۽ حاڳي ڏينهن تي	ئيندندوصول كرد/	10
رقت 2:30 ونجي کوئيا ويندا		l
و الداري وي رسو	كولڻ جو هنڌ	П
ييندر افيس آف دي چيف انجيشر(ا ۽ پي اينڊ ڊي) روم تمبي 5. بلاڪ آغازين دار ادار آه آه آه آها آها آها آها آها آها آها آه	حوص بر سد	1
عاده فوق مانيدر فالمراف فينفسل كارساء عداجي الرابي المراكب رماريا		
تتنسر الركا الماليان المالية	1	1
موسطه والصاديدون فاستان فاحتيار عبوطيين جي مرجود کيءَ ما	1	1
لزبيا ويعدا		<u> </u>
ڪي ڊبليوايند ايس بي جو هلندڙ مالي سان 2013_2014 جو		12
تي بينونيم يعن جو منظر فاي طال 1914 ل 1912 جو بنهنجو فند		Į .
	ڪر جو اسڪوپ	113
ارت ایست کراچی، اللہ K_II ؛ الابسنگ ایند فلتر) کی دہلیا] '-`
يند اينس بي كان والرسيلاء سمتمر جي بهتري	<u> </u>	ــــــــــــــــــــــــــــــــــــــ
	T	ت.
■	کا شیام فرزن کے بعد	- 1

كم جي تصريحات ۽ تفصيل بابت تارث ايست ڪراچي (بصنگ ۽ قلق) کي ۔ 11. کي ڊيلي ايست کي ۽ قلق) کي ۔ 11. کي ڊيلي ايست کراچي (1006MI) فلقر دائرت ايس بسم دائرت ايست کراچي (1006MI) فلقر دائرت ايس بسم دائرت دوران قلسي دائرت دوران قلسي دوران دوران دوران قلسي دوران دوران دوران قلسي دوران قلسي دوران د

ڪئون ۾ ياسمون واڪن کي قبول يا ره ڪن جرحل محفوظ وکي تر ٽيندرايس ۾ي پي آراي جي پيسسائيٽ www.pprasindh.gov.pk ماهون ايرد بر ڪري سکهجن قا

كراجي واترايند ــ وريخ بورد INF KRY NO 3078/2013 KWSB/DPR/2013/07 Allegha

AYAZ AHMAD SHAIKH
RESIDENT ENGINEER - II
NEK, K-II, K-III (Pumping) Division
KW & SB

Omeran receive on emain manier recurement regulately relability, or river

Tenders

Committee

Documents Viewed 455716

_									
S.No	SPPRA ID	Tender Title	Download	Uploaded	Advertised		Corrigendum		-
	עע		20 William	On	On	On	Corrigendum	Comments	
į	_		1		7 2	¥ .			
Ĺ			l i					l	

Karachi Water and Sewerage Board KWSB

18406

Repairing of Pipeline

\$BD 30 Day,

2013

AYAZ AHMAD SHAIKH RESIDENT ENGINEER - II NEK, K-II, K-III (Fumping) Division KW & SB

17 Users Online

NAME OF WORK:- REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B"AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB.

(B) Description and rate of Items based on (On Offered rates)

Ite m	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
No.					
1.	01Job	Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc & Valve body seat bronze etc.	2000/1	Job	200/
2.	OlJob	Repair & Reconditioning of Shutters Valve disc both side of pin guide hole by method of re-filling cast iron X-ray welding the hole about 6" Dia and length 5" i/c is making line bore x-axis on line bore m/l having Dia 100mm, length 3.5" as per direction of Engineer in charge.	18000/2	Job	18000/
3.	OlJob	Repair, Reconditioning of Shutter valve disc complete front and back side by method of sand blasting process i/c making 'V' Shape thread at disc corner for fixing the disc seating ring having dia 1000mm length 25mm with Special holding attachment, i/c anticorrosion Sea paint with side of Disc two cuats as per direction of the E/incharge.	1300p	Job	13000/-
4.	02Nos.	Local Mfg: of Valve Pin from S.S. Solid Shaft having Dia 140mm, length 465mm making collar having Dia 133mm length 30mm, other step cutting having Dia 120mm, length 310mm, and last step cutting Dia 108mm, length 120mm making case harding on furnace m/L as per direction of Engineer in charge.	COOR	Each	12004
5.	02Jobs.	Repair & Reconditioning of Valve body both pin guide hole by method of refilling oval shape (damaged hole) cast iron X-ray welding about 6" dia and length 6" i/c making hole both pin guide at same axis with out disturbing of Dis-alignment having Dia 125mm length 25mm and other and other Dia 107mm length 6" i/c sand blasting from inside the above body having width 800mm Dia i/c making anticorrosive sea paint inside the Valve as per direction of E/I.	344000 pc	Job	68800h

		D.02 OL	·		
6.		P/F Shutter disc seat from bronze metal by casting having finished size outer dia			
İ	OlJob	1175mm dia and inner dia 800mm			
	01100	width 50mm i/c making inside 'V'	20600/	Job	20600/
:	!	Shape thread length 50mm and as per	2.5		
ļ <u>.</u>		direction of the Engineer incharge.			
j 7.		P/F Valve body seat frame bronze metal			
ĺ		by casting having finished size outer dia			
	OlJob	1050mm Inner dia 985mm width	1	Job	,
.		100mm i/c making 'V' Shape thread for	17180p	100	17100/
İ		fixing the sear on Valve body and as per			
8.		direction of the Engineer incharge. Mfg. and fixing Pin guide cover from			
0.		M.S Rod having dia 220mm width		-	ļ
İ		65mm making under cut from one side	·		ĺ
İ	02Jobs	140mm dia, width 5mm and other step			
	! UZJODS -	cutting 63mm dia width 25mm i/c	2004	Job	4000/
		making hole 08Nos. i/c having dia	2000		
[]		19mm i/c making greasing point as per			. ,
		direction of the Engineer incharge.			
9.		Mfg. & fixing in Valve body ceramic			
.	01Unit	seal (Imported) having cross sectional	1416-1	Unit	
		dia 10mm outer dia 1320mm as per	166500 p	Onit	16650/L
10		direction of the Engineer incharge.			
10.	73Kgs.	Providing & fixing of assorted size	70h	Kg.	cual.
	04	Stainless steel Nuts, Bolts & Washers.	+wp		51100/2
' '	Meters :	Providing and fixing of Oil paper.	300h	Meter	1280/
12.		Assembling of Non Return Valve after	J. J. J. J. J. J. J. J. J. J. J. J. J. J		1200y-
		complete satisfactory repair valve disc,			
<u> </u>	01Job	valve pin and valve body at proper	.		- 1
	01100	place i/c application of anticorrosive	6000 /L	Job	6000 h
		coating and Sea paint as per direction of	•	1	
		the Engineer incharge.		ļ	:

Total: Rs: 184460/L

AYAZ AHMAD SHAIKH RESIDENT ENGINEER II NEK, K-II, K-III (Pumping) Division

1000	NEK, K-II, K-III (Fumping) Division
1/We hereby quoted Rs. 1844600 / (Rupees One Million Eight Hundled Foulty)	1-Tender/Quotation received in scaled Cove
tous thous and I six. Houded on the la	and open by Tender Openies Controline.
all clauses of SPPR-2010 and comply the Rules of KW&SB	3- Congrection Lay, ox (3) st mishly-
	3- Congractive Tubb

Signature of Contractor With name of firm & Seal
Address A1- Hannon Bulders

Contact # 0821-2672774

Page 2 of 2

Interna:

, ,	
2- No culting or overwriting sound	
^{opt} or overwriting found. (6)	22460/
3- Congrection (3)	22460/ 14669/y-
No. 7627007	10/12/14.
Drawici .	*
4- Control Altument	rust zlus .
has quality 1844611	********
	1

S.E. (KMC) (Member)



AGREEMENT


Between
M/s. Al-Hannan Builders,
and
Karachi Water & Sewerage Board.

This agreement made on this <u>AD</u> day of <u>FFB</u> 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-2, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Al-Hannan Builders, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 15.01.2014 for the work of "REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.18,44,600/= (Rupees Eighteen Lac Forty PAGE 1 OF 3

Mouron

A Tome



Four Thousand Six Hundred only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-65/N and financially concurred by the Finance Department, KW&SB vide Para-69 to 79/N duly approved by the Managing Director, KW&SB vide Para-81/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.


WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

W Or Track

PAGE 2 OF 3

A mose



1 7 JUN 2011

BUBANNAII VACOCAN

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this day FEB-, 2014.

M/s. Al-Hannan Builders, (Contractor)

RESIDENT ENGINEER - II NORTH EAST KARACHI, K-II & K-III (PUMPING) DIVISION, KW&SB

land


SUPERINTENDING ENGINEER (PUMPING & FILTER)-2, KW&SB

WITNESSES:

H. R. Blothell

PAGE 3 OF 3

Tanto Veddor's Skinaturs.



1 7 JUN 2011

AGREEMENT

Between


M/s. AL-Hannan Builders, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB.

M/s. Al-Hannan Builders
(Contractor)

RESIDENT ENGINEER - 11 NORTH EAST KARACHI, K-II & K-III (PUMPING) DIVISION, KW&SB



erice Bolds, Shop No. 3, Kanm Plaza Han Mer Hijosi, Block-14, Karachi

1 7 JUN 2011

Tangeer Ahmed Siddigmi I. No. 8823

Amached.

AGREEMENT

Between

M/s. AL-Hannan Builders, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB.

M/s. Al-Hannan Builders (Contractor)

RESIDENT ENGINEER - II NORTH EAST KARACHI, K-II & K-III (PUMPING) DIVISION, KW&SB



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 SPPRA Serial No.18406 I.D No. /2013
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	<u>3 Nos</u>
, 7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.S. Qayyoum & Sons	Rs.11,49,600/-	1 st Lowest	@1.007%Below	Substantially Responsive	P.O # 7466606 dt:10-01-2014 from UBL Rashid Minhas Road Branch Karachi Rs.23,300/-
2.	M/s.Saim & Co.	Rs.11,94,000/-	2 nd Lowest	@2.816%Above	Substantially Responsive	P.O # 6098560 dt: 15-01-2014 from Bank Al Habib Ltd. DHA Phase IV Branch Karachi Rs.24,200/-
3	M/s.H.R. Brothers	Rs.11,98,500/-	3 rd Lowest	@3.204%Above	Substantially Responsive	P.O # 7675177 dt:02-12-2013 from UBL Malir Cantonment Branch Karachi Rs.24,100/-

The all concerned bidders are being informed accordingly.

M/s. S. Qayyoum & Sons declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tario Abar)
Accounts officer (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superinter ding Engineer (KMC)
/ Memper

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

(Noor Muhammad Chohan) Chief Engineer (E&M-W) Member

COMPARATIVE STATEMENT

Name of Work: REPAIR & MAINTENANCE OF INLET & OUTLET SHUTTER GATE VALVES OF BED NO.C, T & Q IN FILTER PLANT SECTION AT N.E.K (P&F) K-II PLANT, KW&SB

		res	125	6 Ass	of 1	pai	san	val	5 Rej	dire	pai	san	Va	4 Rej	as į	En _l	val	3 Rep	etc	En	Va	2 Re	of	10:	val	hav	Ga	1 Co	INO	Item	
	Total Cost		125, adjusting bush made of bronze, complete in all	Assembling of Inlet and Outlet Gate shutter type Valves i/c Providing & Fixing adjusting block 75x	of E/Incharge.	paint both sdie of shutter (02 Coats) as per directive	sand blasting method including anti corrosion sea	valve having size 1060 x 675 x 40mm by method	Repair & Reconditioning of Outlet Gate shutter type	directives of Engineer Incharge.	paint both sdie of shutter (02 Coats) as per	sand blasting method including anticorrosion sea	Valve having size 525 x 520 x 35mm by method	Repair & Reconditioning of Inlet Gate shutter type	as per directives of E/Incharge.	Engineering works i.e cutting, welding, finishing etc	valve having size 1060 x 675 x 40mm including all	Repair & Reconditioning of Outlet Gate shutter type	etc. as per directives of Engineer Incharge.	Engineering works i.e cutting, welding, finishing	Valve having size 525 x 520 x 35mm including all	Repair & Reconditioning of Inlet Gate shutter type	of Engineer Incharge.	1050 x 675 x 40mm thickness and as per direction	valve, 525 x 520 x 35mm and size of Out let valves	having capacity of 5 MGD Water, size of inlet	Gate Shutter type valves of twins rapid gravity beds	Complete dismantling & fixing of Inlet & Outlet		Description of Work	OF BED NOW, I & Q IN FILLEK FLANT SECTION AT N.E.K.
		6 Jobs			3 Jobs					3 Jobs					3 Jobs				3 Jobs		,		6 Jobs						Quantity		Q IN FIL
		36,897			72,302					69,252					78,550				67,200				13,000						Rate	Estima	LEK PLA
		P/Job			P/Job					P/Job					P/Job				P/Job				P/Job						Per	Estimated Cost	VIAT SEC
	1,161,294	221,382.00			216,906.00					207,756.00					235,650.00				201,600.00		**		78,000.00						Amount	,,	LION AT N.
		35,800			72,000					68,500					78,500				67,000				12,800			,			Rate	.S.s/W	
1st	1,149,600	214,800.00			216,000.00					205,500.00					235,500.00				201,000.00		÷		76,800.00						Amount	M/s.S.Qayyoum & Sons	P&F) N-II FLANT, NW&SB
		38,000			75,500					72,500					79,500				67,500				13,500						Rate	M/s.S	I, K W OX
2nd	1,194,000	228,000.00			226,500.00					217,500.00					238,500.00				202,500.00		'7		81,000.00			_			Amount	M/s.Saim & Co.	36
		40,000			75,000					70,500					80,000				68,000				13,000			,			Rate	M/s.H.	
3rd	1,198,500	240,000.00			225,000.00					211,500.00					240,000.00				204,000.00		•		78,000.00						Amount	M/s.H.R Brothers	

Accounts officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

shaikh) (Noor Midi

(Noor Mokammad Choohan)
Chief Engineer (E&M-W)
Member

(Abdul Rahini Khaztt) Chief Engineer (IPD)

Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER - II NORTH EAST KARACHI K-II & K-III (PUMPING) DIVISION

Cell No.0323-2025275

NEK 100MGD Filter Plant & Pump Houses, Last Bus Stop 11-C, Saadi Town, Scheme-33, Distt: Malir

No.RE-II/NEK/K-II&K-II(P)/BER/2013-14/60

Dated: 20.01.2014

The Director (A&F),

Sindh. Public Procurement Regulatory Authority,

Block-8, 4-A, Sindh. Secretariat,

Karachi.

SUBJECT:- BID EVALUATION REPORTS & COMPARATIVE STATEMENTS FOR THE WORKS OF :-

- 1). REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO."B" AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II PLANT, KW&SB
- 2). REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K_ III PLANT, KW&SB

Enclosed please find herewith Original Bid Evaluation Reports and Comparative Statements for the works mentioned under subject for your further necessary action and kind perusal please.

NIT of the same works was hoisted at website of SPPRA at Serial No.18406.

Encl: 04Nos.

Copy to:-

1. S.E.(P&F)-2, KW&SB

2. Work file.

3. Office copy.

Resident Engineer - II N.E.K. K-II & K-III (P)Div. K.W.& S.B.

Silving Silvin



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

		•••
i	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt:26-12-2013 SPPRA Serial No.18406 I.D No. /201
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	_2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Al- Hannan \ Builders	Rs.18,44,600/-	1st Lowest	@,9.825%Above	Substantially Responsive	P.O # 7627484 dt:13-01-2014 Rs.22,400/- P.O # 7627007 - dt:16-12-2013 Rs.14,600/- from UBL Model Colony Branch Karachi Total Rs.37,000
2.	M/s.Saim & Co.	Rs.18,64,743/-	2 nd Lowest	@ 11.024%Above	Substantially Responsive	P.O # 8775874, 8775877, 8775871 Dt: 18-11-2013 from HBL Malir Cantt. Branch Karachi Rs.23,000/-, Rs.8,150/- & Rs.6,310/- Total Rs.37,460/-

The all concerned bidders are being informed accordingly.

M/s. Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tario Atbar)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Håque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
/Member

(Noor Muhammad Chohan) Chief Engineer (E&M-VV) Member

Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-II PLANT, KW&SB

Duantity Rate Per Amount Rate Amou								: - -		
Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc, shutter disc & valve body seat bronze etc. Repair & Reconditioning of Shutters Valve disc both side of pin guide hole by method of re-filling cast iron X-ray welding the hela about 6" dia and length 5" (it is making line bore x-axis on line bore nul having Dia 100mm, length 3.5" as per direction of Engineer Incharge. Repair & Reconditioning of Shutters Valve disc complete front and back side by method of sand blasting process ite making v. Shape thread at disc comer for fixing the disc seating ring having dia 100mm length 25mm with Special holding attachment, ite anticorrosion Sea paint with side of Disc two coats as per direction of Engineer Incharge. Locai Mfg. of Valve Pin from S.S Solid Shaft having dia 100mm length 25mm making ase harding on furnace m/l as per direction of Engineer Incharge. Repair & Reconditioning of Shutters Valve disc complete front and back side by method of sand blasting process ite making hole both pin guide at same axis with out disturbing of Dis-alignment having dia 125mm length 25mm and other dia having dia 125mm and other and the showe	Trans			Estimat	ted Cost		M/s.Al- Bui	Iders	M/s.Saiı	m & Co.
Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc & valve body seat bronze etc. 1 Job 18,480 P/Job 18,480.00 20,000 20,000.00 20,125 2 20,000 20,000.00 20,125 2 20,000 20,000 20,000 20,000 20,125 2 20,000 20,	No.	Description of Work	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
Repair & Reconditioning of Shutters Valve disc both side of pin guide hole by method of re-filling cast iron X-ray welding the hel about 6" dia and length 5" it is making line bore x-axis on line bore m/l having Dia 100mm, length 3.5" as per direction of Engineer Incharge. Repair & Reconditioning of Shutters Valve disc complete from and back side by method of sand blasting process i/c making "V" Shape thread at disc corner for fixing the disc seating ring having dia 100mm length 25mm with Special holding attachment, i/c anticorrosion Sea paint with side of Disc two coats as per direction of Engineer Incharge. Local M/Ig. of Valve Pin from S.S Solid Shaft having dia 140mm, length 465mm making collar having dia 120mm, length 465mm making ase harding on furnace m/l as per direction of Engineer Incharge. Repair & Reconditioning of Valve Body both pin guide hole by method of re-filling oval shape (damaged hole) ext iron X ray welding about 6" dia and length 6" i/c making hole both pin gide at same axis with out disturbing of Dis-alignment having dia 125mm length 125mm and other and other dia house from inside the showe		Complete dismantling of Valve shutters disc pin both side of shutter disc, shutter disc & valve body seat bronze etc.		18,480	P/Job	18,480.00	20,000	20,000.00	20,125	20,125.00
Repair & Reconditioning of Shutters Valve disc complete front and back side by method of sand blasting process i/c making 'V' Shape thread at disc corner for fixing the disc seating ring having dia 1000mm length 25mm with Special holding attachment, i/c anticorrosion Sea paint with side of Disc two coats as per direction of Engineer Incharge. Local Mfg. of Valve Pin from S.S Solid Shaft having dia 140mm, length 465mm making collar having dia 120mm, length 30mm, othr step cutting having dia 120mm, length 310mm, and last step cutting dia 120mm, length 120mm making ase harding on furnace m/l as per direction of Engineer Incharge. Repair & Reconditioning of Valve body both pin guide hole by method of re-filling oval shape (damaged hole) est iron X ray welding about 6" dia and length 6" i/c making hole both pin guide at same axis with out disturbing of Dis-alignment having dia 125mm length 125mm and other and other and other and other and other and other dia	2	Repair & Reconditioning of Shutters Valve disc both side of pin guide hole by method of re-filling cast iron X-ray welding the hlel about 6" dia and length 5" i/c is making line bore x-axis on line bore m/l having Dia 100mm, length 3.5" as per direction of Engineer Incharge.	1	163,120	P/Job	163,120.00	180,000	180,000.00	181,900	181,900.00
Disc two coats as per direction of Engineer Incharge. 1 Job 119,460.00 139,000 159,000.00 120,000.	υ.	Repair & Reconditioning of Shutters Valve disc complete front and back side by method of sand blasting process it making 'V' Shape thread at disc corner for fixing the disc seating ring having dia 1000mm lenght 25mm with Specia holding attachment, it anticorrosion Sea paint with side or						2000000	32 000	132,000.00
	4	Local Mfg. of Valve Pin from S.S Solid Shaft having die 140mm, length 465mm making collar having dia 133mm length 30mm, othr step cutting having dia 120mm, length 310mm, and last step cutting dia 108mm, length 120mm making ase harding on furnace m/l as per direction of Engineer Incharge.	2	54,390	Each	108,780.00	60,000		61,499	122,998.00
314.040 P/Inh 628.080 No 344.000 688,000.00 350,000	S	Repair & Reconditioning of Valve body both pin guide hole by method of re-filling oval shape (damaged hole) cst iron X ray welding about 6" dia and length 6" i/c making hole both pin gide at same axis with out disturbing of Dis-alignment having dia 125mm lenght 25mm and other and other dia 107mm lenght 6" i/c sand blasting from inside the above body having width 800mm dia i/c making anticorrosive sea paint inside the valve as per direction of E/I.				628,080	344,000			
7 Johs 314.040 P/Job 628,080.00 344,000 688,000.00 350,000		paint inside the valve as per direction of E/l.				628,080.00	344,000			700,000.00

13

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO. "B" AT HIGH LIFT PUMP HOUSE AT N.E.K (P&F) K-II PLANT, KW&SB

		dir.		_	II Pro	Page 10	1_	9 Mf hav		wid ma)	140	8 Mfg 220		100	7 P/F	as p	wid	6 P/F	S.	Item	
	Total Cost	direction of the Engineer Incharge.	repair valve disc, valve pin and valve body at proper place	Assembling of Non Return Valve after complete satisfactory	Providing and Fixing of Oil Paper.		direction of Engineer Incharge.	Mfg. & fixing in Valve Body ceramic seal (Imported) having cross sectional dia 10mm outer dia 1320mm as pe		width 25mm i/c making hole 08 Nos i/c having dia 19mm i/c making greasing point as per direction of Engineer Incharge.	140mm dia, width 5mm and other step cutting 63mm dia	Mfg. and fixing Pin guide cover from two from one side 220mm width 65mm making under cut from one side	Valve body and as per direction of Englished having dia	100mm i/c making 'V' shape thread for fixing the seat on	p/F Valve body seat trame bronze metal by cashing maximal finished size outer dia 1050mm inner dia 985mm width	as per direction of Engineer Incharge.	width 50mm i/c making inside 'V' shape thread length 50mm	P/F Shutter disc seat from bronze metal by casting having finished size outer dia 1175mm dia and inner dia 800mm		Description of Work	
- - -	St	l Job	; n.	<u>~</u>	4 Mtrs	73 Kgs	-	i fait	2 Jobs	·_			300	-		1 700	1		Quantity		
		53,760			2,500	725	1,00,000	150 000	10,110	· ·			100,400	155 285		107,707	187 460		Rate	Вошин	Estimated Cost
		P/Job			P/Mtr	P/Kg		P/Unit	17/300	2			1	P/Ioh		,	P/Ioh		Per		ad Cost
	1,679,579	53,760.00			10,000.00	52,925.00		150,000.00	32,220.00	22 220 00				155.285.00			187.469.00		Amount		
		60,000			3,000	700		166,500	10,00	20 000				171,000			206,000		кате		M/s.Al
18t	1,044,000				12,000.00	 	-	166,500.00		40,000.00				171,000.00	_		206,000.00		Alliount	Bullders	M/s.Al-Hannan
	<u> </u>	60,215			2,000	3 500	710	167,000		19,100				165,000			215,110			Rate	M/s.Sa
2110	٥ ١	1.864,743			十	十	52 195 00	167,000.00		38,200.00				165,000.00			215,110.00			Amount	M/s.Saim & Co.

Accounts Officer (E&M-W) Menter/Secretary

(Saif-ul-HXque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Noor Muhanmad Choohan) Chief Engineer (E&M-W) Member

Chief Engineer (TPD) Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
Tender Reference No:	KWSB/DPR/2013/07 & INF/KRY No.3078/2013 published in daily "The Nation" "Nai Baat" & "Awami Awaz" dt: 26-12-2013 SPPRA Serial No.18406 I.D No. /201
Tender Description/Name of Work/Item:	REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB.
Method of Procurement:	Single Stage (One Envelop)
Tender Published:	Through Press / Web Site
Total Bid Documents Sold:	2 Nos
Total Bid Received:	2 Nos
Technical Bid Opening Date (if applicable):	N/A
No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
Bid (s) Rejected:	NIL
Financial Bid Opening Date:	(14-01-2014 Holy day) 15-01-2014
	Tender Reference No: Tender Description/Name of Work/Item: Method of Procurement: Tender Published: Total Bid Documents Sold: Total Bid Received: Technical Bid Opening Date (if applicable): No. of Bid Technically Qualified (if applicable) Bid (s) Rejected:

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Yasin Enterprises	Rs.18,47,135/-	1 st Lowest	@ 9.978%Above	Substantially Responsive	P.O # 50606144 dt:10-01-2014 from Summit Bank Gulshan-e- Iqbal Branch Karachi Rs.37,000
2.	M/s.Techno Services	Rs.18,73,130/-	2 nd Lowest	@ 11.526%Above	Substantially Responsive	P.O # 2230029 dt: 09-01-2014 from Askari Bank Gulshan-e- Iqbal Branch Karachi Rs.39,000/-

The all concerned bidders are being informed accordingly.

M/s. Yasin Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tarig Akbar)
Accounts officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Noor Manager (Noor Manager (Noor Manager (Noor Manager (Noor Member (

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB

Estima	Estimated Cost	Estimated Cost		Estimated Cost M/s. Yasin Enterprise	
Quantity Rate		Rate	Rate Per	Rate Per Amount	Rate Per Amount Rate
		Rate Per Am 18,450 P/Job 18, 163,120 P/Job 163,	Rate Per Amount 18,450 P/Job 18,450.00 163.120 P/Job 163,120.00	Rate Per Amount 18,450 P/Job 18,450.00 163.120 P/Job 163,120.00	Rate Per Amount Rate Amount 18,450 P/Job 18,450.00 20,000 20,000.00 163.120 P/Job 163,120.00 179,000 179,000.00
	Per P/Job	18,	Amount 18,450.00 163,120.00	M/s. Yasin Amount Rate 18,450.00 20,000 163,120.00 179,000	M/s. Yasin Enterprise Amount Rate Amount 18,450.00 20,000 20,000.00 183,120.00 179,000 179,000.00

Name of Work: REPAIRING & RECONDITIONING, MAINTENANCE OF NON-RETURN VALVE 800MM DIA OF PUMP SET NO.4 AT N.E.K. K-II & K-III PLANT, KW&SB

Γ					12	=		10			و						~				7				6	N _o	Item
	Total Cost	direction of the Engineer Incharge.	li/c application of anticorrosive coating and Sea paint as per	repair valve disc, valve pin and valve body at proper place		Providing and Fixing of Oil Paper.	Bolts & Washers.	Providing & fixing of assorted size Stainless stell Nuts,	direction of Engineer Incharge.	having cross sectional dia 10mm outer dia 1320mm as pe	Mfg. & fixing in Valve Body ceramic seal (Imported)		making greasing point as per direction of Engineer Incharge	width 25mm i/c making hole 08 Nos i/c having dia 19mm i/c	140mm dia, width 5mm and other step cutting 63mm dia	220mm width 65mm making under cut from one side	Mfg. and fixing Pin guide cover from M.S Rod having dia	Valve body and as per direction of Engineer Incharge.	100mm i/c making 'V' shape thread for fixing the seat on	finished size outer dia 1050mm inner dia 985mm width	P/F Valve body seat frame bronze metal by casting having	as per direction of Engineer Incharge.	width 50mm i/c making inside 'V' shape thread length 50mm	finished size outer dia 1175mm dia and inner dia 800mm	P/F Shutter disc seat from bronze metal by casting having	Section of the sectio	Description of Work
	<u>#</u>	1 Job	<u> </u>		<u></u>	4 Mtrs	73 Kgs		1 Unit	<u>.e-</u>)	2 Jobs		.,	L	, L		1 Job	<u> </u>		() d	1 Job		_	3-	Quantity	
		53,760				2,500	725	1	150,000		,	16,110						155,285		-		187,469			_	Rate	Estima
		P/Job			-	P/Mtr	P/Kg		P/Unit			P/Job						P/Job				P/Job				Per	Estimated Cost
,	1,679,549	53,760.00				10,000.00	52,925.00	3	150,000.00		_	32,220.00						155,285.00		•		187,469.00				Amount	,
		59,000				2,750	T	70%	165,000			17,700					_	170,800				206,000	2000			Rate	M/s. Yasi
1st	1,847,135					00.000,11	†	50 025 00	165,000.00		•	35,400.00						170,800.00))))			206,000.00	300000			Amount	M/s. Yasin Enterprise
	 	58,500		_		3,000	+	<u>~</u> 810	100,000			19,000				-	_	000,171				207,000	207 000			Rate	M/s.Tech
2nd	1,0/3,130					12,000.00	12,000,00	59 130.00	100,000,00			38,000.00						00.000			_	207,000.00	207 000 00			Amount	M/s. Techno Services

Accounts Officer (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

(Abdul kahim khatti) Chief Engineer (IPD) Convener