



## BID EVALUATION REPORT


Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation)
Tender Reference No:	No. TC/G-55(b)/216 Dated: <u>12-03-2018</u> .
Name of Work:	<b>Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP).</b>
Method of Procurement:	Single Stage One Envelope Procedure.
Tender Published:	Published in Three News Papers as well as hoisted in SPPRA website.
Total Bid Document Sold:	<u>29</u> Nos:
Total Bid Received:	<u>29</u> Nos:
Technical Bid Opening Date:	<u>10-04-2018</u>
No. of Bid Technically Qualified:	<u>29</u> Nos:
Bid(s) Rejected:	<u>Nil</u>
Financial Bid Opening Date:	<u>10-04-2018</u> .

### Evaluation;

S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Bhattai Ghot & Company Government Contractor Mirpur Mathelo	49,979,824/-	1st	13.02% above the estimated cost	Accepted	1st Lowest
2	M/S M. Fida Hussain & Co. Government Contractor Ghotki	51,121,623/-	2nd	15.6% above the estimated cost	--	--
3	M/S Bahadur Ali Shaikh Government Contractor Sukkur	51,468,541/-	3rd	16.38% above the estimated cost	--	--
4	M/S Unique Enterprises Government Contractor Sukkur	51,916,504/-	4th	17.4% above the estimated cost	--	--
5	M/S Faqeer Muhmmad Mithal Mangrio Government Contractor Pano Akil	52,472,247/-	5th	18.65% above the estimated cost	--	--
6	M/S Transwave Government Contractor Saqiqabad	52,765,275/-	6th	19.32% above the estimated cost	--	--



  
 (SHABIR AHMED BHUTTO)  
 EXECUTIVE ENGINEER  
 DAHARKI DIVISION (IRRIGATION) @  
 MIRPUR MATHELO

  
 (NAZIR AHMED SHAHANI)  
 EXECUTIVE ENGINEER  
 MIRPUR DIVISION (IRRIGATION)  
 @ MIRPUR MATHELO


S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
7	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	53,287,337/-	7th	20.5% above the estimated cost	--	--
8	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	53,624,151/-	8th	21.26% above the estimated cost	--	--
9	M/S Niaz Ali & Co. Government Contractor Sukkur	54,142,844/-	9th	22.43% above the estimated cost	--	--
10	M/S M Z Enterprises Government Contractor Sukkur	54,479,658/-	10th	23.19% above the estimated cost	--	--
11	M/S Blue Stone Associates Government Contractor	54,580,702/-	11th	23.42% above the estimated cost	--	--
12	M/S S.S.D Enterprises Government Contractor Daharki	54,927,620/-	12th	24.21% above the estimated cost	--	--
13	M/S Shafqat Ali Katpar & Sons Government Contractor	55,069,082/-	13th	24.53% above the estimated cost	--	--
14	M/S Sehar Enterprises Government Contractor	55,096,028/-	14th	24.59% above the estimated cost	--	--
15	M/S New Pak Engineering & Construction Company	55,136,445/-	15th	24.68% above the estimated cost	--	--
16	M/S Abdul Qayoom Mazari Government Contractor Sukkur	55,325,061/-	16th	25.1% above the estimated cost	--	--
17	M/S Haji Zabbar Ali Khan Mahar Government Contractor	55,493,468/-	17th	25.49% above the estimated cost	--	--
18	M/S S.K Builder Private Limited Government Contractor	55,527,149/-	18th	25.56% above the estimated cost	--	--
19	M/S Mudasir Adil Co. Government Contractor Hyderabad	55,631,562/-	19th	25.8% above the estimated cost	--	--
20	M/S Saqib Rasheed & Co. Government Contractor Sukkur	55,766,287/-	20th	26.1% above the estimated cost	--	--


S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
21	M/S Reliant Trade Link Government Contractor	56,119,942/-	21st	26.9% above the estimated cost	--	--
22	M/S Ali Builders Government Contractor	57,039,444/-	22nd	28.98% above the estimated cost	--	--
23	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	57,150,593/-	23rd	29.23% above the estimated cost	--	--
24	M/S Abdul Sattar Arbani & Co. Government Contractor	57,234,796/-	24th	29.42% above the estimated cost	--	--
25	M/S Jilani Construction Company Government Contractor	57,386,362/-	25th	29.77% above the estimated cost	--	--
26	Evergreen Enterprises Government Contractor	58,198,084/-	26th	31.6% above the estimated cost	--	--
27	M/S Al-Ameer Enterprises Government Contractor	58,592,156/-	27th	32.49% above the estimated cost	--	--
28	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	58,676,360/-	28th	32.68% above the estimated cost	--	--
29	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	59,117,586/-	29th	33.68% above the estimated cost	--	--


Member

Chairman

Member

  
( Ali Gul Qazi )  
Assistant Executive Engineer  
Education Works Sub-Division  
at Mirpur Mathelo

  
( Shabir Ahmed Bhutto )  
Executive Engineer  
Daharki Division (Irrigation)  
@ Mirpur Mathelo

  
( Nazir Ahmed Shahani )  
Executive Engineer  
Mirpur Division (Irrigation)  
@ Mirpur Mathelo


# TECHNICAL EVACUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No: TC/G-55(b)/216, dated: 12-03-2018.


## Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo

1	Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo
2	Tender Reference No:	No: TC/G-55(b)/216, dated: 12.03.2018
3	Tender Description / Name of Work/ Item:	<b>Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP).</b>
4	Method of Procurement:	Single Stage – one envelope procedure.
5	Name of Firm / Bidder:	<b>M/S Bhattai Ghot &amp; Company Government Contractor Mirpur Mathelo</b>
6	NTN No:	Available
7	Registration with P.E.C along with relevant category:	Available
8	Registration with Sindh Revenue Board:	Available
9	Relevant Experience: ✓	Available
10	Experience Turnover as mentioned on NIT: ✓	Available
11	Funds / Budget Status:	Available
12	Earnest Money 5%:	Available
13	Call Deposit No. & Date:	No: <b>10640072</b> , dated: <b>09.04.2018</b> <b>Allied Bank of Pakistan Mirpur Mathelo</b>
14	Cost of Bidding Documents:	Deposited.


MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO

MEMBER

  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIGATION)  
AT MIRPUR MATHELO

CHAIRMAN

  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION)  
AT MIRPUR MATHELO


# FINANCIAL REVIEW / COMPARATIVE STATEMENT


**NAME OF WORK:** CONSTRUCTION OF PROTECTIVE BUND PROTECTION FROM POISONOUS INDUSTRIAL WATER OF PUNJAB (NON ADP)

ESTIMATE STATUS		
SR. NO:	ITEM OF WORK	AMOUNT
1	Amount of Schedule "B" Items	33,681,396
2	Cartage of Material	9,866,370
3	Monitoring & Evaluation Charges	336,814
4	Contingency	336,814
<b>TOTAL ESTIMATED COST</b>		<b>44,221,394</b>

- 1 **METHOD FOR COMPARISON WITH ESTIMATED COST:**  
Tender Cost - Estimated Cost = Variation x 100 / Estimated Cost.
- 2 **METHOD FOR COMPARISON WITH SCHEDULE "B" COST**  
Tender Cost - Schedule "B" = Variation x 100 / Schedule "B".

Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
1	M/S Bhattai Ghot & Company Government Contractor Mirpur Mathelo	49,979,824/-	13.02% above the estimated cost	48.39% above the Schedule "B"
2	M/S M. Fida Hussain & Co. Government Contractor Ghotki	51,121,623/-	15.60% above the estimated cost	51.78% above the Schedule "B"
3	M/S Bahadur Ali Shaikh Government Contractor Sukkur	51,468,541/-	16.38% above the estimated cost	52.80% above the Schedule "B"
4	M/S Unique Enterprises Government Contractor Sukkur	51,916,504/-	17.4% above the estimated cost	54.14% above the Schedule "B"
5	M/S Faqeer Muhmmad Mithal Mangrio Government Contractor Pano Akil	52,472,247/-	18.65% above the estimated cost	55.79% above the Schedule "B"
6	M/S Transwave Government Contractor Saqiqabad	52,765,275/-	19.32% above the estimated cost	56.66% above the Schedule "B"
7	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	53,287,337/-	20.50% above the estimated cost	58.21% above the Schedule "B"

  
 (SHABIR AHMED BHUTTO)  
 EXECUTIVE ENGINEER  
 DAHARKI DIVISION (IRRIGATION) @  
 MIRPUR MATHELO

  
 (NAZIR AHMED SHAHANI)  
 EXECUTIVE ENGINEER  
 MIRPUR DIVISION (IRRIGATION)  
 @ MIRPUR MATHELO

Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
8	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	53,624,151/-	21.26% above the estimated cost	59.21% above the Schedule "B"
9	M/S Niaz Ali & Co. Government Contractor Sukkur	54,142,844/-	22.43% above the estimated cost	60.74% above the Schedule "B"
10	M/S M Z Enterprises Government Contractor Sukkur	54,479,658/-	23.19% above the estimated cost	61.74% above the Schedule "B"
11	M/S Blue Stone Associates Government Contractor	54,580,702/-	23.42% above the estimated cost	62.04% above the Schedule "B"
12	M/S S.S.D Enterprises Government Contractor Daharki	54,927,620/-	24.21% above the estimated cost	63.07% above the Schedule "B"
13	M/S Shafqat Ali Katpar & Sons Government Contractor	55,069,082/-	24.53% above the estimated cost	63.49% above the Schedule "B"
14	M/S Sehar Enterprises Government Contractor	55,096,028/-	24.59% above the estimated cost	63.58% above the Schedule "B"
15	M/S New Pak Engineering & Construction Company	55,136,445/-	24.68% above the estimated cost	63.69% above the Schedule "B"
16	M/S Abdul Qayoom Mazari Government Contractor Sukkur	55,325,061/-	25.1% above the estimated cost	64.25% above the Schedule "B"
17	M/S Haji Zabar Ali Khan Mahar Government Contractor	55,493,468/-	25.49% above the estimated cost	64.75% above the Schedule "B"
18	M/S S.K Builder Private Limited Government Contractor	55,527,149/-	25.56% above the estimated cost	64.85% above the Schedule "B"
19	M/S Mudasar Adil Co. Government Contractor Hyderabad	55,631,562/-	25.8% above the estimated cost	65.17% above the Schedule "B"
20	M/S Saqib Rasheed & Co. Government Contractor Sukkur	55,766,287/-	26.1% above the estimated cost	65.56% above the Schedule "B"
21	M/S Reliant Trade Link Government Contractor	56,119,942/-	26.9% above the estimated cost	66.61% above the Schedule "B"
22	M/S Ali Builders Government Contractor	57,039,444/-	28.98% above the estimated cost	69.34% above the Schedule "B"
23	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	57,150,593/-	29.23% above the estimated cost	69.68% above the Schedule "B"
24	M/S Abdul Sattar Arbani & Co. Government Contractor	57,234,796/-	29.42% above the estimated cost	69.92% above the Schedule "B"
25	M/S Jilani Construction Company Government Contractor	57,386,362/-	29.77% above the estimated cost	70.37% above the Schedule "B"

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
26	Evergreen Enterprises Government Contractor	58,198,084/-	31.6% above the estimated cost	72.78% above the Schedule "B"
27	M/S Al-Ameer Enterprises Government Contractor	58,592,156/-	32.49% above the estimated cost	73.95% above the Schedule "B"
28	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	58,676,360/-	32.68% above the estimated cost	74.21% above the Schedule "B"
29	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	59,117,586/-	33.68% above the estimated cost	75.51% above the Schedule "B"

Certified that rates **13.02%** above the estimated cost and **48.39%** above the schedule "B" item cost quoted by **M/S Bhattai Ghot & Company Government Contractor Mirpur Mathelo** are found lowest and reasonable hence recommended for approval.

MEMBER

(ALI GUL QAZI)

ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVN  
AT MIRPUR MATHELO

CHAIRMAN

(SHABIR AHMED BHUTTO)

EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
AT MIRPUR MATHELO

MEMBER

(NAZIR AHMED SHAHANI)

EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
AT MIRPUR MATHELO

6. The bidders should quote best and final rates, as no negotiation are accepted.
7. Lowest bidder is bound to execute the work at site within the stipulated period as mentioned above according to PWD specification / schedule-B.
8. In case of any Member(s) of Procurement Committee remains out of headquarter or declaration of public holiday(s), the bids shall be received and opened as per given scheduled for next working day.
9. The interested eligible bidder(s) can obtain further information, Drawings / Plans or any other information from the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo on any working day during office hours.

**THE INTENDING CONTRACTORS / FIRMS ARE REQUIRED TO:**

- i. Deposit of Tender Fee (Non-Refundable).
- ii. It is responsibility of the contractor to submit tender documents complete in all respect.
- iii. Affidavit that firm has never been blacklisted.
- iv. 03 years experience certificate in related field or any special job / work executed by the firm / contractor of the same nature.
- v. The other terms and conditions will remain same as per SPPRA rules 2010 & amendment 2017.
- vi. Any bid with correction / over writing will be rejected.
- vii. The competent authority, undersigned reserves the rights to reject or accept any bid, and cancel the same NIT / Tender as per Provision of SPPRA rule 2010.
- viii. Following documents shall be checked in original and photo copies duly attested should be attached with the application.
  - (a) The firm / contractor must be registered with Sindh Revenue Board 2018.
  - (b) The firm / contractor should produce valid license of Pakistan Engineering Council Islamabad in appropriate / relevant categories for the year 2018.
  - (c) The firm(s) / contractor(s) should produce NTN Certificate along with filer statement of Income Tax return for the year 2016-17.

**(SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION)  
@ MIRPUR MATHELO**

INF-KRY:No.1471/18



Say No to Corruption. We are unified Against Terrorism...

**OFFICE OF THE EXECUTIVE ENGINEER  
DAHARKI DIVISION [IRRIGATION]**

**@ MIRPUR MATHELO**

No:TC/G-55(b)/216

Mirpur Mathelo

Dated:12-03-2018

**NOTICE FOR INVITATION OF BIDS**

The Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo invites the Seal Bids from interested contractors / firms who are registered with Pakistan Engineering Council, Islamabad during the year 2018 in Category C-5 and above for the work serial No: 1 and Category C-4 and above for serial No: 2 as mentioned below which are specialized in CE-4, as per SPPRA rules-2010 and Amendment-2017.

S. No.	Name of Works	Estimated Cost in Rs.	Earnest Money	Tender Fee	Time Allowed
01	Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP)	44.221 Million	5%	5,000/-	09 Months
02	Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90 (ADP No: 1293/2017-18)	182.576 Million	5%	5,000/-	02 Years

1. The intending contractors should submit their certificate of registrations of Sindh Revenue Board in terms of rule 46 (i) (iii) of SPPRA Rule 2010 (amended 2017).
2. The interested bidders can be purchased complete set of bidding documents from office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo (Phone No.0723-652186) during office hours on the submission of written application by payment Rs. 5,000/- as documentation fee (Non-refundable) from the date of publication of NIT in newspaper or hoisted on SPPRA website or bidders can download the bidding documents from SPPRA's website as well.
3. The interested bidder(s) / contractors are advised to visit the site of work where the above said works to be carried out.
4. The bidding documents will be received back up to 10th April, 2018 at 1:00 PM and must be accompanied with an Earnest Money of 5% of Estimated Cost in shape of Call Deposit (original) prepared from any scheduled bank in favour of Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.
5. The bids will be opened in the office of the undersigned before the Procurement Committee in the presence of Bidders





05. اڄون هيٺ دستخط ڪندڙ جي آفيس ۾ پروڪيورمينٽ ضابطي جي رپورٽ آڇ ڏيندڙن يا لائرن سريٽيفڪيٽ وڪندڙ سندن اختيار تي نمائندگي جيڪي 10 هين اپريل، 2018 تي منجهند 02:00 وڳي حاضر ٿيڻ جا خواهشمند هجن، جي موجودگي ۾ ڪوليون وينديون.

06. آڇ ڏيندڙ سندن بهترين ۽ حتمي آڇ اڄ ڪندا، جيئن ڪنهن ڪالڊ پولي جي اجازت نه هوندي.

07. گهٽ ۾ گهٽ آڇ ڏيندڙ مٿي ڄاڻايل مفرد ڪيبل مدي جي ايتري سائيز تي (PWT) اسپيڪشن/شيدول B جي مطابق ڪم ٿي عملدرآمد جو پابند هوندو.

08. پروڪيورمينٽ ضابطي جي ميمبر (ميمبرز) جي هيٺ ڪوارٽر سان پاهر هجڻ يا عام موڪل جو اعلان ٿيڻ جي صورت ۾ اڄون اڳئين ڪم ڪار واري ڏينهن تي ڄاڻايل شيڊيول جي تحت واپس وصول ڪيون ۽ ڪوليون وينديون.

09. خواهشمند آڇ اهل ڏيندڙ وڌيڪ معلومات، پرائيڱنگ، پلان يا ڪا به معلومات ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريجيشن) @ ميرپور ماٿيلو جي آفيس مان ڪنهن به ڪم ڪار واري ڏينهن آفيس وقت دوران حاصل ڪري سگهن ٿا.

(رادو وڪنڊا ٽيڪنيڪل ڊويزن کان گهريل آهن:

1. ڊيٽا جي (ڄاڻايل واپسي) جمع ڪرائڻ

2. اها ٽيڪنيڪل جي ذميواري آهي ته هر شرح سان مشتمل بهتر دستاويز جمع ڪرائڻ.

3. حلف نامو ته رقم ڪڏهن پليڪ لسٽ نه ٿي آهي.

4. ساڳي نوعيت جي ادا ڪيل ڪم ڪار ڪنهن خاصي ڪم يا لاڳاپيل شعبي ۾ فورالڪيڊار وٽ 03 سالن جي تجربي جو سرٽيفڪيٽ.

5. پيا شرط ۽ ضابطو SPPRA رولز 2010 ۽ ٽرمينر ٿيل 2017 تحت ساڳيا رهندا.

6. ڪنهن درستگي اضافي ٽڪٽ واري آڇ رد ڪئي ويندي.

7. مڃاز اختيارِي هيٺ دستخط ڪندڙ SPPRA رولز 2010 جي فڪرن تحت ڪنهن آڇ کي قبول يا رد يا ساڳي ٽيڪنيڪل NIT کي منسوخ ڪرڻ جو حق محفوظ رکڻ ٿا.

8. جيئن دستاويزن جا اصل ڇاج ڪيا ويندا ۽ درخواست سان گڏ فوٽر ڪاپيون جمع ڪرايون وينديون.

9. فرم ٽيڪنيڪل لازمي سنڌ روپين بورڊ 2018 سان رجسٽرڊ هجڻ گهرجي.

10. فرم ٽيڪنيڪل سال 2018 جي لاءِ منسلب لاڳاپيل ڪنٽرولنگ ۾ پاڪستان انجنيئرنگ ڪائونسل اسلام آباد جو ڄاڻايل لائينس فراهم ڪندا.

11. فرم (فرم) ٽيڪنيڪل سال 2016-17 لاءِ انٽر ٽيڪس رپورٽن جي فائيلر اسٽيٽس سان گڏ NIT سرٽيفڪيٽ فراهم ڪندا.

ايگزيڪيوٽو انجنيئر  
 ڏهرڪي ڊويزن (ايريجيشن)  
 @ ميرپور ماٿيلو

INF-KRY-NO.1471/18

NO TO CORRUPTION

امن و استحڪار جي خلاف متحده آهيون

www.psc.gov.pk

سنڌ روپين بورڊ، اسلام آباد، 8398 جي آفيس ڪراچي ڪارن

## آفيس آف دي ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريجيشن) @ ميرپور ماٿيلو

NO.T.C/K-55(b)/216, Mirpur Mathelo DATED:12-03-2018

### اڄون جي دعوت لاءِ نوٽيس

ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريجيشن) @ ميرپور ماٿيلو خواهشمند ليڪيڊارن فرم کان مهربند ٿيندو گهرائي ٿو جيڪي SPPRA رولز 2010 ۽ ٽرمينر ٿيل 2017 تحت مٿي ڄاڻايل ڪم ڪار نمبر 01 لاءِ ڪنٽرولنگ ٽيڪنيڪل يا ان کان مٿي ۽ نمبر شمارو 02 لاءِ ڪنٽرولنگ ٽيڪنيڪل يا ان کان مٿي هيٺين طرح ڄاڻايل جيڪي C-4 ۾ مهارت وڪندڙ آهن سال 2018 دوران پاڪستان انجنيئرنگ ڪائونسل، اسلام آباد سان رجسٽرڊ آهن.

نمبر شمارو	ڪم جو نالو	ڪنٽرول ٽيڪٽ R.P.	سولي وٽم	ٽيٽيڙ ٽي	مقدار
01	پنجاب جي زهريلي صنعتي پائڻي کان بچاءَ جي لاءِ حفاظتي بند جي تعمير	44.221 Miles	5%	5,000/-	مهيئا
02	ميرڪيور مائڪرو ريپريزيشن (ريپورٽنگ، لائيننگ ۽ ٽي سٽنگ) (RDD) کان 90 ٽائين (GADP No. 1293/2017-18)	182.576 Miles	5%	5,000/-	مهيئا

01. رادو وڪندڙ ليڪيڊار SPPRA رول 2010 ٽرمينر ٿيل (2017) جي رول (b) (ii) جي ضابطن ۾ سندن سنڌ روپين بورڊ جي رجسٽريشن جو سرٽيفڪيٽ جمع ڪرائيندا.

02. خواهشمند آڇ ڏيندڙ اختيارن ۾ NIT جي اشاعت يا SPPRA جي ويب سائيٽ تي پڌري ٿيڻ جي تاريخ کان وٺي Rs.500000 دستاويزن تي ڄاڻايل واپسي يا ادا ڪئي ذريعي ٽڪٽ درخواست جمع ڪرائڻ ٿي آفيس وقت دوران ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريجيشن) @ ميرپور ماٿيلو (فون نمبر: 0725-652186) جي آفيس مان آڇ دستاويزن جو مشتمل سيٽ خريد ڪري سگهن ٿا يا SPPRA جي ويب سائيٽ تان ڄاڻوڻ لاءِ پڻ ڪري سگهن ٿا.

03. خواهشمند آڇ ڏيندڙ (آڇ ڏيندڙن) ليڪيڊارن کي صلاح ٿي ڏجي ته سائيٽ جو معائنو ڪن جتي ڄاڻايل ڪم ٿي عمل درآمد ڪيو ويندو.

04. آڇ دستاويز 10 هين اپريل، 2018 تي منجهند 01:00 وڳي ٽائين واپس ورتا ويندا جيڪي ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريجيشن) @ ميرپور ماٿيلو جي جتي به ڪنهن ساڳ واري بينڪ مان ادا ڪيل (اصل) ڪالڊ ڏيندڙن جي صورت ۾ ڪنٽرول ٽيڪٽ جي 5% جي سوتي رقم سان لازمي گڏ هجڻ گهرجن.

05. اڄون هيٺ دستخط ڪندڙ جي آفيس ۾ پروڪيورمينٽ ضابطي جي رپورٽ آڇ ڏيندڙن يا لائرن سريٽيفڪيٽ وڪندڙ سندن اختيار تي نمائندگي جيڪي 10 هين اپريل، 2018 تي منجهند 02:00 وڳي حاضر ٿيڻ جا خواهشمند هجن، جي موجودگي ۾ ڪوليون وينديون.

## MINUTES OF MEETING

A meeting of procurement committee is held today on 10.04.2018 under the chairmanship of Executive Engineer Daharki Division (Irrigation) at Mirpur Mathelo in the office of the Executive Engineer Daharki Division (Irrigation) for scrutinizing / opening the financial proposal / bids submitted by following contractors / firms for the work of Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP)

The bids were opened by the procurement committee today on 10.04.2018 at 02:00 PM in the presence of the Contractors / representative of the firms. The (29 Nos.) firms have purchased Bidding Documents for the above said work for offers their Bids. After evaluation / scrutinizing (29 Nos.) contractors / Firms have been participated in the opening of the bids on 10.04.2018 as detailed below.

S. #:	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/S Bhattai Ghot & Company Government Contractor Mirpur Mathelo	49,979,824/-
2.	M/S M. Fida Hussain & Co. Government Contractor Ghotki	51,121,623/-
3.	M/S Bahadur Ali Shaikh Government Contractor Sukkur	51,468,541/-
4.	M/S Unique Enterprises Government Contractor Sukkur	51,916,504/-
5.	M/S Fageer Muhmmad Mithal Mangrio Government Contractor Pano Akil	52,472,247/-
6.	M/S Transwave Government Contractor Saqiqabad	52,765,275/-
7.	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	53,287,337/-
8.	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	53,624,151/-
9.	M/S Niaz Ali & Co. Government Contractor Sukkur	54,142,844/-
10.	M/S M Z Enterprises Government Contractor Sukkur	54,479,658/-
11.	M/S Blue Stone Associates Government Contractor	54,580,702/-
12.	M/S S.S.D Enterprises Government Contractor Daharki	54,927,620/-
13.	M/S Shafqat Ali Katpar & Sons Government Contractor	55,069,082/-
14.	M/S Sehar Enterprises Government Contractor	55,096,028/-

*[Handwritten signature]*

*[Handwritten signature]*  
 (SHAFIQ UDDIN CHUTTIG)  
 EXECUTIVE ENGINEER  
 DAHARKI DIVISION  
 IRRIGATION  
 PUNJAB  
 MIRPUR MATHILO

*[Handwritten signature]*


S. #:	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
15.	M/S New Pak Engineering & Construction Company	55,136,445/-
16.	M/S Abdul Qayoom Mazari Government Contractor Sukkur	55,325,061/-
17.	M/S Haji Zabar Ali Khan Mahar Government Contractor	55,493,468/-
18.	M/S S.K Builder Private Limited Government Contractor	55,527,149/-
19.	M/S Mudasir Adil Co. Government Contractor Hyderabad	55,631,562/-
20.	M/S Saqib Rasheed & Co. Government Contractor Sukkur	55,766,287/-
21.	M/S Reliant Trade Link Government Contractor	56,119,942/-
22.	M/S Ali Builders Government Contractor	57,039,444/-
23.	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	57,150,593/-
24.	M/S Abdul Sattar Arbani & Co. Government Contractor	57,234,796/-
25.	M/S Jilani Construction Company Government Contractor	57,386,362/-
26.	Evergreen Enterprises Government Contractor	58,198,084/-
27.	M/S Al-Ameer Enterprises Government Contractor	58,592,156/-
28.	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	58,676,360/-
29.	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	59,117,586/-


As per evaluation report M/S Bhattai Ghot & Company Government Contractor Mirpur Mathelo has offered his lowest Bid at a bid price of Rs. 49,979,824 and same is recommended by the procurement committee for approval.


MEMBER

CHAIRMAN

MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO












  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
@ MIRPUR MATHELO


  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
@ MIRPUR MATHELO

# ATTENDANCE STATEMENT

The financial bids for the work of "Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP) have been attended by the following contractors or authorized representative of the firms held on 10.04.2018 in the presence of procurement committee in the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.

**Name of Contractor or Representatives:**

Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
1.	M/S Abdul Qayoom Mazari Government Contractor Sukkur	0333-7366688	
2.	M/S Bahadur Ali Shaikh Government Contractor Sukkur	0300-9315215 0312-0031000	
3.	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	0302-3151060 0334-3139350	
4.	M/S Faqeer Muhammad Mithal Mangrio Government Contractor Pano Akil	0300-8310435 0345-3884001	
5.	M/S M. Fida Hussain & Co. Government Contractor Ghotki	0301-3555535	
6.	M/S Bhattai Ghot & Co. Government Contractor Mirpur Mathelo	0300-8314412 0335-6628066	
7.	M/S Unique Enterprises Government Contractor Sukkur	0300-3144655 0333-7279577	
8.	M/S Mudasir Adil Co. Government Contractor Hyderabad	0312-3469432 0300-3111571	
9.	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	0336-3773929	
10.	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	0300-8313060 0300-8314629	
11.	M/S Transwave Government Contractor Saqiqabad	0344-6780000	











Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
12.	M/S Niaz Ali & Co. Government Contractor Sukkur	0300-8317363	
13.	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	0321-3028490	
14.	M/S M Z Enterprises Government Contractor Sukkur	0300-7222666	
15.	M/S Saqib Rasheed & Co. Government Contractor Sukkur	0300-8318315	
16.	M/S Z L Mahar & Sons Government Contractor Sukkur	0300-9320877	
17.	M/S Reliant Trade Link Government Contractor	0331-8859656	
18.	M/S Blue Stone Associates Government Contractor	03331-8859656	
19.	M/S S.S.D Enterprises Government Contractor Daharki	0300-3124330	
20.	M/S New Pak Engineering & Construction Company	0333-3566106	
21.	M/S Ali Builders Government Contractor	0300-3144691	
22.	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	0300-3800072	
23.	M/S S.K Builder Private Limited Government Contractor	0300-3120136	
24.	M/S Shafqat Ali Kalpur & Sons Government Contractor	0334-8222990	
25.	M/S Abdul Sattar Arbani & Co. Government Contractor	03133830949 03008316427	
26.	M/S Jilani Construction Company Government Contractor	0300-3262744	


(CAMPUS) ...  
 ENCL ...  
 3/2/20


Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
27.	M/S Haji Zabar Ali Khan Mahar Government Contractor	0300-2974703	
28.	Evergreen Enterprises Government Contractor	0304-5063893	
29.	M/S Al-Ameer Enterprises Government Contractor	03045063893	
30.	M/S Sehar Enterprises Government Contractor	0300-9310711	


MEMBER

CHAIRMAN

MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO

  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
@ MIRPUR MATHELO

  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
@ MIRPUR MATHELO

Active Tenders List

Records per page 50

Procurement Title ▲ ▼ Department ▲ ▼ Advertise Date ▲ ▼ Closing Date ▲ ▼ Tender Notice ▲



Column ▼

Procurement Title ▲ ▼	Department ▲ ▼	Advertise Date ▲ ▼	Closing Date ▲ ▼	Tender Notice ▲
DIGI TRAFIC KARACHI	Police Dept. Deputy Inspector General of Police	2018-03-15 00:00:00	2018-03-20 23:59:59	■
XEN SOUTH KARACHI	Executive Engineer Education Works Division	2018-03-15 00:00:00	2018-03-30 23:59:59	■
SINDH BANK KARACHI	Sindh Bank	2018-03-15 00:00:00	2018-03-30 23:59:59	■
XEN DMC SOUTH KARACHI	Local Government Dep: District Municipal Corporation	2018-03-15 00:00:00	2018-04-05 23:59:59	■
XEN DMC MALIR KARACHI	Local Government Dep: District Municipal Corporation	2018-03-15 00:00:00	2018-03-30 23:59:59	■
XEN DAHARKI @ MIRPUR MATHALO	Irrigation & Power Dep: Executive Engineer Daharki Division	2018-03-15 00:00:00	2018-04-10 23:59:59	■
GOVT. OF SINDH KARACHI	Sindh Workers Welfare Board	2018-03-15 00:00:00	2018-04-05 23:59:59	■
DG TANDO JAM	Agriculture Research Sindh	2018-03-15 00:00:00	2018-04-03 23:59:59	■
DC THARPARKAR	Deputy Commissioner	2018-03-15 00:00:00	2018-04-12 23:59:59	■



## BID EVALUATION REPORT


Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation)
Tender Reference No:	No. TC/G-55(b)/216 Dated: <u>12-03-2018</u> .
Name of Work:	<b>Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90.</b> (ADP No: 1293/2017-18)
Method of Procurement:	Single Stage One Envelope Procedure.
Tender Published:	Published in Three News Papers as well as hoisted in SPPRA website.
Total Bid Document Sold:	<u>29 Nos:</u>
Total Bid Received:	<u>29 Nos:</u>
Technical Bid Opening Date:	<u>10-04-2018</u>
No. of Bid Technically Qualified:	<u>29 Nos:</u>
Bid(s) Rejected:	<u>Nil</u>
Financial Bid Opening Date:	<u>10-04-2018.</u>

### Evaluation;

S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Unique Enterprises Government Contractor Sukkur	208,719,662/-	1st	14.32% above the estimated cost	Accepted	1st Lowest
2	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	210,419,779/-	2nd	15.25% above the estimated cost	--	--
3	M/S Bhattai Ghot & Co. Government Contractor Mirpur Mathelo	211,512,711/-	3rd	15.85% above the estimated cost	--	--
4	M/S M. Fida Hussain & Co. Government Contractor Ghotki	212,408,308/-	4th	16.34% above the estimated cost	--	--
5	M/S Z L Mahar & Sons Government Contractor Sukkur	213,516,419/-	5th	16.95% above the estimated cost	--	--
6	M/S S.S.D Enterprises Government Contractor Daharki	214,912,944/-	6th	17.71% above the estimated cost	--	--
7	M/S Niaz Ali & Co. Government Contractor Sukkur	215,504,949/-	7th	18.04% above the estimated cost	--	--



(SHABIR AHMED SHUTTU)  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION) @  
MIRPUR MATHELO



(NAZIR AHMED SHANANI)  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIGATION)  
@ MIRPUR MATHELO

S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
8	M/S New Pak Engineering & Construction Company	215,778,182/-	8th	18.19% above the estimated cost	--	--
9	M/S Shafqat Ali Talpur & Sons Government Contractor	216,567,521/-	9th	18.62% above the estimated cost	--	--
10	M/S Abdul Qayoom Mazari Government Contractor Sukkur	216,613,060/-	10th	18.64% above the estimated cost	--	--
11	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	217,038,089/-	11th	18.88% above the estimated cost	--	--
12	M/S Faqeer Muhammad Mithal Mangrio Government Contractor Pano Akil	217,341,682/-	12th	19.04% above the estimated cost	--	--
13	M/S Bahadur Ali Shaikh Government Contractor Sukkur	217,675,633/-	13th	19.22% above the estimated cost	--	--
14	M/S Intel Construction Company Government Contractor Daharki	218,115,842/-	14th	19.47% above the estimated cost	--	--
15	M/S Ali Builders Government Contractor	218,313,177/-	15th	19.57% above the estimated cost	--	--
16	M/S Haji Zabar Ali Khan Mahar Government Contractor	218,677,488/-	16th	19.77% above the estimated cost	--	--
17	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	219,041,798/-	17th	19.97% above the estimated cost	--	--
18	M/S Al-Hassan Enterprises Government Contractor	219,937,395/-	18th	20.46% above the estimated cost	--	--
19	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	220,711,555/-	19th	20.89% above the estimated cost	--	--
20	M/S Blue Stone Associates Government Contractor	220,817,813/-	20th	20.95% above the estimated cost	--	--
21	M/S M Z Enterprises Government Contractor Sukkur	221,166,944/-	21st	21.14% above the estimated cost	--	--
22	M/S Al-Shahbaz Builders Government Contractor	221,531,255/-	22nd	21.34% above the estimated cost	--	--
23	M/S Sehar Enterprises Government Contractor	222,168,798/-	23rd	21.69% above the estimated cost	--	--

*M. Q. J.*

*Shahbaz*  
 Director  
 Public Works Department  
 Sukkur

*M. Q. J.*

S #.	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
24	M/S Tarique Hussain & Co. Government Contractor	222,715,264/-	24th	21.98% above the estimated cost	--	--
25	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	223,550,143/-	25th	22.44% above the estimated cost	--	--
26	M/S Saqib Rasheed & Co. Government Contractor Sukkur	224,202,866/-	26th	22.8% above the estimated cost	--	--
27	M/S Reliant Trade Link Government Contractor	224,916,308/-	27th	23.19% above the estimated cost	--	--
28	M/S G.H.P Construction Company Government Contractor	225,569,031/-	28th	23.55% above the estimated cost	--	--
29	M/S Mudasir Adil Co. Government Contractor Hyderabad	227,633,459/-	29th	24.68% above the estimated cost	--	--

Member

Chairman

Member



( Ali Gul Qazi )  
Assistant Executive Engineer  
Education Works Sub-Division  
at Mirpur Mathelo



( Shabir Ahmed Bhutto )  
Executive Engineer  
Daharki Division (Irrigation)  
@ Mirpur Mathelo



( Nazir Ahmed Shahani )  
Executive Engineer  
Mirpur Division (Irrigation)  
@ Mirpur Mathelo


# TECHNICAL EVACUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No: TC/G-55(b)/216, dated: 12-03-2018.


## Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo

1	Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo
2	Tender Reference No:	No: TC/G-55(b)/216, dated: 12.03.2018
3	Tender Description / Name of Work/ Item:	Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90 (ADP No: 1293/2017-18).
4	Method of Procurement:	Single Stage – one envelope procedure.
5	Name of Firm / Bidder:	<b>M/S Unique Enterprises</b> <b>Government Contractor Sukkur</b>
6	NTN No:	Available
7	Registration with P.E.C along with relevant category:	Available
8	Registration with Sindh Revenue Board:	Available
9	Relevant Experience:	Available
10	Experience Turnover as mentioned on NIT:	Available
11	Funds / Budget Status:	Available
12	Earnest Money 5%:	Available
13	Call Deposit No. & Date:	No: <b>19921144</b> , dated: <b>09.04.2018</b> <b>Habib Bank of Pakistan Military Road Sukkur</b>
14	Cost of Bidding Documents:	Deposited.


MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO

MEMBER

  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIGATION)  
AT MIRPUR MATHELO

CHAIRMAN

  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION)  
AT MIRPUR MATHELO

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**NAME OF WORK:**

**REHABILITATION OF MUBARAKPUR MINOR (REMODELING,  
LINING AND DE-SILTING) FROM RD. 0 TO RD. 90.  
(ADP NO: 1293/2017-18)**


<b>ESTIMATE STATUS</b>		
<b>SR. NO:</b>	<b>ITEM OF WORK</b>	<b>AMOUNT</b>
1	Amount of Schedule "B" Items	151,796,118
2	Cartage of Material	28,502,964
3	Monitoring & Evaluation Charges	1,517,989
4	Contingency	758,995
<b>TOTAL ESTIMATED COST</b>		<b>182,576,066</b>

- 1 **METHOD FOR COMPARISON WITH ESTIMATED COST:**  
Tender Cost - Estimated Cost = Variation x 100 / Estimated Cost.
- 2 **METHOD FOR COMPARISON WITH SCHEDULE "B" COST**  
Tender Cost - Schedule "B" = Variation x 100 / Schedule "B".

Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
1	M/S Unique Enterprises Government Contractor Sukkur	208,719,662/-	14.32% above the estimated cost	37.50% above the Schedule "B"
2	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	210,419,779/-	15.25% above the estimated cost	38.62% above the Schedule "B"
3	M/S Bhattai Ghot & Co. Government Contractor Mirpur Mathelo	211,512,711/-	15.85% above the estimated cost	39.34% above the Schedule "B"
4	M/S M. Fida Hussain & Co. Government Contractor Ghotki	212,408,308/-	16.34% above the estimated cost	39.93% above the Schedule "B"
5	M/S Z L Mahar & Sons Government Contractor Sukkur	213,516,419/-	16.95% above the estimated cost	40.66% above the Schedule "B"
6	M/S S.S.D Enterprises Government Contractor Daharki	214,912,944/-	17.71% above the estimated cost	41.58% above the Schedule "B"
7	M/S Niaz Ali & Co. Government Contractor Sukkur	215,504,949/-	18.04% above the estimated cost	41.97% above the Schedule "B"
8	M/S New Pak Engineering & Construction Company	215,778,182/-	18.19% above the estimated cost	42.15% above the Schedule "B"



(SHABIR AHMED RHUTTON)  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION) &  
MIRPUR MATHELO



(HAZIR AHMED SHAHANI)  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIGATION)  
& MIRPUR MATHELO

Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
9	M/S Shafqat Ali Talpur & Sons Government Contractor	216,567,521/-	18.62% above the estimated cost	42.67% above the Schedule "B"
10	M/S Abdul Qayoom Mazari Government Contractor Sukkur	216,613,060/-	18.64% above the estimated cost	42.7% above the Schedule "B"
11	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	217,038,089/-	18.88% above the estimated cost	42.98% above the Schedule "B"
12	M/S Faqeer Muhammad Mithal Mangrio Government Contractor Pano Akil	217,341,682/-	19.04% above the estimated cost	43.18% above the Schedule "B"
13	M/S Bahadur Ali Shaikh Government Contractor Sukkur	217,675,633/-	19.22% above the estimated cost	43.4% above the Schedule "B"
14	M/S Intel Construction Company Government Contractor Daharki	218,115,842/-	19.47% above the estimated cost	43.69% above the Schedule "B"
15	M/S Ali Builders Government Contractor	218,313,177/-	19.57% above the estimated cost	43.82% above the Schedule "B"
16	M/S Haji Zabar Ali Khan Mahar Government Contractor	218,677,488/-	19.77% above the estimated cost	44.06% above the Schedule "B"
17	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	219,041,798/-	19.97% above the estimated cost	44.3% above the Schedule "B"
18	M/S Al-Hassan Enterprises Government Contractor	219,937,395/-	20.46% above the estimated cost	44.89% above the Schedule "B"
19	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	220,711,555/-	20.89% above the estimated cost	45.4% above the Schedule "B"
20	M/S Blue Stone Associates Government Contractor	220,817,813/-	20.95% above the estimated cost	45.47% above the Schedule "B"
21	M/S M Z Enterprises Government Contractor Sukkur	221,166,944/-	21.14% above the estimated cost	45.7% above the Schedule "B"
22	M/S Al-Shahbaz Builders Government Contractor	221,531,255/-	21.34% above the estimated cost	45.94% above the Schedule "B"
23	M/S Sehar Enterprises Government Contractor	222,168,798/-	21.69% above the estimated cost	46.36% above the Schedule "B"

*[Handwritten signature]*


*[Handwritten signature]*  
 (S) ...  
 ...  
 ...

*[Handwritten signature]*  
 ...  
 ...  
 Page 2 of 3


Sr. No:	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison with Estimated Cost	Comparison with Schedule "B"
1	2	3	4	5
24	M/S Tarique Hussain & Co. Government Contractor	222,715,264/-	21.98% above the estimated cost	46.72% above the Schedule "B"
25	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	223,550,143/-	22.44% above the estimated cost	47.27% above the Schedule "B"
26	M/S Saqib Rasheed & Co. Government Contractor Sukkur	224,202,866/-	22.8% above the estimated cost	47.7% above the Schedule "B"
27	M/S Reliant Trade Link Government Contractor	224,916,308/-	23.19% above the estimated cost	48.17% above the Schedule "B"
28	M/S G.H.P Construction Company Government Contractor	225,569,031/-	23.55% above the estimated cost	48.6% above the Schedule "B"
29	M/S Mudasar Adil Co. Government Contractor Hyderabad	227,633,459/-	24.68% above the estimated cost	49.96% above the Schedule "B"

Certified that rates 14.32% above the estimated cost and 37.50% above the schedule "B" quoted by M/S Unique Enterprises Government Contractor Sukkur are found lowest and reasonable hence recommended for approval.


MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVN  
AT MIRPUR MATHELO

CHAIRMAN

  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
AT MIRPUR MATHELO

MEMBER

  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
AT MIRPUR MATHELO

Sunday, March 18, 2018

۶۔ پیش رو ملکوں میں امریکہ اور چین میں مدینہ کریم کی کھانسی کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 ۷۔ کھانسی کی نئی نسل کے پھیلنے سے امریکہ اور چین کے ممالک میں کھانسی کی نئی نسل کو کھانسی کی بہت ترقی  
 ۸۔ کھانسی کی نئی نسل کے پھیلنے سے امریکہ اور چین کے ممالک میں کھانسی کی نئی نسل کو کھانسی کی بہت ترقی  
 ۹۔ کھانسی کی نئی نسل کے پھیلنے سے امریکہ اور چین کے ممالک میں کھانسی کی نئی نسل کو کھانسی کی بہت ترقی  
 ۱۰۔ کھانسی کی نئی نسل کے پھیلنے سے امریکہ اور چین کے ممالک میں کھانسی کی نئی نسل کو کھانسی کی بہت ترقی

**دفتر ایگزیکٹو انجینئر**  
**ڈیپارٹمنٹ ڈویژن (آرپی ایم) بمقام میر پور قاضی**

تاریخ: 12/03/2018  
 ٹی سی جی ڈی 216/216

**پیش کشی کی طلبیں کے لیے نوٹس**

نوٹس: ڈیپارٹمنٹ ڈویژن (آرپی ایم) میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی

نمبر	کاموں کے نام	تعمین	آزاد	نقد	مست
1	پیش رو ملکوں میں امریکہ اور چین میں مدینہ کریم کی کھانسی کی ایک نئی نسل کو کھانسی کی بہت ترقی	44,221	5%	5,000	400
2	پیش رو ملکوں میں امریکہ اور چین میں مدینہ کریم کی کھانسی کی ایک نئی نسل کو کھانسی کی بہت ترقی	182,578	5%	5,000	402

۱۔ نوٹس: ڈیپارٹمنٹ ڈویژن (آرپی ایم) میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی  
 2018 کے سال میں ایگزیکٹو انجینئر کی ایک نئی نسل کو کھانسی کی بہت ترقی

(شیر ایمر)

**ایگزیکٹو انجینئر**

ڈیپارٹمنٹ ڈویژن (آرپی ایم) بمقام میر پور قاضی

INFORMATION - 1471/18



05. چون هيٺ دستخط ڪندڙ جي آفيس ۾ پروڪيورمينٽ ڪاميٽي جي رپورٽ آج ڏيندڙن يا لائبرٽي سرٽيفڪيٽ وڪندڙ سندن اختيار تي نمائندگي جهڙي 10 هين اپريل، 2018 تي منجهند 02:00 وڳي حاضر ٿيڻ جا خواهشمند هجن، جي موجودگي ۾ ڪوليون وينديون.

06. آڇ ڏيندڙ سندن بهترين ۽ حتمي آڱهه آڇ ڪندا، جيئن ڪنهن گاليه بوليڊ جي اجازت نه هوندي.

07. گهٽ ۾ گهٽ آڇ ڏيندڙ مٿي جائيداد مقرر ٿيل مدي جي اندر سائيٽ تي PWS اسپيسٽرڪشن ايشيولڊ-18 جي مطابق ڪم ٿي عملدرآمد جو پابند هوندو.

08. پروڪيورمينٽ ڪاميٽي جي ميمبر (ميمبرن) جي هيٺ ڪنوارٽر مان ٻاهر هجڻ يا ڪم موڪل جو اعلان ٿيڻ جي صورت ۾ آڇون اڳئين ڪم ڪار واري ڏينهن تي جائيداد شيڊيول جي تحت واپس وصول ڪيون ۽ ڪوليون وينديون.

09. خواهشمند آڇ اهل ڏيندڙ وڌيڪ معلومات، پرائيگن پلان يا ڪا به معلومات ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريگيشن) @ ميرپور ماٿيلو جي آفيس مان ڪنهن به ڪم ڪار واري ڏينهن آفيس وقت دوران حاصل ڪري سگهن ٿا.

ارادو رکندڙ ليڪيڊارن ٽرمين کان گهربل آهن:

1. ٽيڊر في (جائيداد واپسي) جمع ڪرائڻ

2. اها ليڪيڊار جي فيڊراري آهي ته هر شرح سان مشمل ٽيڊر دستاويز جمع ڪرائڻ.

3. حلف نامو ته فرم ڪڏهن پليڪ لسٽ نه ٿي آهي.

4. ساڳي نوعيت جي ادا ڪيل ڪم ڪنهن خاصي ڪم يا لاڳاپيل شعبي ۾ فرم ليڪيڊار وٽ 03 سالن جي تجربو جو سرٽيفڪيٽ.

5. پيا شرط ۽ ضابطو SPPRA رولز 2010ء ۽ ٽرمينر ٿيل 2017 تحت ساڳيا رهندا.

6. ڪنهن دستگي اضافي لکت واري آڇ رد ڪئي ويندي.

07. مجاز اختيار، هيٺ دستخط ڪندڙ SPPRA رولز 2010ء جي قانون تحت ڪنهن آڇ کي قبول يا رد يا ساڳي ٽيڊر NIT کي منسوخ ڪرڻ جو حق محفوظ رکڻ ٿا.

08. هيٺين دستاويزن جا اصل ڇاڇ ڪيا ويندا ۽ درخواست سان گڏ ڦوٽو ڪامپيون جمع ڪرايون وينديون.

(a) فرم ليڪيڊار لازمي سنڌ روپين بورڊ 2018 سان رجسٽرڊ هجڻ گهرجي.

(b) فرم ليڪيڊار سال 2018 جي لاءِ مناسب لاڳاپيل ڪيٽيگريز ۾ پاڪستان انجنيئرنگ ڪائونسل اسلام آباد جو ڪارٽر لائيسنس فراهم ڪندا.

(c) فرم (فرم) ليڪيڊار سال 2016-17 لاءِ انٽر ٽيڪس رپورٽن جي ڦاٽيلر اسٽيٽمينٽ سان گڏ NTN سرٽيفڪيٽ فراهم ڪندا.

## آفيس آف ڊي ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريگيشن) @ ميرپور ماٿيلو

NO.T.CXG-55(b)216, Mirpur Mathelo DATE:12-03-2018

### آڇون جي دعوت لاءِ نوٽيس

ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريگيشن) @ ميرپور ماٿيلو خواهشمند ليڪيڊارن ٽرمين کان مهينند ٿيندو گهرائي ٿو جيڪي SPPRA رولز 2010ء ۽ ٽرمينر ٿيل 2017 تحت مٿي جائيداد ڪم ڪم 01 لاءِ ڪيٽيگري C-3 يا ان کان مٿي ۽ نمبر شمارو 02 لاءِ ڪيٽيگري C-4 يا ان کان مٿي هيٺين طرح جائيداد جيڪي C-4 ۾ ميارت رکندڙ آهن سال 2018 دوران پاڪستان انجنيئرنگ ڪائونسل، اسلام آباد سان رجسٽرڊ آهن.

نمبر شمارو	ڪم جو نالو	ڪم ٿيڻ لاڳت R.O.	سولي واري ٽرمين	مدي
01	پنجاب جي زهريلي صنعتي پاڻي کان بچاءُ جي ٽن حفاظتي بند جي تعمير	44,221 Million	3%	5,000- مهينا
02	مبارڪپور ماٿيلو جي ريگيوليشن (ريمونيٽنگ لائيننگ ۽ بي سائونگ) RD.06 کان RD.06 تائين (AIDP No: 1293/2017-18)	162,576 Million	5%	5,000- مهينا

01. ارادو رکندڙ ليڪيڊار SPPRA رول 2010 ٽرمينر ٿيل (2017) جي رول (a) (b) (c) جي ضابطن ۾ سندن سنڌ روپين بورڊ جي رجسٽريشن جو سرٽيفڪيٽ جمع ڪرائيندا.

02. خواهشمند آڇ ڏيندڙ اختيارن ۾ NIT جي اشاعت يا SPPRA جي ويب سائيٽ تي پڌري ٿيڻ جي تاريخ کان وٺي 02:00 بجين تائين ٿي انٽابل واپسي جي ادانگي ذريعي لکت درخواست جمع ڪرائڻ ٿي آفيس وقت دوران ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريگيشن) @ ميرپور ماٿيلو (فون نمبر: 0723-652186) جي آفيس مان آڇ دستاويزن جو مشمل سيٽ خريد ڪري سگهن ٿا يا SPPRA جي ويب سائيٽ تان ڦاٽون لوڊ ڪري سگهن ٿا.

03. خواهشمند آڇ ڏيندڙ (آڇ ڏيندڙ) ليڪيڊارن کي صلاح ٿي ڏجي ته سائيٽ جو معائنو ڪن جتي جائيداد ڪم تي عمل درآمد ڪيو ويندو.

04. آڇ دستاويز 10 هين اپريل، 2018 تي منجهند 01:00 وڳي تائين واپس ورتا ويندا جيڪي ايگزيڪيوٽو انجنيئر ڏهرڪي ڊويزن (ايريگيشن) @ ميرپور ماٿيلو جي ڪم ڪار ۾ ڪنهن به ڪم واري بينڪ مان ادا ڪيل (اصل) ڪال ڊيٽا جي صورت ۾ ڪم ٿيڻ لاءِ 5% جي موٽي رقم سان لازمي گڏ هجڻ گهرجن.

دستخط

**ايگزيڪيوٽو انجنيئر**  
**ڏهرڪي ڊويزن (ايريگيشن)**  
 @ ميرپور ماٿيلو

INF-KRY-No:1471/18

**SAY NO TO CORRUPTION**  
 اسان دوستگري جي خلاف متحد آهيون  
 8 3 9 8 عيسا ابراهيم خان

6. The bidders should quote best and final rates, as no negotiation are accepted.
7. Lowest bidder is bound to execute the work at site within the stipulated period as mentioned above according to PWD specification / schedule-B.
8. In case of any Member(s) of Procurement Committee remains out of headquarter or declaration of public holiday(s), the bids shall be received and opened as per given scheduled for next working day.
9. The interested eligible bidder(s) can obtain further information, Drawings / Plans or any other information from the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo on any working day during office hours.

**THE INTENDING CONTRACTORS / FIRMS ARE REQUIRED TO:**

- i. Deposit of Tender Fee (Non-Refundable).
- ii. It is responsibility of the contractor to submit tender documents complete in all respect.
- iii. Affidavit that firm has never been blacklisted.
- iv. 03 years experience certificate in related field or any special job / work executed by the firm / contractor of the same nature.
- v. The other terms and conditions will remain same as per SPPRA rules 2010 & amendment 2017.
- vi. Any bid with correction / over writing will be rejected.
- vii. The competent authority, undersigned reserves the rights to reject or accept any bid, and cancel the same NIT / Tender as per Provision of SPPRA rule 2010.
- viii. Following documents shall be checked in original and photo copies duly attested should be attached with the application.
  - (a) The firm / contractor must be registered with Sindh Revenue Board 2018.
  - (b) The firm / contractor should produce valid license of Pakistan Engineering Council Islamabad in appropriate / relevant categories for the year 2018.
  - (c) The firm(s) / contractor(s) should produce NTN Certificate along with filer statement of Income Tax return for the year 2016-17.

**(SHABIR AHMED BHUTTO )  
 EXECUTIVE ENGINEER  
 DAHARKI DIVISION (IRRIGATION)  
 @ MIRPUR MATHELO**

INF-KRY:No.1471/18

**OFFICE OF THE EXECUTIVE ENGINEER  
 DAHARKI DIVISION [IRRIGATION]  
 @ MIRPUR MATHELO**

No:TC/G-55(b)/216      Mirpur Mathelo      Dated:12-03-2018

**NOTICE FOR INVITATION OF BIDS**

The Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo invites the Seal Bids from interested contractors / firms who are registered with Pakistan Engineering Council, Islamabad during the year 2018 in Category C-5 and above for the work serial No: 1 and Category C-4 and above for serial No: 2 as mentioned below which are specialized in CE-4, as per SPPRA rules-2010 and Amendment-2017.

S. No.	Name of Works	Estimated Cost in Rs.	Earnest Money	Tender Fee	Time Allowed
01	Construction of Protective Bund Protection from Poisonous Industrial Water of Punjab (Non ADP)	44.221 Million	5%	5,000/-	09 Months
02	Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90 (ADP No; 1293/2017-18)	182.576 Million	5%	5,000/-	02 Years


1. The intending contractors should submit their certificate of registrations of Sindh Revenue Board in terms of rule 46 (i) (iii) of SPPRA Rule 2010 (amended 2017).
2. The interested bidders can be purchased complete set of bidding documents from office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo (Phone No.0723-652186) during office hours on the submission of written application by payment Rs. 5,000/- as documentation fee (Non-refundable) from the date of publication of NIT in newspaper or hoisted on SPPRA website or bidders can download the bidding documents from SPPRA's website as well.
3. The interested bidder(s) / contractors are advised to visit the site of work where the above said works to be carried out.
4. The bidding documents will be received back up to 10th April, 2018 at 1:00 PM and must be accompanied with an Earnest Money of 5% of Estimated Cost in shape of Call Deposit (original) prepared from any scheduled bank in favour of Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.
5. The bids will be opened in the office of the undersigned before the Procurement Committee in the presence of Bidders

## MINUTES OF MEETING


A meeting of procurement committee is held today on 10.04.2018 under the chairmanship of Executive Engineer Daharki Division (Irrigation) at Mirpur Mathelo in the office of the Executive Engineer Daharki Division (Irrigation) for scrutinizing / opening the financial proposal / bids submitted by following contractors / firms for the work of Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90 (ADP No: 1293/2017-18).

The bids were opened by the procurement committee today on 10.04.2018 at 02:00 PM in the presence of the Contractors / representative of the firms. The (29 Nos.) firms have purchased Bidding Documents for the above said work for offers their Bids. After evaluation / scrutinizing (29 Nos.) contractors / firms have been participated in the opening of the bids on 10.04.2018 as detailed below.

S. #:	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/S Unique Enterprises Government Contractor Sukkur	208,719,662/-
2.	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	210,419,779/-
3.	M/S Bhattai Ghot & Co. Government Contractor Mirpur Mathelo	211,512,711/-
4.	M/S M. Fida Hussain & Co. Government Contractor Ghotki	212,408,308/-
5.	M/S Z L Mahar & Sons Government Contractor Sukkur	213,516,419/-
6.	M/S S.S.D Enterprises Government Contractor Daharki	214,912,944/-
7.	M/S Niaz Ali & Co. Government Contractor Sukkur	215,504,949/-
8.	M/S New Pak Engineering & Construction Company	215,778,182/-
9.	M/S Shafqat Ali Talpur & Sons Government Contractor	216,567,521/-
10.	M/S Abdul Qayoom Mazari Government Contractor Sukkur	216,613,060/-
11.	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	217,038,089/-
12.	M/S Faqeer Muhmmad Mithal Mangrio Government Contractor Pano Akil	217,341,682/-
13.	M/S Bahadur Ali Shaikh Government Contractor Sukkur	217,675,633/-
14.	M/S Intel Construction Company Government Contractor Daharki	218,115,842/-



(SHABIR AHMED BHUTTO)  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIGATION) @  
MIRPUR MATHELO



(NAZIR AHMED SHANANI)  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIGATION)  
@ MIRPUR MATHELO

S. #:	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
15.	M/S Ali Builders Government Contractor	218,313,177/-
16.	M/S Haji Zabar Ali Khan Mahar Government Contractor	218,677,488/-
17.	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	219,041,798/-
18.	M/S Al-Hassan Enterprises Government Contractor	219,937,395/-
19.	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	220,711,555/-
20.	M/S Blue Stone Associates Government Contractor	220,817,813/-
21.	M/S M Z Enterprises Government Contractor Sukkur	221,166,944/-
22.	M/S Al-Shahbaz Builders Government Contractor	221,531,255/-
23.	M/S Sehar Enterprises Government Contractor	222,168,798/-
24.	M/S Tarique Hussain & Co. Government Contractor	222,715,264/-
25.	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	223,550,143/-
26.	M/S Saqib Rasheed & Co. Government Contractor Sukkur	224,202,866/-
27.	M/S Reliant Trade Link Government Contractor	224,916,308/-
28.	M/S G.H.P Construction Company Government Contractor	225,569,031/-
29.	M/S Mudasir Adil Co. Government Contractor Hyderabad	227,633,459/-

As per evaluation report M/S Unique Enterprises Government Contractor Sukkur has offered his lowest Bid at a bid price of Rs. 208,719,662/- and same is recommended by the procurement committee for approval.


MEMBER


CHAIRMAN

MEMBER

  
( ALI GUL QAZI )

ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO












  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
@ MIRPUR MATHELO


  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
@ MIRPUR MATHELO


## ATTENDANCE STATEMENT


The financial bids for the work of "Rehabilitation of Mubarakpur Minor (Remodeling, Lining and De-Silting) from RD. 0 to RD. 90 (ADP No: 1293/2017-18) have been attended by the following contractors or authorized representative of the firms held on 10.04.2018 in the presence of procurement committee in the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.

**Name of Contractor or Representatives:**

Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
1.	M/S Abdul Qayoom Mazari Government Contractor Sukkur	0333-7366688	
2.	M/S Bahadur Ali Shaikh Government Contractor Sukkur	0300-9315215 0312-0031000	
3.	M/S Mushtaque Ahmed Bullo Government Contractor Ghotki	0302-3151060 0334-3139350	
4.	M/S Faqeer Muhmmad Mithal Mangrio Government Contractor Pano Akil	0300-8310435 0345-3884001	
5.	M/S M. Fida Hussain & Co. Government Contractor Ghotki	0301-3555535	
6.	M/S Bhattai Ghot & Co. Government Contractor Mirpur Mathelo	0300-8314412 0335-6628066	
7.	M/S Unique Enterprises Government Contractor Sukkur	0300-3144655 0333-7279577	
8.	M/S Mudasar Adil Co. Government Contractor Hyderabad	0312-3469432 0300-3111571	
9.	M/S Nazim-ud-Din Dahar & Sons Government Contractor Sukkur	0336-3773929	
10.	M/S Jan Muhammad & Brothers Government Contractor Pano Akil	0300-8313060 0300-8314629	
11.	M/S Niaz Ali & Co. Government Contractor Sukkur	0300-8317363	

  
**ASSISTANT ENGINEER**  
 Irrigation  
 District  
 FLO

  
**DISTRICT ENGINEER**  
 Irrigation  
 District  
 FLO




  
**EXECUTIVE ENGINEER**  
 Irrigation  
 District  
 FLO

Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
12.	M/S Ghulam Murtaza Enterprises Government Contractor Sukkur	0321-3028490	
13.	M/S M Z Enterprises Government Contractor Sukkur	0300-7222666	
14.	M/S Intel Construction Company Government Contractor Daharki	0333-7241694	
15.	M/S Saqib Rasheed & Co. Government Contractor Sukkur	0300-8318315	
16.	M/S Z L Mahar & Sons Government Contractor Sukkur	0300-9320877	
17.	M/S Al-Hassan Enterprises Government Contractor	0321-2070900	
18.	M/S Reliant Trade Link Government Contractor	0331-8859656	
19.	M/S Blue Stone Associates Government Contractor	03331-8859656	
20.	M/S S.S.D Enterprises Government Contractor Daharki	0300-3124330	
21.	M/S New Pak Engineering & Construction Company	0333-3566106	
22.	M/S Ali Builders Government Contractor	0300-3144691	
23.	M/S Ghulam Murtaza Ghumro Government Contractor Sukkur	0300-3800072	
24.	M/S Shafqat Ali Kalpur & Sons Government Contractor	0334-8222990	
25.	M/S Al-Shahbaz Builders Government Contractor	03008316427	
26.	M/S Tarique Hussain & Co. Government Contractor	0300-2904937	


M/S Ghulam Murtaza Enterprises  
Government Contractor  
Sukkur

M/S M Z Enterprises  
Government Contractor  
Sukkur


M/S Intel Construction Company  
Government Contractor  
Daharki

Sr. #:	Name of Bidders / Contractors	Mobile or Telephone No:	Signature
27.	M/S Haji Zabar Ali Khan Mahar Government Contractor	0300-2974703	
28.	M/S Sehar Enterprises Government Contractor	0300-9310711	
29.	M/S G.H.P Construction Company Government Contractor		


MEMBER

  
( ALI GUL QAZI )  
ASSISTANT EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
AT MIRPUR MATHELO

CHAIRMAN

  
( SHABIR AHMED BHUTTO )  
EXECUTIVE ENGINEER  
DAHARKI DIVISION (IRRIG:)  
@ MIRPUR MATHELO

MEMBER

  
( NAZIR AHMED SHAHANI )  
EXECUTIVE ENGINEER  
MIRPUR DIVISION (IRRIG:)  
@ MIRPUR MATHELO

Active Tenders List

Procurement Title ▲ ▼ Department ▲ ▼ Advertise Date ▲ ▼ Closing Date ▲ ▼ Tender Notice ▲ ▼

Records per page: 50 ▼ Columns ▼

EIGP TRAFIC KARACHI	Police Dept. Deputy Inspector General of Police	2018-03-15 00:00:00	2018-03-28 23:59:59	
XEN SOUTH KARACHI	Executive Engineer Education Works Division	2018-03-15 00:00:00	2018-03-30 23:59:59	
SINDH BANK KARACHI	Sindh Bank	2018-03-15 00:00:00	2018-03-30 23:59:59	
XEN DMC SOUTH KARACHI	Local Government Dept. District Municipal Corporation	2018-03-15 00:00:00	2018-04-05 23:59:59	
XEN DMC MALIR KARACHI	Local Government Dept. District Municipal Corporation	2018-03-15 00:00:00	2018-03-30 23:59:59	
XEN DAHARKI @ MIRPUR MATHALO	Irrigation & Power Dept. Executive Engineer Daharki Division	2018-03-15 00:00:00	2018-04-10 23:59:59	
GOVT. OF SINDH KARACHI	Sindh Workers Welfare Board	2018-03-15 00:00:00	2018-04-05 23:59:59	
CG TANDO JAM	Agriculture Research Sindh	2018-03-15 00:00:00	2018-04-03 23:59:59	