


# BID EVALUATION REPORT

NIT NO.TC/G-55/446, DATED 25-03-2014.  
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/446, dated 25-03-2014.				
3.	Tender Description/Name of Work Items.	Supply/Installation of New Lift in Humayun House Garden West, Karachi (02-Nos).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date (if applicable) (Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified (if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	15-04-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S.Ziafco Engineering & Contractors.	Rs.12,980,000/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s. Fajr Engineers & Contractors.	Rs.13,200,000/-	2 <sup>nd</sup>			Highest
3.	M/s. Indus Elevators.	Rs.14,000,000/-	3 <sup>rd</sup>			Highest

  
(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
(AMANULLAH WATIO)

EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH)KARACHI.

  
(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

# COMPARATIVE STATEMENT

SUPPLY/INSTALLATION OF NEW LIFT IN HUMAYUN HOUSE GARDEN WEST, KARACHI (02-NOS).

Tender invited letter No. TC/G-55/446


Date of Issue:- 14-04-2014.


Dated:- 25-03-2014.


Dated Opening:- 15-04-2014 (2.00 PM)

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. ZIFCO ENGINEERING & CONTRACTORS.	M/S. FAJR ENGINEERS & CONTRACTORS.	M/S. INDUS ELEVATORS.	
Cost of Non Schedule Items.	13,000,000/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	14,000,000/-
Total:-	13,000,000/-	Total:-	Total:-	Total:-	14,000,000/-

The Rate quoted by M/S. ZIFCO ENGINEERING & CONTRACTORS, Government Contractor, Cost of Non-Schedule Items. The Non-Schedule Rate Rs.12,980,000/- found lowest, hence recommended for favour of necessary approval.

  
(NAZIM IFTIKHAR)  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI

  
(AMANULLAH MATIO)  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI

  
(ASADULLAH SHAIKH)  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION-III  
KARACHI.


*Present before me*


*15/4'*


# BID EVALUATION REPORT

**NIT NO.TC/G-55/455, DATED 26-03-2014.& CORRIGENDUM NO.TC/G-55/536 DATED 11-4-2014.**  
**PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.**

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/455, dated 26-03-2014. & Corrigendum No.TC/G-55/536 Dated 11-4-2014.				
3.	Tender Description/Name of Work Items.	Security Measure of City Court Buildings, Karachi,(Central, East, West & South) Karachi,(Electric Work) at Operator Rooms & Searching Rooms and Central Command Rooms.				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	23-04-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S.SUBHAN TRADERS.	Rs. 779,246/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/S.FAROOQ CONSTRUCTION.	Rs.787,547/-	2 <sup>nd</sup>			Highest
3.	M/S.SAHAR ENTERPRISES.	Rs.783,462/-	3 <sup>rd</sup>			Highest

  
**( NADEEM IFTIKHAR )**  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
**( AMANULLAH WATIO )**  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI.

  
**( ASADULLAH SHAIKH )**  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.


# COMPARATIVE STATEMENT


**SECURITY MEASURE OF CITY COURT BUILDINGS, KARACHI(CENTRAL,EAST, WEST AND SOUTH) KARACHI(ELECTRIC WORK) AT OPERATOR ROOMS, SEARCHING ROOMS AND CENTRAL COMMAND ROOMS.**


Estimate Sanctioned vide CE(B)HYD: No.M&R CITY COURT BLDGS:KARACHI-T(i)D.S/290 Dated 07-03-2014.  
 Tender invited letter No.TC/G-55/455 Dated 26-03-2014.  
 Corrigendum No.TC/G-55/536 Dated 11-04-2014.  
 Date of Issue:- 23-04-2014.(Upto 1.00 P.M) Dated Opening:- 23-04-2014.(2.00 P.M).


AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. SUBHAN TRADERS.		M/S. FAROOQ CONSTRUCTION.	M/S.SAHAR ENTERPRISES.
Cost of Schedule Items (Electric Works).	588645	Cost of Schedule Items (Electric Works).	588645	Cost of Schedule Items (Electric Works).	588645
Less 10% Below.	58865	Less 10% Below.	58865	Less:9% Below.	52978
<b>Total:-</b>	<b>529781</b>	<b>Total:-</b>	<b>529781</b>	<b>Total:-</b>	<b>529781</b>
Cost of Non-Schedule Items.	249781	Cost of Non-Schedule Items.	249465	Cost of Non-Schedule Items.	253681
<b>Grand Total:-</b>	<b>779596</b>	<b>Grand Total:-</b>	<b>779246</b>	<b>Grand Total:-</b>	<b>783462</b>
Say Rs:-	779600	Grand Total:-	787547	Grand Total:-	783462

The Rate quoted by **M/S.SUBHAN TRADERS**, Government Contractor, Cost of Schedule Items @ 10% below Electric Work, The Schedule Rate & Non-Schedule Items **Rs. 779,246/-** found lowest, hence recommended for favour of necessary approval.

  
**(NABEEM IFTIKHAR)**  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

  
**(AMANULLAH WATIO)**  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI


  
**(ASADULLAH SHAIKHT)**  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION-III  
 KARACHI


*of fee before me*  



# BID EVALUATION REPORT

**NIT NO.TC/G-55/455, DATED 26-03-2014.& CORRIGENDUM NO.TC/G-55/536 DATED 11-4-2014.**  
**PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.**

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/455, dated 26-03-2014. & Corrigendum No.TC/G-55/536 Dated 11-4-2014.				
3.	Tender Description/Name of Work Items.	Security Measure of Malir Court Buildings, Karachi, (Electric Work) at Searching Room, Operator Room and Identity Section.				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	23-04-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S.TALAT & SONS.	Rs. 378,533/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/S.SOHAIL CONSTRUCTION.	Rs. 418,029/-	2 <sup>nd</sup>			Highest
3.	M/S.NIZ ELECTRIC & FABRICATORS.	Rs.425,993/-	3 <sup>rd</sup>			Highest

  
**( NADEEM IFTIKHAR )**  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
**( AMANULLAH WATIO )**  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI.

  
**( ASADULLAH SHAIKH )**  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

# COMPARATIVE STATEMENT

SECURITY MEASURE OF MALIR COURT BUILDINGS, KARACHI,(ELECTRIC WORK) AT SEARCHING ROOM, OPERATOR ROOM AND IDENTITY SECTION.

Estimate Sanctioned vide SE(PBC) No.PB/T.S.DIVN-III/2013-14/704

Tender invited letter No.TC/G-55/455

Corrigendum No.TC/G-55/536

Date of Issue:- 23-04-2014.(Upto 1.00 P.M)

Dated 06-03-2014.

Dated 26-03-2014.

Dated 11-04-2014.

Dated Opening:- 23-04-2014.(2.00 P.M).

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of items	Amount	M/S. TALAT & SONS	M/S. SOHAIL CONSTRUCTION.	M/S.NIZ ELECTRIC & FABRICATORS.	
Cost of Schedule Items (Electric Works).	320695	Cost of Schedule Items (Electric Works).	320695	Cost of Schedule Items (Electric Works).	320695
Less 10% Below.	32070	Less 10% Below.	32070	Add:4% Above.	12828
Total:-	288625	Total:-	288625	Total:-	333523
Cost of Non-Schedule Items.	90110	Cost of Non-Schedule Items.	89908	Cost of Non-Schedule Items.	92470
Grand Total:-	378735	Grand Total:-	378533	Grand Total:-	425993
Say Rs:-	378700				

The Rate quoted by **M/S. TALAT & SONS** Government Contractor, Cost of Schedule Items @ 10% below Electric Work, The Schedule Rate & Non-Schedule Items **Rs. 378,533/-** found to be **Lowest**, hence recommended for favour of necessary approval.

(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI

(AMANULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI

(ASADULHAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III


KARACHI.


*Open before me*  
*23/4.*


# BID EVALUATION REPORT

NIT NO.TC/G-55/455, DATED 26-03-2014.& CORRIGENDUM NO.TC/G-55/536 DATED 11-4-2014.  
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/455, dated 26-03-2014. & Corrigendum No.TC/G-55/536 Dated 11-4-2014.				
3.	Tender Description/Name of Work Items.	Security Measure of Malir Court Buildings, Karachi, (Construction of C.C. Wall in portion P/F Grill & Collapsible Iron Gate)(Civil Work).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	23-04-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S.TALAT & SONS.	Rs. 293,171/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/S. SUBHAN TRADERS.	Rs. 340,388/-	2 <sup>nd</sup>			Highest
3.	M/S.SOHAIL CONSTRUCTION.	Rs. 366,616/-	3 <sup>rd</sup>			Highest

  
**( NADEEM IFTIKHAR )**  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
**( AMANULLAH WATIO )**  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI.

  
**( ASADULLAH SHAIKH )**  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

# COMPARATIVE STATEMENT

SECURITY MEASURE OF MALIR COURT BUILDINGS, KARACHI, (CONSTRUCTION OF C.C. WALL IN PORTION P/F GRILL & COLLAPSIBLE IRON GATE)(CIVIL WORK).

Estimate Sanctioned vide SE(PBC) No.PB/T.S.DIVN-III/2013-14/705  
 Tender invited letter No.TC/G-55/455  
 Corrigendum No.TC/G-55/536  
 Date of Issue:- 23-04-2014.(Upto 1.00 P.M)

Dated 06-03-2014.  
 Dated 26-03-2014.  
 Dated 11-04-2014.  
 Dated Opening:- 23-04-2014.(2.00 P.M).

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of items	Amount	M/S. TALAT & SONS	M/S. SUBHAN TRADERS.	M/S. SOHAIL CONSTRUCTION.	
Cost of Schedule Items (Civil Works).	248605	Cost of Schedule Items (Civil Works). 248605	Cost of Schedule Items (Civil Works). 248605	Cost of Schedule Items (Civil Works). 248605	248605
Less 20% Below.	49721	Less 15% Below. 37291	Add: 3% Above. 7458	Add: 2% Above. 4972	4972
Cartage.	12442	Total:- 211314	Total:- 256063	Total:- 253577	253577
TOTAL-A.	211326	Cost of Non-Schedule Item. 81857	Cost of Non-Schedule Item. 84325	Cost of Non-Schedule Item. 83039	83039
Cost of Non-Schedule Items.	82239	Grand Total:- 293171	Grand Total:- 340388	Grand Total:- 366616	366616
Grand Total:-	293600				

The Rate quoted by **M/S. TALAT & SONS** Government Contractor, Cost of Schedule items @ 20% below Civil Work, The Schedule Rate & Non-Schedule items **Rs.293,171/-** found lowest, hence recommended for favour of necessary approval.

(NADEEM IFTIKHAR)  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

*for before me*  
 23/4

(AMANULLAH WATIO)  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI

(ASADULLAH SHAIKH)  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION-III  
 KARACHI.