NIT No.SPPRA Serial No.27881

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: R/M OF ELECTRICAL & MECHANICAL WORK ALONG

WITH S.S. PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45

MGD FILTER PLANT, KW&SB

Date of Opening:

17-05-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidder	s' Name
S. No.	Eligibility / Qualification Criteria	M/s.Kashif Engg. Works	M/s.Malik & Company
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Faisal Ameer) D.A.O (E&M-W) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Zahid Jamil Qureshi) S.E (C.O.D) Member

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener

2 -

NIT Sr. No. SPPRA Serial No.27881

Method of Procurement: Single Stage Single Envelope.

Name of Work: R/M OF ELECTRICAL & MECHANICAL WORK ALONG WITH S.S. PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45 MGD FILTER PLANT, KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 17-05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission. 2.
 - i. M/s. Kashif Engineering Works
 - M/s. Malik & Company ii.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants 3. and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1 .	M/s.Kashif Engineering Works	Rs.8,56,000/-	Rs.17,150/-	P.O # 15824320 dt:16-05-20 6 from HBL Malir Cantt Branch Karachi
2.	M/s.Malik & Company	Rs.8,71,511/-	Rs.18,000/-	P.O # 12034578 dt:16-05-20 6 from UBL Drigh Road Township Branch Karachi

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).
- 6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Zahid Jamil Qureshi)

S.E (C.O.D) Member

(Fahim Akhter Zaidi)

Director (Design & Estimate)

Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.27881 I.D No
3	Tender Description/Name of Work/Item:	R/M OF ELECTRICAL & MECHANICAL WORK ALONG WITH S.S. PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45 MGD FILTER PLANT, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	<u>02 Nos</u>
7	Total Bid Received:	<u>02 Nos</u>
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	17-05-2016

12 **BID EVALUATION REPORT**

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Kashif Engineering Works	Rs.8,56,000/-	l st Lowest	@0.008% Below	Pay Order and other documents are available. P.O # 15824320 dt:16- 05-2016 Rs.17,150/-from HBL Malir Cantt Branch Karachi	Substantially Responsive
2.	M/s.Malik & Company	Rs.8,71,511/-	2 nd Lowest	@1.804% Above	Pay Order and other documents are available. P.O # 12034578 dt:16- 05-2016 Rs.18,000/- from UBL Drigh Road Township Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Kashif Engineering Works declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Faisal Ameer) D.A.O (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Zahid Jamil Qureshi) S.E (C.O.D)

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener

Member

COMPARATIVE STATEMENT

Name of Work: R/M OF ELECTRICAL & MECHANICAL WORK ALONG WITH S.S. PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45 MGD FILTER PLANT, KW&SB

	7 1		-					6	5 I	4 I	3 I	1.	6.5			2 I	_	_		•	/tr		Topica .		1	130	No	Item
	P/F Circuit Breaker 15,20,30,40,50,60,75 and 100 amp TP (XS	f. Providing Stainless Steel Socket I" dia (Italy)	e. Providing Stainlees Steel Cross Tee 1" dia 316 (Italy)	d. Providing Stainlees Steel Valve 1" dia 316 (Italy)	c. Providing Stainlees Steel Union I" dia 316 (Italy)	b. Providing Stainlees Steel Elbow 1" dia 316 (Italy)	a. Providing Stainlees Steel Tee 1" dia 316 (Italy)	Providing stainless steel fitting 1" dia 316 Italy.	Providing Stainless steel pipe I" dia 316 model in (English)	Providing copper tube 10mm (English)	Providing chlorine gas valve imported (English)	3" dia 8mm	2" dia 500mm (50mm)	with one rubbe rring i/c testing with water to a head head.	fixing in trench i/c cutting fitting and jointing with "Z" joint	Providing Laying UPVC pipes of class-D (equivalent make)	upto one chain.	vehicular traffic where ever required lift upto 5' ft and lead	fence guard, light, flags and temporary crossing for non	one chain as directed by Engineering Incharge. Providing	grade, cutting joint holes and disposal of surplus earth within	and shape, leveling of beds of trenches to correct level and	prohibited i/c trimming and dressing sides to true alignment	hammering and chiseling where blocking is not practicable or	Excavation for pipe line in trenches, pits in Soft Rock by		Description of Work	
		10.00	12.00	15.00	10.00	14.00	10.00		140.00	325.00	15.00	1100.00	1150.00				1125.00									Quantity		
		Nos	Nos	Nos	Nos	Nos	Nos		Rft	Rft	Nos	Rft	Rft				Cft						-			tity		
200		180.00	490.00	950.00	675.00	250.00	375.00		625.00	110.00 P/Rft	12500.00	137.00 P/Rft	66.00 P/				10770.00 %0Cft									Rate		Estimated Cost
1		Each	Each		Each	Each	Each		P/Rft	P/Rft	Each	P/Rft	P/Rft				%0Cft									Per	0000	Cost
10 500		1,800.00	5,880.00	14,250.00	6,750.00	3,500.00	3,750.00		87,500.00	35,750.00	187,500.00	150,700.00	75,900.00				12,116.25									Amount		
006000		180.00	490.00	950.00	675.00	250.00	375.00		625.00	110.00	12500.00	137.00	66.00				10770.00									Rate	W	M/s.Ka
00 002 01		1,800.00	5,880.00	14,250.00	6,750.00	3,500.00	3,750.00		87,500.00	35,750.00	187,500.00	150,700.00	75,900.00				12,116.25									Amount	Works	M/s.Kashif Engg.
18 570 00 9445 00		183.00	500.00	969.00	688.00	255.00	382.00		637.00	112.00	12750.00	140.00	67.00				10770.00									Rate	Cor	M/s.1
18.890		1,830.00	6,000.00	14,535.00	6,880.00	3,570.00	3,820.00		89,180.00	36,400.00	191,250.00	154,000.00	77,050.00				12,116.25									Amount	Company	M/s.Malik &

Detroit of the Po

Name of Work: R/M OF ELECTRICAL & MECHANICAL WORK ALONG WITH S.S. PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45 MGD FILTER PLANT, KW&SB

T		_		_						9					8	Γ	No	Item	7
		=	_	0		-		1				<i>D</i> 3	-	(4)		-	0	Ħ	4
TOTAL OUOTED / CORRECTED COST	E/Incharge.	P/F Magnetic contactor FC 35 N as per instruction of	of E/Incharge.	P/F Magnetic contactor FC 50, 08 required as per instruction	Rpm).	excluding the cost of worn out material (i) BHP 60 HP (2800	opening and refitting and replacing the bolts if necessary	testing on load with satisfactory result upto one week time,	best quality insolated copper wire of required gauge including	Rewinding of electric motor 3 phase 440/ volts 50 cycle with	bolts and rubber kit.	as per sample MS. Coupling 6" dia bass frame with nut &	ball bearing 6305 gun metal impeller as per sample pump shaft	3"x2 1/2" dia with pump hausing bearing size 6305 i/c new	Mfg.Complete over hauling centrifuge water pressure pump			Description of Work	
	3.00		6.00		3.00						3.00						Quantity		
	Nos		Nos		Nos						Nos						2		
	7651.00		9301.00		19825.00						37972.00						Rate	Estimated Cost	
	Each		Each		Each						Each						Per	COST	
856,068	22,953		55,806		59,475						113,916						Amount		
	7651.00		9301.00		19803.00						37972.00						Rate	W	M/s.Ka
856,000	22,953.00		55,806.00		59,409.00 20000.00						37972.00 113,916.00 38730.00						Amount	Works	M/s.Kashif Engg.
	7800.00		9400.00		20000.00						38730.00						Rate	Cor	M/s.l
871,511	23,400		36,400		60,000						116,190						Amount	Company	M/s.Malik &

(Faisal Ameer)
D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Zahid Jamil Qureshi) S.E (C.O.D) Member

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener

ATTENDANCE SHEET

NAME OF WORK:-

NAME OF WORK

R/M OF ELECTRICAL & MECHANICAL WORK ALONG WITH 5.3 PIPE COMPLETE ACCESSORIES COPPER TUBE AND UPVC PRESSURE PIPE TO OPERATE PRE & POST CHLORINATION THROUGH CHLORINATOR AT 45 MGD FILTER PLANT, KW&SB

Venue:

The Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal Block-18,

Karachi.

Date:

17-05-2016 at 2:30 PM

CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.	Signature
0	Kashif Engg Works		Osu Calin
(2)	Kashif Engg Works MALIK & CO	0321-2179978	duj.
		/	
			0
			



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. kW&SB/SR, DIR./HRD&A/397

Dated 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under

Sr. No.	Nominee	Position in P C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-L.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M.D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.

SR. DIRECTOR (HIR)

DISTRIBUTION

- Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&\$B
- Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
- Chief Engineer (W/S) KW&SB
- 4. Director Design & Estimate/Convener / Chairman Committee
- 5. All Members of the Committee.
- 6. Sr. Director (Finance) KW&SB
- 7. Director (IT) KW&SB
- 8. Director (I&C) M.D Sectt: KW&SB
- Staff Officer to Vice Chairman, KW&SB
- 10. AD (LFA) KW&SB
- 11. AO (ESTT) KW&SB
- 12.AO (Budget) KW&SB
- 13. IAO-II KW&SB
- 14. Office Copy.
- 15. Master File.

c.c. to Managing Director, KW&SB

00-2016